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TENDERDOCUMENT 

STATEBANKOFINDIA 

AdministrativeOffice 

GUWAHATI 

 
INVITES ON-LINE TENDERS 

THROUGHSBISERVICEPROVIDER 

M/Se-PROCUREMENTTECHNOLOGIESPVT.LTD.,AHMEDABAD 

 

Sl.No. Description 

(a) TenderID AO/GUW/2023-24/Tender/N/38 

(b) TenderName INTERIOR FURNITURE WORK  AT NEW 
PREMISES OF GUMI SAB BRANCH, 

CHHAYAGAON (GUMI), ASSAM. 

(c) Ending Date of Tender 08.04.2024 upto 02:00 PM 

 

The Contractors/Vendors who are in the list of approved empanelled contractors/vendors finalized 

in September,2022 by SBI, Local Head Office, Guwahati (North Eastern Circle)for the respective 

category of work i.e. Category- III (Above Rs 15.00 lakh Upto Rs 30.00 Lakh), for Interior & Furniture works 

Note:i)Firmshouldpossessvaliddigitalsignatureforthise-tenderingprocess. 

 

 

DEPUTY GENERAL MANAGER 

SIXTH FLOOR, SWAGOTA SQUARE, 

G.S.ROAD,A.O.,GUWAHATI, 

GUWAHATI,ASSAM-781005. 

 
 
 
 
 
 
 
 
 
 
 
 

 
NOTICEINVITINGTENDERS 
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SBI A O GUWAHATI invites e-Tendering system from the Contractors/Vendors who are in the list of approved empanelled 

contractors/vendors as mentioned in Tender document attached herewith. 

 

1. Name&locationofWork : INTERIORFURNITUREWORK AT NEW PREMISES OF GUMI SAB 

BRANCH, CHHAYAGAON(GUMI),KAMRUP,ASSAM. 

2. Availabilityoftenderdocuments : Tender documents will be issued to the eligible contractors by the 

service provider M/Se-PROCUREMENTTECHNOLOGIESPVT.LTD., 

AHMEDABAD and also can be downloaded from the Bank's 

website www.sbi.co.in under section‘Procurementnews’. 

3. Technical Bid : The following Documents should be submitted in the 

Technical Bid in a sealed envelope addressed to the “DEPUTY 

GENERAL MANAGER, SIXTH FLOOR, SWAGOTA SQUARE, G. S. 

ROAD,A.O.,GUWAHATI,GUWAHATI,ASSAM,781005,or the 

scanned copies of the following documents may be e-mailed to 

neeraj.gupta3@sbi.co.in on or before 08.04.2024 upto 02:00 PM 

:- 

 
i) Earnest Money Deposit (EMD) amounting to Rs. 18,000.00 

(Rupees Eighteen thousand only) to be deposited in the form of 

D.D.infavour of Deputy General Manager, SBI, A.O.Guwahati 

as proof of deposit amount as part of the Technical Bid. 

 

i) The Process Compliance Form as at Annexure-I Duly filled, 

signed and stamped by the Bidder as token of acceptance of 

all the terms & conditions stipulated in this tender. 

 
The Bidder, who failed to submit any of the above mentioned 

documents, will be disqualified in Technical Bid andwillnotbe 

allowed to participate in the Price Bid. Moreover,the conditional 

tenders are liable for rejection and will not be allowed to 

participate in e-Tendering Process. 

4. Price Bid : The Lowest Bidder Will be finalized from the Price Bid submitted by 

the Contractors through on-line Price Bid on Item rate system (The 

details of the tendering process are indicated in“BUSINESSRULES 

FOR e-TENDERING”.The Details of the events is as under:- 

 
Submissionof On-Line Price Bid:On 09.04.2024from11:00AM up to 
03:00 PM. 

 
Only the bidders who qualified in Technical Bid (who submitted, 

EMD and duly filled & signed Process Compliance Form)will be 

eligible to participate in the Online Price Bid submission of 

these- 

http://www.sbi.co.in/
mailto:neeraj.gupta3@sbi.co.in


A.O./GUW/2023-24/Tender/N/38dated30.03.2024 

SBILHOGHY Page3 

 

 

 

   Tendering Process.The bidder should have valid digital signature 

for participation in e-Tendering Process. 

6. Opening Of Price Bid :  

09.04.2024 after completion of the time period of e-Tender. 

7. Validity of Tenders : For a period of 90 days from the date of opening of Price Bid. 

8. Initialsecuritydeposit(ISD) : 2%oftheawardedvalueofworkincludingEMD 

9. Retention money  5% (Including EMD+ISD)of the awarded value of work. 

10. Commencementofthework  The date of commencement of the work will be reckoned as 

the date of handing over site or 15 days from the date of issue of 

Work Order of the tender whichever is later 

11. Timeallowedforcompletion : 20 days from the date of handing over site or 20days from 

the date of issue of letter of acceptance of Bank whichever is 

later. 

12. DeductionofIncomeTaxandGST : A) TDS on Income Tax/GST will be deducted at source as per 

Govt.Guidelines. 

 

B) The contractor should comply with the following; 

 

i. Contractor should have GST Registration Number 

 

ii. Invoiceshouldspecifically/separatelydisclosetheamountof 

GSTleviedatapplicablerateasperGSTprovision 

iii. IncaseofCorrectioninthebillsafterscrutiny,contractorshould 

submitfreshinvoiceforpayment 

iv. ContractorshouldtimelyfilehisGSTreturninaccordancewith 

GSTprovisionstoenablethebanktoclaimthecreditofGSTpaid to the 

contractor. 

13. Terms&modeofpayment : i) No advance is payable. 

 
ii) Aftersuccessfulcompletionofentirework,100%paymentwill be 
released against submission of GST invoice and work 

completion Certificate from the user deptt. 

 
iii) Security deposit and statutory deductions will be made as 
applicable. 

 
iv) The contractor should furnish details of the Bank, A/c no,IFSC 
codeetc. 
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14. LiquidatedDamages : Ifthebidderisnotabletocompletetheworkwithinthestipulated 

completion period as per tender, liquidated Damages will be 

imposed at the rate of 0.5% of the contract value per week 

subjecttoamaximumof5%ofthecontractvalue. 

15. DefectsLiabilityPeriod : 12Months(Twelvemonths)fromthedateofcompletionofthe work 

and handing over to the Bank. 

16. Contactdetailsforanyclarification : DEPUTYGENERALMANAGERSIXTH 

FLOOR, SWAGOTA SQUARE, 

G.S.ROAD,A.O.,GUWAHATI, 

GUWAHATI,ASSAM–781005. 

MobileNo:8800305740 

17. Contactdetailsforanye-Tender 

relatedqueries 

: Serviceprovider:M/se-ProcurementTechnologiesLtd.(Procure 

Tiger) 

A-201,WallStreet-II,Opp.OrientClub,Nr.GujaratCollege, 

Ahmedabad-380006.GujaratState,India 

Tel.:- PH. NOS. : +91 79-68136824/11/13/63/66/19., Fax:- 91 - 079 – 

40016876. 

Youarerequestedtocontracttheagencyforfurtherguidance on

 e-tenderingprocess 

18. AnyadditionalInformation : The estimated rates as per the Break-up Of Quantities (BOQ) 

uploadedinthistenderareinclusiveofmaterials,labour,wages, 

fixtures,transportation,installation,alltaxes&charges,costof 

theinsurancesasspecifiedinthetender,costtowardstestingof 

materials supplied, wastages,Octroi, machinery, temporary 

workssuchasscaffolding,cleaning,overheads,profit,statutory 

expenses, incidental charges and all related expenses to 

completethework.However,GST on work contract will be extra as 

applicable. 

19 Performance Guarantee:  If the L1 bidder quotes more than 7.5% below the estimated cost, 

he/shewillberequiredtofurnishaPerformanceGuaranteeas 

additional security for an amount not less than the difference 

amount of the estimated cost and quoted amount covering 

defectliabilityperiodof12monthsfromaschedulecommercial 

bank other than SBI or SBI STDR lien to the Deputy General 

Manager,A.O.,GuwahatiorSBIbankdraftinfavourofDeputy 

General Manager , A. O. Guwahati in addition to the normal 

securitydepositof2%ofquotedamountwhichwillbereleased 
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   afterdefectliabilityperiodisoversubjectedtosatisfactory 

performance. 

 Notes:   

a) AllBiddersareinformedthat,pricebiddingfortheworkwillbethroughe-tenderingmethod.Thebillof 

quantityoftenderi.e“PriceBid”istobesubmittedonlineone-tenderingportal.Orderswillbeplacedon 

thebasisofclosingpricebybiddersinthe“PriceBid. 

b) The Bidders are expected to examine all instructions, forms, terms and specifications in the tender 

documents.Failuretofurnishallinformationrequiredasper theTender Documentsorsubmissionof bids 

notsubstantiallyresponsivetotheTenderDocumentsineveryrespectwillbeattheBiddersriskandshall 

resultinrejectionoftheTender. 

c) IncasethedateofsubmissionofTenderProcessingFee,EMD,OnlinePriceBidisdeclaredasaholiday, 

therespectivedatewillbeconsideredonthenextworkingdayatthesametime.Thebidder,whoisthe 

authorizedrepresentativeandparticipatingonbehalfofcompany/Dealer/vendor,shouldhaveavalid 

digitalsignaturecertificate(DSC)forthistender. 

d) SBIreservestherighttocancelorpostponeormodifythetendersatanystagewithoutassigningany reason. 

e) TheBiddersarestronglyadvisedtovisitthesitebeforesubmittingtheirPriceBidtomaketheworkcomplete 

inallrespectswithinthestipulatedcompletiontime. 

f) Corrigendum: (Ifany)istobefollowedaspublishedinhttps://etender.sbi/portal. 

 (ForandonbehalfofStateBankofIndia) 
 

 
DEPUTYGENERALMANAGERSIXTH 

FLOOR, SWAGOTA SQUARE, 

G.S.ROAD,A.O.,GUWAHATI,GUWAH

ATI,ASSAM–781005. 

https://etender.sbi/
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BUSINESSRULESFORe-TENDERING 

 
NameofWork/Project:-INTERIORFURNITUREWORKFORATCHHAYAGAON(GUMI)BRANCHPREMISES,CHHAYAGAON 

(GUMI), ASSAM. 

 

BUYERNAME State Bank o fIndia 

E-TENDERING TO BE 

CONDUCTED BY 

SBI Service Provider: 

 

M/s e-Procurement Technologies Ltd.(Procure Tiger) 

A-201,WallStreet-II,Opp.OrientClub,Nr.GujaratCollege,Ahmadabad 

-380006.GujaratState,India 

Tel.:- PH. NOS. : +91 79-68136824/11/13/63/66/19 

Fax:- 91 - 079– 40016876. 

DATE & TIME OF 

ON-LINE PRICE BID 

08.04.2024from11:00AMto03:00PM. 

ine-TenderingWebsite:https://etender.sbi/ 

DOCUMENTSATTACHED i) NoticeInvitingTenders(NIT) 

ii) Businessruleforfinalizationof tender 

iii) Terms&conditionsofE-Tendering 

iv) ProcessCompliance Statement(Annexure I) 

v) TERMS&CONDITIONSOFTHECONTRACT 

vi) SPECIALCONDITIONSOFTHECONTRACT 

vii) BidConfirmation(Annexure–II) 

viii) BOQ-Break-up-ofQuantitywithdetailedestimate(Annexure-III) 

ix) installationworkterms&conditions 

xi)ContactInformation. 

 
TypeofOn-linePriceBid:- 

 
TheOn-linePriceBide-tenderingwillbeconductedonthebasisof“ItemRate System”byadoptingthefollowing 

broadprocess flowas under :- 

 

 

1. Fortheproposede-tenderingprocess,alreadyempanelledvendorsforthesaidpurposewhofulfillallterms 

andconditionsincludingdepositofEarnestmoneyamountonlyshallbeeligibletoparticipate. 

2. SBIwillengagetheservicesofaserviceproviderwhowillprovideallnecessarytrainingandassistance before 

commencement of on line bidding onInternet. 

3. SBI willinformtheserviceprovidertoenablethemtocontactandgettrained. 

 

4. Businessruleslikeeventdate,time,etc.alsowillbecommunicatedthroughserviceproviderfor compliance. 

https://etender.sbi/
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5. Vendors have to e-mail the compliance form in the prescribed format (provided by service provider) 

beforestartofe-tenderingprocess.Withoutthisthevendorwillnotbeeligibletoparticipateintheevent. 

6. E-tenderingprocesswillbeconductedonscheduledate&time. 

 

7. Thelowestbidderhastoe-mailthedulysignedfilled-inprescribedformatasprovidedoncase-to-case 

basistoSBI throughserviceproviderwithin24hoursofcompletionofauctionwithoutfail. 

8. Anyvariationbetweentheon-linebidvalueandsigneddocumentwillbeconsideredassabotagingthe 

tenderprocessandwillinvitedisqualificationofvendertoconductbusinesswithSBIasperprevailing 

procedure. 

 
Procedureof“E-TENDERINGPROCESS”:- 

 
9. Fortheproposede-TenderingProcess,alreadyempanelledvendorsforthesaidpurposewhoqualifiedin 

TechnicalBidsonlyshallbeeligibletoparticipate. 

10. SBIwillengagetheservicesofaserviceproviderM/se-ProcurementTechnologiesPvt.Ltd, Ahmedabad (ETL) 

whowillprovideallnecessarytrainingandassistancebeforecommencementofonlinebiddingon Internet. 

11. SBIwillinformthevendorinwriting,thedetailsofserviceprovidertoenablethemtocontactandget trained. 

12. Businessrules,tenderdetails,eventdate,timeetc.willbecommunicatedthroughserviceproviderfor 

complianceinadditiontouploadingthesameinBank’swebsite. 

13. BiddershavetosendthedulysignedProcesscomplianceformintheprescribedformat (providedby service 

provider) ,On-linePayment details forTender Fee and EarnestMoneyDeposit within thestipulated 

date&TimeasTechnicalBid,failingwhich,thevendor/contractorwillnotbeeligibletoparticipateinthe price bid 

event. 

14. E-TenderingProcesswillbeconductedonscheduledate&time. 

 
15. Thelowestbidderhastosende-mailthedulysignedfilled-inprescribedformatsasprovidedoncase-to- 

casebasistoSBIwithin24hoursofcompletionofE-Tenderingwithoutfail. 

16. Anyvariationbetweentheon-linebidvalueandsigneddocumentwillbeconsideredassabotagingthe 

tenderprocessandwillinvitedisqualificationofvendertoconductbusinesswithSBIasperprevailing 

procedure. 



A.O./GUW/2023-24/Tender/N/38dated30.03.2024 

SBILHOGHY Page8 

 

 

 

 

 

 
Terms & Conditionsof E-Tendering Process 

 

1. LOGINNAME&PASSWORD:EachBidderisassignedaUniqueUserName&PasswordbyETL.TheBiddersare 

requestedtochangethePasswordafterthereceiptofinitialPasswordfromETL.AllbidsmadefromtheLoginID given to 

the bidder will be deemed to have been made by the bidder. 

2. BIDSPLACEDBYBIDDER:Thebidofthebidderwillbetakentobeanoffertoexecutethework.Bidsoncemade by the 

bidder can not be cancelled.The bidderis bound to execute the work as mentioned above at the price that 

they bid. Should any bidder back out and not executed the work, SBI and / or ETL shall take action as 

appropriate. 

3. E-TENDERINGTYPE:a)OnlineSealedPriceBid. 

4. E-TENDERING WINNER: At the end of the Price Bid, who quoted the lowest Grand Total Price(L1 Price) as 

mentionedabovein“TypeofOn-linePriceBidwillbethewinner. 

5. GENERALTERMS&CONDITIONS:Biddersarerequiredtoreadthe“TermsandConditions”sectionofthee- 

TenderingsiteusingtheLoginIdsandpasswordsgiventothem. 

6. OTHERTERMS&CONDITIONS: 

 TheBiddershallnotinvolvehimselforanyofhisrepresentativesinPricemanipulationofanykinddirectlyor 

indirectlybycommunicatingwithotherbidders. 

 TheBiddershallnotdivulgeeitherhisBidsoranyotherexclusivedetailsofSBItoanyotherparty. 

 
 SBI’sdecisiononawardofContractshallbefinalandbindingonalltheBidders. 

 

 SBIalongwithETLcandecidetoextend,rescheduleorcancelanyE-Tender.AnychangesmadebySBI 

and/orETL,afterthefirstpostingwillhavetobeacceptediftheBiddercontinuestoaccessthesiteafter thattime. 

 ETLshallnothaveanyliabilitytoBiddersforanyinterruptionordelayinaccesstothesiteirrespectiveofthe cause. 

 ETLisnotresponsibleforanydamages,includingconsequentialdamages,includingbutnotlimitedto 

systemsproblems,inabilitytousethesystem,lossofelectronicinformationetc. 

N.B 

 
 Allthebiddersarerequestedtoensurethattheyhaveavaliddigitalsignaturecertificatewellinadvance to 

participate in the online event. 
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ProcessComplianceForm Annexure- I 

 
(Thebiddersarerequiredtoprintthisontheircompany’sletterheadandsign,stampandsendthescannedcopy 

toDeputyGeneralManager,A.O.GuwahatibypostorEmail) 

 

 

To Date: 
e- ProcurementTechnologiesLtd.(ProcureTiger) 

A-201-208,WallStreet-II,Opp.OrientClub, 

Nr.GujaratCollege,Ahmedabad-380006, 

Gujarat, India. 
Tel:(079)40016837/835 

Fax:(079)40016876 

 
Sub: Agreement to the Process related Terms and Conditions for the e-Tender for INTERIOR FURNITURE WORK FOR 

ATCHHAYAGAON(GUMI)BRANCHPREMISES,CHHAYAGAON(GUMI),ASSAM. 

 

DearSir, 
 

 
ThishasreferencetotheTerms&Conditionsfor“e-Tendering 

Thisletteristoconfirmthat: 
1. Theundersignedisauthorized representativeofthecompany. 

2. Wehave studied the all the terms & conditions specifiedin the tender,Commercial Terms and the Business 

rules governing the e-Tendering Process and the RFP as mentioned in your letter and confirm our 

agreement to them. 

3. We also confirm that we have taken the training on the E-Tenderingtool and have understood the 

functionalityofthesamethoroughly. 

4. WeconfirmthatSBIandETLshallnotbeliable&responsibleinanymannerwhatsoeverformy/ourfailure 

toaccess&bidonthee-Tenderingplatformduetolossofinternetconnectivity,electricityfailure,virus 

attack,problemswiththePC,anyotherunforeseencircumstancesetc.beforeorduringtheE-Tendering event. 
5. Wealsoconfirmthatwe haveavaliddigitalcertificateissuedbyavalidCertifyingAuthority. 

6. We alsoconfirmthat wewill sendthe e-mail thepriceconfirmation of our quotedpriceasper AnnexureII 

andtheformatasrequestedbySBI/ETL. 
7. We,herebyconfirmthatwewillhonourtheBidsplacedbyusduringthee-Tenderingprocess. 

8. I/Wehaveinspectedthesiteofworksandhavemademe/usfullyacquaintedwiththelocalconditionsin 

andaroundthesitesofworks.I/WeherebydeclarethatI/Wehavegonethroughtheconditionslaiddown 

intheNoticeInvitingTender,GeneralConditionsofContract,SpecialConditionsofContract,Technical 

SpecificationsandunderstoodthesameandonthebasisofthesameI/WewillquoteourpriceintheE- 

Tendering. 

 
Withregards 

 
 
 

 
Signaturewithcompanyseal Date: 
Name: 

Company/Organization: 

DesignationwithinCompany/Organization: 

Address of Company / Organization: 
ScanitandsentthisdocumentonNEERAJ.GUPTA3@SBI.CO.IN. 

mailto:NEERAJ.GUPTA3@SBI.CO.IN
mailto:NEERAJ.GUPTA3@SBI.CO.IN
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TERMS&CONDITIONSOFTHECONTRACT 

 
GENERALINSTRUCTIONSTOTHETENDERERS 

 
 ScopeofWork 

TendersareinvitedbyStateBankofIndiaforINTERIORWORKFORATCHHAYAGAON(GUMI)BRANCHPREMISES, 
CHHAYAGAON (GUMI), ASSAM. 

 
 SiteandItsLocation:Theproposedworkisto be carriedoutatCHHAYAGAON(GUMI),ASSAM. 

 
 TenderDocuments 

 

 Theworkhastobecarriedoutstrictlyaccordingtotheconditionsstipulatedintenderconsistingthefollowing 

documentsandthemostworkmenlikemanner, 

 

a) Instructionstotenderers 

b) GeneralConditionsofContract 

c) SpecialConditionsofContract 

d) TechnicalSpecifications 

e) Drawings 

f) PriceBid 

 
 Theabovedocumentsshallbetakenascomplementaryandmutuallyexplanatoryofoneanotherbutincase 

ofambiguitiesordiscrepancies,shalltakeprecedenceintheordergivenbelow: 

 
a) PriceBid 

b) Drawings 

c) TechnicalSpecifications 

d) SpecialConditionsofContract 

e) GeneralConditionsofContract 

f) InstructionstoTenderer 

 

 Thetenderdocumentsarenottransferable. 

 
3.0 SiteVisit 

Thetenderermustobtainhimselfonhisownresponsibilityandhisownexpensesallinformationanddatawhich may be 

required for the purpose of filling this tender document and enter into a contract for the satisfactory 

performanceofthework.Thetendererisrequestedsatisfyhimselfregardingtheavailabilityofwater,power, 

transportandcommunicationfacilities,thecharacterqualityandquantityofthematerials,labour,thelawand 

ordersituation,climaticconditionslocalauthoritiesrequirement,trafficregulationsetc;Thetendererwillbefully 

responsibleforconsideringthefinancialeffectofanyorallthefactorswhilesubmittinghistender. 

 
4.0 EarnestMoneyDeposit(EMD):- 

 
 ThetendererarerequestedtosubmittheEarnestMoneyASSPECIFIEDtobedepositedinformofD.D.toDepu

ty GeneralManager, A.O.,GuwahatiinfavourofDGM,A. O.Guwahati. 

 NointerestwillbepaidontheEMD. 

 EMDofunsuccessfultendererswillberefundedwithin30daysofawardofContract. 

 EMDofsuccessfultendererwillberetainedasapartofsecuritydeposit. 

 TheEMDshallstandabsolutelyforfeitedifthetendererrevokeshistenderatanytimeduringtheperiodwhe

n heisrequiredtokeephistenderopenacceptancebytheSBIorafteritisacceptedbytheSBI,thecontractorfails 
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toenterintoaformalagreementorfailstopaytheinitialsecuritydepositasstipulatedorfailstocommencethe 

workwithinthestipulatedtime. 

5.0 InitialSecurityDeposit(ISD):- 

Thesuccessfultendererwillhavetosubmitasumequivalentto2%ofcontractvaluelessEMDinformofD.D.to 

DeputyGeneralManager,A. O., Guwahatiinfavourof DGM, A. O.Guwahati. through Bank draftor Bankers 

Cheque within a period of 15 days of acceptance of tender. 

 
6.0 SecurityDeposit:- 

 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of 

initial security 

deposit,whichincludestheEMD.Balance3%shallbedeductedfromtherunningaccountbilloftheworkatthe 

rateof10%oftherespectiverunningaccountbilli.e.deductionfromeachrunningbillaccountwillbe10%tilltotal 

3%ofcontractvalueisreached.50%ofthetotalsecurityshallbepaidtothecontractorswithoutinterestonthe 

basisofcertifyingthevirtualcompletion.Thebalance50%wouldbepaidtothecontractorswithoutinterestwithin 

15daysafter theendofthedefectliabilityperiodprovidedthecontractorhas satisfactorilyattendedto all defects 

in accordance with the conditions of contract including site clearance 

 NointerestshallbepaidtotheamountretainedbySBIasSecurityDeposit. 

7.0 SigningofContractDocuments 

Thesuccessfultenderer shallbeboundtoimplementthecontractbysigninganagreementandconditionsof 

contract(draftagreementattachedherewith)within7daysfromthereceiptofintimationofacceptanceofhis 

tenderbySBI.However,thewrittenacceptanceofthetenderbytheBankwillconstituteabindingagreement 

betweenSBIandsuccessfultendererwhethersuchformalagreementissubsequentlyenteredintoornot. 

8.0 CompletionPeriod 

Timeisessenceofthecontract.Theworkshouldbecompletedinallrespectsinaccordancewiththetermsof 

contractwithinaperiodof20daysfromthedateofhandingoversiteor20daysfromthedateofissueofletterof acceptance 

of Bank whichever is later. 

9.0 ValidityofTender 

Tendersshallremainvalidandopenforacceptanceforaperiodofthreemonthsfromthedateof E-Tendering 

Process.Ifthetendererwithdrawshis/herofferduringthevalidityperiodormakesmodificationsinhis/heroriginal 

offerwhicharenotacceptabletotheBankwithoutprejudicetoanyotherrightorremedytheBankshallbeat 

libertytoforfeittheEMD. 

10.0 LiquidatedDamages 

Theliquidateddamagesshallbe0.5%oftheacceptedtenderedcostperweeksubjecttoamaximumof5%of 

contractvalue. 

11.0 TenderedRatesandPrices 

 

 ThetenderersshallquotetheirratesforindividualitemsthroughonlinesubmissioninthePriceBidasperthe 

attachedBOQ of this tender.The rate quoted shall be firmand shall include allcosts of 

labour,material,allowances, 

taxesifany(otherthanGST)asmaybeapplicable.Noextraclaims/PVAbyanymeansduetoincreaseratesetc. 

willbeentertained.BankwillonlypayGSTinadditiontoquotedrates 

 
 Ratesasbidinthe“PriceBid”willbethebasisoffinalorderplacement. 
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To 

DEPUTYGENERALMANAGER 

SIXTH FLOOR, SWAGOTA SQUARE, 

G.S.ROAD ,A.O.,GUWAHATI, 

GUWAHATI,ASSAM–781005. 

DearSir, 

Re: 

 
1. I/WerefertothetendernoticeissuedbytheBankforaboveworkatCAPTIONEDSITEinconnectionwiththe above. 

2. I/Wedoherebyoffertoperform,provide,execute,completeandmaintaintheworksinconformitywiththe 

drawings,conditionsofcontract,specifications,percentageofferedpriceinthebillofquantitiesapplicableforall 

theitemsuniformly. 

 
3. I/Wehavesatisfiedmyself/ourselvesastothesiteconditions,examinedthedrawingsandallaspectsofthe 

tenderconditions.Subjecttoabove,I/Wedoherebyagree,shouldthistenderbeacceptedinwholeorinpart,to: 

 

a) Abidebyandfulfilallthetermsandprovisionsofthesaidconditionsannexedhereto. 

 
b) Complete the works within 20 days as stipulated in two or three shifts if considered necessary by the 
Bank/ConsultantatnoextracosttotheBank. 

 
4. I/WehavedepositedtheEarnestmoneydepositinthespecifiedA/CsandalsosubmittedProcessCompliance 

formconfirmingour acceptanceofallthetender terms&conditionsstipulatedinthetender.I/Wenote,theEarnest 

MoneyDepositwillnotbearanyinterestandisliableforforfeiture: 

 

i) Ifourofferiswithdrawnwithinthevalidityperiodofacceptance. 

Or 
ii) IftheContractisnotexecutedwithin10daysfromthedateofreceiptoftheletterofacceptance. 

Or 
iii) Iftheworkisnotcommencedwithin10daysafterissueofworkorderorhandingoverofsitewhicheverislater. 

 

5. I/Weunderstandthatyouarenotboundtoacceptthelowestoranytenderyoureceive. 

 

6. NameofPartners/DirectorsofourFirm: 

 

i) 

ii) 

iii) 

Yoursfaithfully 

 

Signature: 

NameofPartner/Directorofthefirm authorizedto Designation: 

SignorNameofpersonhavingpowerofattorneyto 

signthecontract (CertifiedtruecopyofPower of 

Attorney should be attached) 

Signature and address of witness a)Signature: 

Name: 

Address: 

b)Signature: 

Name: 

Address: 

 

 
ARTICLESOFAGREEMENT 
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ARTICLESOFAGREEMENTmadethe…………………………………dayof ........................................... betweentheStateBankof 

India,a Corporation constitute under the State Bank ofIndiaAct,1955 and having its LHO at Dispur,Guwahati and 

manyotherplaces(hereinafterreferredtoas“theOWNER”). 

ANDM/s……………………………………………….......…………..havingitsregisteredofficeat 

… ........................................................ (hereinafterreferredtoasthe‘Contractor’oftheOTHERPART. 

 
WHEREAStheOwnerisdesirousofexecuting………………….workat ........................................................................... (hereinafter 

calledthe ‘works’) 

 
 

 
ANDWHEREAStheownerhascausedtheplans,drawingsandspecifications,pricescheduleofquantitiesofthe 

worktobeexecutedattheSBI ................................................... asperconditionsofthecontractandspecialconditions 

preparedsubjecttowhichtheofferoftheContractorshallbeaccepted. 

 

ANDWHEREAStheContractorhasdepositedwiththeowner Rupees… .................................................................... assecurity 

depositforthedueperformanceoftheagreementANDWHEREAStheOwnerissuedworkorderthereforetothe 

contractor. 

ANDWHEREASsaiddrawings… ............................................................................................... inclusiveofthespecifications,priced 

scheduleofquantities,conditionofcontractandspecialconditions(hereinaftercollectivelyreferredtoasthesaid 

condition)havebeensignedbythepartiesheretoandthecontractorhasagreedtoexecutetheworksuponand subject to 

the said conditions. 

 

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities 

generalconditionsofcontract,Specificationandallcorrespondencesexchangedbyorbetweenthe partiesfrom 

thesubmissionoftendertilltheawardofwork,bothletterinclusive,(allofwhicharecollectivelyhereinafterreferred 

toas“thesaidcondition”)theworkshownuponthesaiddrawingsand/ordescribedinthesaidspecificationand 

includedinthescheduleofitemsandquantitiesattherespectiveratesthereinatofsuchothersumasshall 

becomepayablethereunder(Hereinafterreferredtoas“thesaidcontractamount”). 

 

 
 

NOWITISHEREBYAGREEDASFOLLOWS: 

 

1. Inconsiderationofthepaymenttobemadetothecontractorashereinafterprovidedthecontractor 

shalluponandsubjecttothesaidconditionsexecutedthecompletedtheworksshownuponthesaid 

drawingsetc.andsuchfurtherdetaileddrawingsasmaybefurnishedtothecontractorbythesaidowner 

throughtheArchitect(ifengaged)asdescribedinthesaidspecificationsandthesaidpricedschedule 

ofquantities. 

2. The owner will pay to the contractor the sum of 

Rs………………………………………….(Rupees…………………………………………………………………………… 

… ................. ),hereinaftercall thecontractsumor suchothersumasshall becomepayable hereunderat 

thetimesandinthemannerspecifiedinthesaidcondition.However,theactualsumwillbepaidonthe 

actualvalueofworkdone,irrespectiveofthecontractsum. 

 

 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all 

disputestobedecidedinthemannerprescribedintheconditionsattachedhereto. 

 
4. The said contract comprises the interior and furniture………………………………………………… works asabove 

mentioned, and shall subsidiary works connected therewith within the same site as may be 
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orderedtobedonefromtimetotimebythesaidOwnereventhroughsaidworksmaynotbeshownon 

thedrawingsordescribedinthesaidspecificationsorthepricedscheduleofquantities. 

 

 
5. Notwithstandingwhatarestatedinthespecialcondition,conditions,ofcontractandhereinafterstated 

theownerreservestohimselftherighttoalterthedrawingsandnatureoftheworkandofaddingtoor 

omittinganyitemsofworksfromorofhavingportionsofthesamecarriedoutdepartmentallyorotherwise 

andsuchalternationsorvariationsshallbecarriedoutwithoutprejudicetothiscontact. 

 

 

6. Thesaidconditionshallbereadandbetreatedasforming partofthis Agreement,andthepartieshereto 

willrespectivelybeboundtherebyandtoabidebyandsubmitthemselvestotheconditionsandperform 

thesameontheirparttoberespectivelyobservedandpreferred. 

 

 
7. AnydisputearisingunderthisAgreementshallbereferredtothearbitrationofasolearbitratorappointed 

withconsentoftheOwnerandthecontractorasindicatedintheArticleofthegeneralconditions.The 

awardofthearbitratorshallbefinalandbindingonbothparties. 

 

 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove 

written 

 
WITNESS EXECUTANTS 

 

1. 1.OWNER 

 

2. 2.CONTRACTOR 

 

 
CommonSeal 

 

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in 

accordance with Articles of Association of the Company the director etc. as the case may be affixing 

commonsealmaybeinitialintokenthereofandalsobyputtingtheirnames. 

 
 
 
 
 

 

 
 
 
 
 
 

 
 
 

 
GENERALCONDITIONSOFCONTRACT 

 
 Definitions 

“Contract”meansthedocumentsformingthetenderandtheacceptancethereofandtheformalagreementexecuted 

betweenStateBankofIndia(Client)andthecontractor,togetherwiththedocumentsreferredthereinincludingtheseconditions, 
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thespecifications,designs,drawingsandinstructionsissuedfromtimetotimebytheBankandallthesedocumentstakentogether shall 

bedeemed toformonecontractandshall be complementaryto one another. 

 
 Inthecontractthefollowingexpressionsshall,unlessthecontextotherwiserequires,havethemeaningherebyrespectively assigned to 

them. 

 

 “Employer”shallmean StateBankofIndia(client)havingitsCorporateCentreatState BankBhavan,Madame CamaRoad, 

Mumbai400021andincludestheclient’srepresentatives,successorsandassigns. 

 

 ‘TheContractor’shallmeanthe --------------------------------(nameof thecontractor)undertaking theworks and shallincludelegal 

personal representative of such individual or the composing the firm or companyand thepermittedassigneesof such 

individual or firms of company. 

 
 Theexpression‘works’or‘work’shallmeanthepermanentortemporaryworkdescribedinthe‘ScopeofWork”and/orto 

beexecutedinaccordancewiththecontractandincludesmaterials,apparatus,equipment,temporarysupports,fittings 

andthingsofallkindstobeprovided,theobligationsofthecontractorhereunderandworktobedonebythecontractor under the 

contract. 

 
 ‘Engineer’shallmeantherepresentativeoftheSBI. 

 
 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the 

specificationsandanymodificationsofsuchdrawingsasmaybeissuedbytheEngineerfromtimetotime‘ 

 
 ‘Contractvalue’shallmeanthevalueoftheentireworkasstipulatedintheletterofacceptanceoftendersubjecttosuch 

additionstheretoordeductionstherefromasmaybemadeundertheprovisionhereinaftercontained. 

 
 ‘Specifications’shallmeanthespecificationsreferredtointhetenderandanymodificationsthereofasmaytimetotimebe furnished or 

approved by the employer. 

 

 “Month”meanscalendarmonth. 

 

 “Week”meanssevenconsecutivedays. 

 

 “Day”meansacalendardaybeginningandendingat00Hrsand24hrsrespectively. 

 
2.0 Language 

ThelanguageinwhichthecontractdocumentsshallbedrawnshallbeinEnglish.Allcommunicationsbyemployer&Contractor will be in 

English 

 
3.0 Errors,OmissionsandDiscrepancies 

In case of errors, omissions and/or disagreement betweenwritten and scaled dimensions on the drawings or between the 

drawingsandspecificationsetc,thefollowingordershallapply. 

i) Betweenscaledandwrittendimension(ordescription)on adrawing,thelattershallbeadopted. 

ii) Between the written or shown description or dimensions in thedrawings and the corresponding one in the 

specificationtheformershallbetakenascorrect. 

iii) Betweenwrittendescriptionoftheiteminthespecificationsanddescriptionsinbillsofquantitiesofthesameitem, the latter 

shall be adopted. 

iv) Incaseofdifferencebetweenrateswritteninfiguresandwords,therateinwordsshallprevail. 

v) Betweentheduplicate/subsequentcopiesofthetender,theoriginaltendershallbetakenascorrect. 

 
 

 
4.0 Scopeof Work 

Thecontractorshallcarryout,completeandmaintainthesaidworkineveryrespectstrictlyinaccordancewiththiscontractand 

withthedirectionsofandtothesatisfactionoftheEmployer 

 
5.0 LetterofAcceptance 



A.O./GUW/2023-24/Tender/N/38dated30.03.2024 

SBILHOGHY Page17 

 

 

WithinthevalidityperiodofthetendertheEmployerwillissuealetterofacceptancebyregisteredpostorotherwisedepositing 

attheaddressofthecontractorasgiveninthetendertoenterintoaContractfortheexecutionoftheworkasperthetermsof 

thetender.TheletterofacceptanceshallconstituteabindingcontractbetweentheEmployerandthecontractor. 

 
 ContractAgreement:OnreceiptofintimationoftheacceptanceoftenderfromtheEmployerthesuccessfultenderers

hall beboundtoimplementthecontractandwithinsevendaysthereofheshallsignanagreementinanonjudicialstamppaperof 

appropriatevalue. 

 
6.0 Ownershipofdrawings: 

All drawings,specificationsandcopiesthereof furnishedbyArchitects/Consultants(ifengaged)arethepropertiesofthe SBI. 

Theyarenottobeusedonotherwork. 

 
 Detailed drawings and instructions: 

TheArchitects/Consultants(ifengaged)shallfurnishwithresponsiblepromptness additional instructionsbymeans 

ofdrawingsor otherwise necessary for the properexecutionof thework. All suchdrawingsand 

instructionsshallbeconsistentwiththecontractdocuments,truedevelopmentsthereofandreasonablyinferabletherefrom. 

 
Thework shall beexecutedinconformity therewithandthe contractoristoprepare adetailedprogramscheduleincluding 

thereinthedateofstartandcompletionofvariousactivitiesonreceiptoftheworkorderandsubmitthesametoSBI throughthe Architect/ 

Consultant (if engaged). 

 
7.0 CopiesofAgreement 

Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the 

contractors. 

 
8.0 LiquidatedDamages 

If the contractor fails to complete the work and clear the site including vacating their office on orbefore the contracted or 

extendeddateorcompletionwithoutjustificationinsupportofthecauseofdelay,hemaybecalleduponwithoutprejudiceto 

anyotherrightofremedyavailableunderthelawtotheSBIonaccountofsuchbreachtopayaliquidateddamagesattherate 

of0.5%ofthecontractvalueperweeksubjecttoamaximumof5%ofthecontractvalue. 

 
9.0 Materials,Appliances and Employees 

Unlessorotherwisespecifiedthecontractorshallprovideandpayforallmaterials,labour,water,power,tools,equipment 

transportationandanyotherfacilitiesthatarerequiredforthesatisfactoryexecutionandcompletionofthework.Unlessor 

otherwisespecifiedallmaterialsshallbenewandbothworkmanshipandmaterialsshallbebestquality.Thecontractorshallat 

alltimesenforcestrictdisciplineandgoodorderamonghisemployeesandshallnotemployontheworkanyunfitpersonorany one not 

skilledin the work assigned to him.Workmanwhose work or behaviouris found tobe unsatisfactory by theSBI/ architect/ 

consultantheshallberemovedfromthesiteimmediately. 

 
10.0 Permits,LawsandRegulations 

Permitsandlicenserequiredfortheexecutionoftheworkshallbeobtainedbythecontractorathisownexpenses.Thecontractor shall give 

noticesand complywith the regulations,laws,and ordinancesrules,applicableto the contract.If the contractor 

observesanydiscrepancybetweenthedrawingsandspecifications,heshallpromptlynotifytheSBIinwritingunderintimationof 

theArchitect/Consultant.Ifthecontractorperformsanyactwhichisagainstthelaw,rulesandregulationsheshallmeetallthe 

costsarisingtherefromandshallindemnifythe SBIanylegal actionsarisingtherefrom. 

 
11.0 SettingoutWork 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the 

correctness of the positions,levels,dimensions, and alignment of all parts thereof and getitapproved by the bank before 

proceedingwiththework.Ifatanytimeanyerrorinthisrespectshallappearduringtheprogressoftheworks,irrespectiveofthe fact that the 

layout had been approved by the bank the contractor shall be responsible for the same and shall at his own 

expensesrectifysucherror,ifso,requiredtosatisfactionoftheSBI. 

 
 

 

12.0 Protectionofworksandproperty 

Thecontractor shallcontinuously maintain adequate protection. Of all hisworkfrom damage and shall protect theSBI’sproperties 

frominjuryorlossarisinginconnectionwithcontract.Heshallmakegoodanysuchdamage,injury,loss,exceptduetocauses 

beyondhiscontrol andduetohisfaultor negligence. 
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Heshalltakeadequatecareandstepsforprotectionoftheadjacentproperties.Thecontractorshalltakeallprecautionsfor 

safetyandprotectionsofhisemployeesontheworkandshallcomplywithallapplicableprovisionsofGovt.andlocalbodies 

safetylawsandbuildingcodesto prevent accidents, orinjuriesto personsorpropertyon,about oradjacent tohisplace of work. 

Thecontractorshalltakeinsurancecoversasperclause25.0athisowncost.Thepolicymaybetakeninjointnamesofthe 

contractorandtheSBIandtheoriginalpolicymaybelodgedwiththeSBI. 

 

13.0 Inspectionofwork: 

TheSBI/Architect/Consultantortheirrepresentativeshallatalltimeshaveaccesstotheworksiteand/ortotheworkshop, 

factories,orotherplaceswherematerialsarelyingorfromwheretheyareobtainedandthecontractorshallgiveeveryfacility 

totheSBI,Architect/consultantandtheirrepresentativesnecessaryforinspectionandexaminationandtestofthematerialsand 

workmanship. No person unless authorized by theSBI/architect/consultant and their representatives necessary for inspection and 

examinationandtestofthematerialsandworkmanship.Noperson unlessauthorizedbytheSBI/architect/consultantexceptthe 

representativeofpublicauthoritiesshallbeallowedontheworkatanytime.Theproposedworkeitherduringitsconstruction stage or its 

completion can also be inspected by the Chief Technical Examiner’s organization, a wing of central Vigilance commission. 

 

14.0 Assignmentandsubletting 

Thewholeofworkincludedinthecontractshallbeexecutedbythecontractorandheshallnotdirectlyentrustandengageor 

indirectlytransfer assign or underlet thecontract or anypart or sharethereofor interest therein without the written consent of the 

Employerandnoundertakingshallrelievethecontractorfromtheresponsibilityofthecontractorfromactivesuperintendence 

oftheworkduringitsprogress. 

 

15.0 QualityofMaterials,Workmanship&Test 

All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with 

architect/consultant(if engaged) instructions and shall be subject from time totime to such testsas the SBI/Architect/ Consultant/ 

maydirectatthe place ofmanufactureorfabricationoron thesiteoranapprovedtestinglaboratory.The contractorshall 

providesuch assistance, instruments, machinery, labour and materials as are normally required for examiningmeasuring sampling 

andtestinganymaterialorpartofworkbeforeincorporationintheworkfortestingasmaybeselectedandrequiredbythe 

architect/consultant. 

 
i) Samples: Allsamplesofadequatenumber,size,shades&patternasperspecificationsshallbesuppliedbythecontractor 

withoutanyextra charges.Ifcertainitemsproposed tobe usedareof such nature the samplescannotbepresented orprepared 

atthesitedetailedliterature/testcertificateofthesameshallbeprovidedtothesatisfactionoftheArchitect/consultant.Before 

submittingthesample/literaturethecontractorshallsatisfyhimselfthatthematerial/equipmentforwhichheissubmittingthe 

sample/literaturemeetwiththerequirementof tendersatisfaction.Onlywhenthe samplesareapprovedinwritingbythe 

Architect/consultantthecontractorshallproceedwiththeprocurementandinstallationoftheparticularmaterial/equipment. 

TheapprovedsamplesshallbesignbytheArchitect/consultantforidentificationandshallbekeptonrecordatsiteofficeuntil the 

completion of the work for inspection/ comparison at any time. The Architect/consultant shall take reasonable time to 

approvethesample.Anydelaythatmightoccurinapprovingthesamplesforreasonsofitsnotmeetingthespecificationsor other 

discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and such other aspectscausing 

delayontheapprovalofthematerials/equipmentetc.shallbe totheaccountofthecontractor. 

 
ii) Costoftests:Testprovided forin the specifications orBOQ: 

 

a) Thecostofmakinganytestshallbebornebythecontractor 

 

b) TestnotprovidedforintheSpecificationsofBOQ:Ifanytestisorderedbythe Architect/consultant/SBIwhichiseither 

tobecarriedoutbyanindependentpersonatanyplaceotherthanthesiteortheplaceofmanufactureorfabrication of the 

materials testedor anyGovernment/ approvedlaboratory, then the cost ofsuchtest shall be borne by the 

contractor. 

 
 

 
16.0 ObtainingInformationrelatedtoexecutionofwork 

Noclaimbythecontractorforadditionalpaymentshallbeentertainedwhichisconsequentuponfailureonhisparttoobtain 

correctinformationastoanymatteraffectingtheexecutionoftheworknoranymisunderstandingortheobtainingincorrect 

information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for thefulfilment 

ofcontract. 
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17.0 Contractor’ssuperintendence 

Thecontractorshallgivenecessarypersonalsuperintendenceduringtheexecutionoftheworksandaslong,thereafter,asthe 

Employermayconsidernecessaryuntiltheexpiryofthedefectsliabilityperiod,statedhereto. 

 
18.0 Quantities 

 

i) Thebillofquantities(BOQ)unlessorotherwisestatedshallbedeemedtohavebeenpreparedinaccordancewiththeIndian 

StandardMethodofMeasurementsandquantities.Theratequotedshallremainvalidforvariationofquantityagainstindividual 

itemtoanyextentsubjecttomaximumvariationofthecontractvalueby25%.TheentireamountpaidunderClause20hereof 

aswellasamountsofprimecostandprovisionalsums,ifany,shallbeexcluded. 

 
ii) Variationexceeding25%:Theitemsofworkexecutedinrelationtovariationexceeding25%shallbepaidonthebasisof 

provisionsofclause21(e)hereof. 

 
19.0 Worksto bemeasured 

TheEmployermayfromtimetotimeintimatetothecontractorthatherequiredtheworktobemeasuredandthecontractor shall 

forthwithattendor sendaqualifiedrepresentativeto assistthe Employerintakingsuchmeasurements and calculationand 

tofurnishallparticularsortogiveallassistancerequiredbyanyofthem.TherepresentativeoftheEmployershalltakejoint 

measurementswiththecontractor’srepresentativeandthemeasurementsshallbeenteredinthemeasurementbook.The 

contractororhisauthorizedrepresentativeshallsignallthepagesofthemeasurementbookinwhichthemeasurementshave 

beenrecordedintokenofhisacceptance.Allauthorizedextrawork,omissionsandallvariationsmadeshallbeincludedinsuch 

measurements. 

 
20.0 Variations 

Noalteration,omissionor variation orderedinwriting by the Employershallvitiate the contract.In casethe Employerthinksproper 

atanytimeduringtheprogressofworkstomakeanyalterationin,oradditionstooromissionfromtheworksoranyalterationin 

thekindorqualityofthematerialstobeusedtherein,theEmployershallgivenoticethereofinwritingtothecontractororshall 

confirminwritingwithinsevendaysof givingsuchoralinstructionsthe contractor shallalterto,addto,or omitfromasthecase 

maybeinaccordancewithsuchnoticebutthecontractorshallnotdoanyworkextratoormakeanyalterationoradditionsto 

oromissionsfromtheworksoranydeviationfromanyoftheprovisionsofthecontract,stipulations,specificationsorcontract drawings 

without previous consent inwriting of the Employer and thevalue of such extras, alterations, additions or omissions shall 

inallcasesbedeterminedbytheEmployerandthesameshallbeaddedtoordeductedfromthecontractvalue,asthecase maybe. 

 
21.0 Valuationof Variations 

No claimfor an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein mentioned. 

Anysuchextraishereinreferredtoasauthorizedextraandshallbemadeinaccordancewiththefollowingprovisions. 

 

a) 

i) Thenetratesorpricesinthecontractshalldeterminethevaluationoftheextraworkwheresuchextraworkis 

ofsimilarcharacterandexecutedundersimilarconditionsastheworkpricedherein. 

ii) Ratesforallitems,whereverpossibleshouldbederivedoutoftheratesgiveninthepricedBOQ. 

 
b) The net prices of the originaltender shall determine thevalue ofthe items omitted, provided if omissions do not vary the 

conditionsunderwhich any remainingitemsofworksare carried out, otherwise the prices forthe same shall be valued 

under sub clause (c) hereunder. 

 
c) Wheretheextraworksarenotofsimilarcharacterand/orexecutedundersimilarconditionsasaforesaidorwherethe 

omissionsvarytheconditionsunderwhichanyremainingitemsorworksarecarriedout,thenthecontractorshallwithin 

7daysofthereceiptoftheletterofacceptanceinformtheEmployeroftheratewhichheintendstochargeforsuch 

itemsofwork,dulysupportedbyanalysisoftherateorratesclaimedandtheEmployershallfixsuchrateorpricesasin 

thecircumstancesinhisopinionarereasonableandproper,basedonthemarketrate. 

 
d) Whereextraworkcannotbeproperlymeasuredorvaluedthecontractorshallbealloweddayworkpricesatthenet 

ratesstatedinthetenderoftheBOQor,ifnot,sostatedtheninaccordancewiththelocaldayworkratesandwages 

forthedistrict;providedthatineithercase,vouchersspecifyingthedailytime(andifrequiredbytheEmployer)the 

workman’snameandmaterialsemployedbedeliveredforverificationstotheEmployeratorbeforetheendofthe 

weekfollowing thatinwhich theworkhasbeenexecuted. 
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e) Itisfurther clarified thatfor allsuch authorized extraitemswhere rates cannotbe derived from thetender,thecontractor 

shallsubmitratesdulysupportedbyrateanalysisworkedonthe“marketratebasis”formaterial,labor,hire/running 

chargesofequipmentandwastagesetcplus15%towardsestablishmentcharges,contractor’soverheadsandprofit. 

Suchitemsshallnotbeeligibleforescalation. 

 
22.0 FinalMeasurement 

Themeasurementandvaluationinrespectofthecontractshallbecompletedwithinsixmonthsofthevirtualcompletionofthe work. 

 
23.0 VirtualCompletionCertificate(VCC) 

OnsuccessfulcompletionofentireworkscoveredbythecontracttothefullsatisfactionoftheEmployer,thecontractorshall 

ensurethatthefollowingworkshavebeencompletedtothesatisfactionoftheEmployer. 

 

a) Clearthesiteofallscaffolding,wiring,pipes,surplusmaterials,contractor’slabour,equipmentandmachinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labor sheds/camps 
andconstructionsandotheritemsandthingswhatsoeverbroughtuponorerectedatthesiteoranylandallottedto 
thecontractorbytheSBIandnotincorporatedinthepermanentworks. 

 

c) Removeallrubbish,debrisetcfromthesiteandthelandallottedtothecontractorbytheEmployerandshallclear, 
levelanddress,compactthesiteasrequiredbytheEmployer. 

 

d) ShallputtheEmployerinundisputedcustodyandpossessionofthesiteandalllandallottedbytheEmployer. 

e) ShallhandovertheworkinapeacefulmannertotheEmployer. 

 

f) Alldefects/imperfectionshavebeenattendedandrectifiedaspointedoutbytheEmployertothefullsatisfactionof 
Employer. 

 
 Uponthesatisfactoryfulfilmentbythecontractorasstatedabove,thecontractorshallbeentitledtoapplytotheEmployer 

forthe certificate.Ifthe Employerissatisfied ofthe completionof thework,relativetowhich the completioncertificatehasbeen 

sought,theEmployershallwithinfourteen(14)daysofthereceiptoftheapplicationforvirtualcompletioncertificate,issueaVCC in 

respectof thework forwhich the VCC hasbeen applied. 

 
 ThisissuanceofaVCCshallbewithoutprejudicetotheSBI’srightsandcontractor’sliabilitiesunderthecontractincluding 

thecontractor’sliabilityfordefectsliabilityperiodnorshalltheissuanceofVCCinrespectoftheworksorworkatanysitebe 

construedasawaiverofanyrightorclaimoftheSBI againstthecontractorinrespectofworksorworkatthesiteandinrespect of 

which the VCC has been issued. 

 
24.0 Workbyotheragencies 

The SBI/Architectconsultant reserves the rightsto use premisesand any portion of thesite forexecution of anywork notincluded in 

the scope ofthiscontractwhichitmay desireto havecarried outbyotherpersonssimultaneously and the contractorshallnot 

allowbutalsoextendreasonable facilitiesfortheexecutionofsuchwork.Thecontractorhowevershallnotbeprovidedanyplant 

ormaterialfortheexecutionofsuchworkexceptbyspecialarrangementwiththeSBI.Suchworkshallbecarriedoutinsuch 

mannerasnottoimpedetheprogressoftheworksincludedinthecontract 

 
25.0 InsuranceofWorks 

Contractorwillhavetoobtainthefollowinginsurancecoversfor thefull tenureofthework tocoverrisksdetailedin thefollowing 

pares/clauses: 

 

i) Contractor’sAllRiskPolicyincluding third partycompensation asdetailed below. 

ii) WorkmenCompensationPolicy. 

 

 Withoutlimitinghisobligationsandresponsibilitiesunderthecontractthecontractorshallinsureinthejointnamesofthe 

Employerandthecontractoragainstalllossordamagesfromwhatevercausearisingotherthan theexcepted risks,forwhichhe 

isresponsibleunderthetermsofcontractandinsuchamannerthattheEmployerandcontractorarecoveredfortheperiod 

stipulatedinclause28ofGCCandarealsocoveredduringtheperiodofmaintenanceforlossordamagearisingfromacause, 

occurringpriortothecommencementoftheperiodofmaintenanceandforanylossordamageoccasionedbythecontractor 

inthecourseofanyoperationscarriedoutbyhimforthepurposeofcomplyingwithhisobligationsunderclause. 
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a) TheworksforthetimebeingexecutedtotheestimatedcurrentContractvaluethereof,orsuchadditionalsumasmay 

bespecifiedtogetherwiththematerials forincorporationin theworksattheirreplacementvalue. 

 
b) Theconstructionalplantandotherthingsbroughtontothesitebythecontractortothereplacementvalueofsuch 

constructional plant and other things. 

 

c) SuchinsuranceshallbeeffectedwithaninsurerandintermsapprovedbytheEmployerwhichapprovalshallnotbe 

unreasonablywithheldandthecontractorshallwheneverrequiredproducetotheEmployerthepolicyofinsurance 

andthereceiptsforpaymentofthecurrentpremiums 

 
 Damagetopersonsandproperty:Thecontractorshall,exceptifandsofarasthecontractprovidesotherwiseindemnif

y the Employeragainstalllossesandclaimsinrespectofinjuriesor damagestoanypersonormaterial orphysical damage to 

any 

propertywhatsoeverwhichmayariseoutoforinconsequenceoftheexecutionandmaintenanceoftheworksandagainstall 

claimsproceedings,damages,costs,chargesandexpenseswhatsoeverinrespectoforinrelationtheretoexceptany 

compensation ofdamages fororwith respectto : 

 

a) Thepermanentuseoroccupationoflandbyoranypartthereof. 

 

b) TherightofEmployer toexecutetheworksor anypartthereof,on,over,under,inor throughanylands. 

 
c) Injuriesordamagestopersonsorpropertieswhichareunavoidableresultoftheexecutionormaintenanceoftheworks in 

accordance with the contract. 

 
d) InjuriesordamagetopersonsorpropertyresultingfromanyactorneglectoftheEmployer,theiragents,employeesor 

othercontractorsnotbeingemployedbythe contractororinrespectofanyclaims,proceedings,damages,costs, charges 

andexpensesin respectthereoforin relation theretoorwhere theinjuryor damagewas contributedto by the 

contractor,hisservantsoragentssuchpartofthecompensationasmaybejustandequitablehavingregardtothe extent of 

the responsibility of the Employer , their employees, or agents or other employees, or agents or other 

contractors for thedamageorinjury. 

 
 Contractor to indemnify Employer: 

ThecontractorshallindemnifytheEmployeragainstallclaims,proceedings,damages, 

costs,chargesandexpensesinrespectofthemattersreferredtointheprovisionsub-clauseofthisclause. 

 
 ThecontractorshallfullyindemnifyandkeepindemnifiedtheEmployeragainstanyaction,claim,orproceedingrelatingt

o infringementoruseofanypatentordesignoranyallegedpatentordesignrightsandshallpayanyroyaltieswhichmaybe 

payableinrespectofanyarticleorpartthereofincludedinthecontract.Intheeventofanyclaimmadeunderoractionbrought 

againstEmployerinrespectofsuchmattersasaforesaidthecontractorshallbeimmediatelynotifiedthereofandthecontractor 

shall be atliberty,athisownexpensesto settle anydispute orto conductanylitigation thatmayarise therefrom, providedthat 

thecontractorshallnotbeliabletoindemnifytheEmployeriftheinfringementofthepatentordesignoranyallegedpatentor 

designrightisthedirectresultofanorderpassedbytheConsultantinthisbehalf. 

 
 ThirdPartyInsurance 

 
 Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury 

which may occur to any property including that of SBI, orto any person,including any employee of theSBI, by or arising 

outoftheexecutionoftheworksorinthe carryingoutofthecontract,otherwise thandue tothe mattersreferredtoin 

theprovisiontoclause26.0thereof. 

 
 MinimumAmountofThirdPartyInsurance 

 
Suchinsurance shallbeaffectedwithaninsurer andin terms approved by theSBI which approvalshall notbereasonably 

withheld and for at least the amount stated below. The contractor shall, whenever required, produce to the 

SBI/Consultantthepolicyorpoliciesofinsurancecoverandreceiptsforpaymentofthecurrentpremiums 

 
 Theminimuminsurancecoverforphysicalproperty,injury,anddeathisRs.5.0lacsperoccurrencewiththenumber of 

occurrences limited to four. After each occurrence contractor will pay additional premium necessary to make 

insurance valid forfouroccurrencesalways. 
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 AccidentorInjurytoWorkmen 

 

 TheEmployershallnotbeliablefororinrespectofanydamagesorcompensationpayableatlawinrespector 

inconsequenceofanyaccidentorinjurytoanyworkmenorotherpersonintheemploymentofthecontractororany sub-

contractor, save and except an accidentorinjuryresulting from any actordefaultof the Employeror theiragents, or 

employees. The contractor shall indemnify and keep indemnified Employer against all such damages and 

compensation, save and except as aforesaid and against all claims, proceedings, costs, charges and expenses 

whatsoeverinrespectthereoforinrelationthereto 

 
25.6.2.Insurance against accidents etc to workmen: Thecontractorshallinsureagainstsuchliabilitywithaninsurer 

approvedbytheEmployerduringthewholeofthetimeanypersonemployedbyhimontheworksandshall,when 

required,producetotheEmployersuchpolicyofinsuranceandreceiptforpaymentofthecurrentpremium.Provided 

alwaysthat,inrespectofanypersonsemployedbyanysub-contractorthecontractor’sobligationtoinsureasaforesaid 

underthissub-clauseshallbesatisfiedifthesubcontractorshallhaveinsuredagainsttheliabilityinrespectofsuch persons 

in such manner that Employer is indemnified under the policy but the contractor shall require such sub- 

contractortoproducetotheEmployerwhenrequiredsuchpolicyofinsuranceandthereceiptforthepaymentofthe 

currentpremium. 

 
25.6.3RemedyonContractor’s failuretoinsure:Ifthecontractorfailstoeffectandkeepinforcetheinsurancereferred 

toaboveoranyotherinsurancewhichhemayberequiredtoeffectunderthetermsofcontract,thenandinanysuch 

casetheEmployermayeffectandkeepinforceanysuchinsuranceandpaysuchpremiumorpremiumsasmaybe 

necessaryforthatpurposeandfromtimetotimededucttheamountsopaidbytheEmployerasaforesaidfromany 

amountdueorwhichmaybecomeduetothecontractor,orrecoverthesameasdebtfromthecontractor. 

 
25.6.4.Withoutprejudiceto the other rights of the Employer against contractors,in respect of such default, the employer 

shallbeentitledtodeductfromanysumspayabletothecontractortheamountofanydamagescosts,charges,and 

otherexpensespaidbytheEmployerandwhicharepayablebythecontractorsunderthisclause.Thecontractorshall 

uponsettlementbytheinsurerofanyclaimmadeagainsttheinsurerpursuanttoapolicytakenunderthisclause, 

proceedwithduediligencetorebuildorrepairtheworksdestroyedordamaged.Inthiseventallthemoniesreceived 

fromtheinsurerinrespectofsuchdamageshallbepaidtothecontractorandthecontractorshallnotbeentitledto anyfurther 

paymentinrespectof the expenditureincurred for rebuilding or repairing of the materials or goods destroyed ordamaged. 

 
26.0 CommencementofWorks 

Thedateofcommencementoftheworkwillbereckonedastherecordeddateofhandingoversiteor10daysfromthedateof 

issueofletterofacceptanceofthetenderbytheEmployerwhicheverislater. 

 
27.0 Timeforcompletion 

Timeistheessenceofthecontractandshallbestrictlyobservedbythecontractor.Theentireworkshallbecompletedwithina periodof20 

daysfromthedateofcommencement.IfrequiredinthecontractorasdirectedbytheEmployer,thecontractor 

shallcompletecertainportionsofworkbeforecompletionoftheentirework.Howeverthecompletiondateshallbereckonedas 

thedatebywhichthewholeworkiscompletedasperthetermsofthecontract. 

 
28.0 ExtensionofTime 

If,intheopinionoftheEmployer,theworkbedelayedforreasonsbeyondthecontrolofthecontractor,Banktograntafairand 

reasonableextensionoftimeforcompletionofworkasperthetermsof contract.Ifthecontractorneedsanextensionoftimefor 

thecompletionofworkorifthecompletionofworkislikelytobedelayedforanyreasonsbeyondtheduedateofcompletionas 

stipulatedinthecontract,thecontractorshallapplytotheEmployerinwritingimmediatelyandwhileapplyingforextensionof time he 

shall furnish the reasonsin detail and hisjustification if any, forthe delays. While granting extension of time the contractor 

shallbeinformedtheperiodextendedtimewhichwillqualifyforlevyofliquidateddamages.Forthebalanceperiodinexcessof 

originalstipulatedperiodanddulysanctionedextensionoftimebytheEmployertheprovisionofliquidateddamagesasstated under 

clause 8 of GCC shall become applicable. 

 
29.0 Rateofprogress 

Wholeofthematerials,plantandlabourtobeprovidedbethecontractorandthemode,mannerandspeedofexecutionand 

maintenanceof theworksareto beofkindandconductedinamannerto the satisfaction oftheArchitect/consultant/SBI 

shouldtherateofprogressoftheworkoranypartthereofbeatanytimebeintheopinionoftheArchitect/consultanttooslow 

toensurethecompletionofthewholeoftheworkbytheprescribedtimeforcompletiontheArchitect/consultant/SBIshall 

thereupontakesuchstepsasconsiderednecessarybytheArchitect/consultanttoexpediteprogresssoastocompletethe 

workstheworksbytheprescribedtimeorextendedtime.SuchcommunicationsfromtheArchitect/consultant/SBIneithershall 
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relievethecontractorfromfulfillingobligationsunderthecontractnorwillhebeentitledtoraiseanyclaimsarisingof such directions. 

 
30.0 Workduringnight andholidays 

Subjecttoanyprovisiontothecontrarycontainedinthecontractnopermanentworkshallsaveashereinprovidedbecarried 

onduringthenightorholidayswithoutthepermissioninwritingofArchitect/consultant/SBI,savewhentheworkisunavoidable or 

absolutely necessary for the saving oflife ofproperty or for the safetyof thework inwhich case thecontractorshallimmediately 

advicetheArchitect/consultant.Howevertheprovisionsoftheclauseshallnotbeapplicableinthecaseofanyworkwhich 

becomesessentialtocarrybyrotaryordoubleshiftsinordertoachievetheprogressandqualityofthepartoftheworksbeing 

technicallyrequired/continuedwiththepriorapprovaloftheArchitect/consultant/SBIatnoextracosttotheSBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and 

disturbance. 

 
31.0 Nocompensationforrestrictionsofwork 

Ifatany timeafter acceptanceofthe tenderSBI shalldecide toabandon orreduce the scopeofwork foranyreasonwhatsoever 

andhencenotrequired thewholeoranyworktobecarriedout.TheArchitect/consultantshallgivenoticeinwritingto thateffect 

tothecontractorandthecontractorshallactaccordingly.Inthematter,theContractorshallhavenoclaimtoanypayment of 

compensationorotherwisewhatsoever,onaccountofanyprofitoradvantagewhichhemighthavederivedfromtheexecution 

oftheworkfullybutwhichhedidnotderiveinconsequenceoftheforeclosureofthewholeorpartofthework. 

 
Providedthatthecontractorshallbepaidthechargesonthecartageonlyofmaterialsactuallyandbonafidebroughttothe 

siteoftheworkbythecontractorandrenderedsurplusasaresultoftheabandonment,curtailmentoftheworkoranyportion 

thereofandthentakenbackbythecontractor,providedhoweverthattheArchitect/Consultantshallhaveinsuchcasesthe 

optionoftakingoveralloranysuchmaterialsattheirpurchasepriceoralocalcurrentratewhicheverisless. 

 
IncaseofsuchstoreshavingbeenissuedfromSBIstoresandreturnedbythecontractortostores,creditshallbegiventohimat the rates 

notexceeding those atwhichwere originally issued to the contractor aftertakinginto considerations and deduction for claims on 

account of any deterioration or damage while in the custody of the contractor and in his respect the decision of 

Architect/consultant/SBIshallbefinal. 

 
32.0 Suspensionofwork 

 
i) Thecontractorshall,onreceiptoftheorderinwritingoftheSBI(whosedecisionshallbefinalandbindingonthecontractor) 

suspendtheprogressofworksoranypartthereofforsuchtimeandinsuchmannerasSBImayconsidernecessarysoasnotcause 

anydamageorinjurytotheworkalreadydoneorendangerthesafetythereofforanyoffollowingreasons. 

 

a) Onaccountanydefaultonthepartofthecontractor,or 

b) Forproperexecutionoftheworksorpartthereofforreasonsotherthanthedefaultofthecontractor,or 

c) Forsafetyoftheworksorpartthereof. 

 
Thecontractorshall,duringsuchsuspension,properlyprotectandsecuretheworkstotheextentnecessaryandcarryoutthe 

instructionsgiveninthatbehalfbytheConsultant. 

 
ii) Ifthesuspensionisorderedforreasons(b)and(c)insub-para(i)above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation 

whatsoever shall be paid on this account. 

 
 

 
33.0 Actionwhenthewholesecuritydepositisforfeited 

In any case inwhich under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay 

compensationamountingtothewholeofhissecuritydeposittheEmployershallhavethepowertoadoptanyofthefollowing 

courseastheymaydeembestsuitedtotheinterestoftheSBI. 

 

a) Torescindthe contract(ofwhichrescissionnoticeinwritingtothecontractorbytheEmployershallbeconclusive 

evidence)andinwhichcasethesecuritydepositofthecontractorshallbeforfeitedandbeabsolutelyatthedisposal 

ofEmployee. 
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b) ToemploylaborpaidbytheEmployerandtosupplymaterialstocarryoutthework,oranypartofthework,debiting the 

contractorwiththe costofthe laborandmaterials(thecostof suchlaborandmaterialsasworkedoutby the 

Employershallbefinalandconclusiveagainstthecontractor)andcreditinghimwiththevalueoftheworkdone,inall respects in 

the same manner and at the same manner and at the same rates as if it had been carried out by the 

contractorunderthetermsofthiscontractthecertificateofEmployerastothevalueofworkdoneshallbefinaland conclusive 

against the contractor. 

 

c) Tomeasureuptheworkofthecontractor,andtotakesuchpartthereofasshallbeunexecuted,outofhishands,and 

togiveittoanothercontractortocompleteinwhichcaseanyexpenseswhichmaybeincurredinexcessofthesum 

whichwouldhavebeenpaidtotheoriginalcontractor,ifthewholeworkhadbeenexecutedbyhim(oftheamount ofwhich 

excess the certificates inwriting of the Employer shall be final and conclusive)shall be borne by original 

contractorandmaybedeductedfromanymoneyduetohimbyEmployerunderthecontractorotherwise,orfromhis 

securitydepositortheproceedsofsalethereof,orsufficientpartthereof. 

 
IntheeventofanyofabovecoursesbeingadoptedbytheEmployerthecontractorshallhavenoclaimtocompensationfor 

anylosssustainedbyhimbyreasonsofhishavingpurchasedorprocuredanymaterialorenteredintoanyengagementsormake 

anyadvancesonaccountof,orwithaview totheexecutionoftheworkortheperformanceofthecontractandincasethe 

contractshallberescindedundertheprovisionaforesaid,thecontractorshallnotbeentitledtorecoverortobepaidanysum 

oranyworktheretoforactuallyperformedunderthiscontract,unless,anduntiltheEmployerwillhavecertifiedinwritingthe 

performanceofsuchworkandthevaluepayableinrespectthereof,andheshallonlybeentitledtobepaidthevaluesocertified. 

 
34.0 Bank’sRighttoTerminatetheContract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an 

incorporatedcompanyshall have anorderforcompulsorywindingup voluntarilyorsubject tothe supervisionofGovt and ofthe Official 

Assigneeof theliquidatorinsuchactsofinsolvencyorwindingupshallbeunablewithinsevendaysafternotice tohim to 

doso,toshowtothereasonablesatisfactionoftheEmployerthatheisabletocarryoutandfulfillthe contract,andtogive 

securitythereforeifsorequiredbytheEmployer. 

 
Orifthecontractor(whetheranindividualfirmorincorporatedCompany)shallsufferexecutiontobeissuedorshallsuffer any 

paymentunderthiscontracttobeattachedbyoronbehalfofanyofthecreditorsofthecontractor. 

 
OrshallassignorsubletthiscontractwithouttheconsentinwritingoftheEmployerthroughtheConsultantorshallchargeor 

encumberthiscontractoranypaymentduetowhichmaybecomeduetothe contractorthereunder. 

 

a) Hasabandonedthecontract;or 

 

b) Hasfailed to commence theworks,orhaswithoutanylawful excuse underthese conditions suspended theprogressof 

theworksfor14daysafterreceivingfromtheEmployerwrittennoticetoproceed,or 

 

c) Hasfailedtoproceedwiththeworkswithsuchdiligenceandfailedtomakesuchdueprogressaswouldenablethe 

workstobecompletedwithinthetimeagreedupon,orhasfailedtoremovethematerialsfromthesiteortopulldown 

andreplaceworkwithinsevendaysafterwrittennoticefromtheEmployerthatthesaidmaterialswerecondemned 

andrejected by the Employerunderthese conditions; orhasneglectedorfailedpersistentlyto observeand performall 

oranyoftheacts,mattersorthingsbythiscontracttobeobservedandperformedbythecontractorforsevendays 

afterwrittennoticeshallhavebeengiventothecontractortoobserveorperformthesameorhastothedetrimentof 

goodworkmanshiporindefianceoftheEmployerinstructionstothecontrarysubjectanypartofthecontract.Then 

andinanyofsaidcasestheEmployermaynotwithstandinganypreviouswaiver,aftergivingsevendaysnoticein 

writingtothecontractor,determinethecontract,butwithouttherebyaffectingthepowersoftheEmployerorthe 

obligationandliabilitiesofthecontractorthewholeofwhichshallcontinueinforceasfullyasifthecontracthadnot 

beensodeterminedandasiftheworkssubsequentlyhadbeenexecutedbyoronbehalfofthe contractor. And,further the 

Employer, their agents or employees may enter upon and take possession of the work and all plants, tools, 

scaffoldings,materials,sheds,machinerieslyinguponthepremisesorontheadjoininglandsorroads,usethesameby means of 

their own employees or workmen in carrying on and completing the work or by engaging any other 

contractorsorpersonstocompletetheworkandthecontractorshallnotinanywasinterruptordoanyact,matteror 

thingtopreventorhindersuchothercontractororotherpersonsemployedforcompletingandfinishingorusingthe 

materialsandplantfortheworks. 

WhentheworksshallbecompletedorassoonthereafterasconvenienttheEmployershallgiveanoticeinwritingto 

thecontractortoremovehissurplusmaterialsandplantsandshouldthecontractorfailtodosowithin14daysafter 

receiptthereofbyhimtheEmployersellthesamebypublicauctionafterduepublicationandshalladjusttheamount 
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realizedbysuchauction.ThecontractorshallhavenorighttoquestionanyoftheactoftheEmployerincidentaltothe sale of the 

materials etc. 

 
35.0 Settlement ofDisputesand Arbitration 

 

Exceptwhereotherwiseprovidedinthecontractallquestionsanddisputesrelatingtothemeaningofthespecifications, 

design,drawingsandinstructionshereinbeforementionedandastothequalityofworkmanshipormaterialsusedon 

theworkorastoanyotherquestion,claim,right,matterorthingwhatsoeverinanywayarisingoutoforrelatingtothe 

contract,designs,drawings,specifications,estimates,instructions,ordersortheseconditionsorotherwiseconcerning 

theworkortheexecutionorfailuretoexecutethesame,whetherarisingduringtheprogressoftheworkorafterthe 

cancellation,termination,completionorabandonmentthereofshallbedealtwithasmentionedhereinafter: 

 
i) Ifthecontractorconsidersthatheisentitledtoanyextrapaymentorcompensationinrespectoftheworksoverand 

abovetheamountsadmittedaspayablebytheArchitect(ifengaged)orincasethecontractorwantstodisputethe validityof 

any deductionsorrecoveriesmade orproposed to bemade from the contractor raise any dispute, the Contractor 

shallforthwithgivenoticeinwritingofhisclaim,ordisputetothe DeputyGeneralManager,A.O.,Guwahati 

andendorseacopyofthesametotheArchitect(ifengaged),within30daysfromthedateofdisallowancethereofor 

thedateofdeductionorrecovery.Thesaidnoticeshallgivefullparticularsoftheclaim,groundsonwhichitisbased 

anddetailedcalculationsoftheamountclaimedandthecontractorshallnotbeentitledtoraiseanyclaimnorshall 

theBankbeinanywayliableinrespectofanyclaimbythecontractorunlessnoticeofsuchclaimshallhavebeen given by the 

contractor to the Deputy General Manager, A. O. , Guwahati in the manner and within the time as 

aforesaid.Thecontractorshallbedeemedtohavewaivedandextinguishedallhisrightsinrespectofanyclaimnot 

notifiedtotheDeputyGeneralManager,A.O.,Guwahatiinwritinginthemannerandwithinthetimeaforesaid. 

 
ii) TheDeputyGeneralManager,A.O.,Guwahati shallgivehisdecisioninwritingontheclaimsnotifiedbythe 

contractor.Thecontractormaywithin30daysofthereceiptofthedecisionoftheDeputyGeneralManager,A.O., 

GuwahatisubmithisclaimstotheconciliatingauthoritynamelytheCircleDevelopmentOfficerforconciliationalong with all 

details and copies of correspondence exchanged between him and the Deputy General Manager , A. O. , 

Guwahati 

 
iii) Iftheconciliationproceedingsare terminatedwithoutsettlementofthedisputes,thecontractorshall,withinaperiod of 30 

days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for 

appointmentofanarbitratortoadjudicate the notifiedclaimsfailingwhich the claimsofthe contractorshallbedeemed to have 

been considered absolutely barred and waived. 

 
iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or 

differencesarisingoutofthenotifiedclaimsofthecontractorasaforesaidandallclaimsoftheBankshallbereferred 

foradjudicationthrougharbitrationbytheSoleArbitratorappointedbytheChiefGeneralManager.Itwillalsobeno 

objectiontoanysuchappointmentthattheArbitratorsoappointedisaBankOfficerandthathehadtodealwiththe matters 

towhichtheContractrelatesin the courseof hisdutiesasBank Officer.Ifthearbitrator soappointedisunable 

orunwillingtoactorresignshisappointmentorvacateshisofficeduetoanyreasonwhatsoeveranothersolearbitrator shall be 

appointed in the manner aforesaid by the said Chief General Manager. Such person shall be entitled to 

proceedwiththereferencefromthestageatwhichitwasleftbyhispredecessor. 

 
Itis a term of thiscontract that the party invoking arbitration shall give a list of disputes with amountsclaimed in respect 

ofeachdisputealongwiththenoticeforappointmentofarbitrator.Itisalsoatermofthiscontractthatnopersonother than a 

person appointed by such Chief General Manager aforesaid should act as arbitrator. The conciliation and 

arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act 1996 or any 

statutorymodificationorre-enactmentthereofandtherulesmadethereunder.Itisalsoatermofthecontractthatif 

anyfeesarepayabletothearbitratortheseshallbepaidequallybyboththeparties.However,nofeeswillbepayable 

tothearbitratorifheisaBankOfficer.Itisalsoatermofthecontractthatthearbitratorshallbedeemedtohave 

enteredonthereferenceonthedateheissuesnoticetoboththepartiescallingthemtosubmittheirstatementof claims and 

counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitratorin 

hissole discretion.The feesif any,of the arbitrator shall,ifrequired tobe paid beforethe awardis made and 

published,bepaidhalfandhalfbyeachoftheparties.Thecostofthereferenceandoftheaward(includingthefees, 

ifanyofthearbitrator)shallbeinthediscretionofthearbitratorwhomaydirecttoanybywhomandinwhatmanner, 

suchcostsoranypartthereofshallbepaidandfixorsettletheamountofcoststobesopaid 

 

 
36.0 CertificateofPayment 
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ThecontractorshallbeentitledunderthecertificatestobeissuedbytheArchitect/ Consultant/SBI tothecontractorwithin10 

workingdays from the date ofcertificate to thepaymentfromSBIfrom time to time.The SBI shall recoverthe statutoryrecoveries 

andotherduesincludingtheretentionamountfromthecertificateofpayment.Providedalwaysthattheissueofanycertificate 

bytheArchitect/Consultantduringtheprogressofworksorcompletionshallnothaveeffectascertificateofsatisfactionorrelieve 

thecontractorfromhisliabilityunderclause.TheArchitect/Consultantshallhavepowertowithholdthecertificateiftheworkor 

anypartthereofisnotcarriedouttotheirsatisfaction.TheArchitect/Consultantmaybyanycertificatemakeanycorrections 

requiredinpreviouscertificate.TheSBIshallmodifythecertificateofpaymentasissuedbytheArchitect/Consultantfromtimeto 

timewhilemaking thepayment.Thecontractor shall submitfinalbillsonlyaftertakingactual measurements andproperly 

recordedintheMeasurementbook(M.B)..TheSBIshallpaytheamountwithinaperiodofthreemonthsfromthedateofissueof 

certificateprovidedthereisnodisputeinrespectofratesandquantities. 

 
37.0 WaterSupply 

The contractor shallmakehis arrangements forwaterrequiredfor thework andnothingextrawill bepaidfor thesame.Thiswill be 

subject to the following conditions: 

 
i) ThatthewaterusedbythecontractorshallbefitforconstructionpurposetosatisfactionoftheArchitect/consultant. 

 
ii) Thecontractorshallmakealternativearrangementsforthesupplyofwaterifthearrangementmadebythecontractorfor 

procurementofwaterintheopinionoftheArchitect/consultantisunsatisfactory. 

 
iii) Thecontractorshallconstructtemporarywell/tubeinSBIlandfortakingwaterforconstructionpurpose onlyafterobtaining 

permission in writing from the SBI.The contractor has to make hisown arrangements for drawingand distributing the water athis 

own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and 

subsequentmaintenanceofthewells.Hehastoobtainnecessaryapprovalsfromlocalauthorities,ifrequired,athisowncost.He shall 

restore theground tohis original conditionafterwellare dismantledonthe completion ofworkorhand overthewell to the 

SBIwithoutanycompensationasdirectedbytheArchitect/consultant. 

 
38.0 PowerSupply 

Thecontractorshallmakehisownarrangementsforpowerand supply/distributionsystemfordrivingplantormachineryforthe 

workandforlightingpurposeathisowncost.Thecostofrunningandmaintenanceoftheplantsaretooincludedinhistender 

prices.Heshallpayallfeesandchargesrequiredforthepowersupplyandincludethesameinhistenderedratesandholdthe 

ownerfreefromallsuchcosts.Hehastoobtainnecessaryapprovalfromtheappropriateauthorities,ifrequired. 

 
39.0 Treasuretroveetc. 

Anytreasuretrove,coinorobjectantiquewhichmaybefoundonthesiteshallbethepropertyofSBIandshallbehandedover to the bank 

immediately. 

 
40.0 MethodofMeasurement 

Unlessotherwise mentionedinthe scheduleofquantitiesorinmode ofmeasurement, the measurementwill beonthenet 

quantitiesorworkproducedinaccordancewithuptodateruleslaiddownbytheBureauofIndianStandards.Intheeventany 

dispute/disagreementthedecisionoftheArchitect/consultantshallbefinalandbindingonthecontractor. 

 
41.0 Maintenanceofregisters 

Thecontractorshallmaintainthefollowingregistersaspertheenclosedproformaatsiteofworkandshouldproducethesame 

forinspectionofSBI/architect/consultantwheneverdesiredbythem.Thecontractorshallalsomaintaintherecords/registersas 

requiredbythelocalauthorities/Govt.fromtimetotime. 

 
i) Registerforsecuredadvance. 

ii) Registerforhindrancetowork. 

iii) Registerforrunningaccountbill 

iv) Registerforlabour 

 
42.0 PriceVariation 

Nopricevariationshallbeapplicableinthiscontract. 

 
43.0 ForceMajeure 

 

 Neithercontractor norSBI/Employershall beconsideredin defaultinperformanceof 

theirobligationsifsuchperformanceis preventedordelayedbyeventssuchaswar,hostilitiesrevolution,riots, civil 

commotion,strikes,lockout,conflagrations,epidemics, accidents, fire, storms, floods, droughts, earthquakes or 

ordinances or any act of god or for any other cause beyond the 

reasonablecontrolofthepartyaffectedorpreventedordelayed.Howeveranoticeisrequiredtobegivenwithin30daysfrom 
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thehappeningoftheeventwithcompletedetails,totheotherpartytothecontract,ifitisnotpossibletoserveanotice,within 

theshortestpossibleperiodwithoutdelay. 

 
 Assoonasthecauseofforcemajeurehasbeenremovedthepartywhoseabilitytoperformitsobligationshasbeenaffected, 

shallnotifytheotherofsuchcessationandtheactualdelayincurredinsuchaffectedactivityadducingnecessaryevidencein 

supportthereof. 

 
 Fromthedateofoccurrenceofacaseofforcemajeureobligationsofthepartyaffectedshallbesuspendedduring the 

continuanceofanyinabilitysocaused.Withthecauseitselfandinabilityresultingtherefromhavingbeenremoved,theagreed 

timeofcompletionoftherespectiveobligationsunderthisagreementshallstandextendedbyaperiodequaltotheperiodof 

delay occasioned by such events. 

 
 Shouldoneorbothpartiesbepreventedfromfulfillingthecontractualobligationsbyastateofforcemajeurelastingtoa 

periodof6monthsormorethetwopartiesshallmutuallydecideregardingthefutureexecutionofthisagreement. 

 
44.0 Local Laws,Acts,Regulations 

Thecontractorshall strictlyadheretoallprevailinglaborlawsinclusiveofcontractlabor(regulationandabolitionactof1970) and other 

safety regulations. Thecontractor shall complywiththe provision of all labor legislation including the latest requirements 

ofalltheActs,laws,anyotherregulationsthatareapplicabletotheexecutionoftheproject. 

 

i) Minimum Wages Act,1948(Amended) 

ii) PaymentofWagesAct1936(Amended) 

iii) Workmen’sCompensationAct1923(Amended) 

iv) ContractLabourRegulationand AbolitionAct1970 andCentralRules1971(Amended) 

v) ApprenticeAct1961(Amended) 

vi) IndustrialEmployment(StandingOrder)Act1946(Amended) 

vii) PersonalInjuries (CompensationInsurance)Act1963andanyother modifications 

viii) Employees’ProvidentFundandMiscellaneousProvisionsAct1952andamendmentthereof 

ix) ShopandEstablishmentAct 

x) AnyotherActor enactmentrelatingtheretoandrulesframedthereunderfrom timetotime. 

xi) IndianElectricityAct 

xii) TariffAdvisory CommitteeManual 

 
45.0 Accidents 

Thecontractorshallimmediatelyonoccurrenceofanyaccidentatoraboutthesiteorinconnectionwiththeexecutionofthe 

workreportsuchaccidenttotheEmployer.Thecontractorshallalsoreportimmediatelytothecompetentauthoritywhenever 

suchreportisrequiredtobelodgedbythelawandtakeappropriateactionsthereof. 
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SPECIALCONDITIONSOFCONTRACT 

 
1.0 Noticeofoperation 

ThecontractorshallnotcarryoutanyimportantoperationwithouttheConsentinwritingfromtheArchitect/consultant. 

 
2.0 Temporaryworks 

Beforeanytemporaryworksarecommencedthecontractorshallsubmitatleast2daysinadvancetothearchitect/consultant 

forapproval completedrawingsofall temporaryworks hemayrequirefortheexecutionsoftheworks.Thecontractorshallcarry out the 

modifications relatingto strength,ifrequiredby the architect / consultantinaccordancewith the conditions ofthe 

contractathisown cost. The contractorshall be solely responsible for the stabilityand safety of alltemporaryworks and unfinished 

worksandforqualityofthepermanentworksresultingfromthearrangementeventuallyadoptedfortheirexecution. 

 
3.0 OfficeAccommodation 

 
a) The contractorshall provideand maintainall necessaryoffices,workshops, stores, shelters,sanitaryfacilities,canteens 

andothertemporarystructuresforthemselvesinconnectionwiththeworkatthesiteattheirowncostaftergettingthe approval 

from the Architect/ consultant. 

b) AsiteofficefortheuseofSBI/architect/consultantshallbeprovidedbythecontractorathisownexpenses. 

c) All temporarybuildingsandfacilitiesasmentionedaboveshallberemovedoncompletionoftheworkoratanyother earlier 

date as directed by the architect/ consultant. 

d) Alltheexpensesforobtainingstatutoryapprovalsandmaintenanceoftheabovefacilitiesaswellasrunningexpenses 

shallbebornebythecontractoratnoextra cost.Itis alsothe responsibilityofthe contractortoobtainstatutoryapprovals for 

providing the above facilities. 

 
4.0 Facilitiesforcontractor’semployees 

Thecontractorshallmakehisownarrangementforthehousingandwelfareofhisstaffandworkmenincludingadequatedrinking 

waterfacilities.Thecontractorshallalsomakethearrangementsathisowncostfortransportwherenecessaryforhisstaffand 

workmentoandworkmentoandfromsiteofworkathisowncost. 

 
5.0 Lightingofworks 

Thecontractorshallatalltimesprovideadequateandapprovedlightingasrequiredfortheproperexecutionandsupervision and 

inspection of work. 

 
6.0 Firefightingarrangements 

 
a) Thecontractorshallprovidesuitablearrangementforfirefightingathisowncost.Forthispurposeheshallprovide 

requisitenumberoffireextinguisherandadequatenumberofbuckets.Someofwhicharetobealwayskeptfilledwith sand and 

somewater.These equipments shall be provided at suitable prominent and easily accessible places and shall be 

properly maintained. 

 
b) Anydeficiencyinthefiresafetyorconditionsshallbecorrectedbythecontractorathisowncostandtotheapproval of the 

relevantauthorities.Thecontractor shall make the following arrangements at his owncost but notlimited to the 

following: 

i) Properhanding,storageanddisposalofcombustiblematerialsandwaste. 

ii) Workoperationswhichcancreatefirehazards. 

iii) Accessforfirefightingequipments. 

iv) Type,numberandlocationofcontainersfortheremovalofsurplusmaterialsandrubbish 

v) Type,size,numberandlocationoffireextinguishersorfirefightingequipment 

vi) Generalhousekeeping. 

 
7.0 Siteorderbook 

AsiteorderbookshallbemaintainedatsiteforthepurposeofquickcommunicationbetweentheArchitect/consultant/SBI.Any 

communicationfromonepartytotheothershallbedeemedtoRecordsinthesiteorderbook.Suchacommunicationfromone 

partytotheothershallbedeemedtohavebeenadequatelyservedintermsofcontract.Eachsiteorderbookshallhavemachine 

numberedpagesintriplicateandshallcarefullymaintainedandpreservedbythecontractorandshallbemadeavailableto 

thearchitect/consultant/SBIasandwhendemanded.Anyinstructionwhichthearchitect/consultant/SBImayliketoissueto 

thecontractororthecontractormayliketobringtothearchitect/consultanttwocopiesofsuchinstructionsshallbetakenfrom 

thesiteorderbookandonecopywillbehandedovertothepartyagainstproperacknowledgementandthesecondcopywill be retained 

for their record. 

 
8.0 SiteMeetings 
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Sitemeetingswillbeheldtoreviewtheprogressandqualityevaluation.Thecontractorshalldeputeaseniorrepresentativealong 

withthesiterepresentativeandotherstaffofapprovedsub-contractorsandsuppliersasrequiredtothesitemeetingsandensure 

allfollowupactions.Anyadditionalreviewmeetingsshallbeheldifrequiredbythearchitect/consultant/SBI. 

 
9.0 Disposalofrefuse 

Thecontractorshallcartawayalldebris,refuseetc.arisingfromtheworkfromthesiteanddepositthesameasdirectedbythe 

constructionsiteoranyotheroff-siteactivitiesborrowpitshasbeenproperlydisposedoff. 

 
10.0 Contractortoverifysitemeasurement 

Thecontractorshallcheckandverifyallsitemeasurementswheneverrequestedbyotherspecialistscontractorsorothersub 

contractorstoenablethemtopreparetheirownshopdrawingsandpassontheinformationwithsufficientpromptnessaswillnot in any way 

delay the works. 

 
11.0 Displayingthe name ofthework 

TheContractorshallputupanameboardofsuitablesizeasdirectedbythearchitect/consultantindicatingthereinthename 

ofprojectandotherdetailsasgivenbythearchitect/consultantathisowncostandremovethesameoncompletionofwork. 

 
12.0 Asbuiltdrawings: 

 
a. ForthedrawingsissuedtothecontractorbytheArchitect/consultant/SBI.Thearchitectconsultantwillissuetwosetsof 

drawingstotheContractorfortheitemsforwhichsomechangeshavebeenmade.Fromtheapproveddrawingsas 

instructedbytheSBI/Architect/consultant.Thecontractorwillmakethechangesmadeonthesecopiesandreturn 

thesecopiestothearchitect/consultantfortheirapproval.Incaseanyrevisionisrequiredorthecorrectionsarenot 

properlymarkedthearchitect/consultantwillpointoutthediscrepanciestothecontractor.Thecontractorwillhaveto 

incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/ 

consultantandresubmittohimforapproval.Thearchitect/consultant/SBIwillreturnonecopydulyapprovedbyhim. 

 
b. Forthedrawingspreparedbythecontractor.Thecontractorwillmodifythedrawingpreparedbyhimwhereverthe 

changesaremadeby the SBI/Architect/consultant.And submittwocopiesofsuchmodifieddrawingsto thearchitect/ 

consultant/SBI forapproval.Thearchitect/consultantwillreturnoneoftheapproveddrawingstothecontractor. 

 
13.0 Approvedmake 

Thecontractorshallprovideallmaterialsfromthelistofapprovedmakes.Thearchitect/consultantmayapproveanymake 

/agencywithintheapprovedlistasgiveninthetender. 

 
14.0 Procurementofmaterials 

Thecontractorshallmakehisownarrangementstoprocurealltherequiredmaterialsforthework.Allwastageandlossesin weight 

shall be to the contractor’s account. 

 
15.0 TenderedRates/Amount 

 
a) PriceBid:TheBidderhastosubmitonlineitemwiseratesandTotalAmountasperBOQatannexure-IIIofthistender 

inclusiveofalloverhead,contractor’sprofit,thecostofmaterials/laboursincludingallothercosts,taxes,chargesetc. 

andexclusiveofGSTonlyonworkcontract.GSTonworkcontractwillbepaidextraasapplicable.Itemwiseratesbid 

in“PriceBid”willbethebasisoffinalorderplacement. 

 
16.0 Acceptanceoftender: 

TheSBIshallhavetherighttorejectanyoralltenderswithoutassigninganyreason.Theyarenotboundtoacceptthelowestor 

anytenderandthetendererortenderersshallhavenorighttoquestiontheactsoftheSBI.Howeveradequatetransparency would be 

maintained by the SBI. 

 
17.0 Government andLocal Rules: 

TheContractorshallconformtotheprovisionsofalllocalbyelawsandActsrelatingtotheworkandtotheRegulationsetc.ofthe Government 

and Local Authorities and of any companywithwhose system the structureisproposed to be connected. The 

contractorshallgiveallnoticesrequiredbythesaidAct,Rules,Regulationsandbyelawsetc.andpayfeespayabletosuch 

authority/authoritiesforexecutionoftheworkinvolved.Thecost,ifany,shallbedeemedtohavebeenincludedinhisquoted 

rates,takingencroachmentandrestorationsetc.andshallindemnifytheEmployeragainstsuchliabilitiesandshalldefendall 

actionarisingfromsuchclaimsofliabilities. 

 
18.0 PossessionPriorto Completion 
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TheOwnershallhavetherighttotakepossessionoforuseanycompleteorpartiallycompletedpartofthework.Suchpossession or use shall 

not be an acceptance of anywork not completed in accordance with the contract Agreement. 

 
19.0 Tools,StorageofMaterials,protectiveWorksandSiteOfficeRequirements 

 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 

Contractor’srepresentativeandstaffwhichofficeshallbeopenatallreasonablehourstoreceiveinstructionnoticesor 

communicationsandclearawayoncompletionoftheworkandmakegoodallworkdisturbed. 

b) Alldrawingsmaintainedonthesitearetobecarefullymountedonboardsofappropriatesizeandcoveredwithacost 

ofapprovedvarnish.Theyaretobeprotectedfromravagesoftermites,ants,andotherinsectsandmadeavailableto 

theOwner/architectsforinspectionorsuchotherpurposestheymayrequire. 

c) Thecontractorshallprovideathisowncostallartificiallightrequiredtocompletetheworkwithinthespecifiedtime. 

d) The contractor shallprovide asuitable temporaryhutfor thewatchmenand clearaway the samewhen nolonger 

requiredandtoprovideallnecessaryattendance,lightsetc.required. 

e) Thecontractorshallarrangefortemporarylatrinesfortheuseofworkersandfieldstaffandkeepthesameinaclean 

andsanitaryconditiontothesatisfactionofthepublicHealthAuthoritiesandshallcausesuchlatrinesandsoiltobe 

clearedawaywhenevernecessaryandshallgoodalltheworkdisturbedbytheconveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 

constructionandallreceptacles,cisterns,watertanketc.usedforstorageofwatermustbesuitablyprotectedagainst 

breedingofmosquitoes.Thecontractorshallindemnifytheowneragainstanybreachofrulesinrespectofanti-malarial 

measures. 

g) Thecontractorshallnotfixorplaceanyplacardsoradvertisementofanydescriptionorpermitthesametobefixedor 

placedinoruponanyboardinggantry,buildingstructureotherthanthoseapprovedbytheSBI. 

20.0 ProtectiveMeasures 

Thecontractorfromthetimeofbeingplacedatthesitemustmakesuitablearrangementsforwatchinglightingandprotecting 

thework,thesiteandsurroundingpropertybyday,bynight,onSundaysandotherholidays. 

ThecontractorshallindemnifytheSBIagainstanypossibledamagetothebuilding,roads,ormemberofthepublicincourseof execution of 

the work. 

Thecontractorshallprovidenecessarytemporaryenclosuresetc.fortheprotectionoftheworkandmaterialsandforaltering 

andadoptingthesameasmayberequiredandremovingoncompletionoftheworkandmakinggoodallworkdisturbed. 

 
21.0 StorageofMaterials: 

Thecontractorshallprovideandmaintainpropershedsfortheproperstorageandadequateprotectionofthematerialsetc. 

andotherworkthatmaybeexecutedonthesiteincludingthetoolsandmaterialsofnominatedsub-contractorsandremove same on 

completion. 

22.0 Tools 

Allmeasuringtapesshallbeofsteelandsuitablescaffoldingandladdersthatmayberequiredfortakingmeasurementshallbe supplied 

by the Contractor. 

TheMistriesandthesupervisorontheworkshallcarrywiththemalwaysaonemeterortwometersteeltapesandameasuring 

tapeof30meters,aspiritlevel,aplumbbobandasquarechecktheworktoseethattheworkisbeingdoneaccordingtothe 

drawingandspecifications.Thesiteengineerwilluseanyorallmeasuringinstrumentsortoolsbelongingtothecontractorsashe chooses for 

checking thework executed or being executed on the contract. 

Thecontractorshouldcoverinhisratesformakingprovisionsforallreasonablefacilitiesfortheuseofhisscaffolding,toolsand 

plantetc.bynominatedsub-contractorsfortheirwork. 

 
23.0 RemovalofImproperWork 

The SBI/Consultant shall duringtheprogressoftheworkhavepowertoorderinwritingfromtime totime the removal fromthe 

workwithinsuchreasonabletimeortimesasmaybespecifiedintheorderofanymaterialswhichintheopinionofthe SBI/ 

Consultantarenotinaccordancewithspecificationsorinstructions,thesubstitutionorproperre-executedwithmaterialsor 

workmanshipsnotinaccordancewiththedrawingsandspecificationsorinstructions.IncasetheContractorrefusestocomply 

withtheordertheSBI/consultantshallhavethepowertoemployandpayotheragenciesto carryouttheworkandallexpenses 

consequentthereonorincidental theretoascertifiedbythe SBI/consultantshallbebornebythe Contractorormaybededucted 

fromanymoneytoorthatmaybecomeduetothecontractor.Nocertificatewhichmaybegivenbytheconsultantshallrelieve 

thecontractorfromhisliabilityinrespectofunsoundworkorbadmaterials. 

 
24.0 DismissalofWorkmen 

TheContractorshallontherequestoftheSBI/Consultantimmediatelydismissfromworkanypersonemployedthereonbyhim, who may in 

theopinion of theSBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such dischargeshall 

notbethebasisofanyclaimforcompensationordamagesagainsttheSBI/Consultantoranyoftheirofficeroremployee. 
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25.0 ConcealedWork 

TheContractorshallgivenotless than5 daysnoticeof theSBI/Architectswheneveranyworkistobeburiedintheearth,concrete or in the 

bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and correct 

dimensionstakenbeforesuchburial.Indefaultwhereofthesameshallatopinionofthe SBI/Architectbeeitheropenedupfor 

measurementattheContractor’sexpenseornopaymentmaybemadeforsuchmaterials.Shouldanydisputeordifference 

ariseaftertheexecutionofanyworkastomeasurementsetcorothermatterswhichcannotbeconvenientlytestedorchecked, 

thenotesoftheSBI/Architectsshallbeacceptedascorrectandbindingonthecontractor. 

 
26.0 Substitution 

Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of theSBI/Architects 

inwritingforanysuchsubstitutionwellinadvance.Formaterialsdesignedinthisspecificationsbysuchtermas“Equal”or“other 

approved”etc.specificapprovaloftheSBI/Architectshastobeobtainedinwriting. 

 
27.0 PreparationofBuildingWorksforOccupationandUseofCompletion 

Thewholeoftheworkwillbethoroughlyinspectedbythecontractoranddeficienciesanddefectsputright.Oncompletionof 

suchinspection,heshallinformtheSBIthathehascompletedtheworkanditisreadyforinspection. 

Oncompletion,thecontractorshallcleanallwindowsanddoorsincludingcleaningandoiling,ifnecessary,ofallhardware, 

insideandoutside,allfloors,staircaseseverypartofthebuilding.Hewillleavetheentirebuildingneatandcleanandreadyfor 

immediateoccupationandtothesatisfactionofthe SBI. 

28.0 DefectsafterCompletion 

TheContractorshallmakegoodathisowncostandtothesatisfactionoftheSBIalldefectsandotherfaultswhichmayappear 

within12monthsaftercompletionofthework.IndefaulttheSBImayemployotherpersonstoamendandmakegoodsuch 

damages,defectsetc.ExpensesconsequentthereonorincidentaltheretoshallberecoverablefromthecontractorbytheSBI 

fromanymoneyduetothecontractor.IntheeventoftheamountbeinginsufficienttheSBImayrecoverthebalancefromthe contractor, 

fromthe amount retainedunderClause No. 1(total securitydeposit)of General Conditions of Contracttogetherwith 

anyexpensestheSBImayhaveincurredinconnectiontherewith. 

 
29.0 IdleLabour 

Whateverthereasonsmaybe,noclaimforthelabour,additionalestablishmentcostofhireandlabourchargesoftoolsand plantswould 

be entertained under any circumstances. 

 
30.0 GuaranteefortheSpecializedWorks 

Whereverprovisionforsubmissionofaguaranteehasbeenadvised,thesameshallbesubmittedfromthespecializedagency alongwitha 

counterguaranteeby the main contractor engagedfor thework.The guarantee shall be furnishedona non-judicial 

stamppaperofappropriatevalue.Ifthecontractorisrequiredtosubmitguarantee/guaranteesforanyitemsforaperiodof 

morethan12months,theguarantee/guaranteesincaseofthoseitemsshallremainvalidevenexpiryofthedefectsliability 

periodof12monthsasstipulatedinthecontract. 

 
31.0 SafetyMeasuresatSite 

AllpersonnelatsiteshouldbeprovidedwithHelmetsandSafetyBootswithsomeIdentificationMark.Visitorsalsoshouldbe 

providedwithHelmets.Itshouldbeensuredthattheseareusedproperly. 

 
1. FirstAidBoxshouldbekeptatsitewithallrequisitematerials. 

2. Nooneshouldbeallowedtoinspect/workataheightwithoutSafetyBelt. 

3. SuitablescaffoldsshouldbeprovidedforworkmenforallWorksthatcannotsafelybedonefromtheground,orfrom 

solidconstructionexceptsuchshortperiodWorkascanbedonesafelyfromladders.Whenaladderisusedanextra 

Mazdoorshallbeengagedforholdingtheladderandiftheladderisusedforcarryingmaterialsaswellassuitable 

footholdsandhandholdsshallbeprovidedontheladderandtheladdershallbegivenaninclinationnotsteeperthan 

¼to1(¼horizontaland1 vertical). 

4. Scaffoldingorstagingmorethan3.5metersabovethegroundorfloors,swungorsuspendedfromanoverheadsupport 

orerectedwithstationarysupportshallhaveaguardrailproperlyattached,bolted,bracedandotherwisesecuredat 

least1Meterhighabovethefloororplatformofsuchscaffoldingorstagingandextendingalongtheentirelengthof the outside 

and ends thereof withonly such openings as may be necessary for the delivery of materials. Suchscaffolding 

orstagingshallbesofastenedastopreventitfromswayingfromthebuildingorstructure. 

5. Workingplatforms,Gangways,andStairwaysshouldbesoconstructedthattheydonotsagundulyorunequally,andif 

theheightoftheplatformortheGangwayortheStairwayismorethan3-5Metersabovegroundlevelorfloorlevelthey 

shouldbecloselyboarded,shouldhaveadequatewidthandshouldbesuitablyfenced,asdescribed. 

6. Everyopeninginthefloorofabuildingorinaworkingplatformbeprovidedwithsuitablemeanstopreventthefallof 

personsormaterialsbyprovidingsuitablefencingorrailingwhoseminimumheightshallbe1Meter. 
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7. Safemeansofaccessshallbeprovidedtoallworkingplatformsandotherworkingplaces.Everyladdershallbesecurely 

fixed.Noportablesingleladdershallbeover9Metersinlengthwhilethewidthbetweensiderailsinrungladdershallin 

nocasebelessthan30cmsforladderuptoandincludingMetersinlength.Forlongerladdersthiswidthshouldbe 

increasedatleast6mmforeachadditional30cms.Uniformstepspacingshallnotexceed30cms. 

8. Adequateprecautionsshallbetakentopreventdangerfromelectricalequipments.Forelectricalonlineworksgloves, 

rubbermats,andrubbershoesshallbeused. 

9. All trenches 1.2Metersormorein depthshallatall timesbesuppliedwithatleastoneladderforeach30Meterslength 

orfractionthereof.Laddershallbeextendedfrombottomofthetrenchtoatleast1Meterabovethesurfaceofthe 

ground.Thesidesofthetrenches,whichare1.5Metersormoreindepthshallbesteppedbacktogivesuitableslope, 

orsecurelyheldbytimberbracing,soastoavoidthedangerofsidescollapsing.Theexcavatedmaterialsshallnotbe 

placedwithin1.5Metersoftheedgeofthetrenchorhalfofthedepthofthetrenchwhicheverismorecuttingsshallbe 

donefromtoptobottom.Undernocircumstancesunderminingorundercuttingshallbedone. 

10. Before any demolitionworkiscommenced and alsoduring the processofthework: 

a) Allroadsandopenareasadjacenttothe WorkSiteshalleitherbe closedorsuitablyprotected; 

b) Noelectricalcableorapparatuswhichisliabletobeasourceofdangeroveracableorapparatususedbythe operator 

shall remain electrically charged. 

c) Allpracticalstepsshallbetakentopreventdangertopersonsemployedfromriskorfireorexplosionorflooding. 

Nofloor,rooforotherpartofthebuildingshallbesoover-loadedwithdebrisormaterialsastorenderitunsafe. 

d) AllnecessarypersonalsafetyequipmentasconsideredadequatebytheSiteEngineershouldbekeptavailablefor 

theuseofthepersonsemployedontheSiteandmaintainedinaconditionsuitableforimmediateuse;andthe 

Contractorshouldtakeadequatestepstoensureproperuseofequipmentbythoseconcerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be providedwith protective 

footwear and protective goggles. 

f) f)Thoseengagedinwhitewashingandmixingorstackingofcementbagsorany materialswhichareinjuriousto the eyes 

shall beprovidedwithprotective goggles. 

g) ThoseengagedinweldingworksshallbeprovidedwithWelder’sprotectiveeye-shields. 

h) Stonebreakersshallbeprovidedwithprotectivegogglesandprotectiveclothingandseatedatsufficientlysafe 

intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the 

manholecoversareopenedandareventilatedatleastforanhourbeforetheworkersareallowedtogetintothe 

manholesandthemanholessoopenedshallbecordonedoffwithsuitablerailingandprovidedwithwarningsignals and 

boards to prevent accident to the Public. 

11. Useofhoistingmachinesandtackleincludingtheirattachments,anchorageandsupportshallconformtothefollowing 

standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate strength and free from patent 

defectand shallbekeptingood repairsandingoodworkingorder. 

b) Every ropeusedinhoistingorloweringmaterialsoras ameansof suspension shallbeofdurablequality and adequate 

strength, and free from patent defects. 

c) Everycranedriverorhoistingapplianceoperatorshallbeproperlyqualifiedandnopersonundertheageof21 

yearsshouldbein-chargeofanyhoistingmachineincludinganyscaffold,winchorgivesignalstotheoperator. 

d) Incase ofeveryhoisting machineandofeverychain ringhook,shackle swiveland pulleyblock usedin hoistingor 

loweringorasmeansofsuspensionthesafeworkingloadshallbeascertainedbyadequatemeans. 

e) Everyhoistingmachineandallgearreferredtoaboveshallbeplainlymarkedwiththesafeworkingload.Incase 

ofhoistingmachinehavingavariablesafeworkingload,eachsafeworkingloadoftheconditionsunderwhichit 

isapplicableshallbeclearlyindicated.Nopartofanymachineorofanygearreferredtoaboveinthisparagraph 

shallbeloadedbeyondthesafeworkingloadexceptforthepurposeoftesting. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 

withefficientsafeguards,hoistingappliancesshouldbeprovidedwithsuchmeansaswillreducetotheminimum 

theriskofaccidentaldescentoftheload,adequateprecautionsshouldbetakentoreducetotheminimumthe risk of 

any part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing 

apparel such as gloves, sleeves, and boots asmaybe necessary should be provided.Theworkersshould notwear 

anyrings,watchesandcarrykeysorothermaterials,whicharegoodconductorsofelectricity. 

12. All scaffolds,ladders and othersafetydevices, mentioned ordescribed herein shall be maintainedin safe condition and 

noscaffold,ladderorequipmentshallbealteredorremovedwhileitisinuse.Adequatewashingfacilitiesshallbe provided at 

or near places of work. 

32.0 FireSafetyMeasure 

Cutting/drillingmachineandotherelectricallyoperatedequipmentusedatsite shallbepluggedintocorrectlyratedelectrical outlets. 
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1. OnlyISImarked3pinplugandotherappliancesandequipmentshall beused. 

2. Electricalpowercables/wiresusedshallnothaveanyjointsandshallbeproperlyrated. 

3. All electrical appliances i.e.welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent 

leakage current while in operation. 

4. Beforecommencingtheweldingwork,firesectionshallbeinformedandrequiredprecautionsshouldbetaken. 

5. Twobucketsofwater,sandandafirecloth ofsuitablesizeshall bekeptinaneasilyaccessibleareaonthe site. 

6. Fireextinguishersrecommendedbyfireofficersshallbekeptonthesite. 

7. Usedpaintdrumsshallbestoredinspecifiedstoreonlyafterclosingthemproperly. 

8. Personalprotectiveequipmentsuchassafetyshoes,handgloves,welder’smask,earplugetc.dependinguponthe 

requirementoftheworkshallbeprovidedbythecontractortotheworkmentopreventoccupationalhealthhazards. 

9. Thesafetybeltshallbeprovidedbythecontractorandusedbytheworkmenwhileworkingfromheightformorethan 10Mtr. 

from Groundlevel. 

10. Noneofthepassagesnearliftlobbyandstaircases shall beusedforstacking/dumpinganykindofmaterials/waste. 

11. Any debris/waste generated from thework shall be collected on dailybasis, removedfrom site and storedat the 

designated place in proper manner. 

12. Batteryoperatedemergencylight/torchesshallbeprovidedbythecontractortotheworkmenwhileworkingbeyond 

officehours. 

 
 
 

 
III. CERTIFICATE 

The measurements on the basis of which the above entries for the Bill No… ................................... madehavebeentakenjointlyon 

…………………………….and are recorded at pages……………………….to ................................................................................. Ofmeasurement 

bookno./Sheets…………………………………………………………….. 
 
 
 
 
 
 

 

Signatureanddateof Signatureanddateof 

 
Contractor EngineerofSBI 

 
 

 
The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, 

conditions and specifications. 

 
 
 
 

 
Architect SiteEngineer/Bank’sEngineer 
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IV–MEMORANDUMFORPAYMENT 

 

R.BILLNO…………………… 

 
1.Total amountduesincepreviousbill (D)(A+B) Rs……………………… 

2.PVAonaccountofescalationinpriceofsteel 
 

cementandothermaterialsandlabourasdetailed 
 

inseparatestatementenclose Rs……………………… 

3.Deductions: 
 

a. SecuredAdvancepaidinthepreviousR.A. Rs..……………………. 

b. Retentionmoneyonvalueofworksasper 
 

acceptedtenders:uptodateamount 
 

Less:Alreadyrecovered(-) Rs……………………… 

Balancetoberecovered Rs……………………… 

c. Mobilizationadvance,ifany 
 

i.Outstandingamount(Principal+Interest) 
 

asondate Rs……………………… 

ii.Toberecoveredinthisbill Rs……………………… 

iii.Anyotherdepartmentalmaterialcost 
 

toberecoveredaspercontract,ifany Rs..…………………… 

iv.Anyotherdepartmentalservicechargestobe 
 

recoveredifany,aspercontract(Water,poweretc.) 
 

Enclose statement Rs……………………… 

4.Total deductionaspercontractor Rs……………………… 

5.NetamountpayableasperContract(E-F) Rs……………………… 

 
 

 
(Rupees .................................................................................. )inwords. 

 
Thisbillamountingto ............................................................................. (bothfiguresandwords)hasbeenscrutinizedbymeafterduetest 

checkofthemeasurementofworksasrequiredandasrecommendedforpayment. Dated 

Signature of Bank’sEngineer 

Inchargeoftheproject 

 
STATUTORY DEDUCTIONS: 

 

1. Totalamountdue(E) Rs……………………… 

 
2. Less:IncomeTaxPayable Rs……………………… 

 
3. NetPayable Rs……………………… 
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ThefigureintheMemorandumfor ............ Payment has been verified and the bill passed for payment 

Rs… ....................................................................... (Words and figures) 

 

Date: SignatureofPremisesoffice 

 
DETAILSOFINSURANCEPOLICIES 

 
TypeofPolices NameofInsurance Amount(Rs.) PolicyNo. Validity 

 
 
 

 

Workmen’sCompensation 

 
 

 

Remarks: 

 
1.  This only an ‘on –account’ payment and is not be interpreted either as approval of work, 

materialsbroughtoraffixedatsiteorforthatmatterapprovalofanysort. 

 

2. Thequantumofworkdoneandmaterialsdeliveredatsitehavebeencertifiedby…………….. 

 

3. Shouldyouwishtoauditsuchwork,kindlycontracttheundersignedandoblige. 

 

 

 

 

 

 
Architects 

 
 

 
PROFORMAOFHINDRANCEREGISTER 

 
 

 

Name of Work: Dateofstateofwork: 

Name of Contractor: Periodofcompletion: 

Agreement No.: Date of completion: 

 
Sr. no. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

period of 

hindrance 

Signature 

SE/PE 

Remarks 

1 2 3 4 5 6 7 

 
 
 
 

 

SE=SiteEngineer 

 
PE=ProjectEngineer 
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MAINTENANCEOFRECORDS 
 
 

 

A) Registersatthesiteoffice oftheBank’s Engineer: 

 
1. MeasurementBooks 

 
2. Drawingregister 

 

3. Materialsandsiteregister 

 
4. HindranceRegister 

 
5. Sitevisit&instructionsRegister. 

 
 

 
PROFORMAFORAPPLICATIONBYCONTRACTORFOREXTENSIONOFTIME 

 

1. NameofContractor: 

 

2. Nameoftheworkasgiveninthe Agreement 

 
3. AgreementWO 

 
4. Tenderamount 

 

5. Dateofcommencementofwork 

 
6. Periodallowedforcompletionasperagreement 

 

7. Dateofcompletionasperagreement 

 

8. Periodforwhichextensionof timehasbeengiven 
 
 

 
Date Month Year 

 
 

 

a) 1stextensionvideBank’sletterno. 

 
b) 2ndextension vide Bank’sletterno. 

 

c) 3rdextensionvideBank’sletterno. 

 
9. Reasons for which extension have been previously given (copies of the previous applications should be 

attached) 

 
10. Periodforwhichextensionisappliedforandthereasonsthereofincludinghindrances,timeforextrawork assigned 

if any etc. 

 
 
 
 

 

Signature of 

Contractor 
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TECHNICALSPECIFICATION/LISTOFAPPROVED MAKE LIST 

OF MATERIALS OF APPROVED BRAND AND/OR MANUFACTURE –INTERIOR/CIVIL 

SN ITEM BRAND/MANUFACTURE/TYPE 

1 Plywood/Blockboard MRGradeofCentury/Greenply/Archidplyorequivalent. 

2 Laminate Greenlam/Centurylam/Archidlamorequivalent 

3 Doorlock Ebco/Hafele/Hettich/Godrejorequivalent 

4 Auto(self)latchLockforSWOcounters Ebco/Hafele/Hettich/Godrejorequivalent 

5 Nightlatchlock Godrej 

6 Handle Acme/Corel/Ebco/Godrej/Korsa/Orchid 

7 Towerbolt, Doorstoper S.S.brush/mattfinish 

8 Telescopicsliderfordrawer Godrej/Hafele/Hettich/Ebcoorequivalent 

9 ACP Alubond,Eurobond,Fujibond,AlcobondorequivalentISO 

certified 

10 Float Glass Saintgobi/Modiguardorequivalent 

11 Toughened glass Saintgobi/Modiguardorequivalent 

12 Bidding/Lipping Teakwoodbidding 

13 WoodenDoorframe 1stclasslocalwood 

14 Aluminumsection Indal/Hindalco/Jindal/ Tataor equivalent 

15 VerticalBlinds D'decor/HunterDouglass/Mac/Marvel/Vista 

16 Paint(Enamel/oilbound/Plasticpaint) Asianpaint/Deluxe/Bergerpaint 

17 Wallpaper Asian(Nilaya)/Excel-Streamlineorequivalent 

18 Veneer Green/Centuryorequivalent 

19 Floortiles Johnson/Kajariaorequivalent 

20 Doorcloser,floorspring Godrej/Droma/Ebco/Ozoneorequivalent 

21 GlassFlim 3Morequivalent 

22 CPUTrolley M.S.blackpowdercoatedwithcastor/wallmounted as 

required 

23 Falseceiling Allcomponentsincludingallhardwareitemsofthefalseceiling 

systemsshallbeusedofthesamemakeofthefalseceiling 

system.Anylocalmaterialshallnotbeusedforanypartofthe 

ceilingsystem. 

24 Mineralfiber ceilingtiles 12mmthickArmstrongduneorequivalent 

 

 
NOTE:- 

 
 Thetenderershalluseallthematerialstrictlyasperthelistofapprovedmakeasstatedabove,itismandatorytotake 

thewrittenconfirmationwellinadvanceifthematerialasstatedaboveisnotavailableand/orthesameisnotsuitable 

(colour,size,shape,texture)asperthesitecondition. 

 Contractorhas tosubmitpurchases voucherof itemsfromauthorizedvendor ofrespectivebrandondemandbyEIC. 

 WhetheraproductisequivalentornotwillbedecidedbytheEngineer-in-Charge. 
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AnnexureII 

 
To 

e- ProcurementTechnologiesLtd.(ProcureTiger) 

A-201-208,WallStreet-II,Opp.OrientClub, 

Nr.GujaratCollege,Ahmedabad-380006, Gujarat, 

India. 

Tel:(079)40016837/835 

Fax:(079)40016876 

 
Sub: E- TenderingFOR ……………………..vide NIT No…………dated…………….. 

 

 

Ref:1  

2. e-tenderingdt.……………………. 

3. OurOfferNo. dt. 

 

DearSir, 

 
Weconfirmthatwehavequoted. 1. 

as our final lumpsumpricesduringthee-tenderingprocessconductedtoday. 

 
TheitemwisedetailratesareworkedoutasperthePricebid(Annexure-III)appendedherewith. 

ThankingyouandlookingforwardtothevaluableorderfromSBI. 

Yourssincerely, 

 

For  

 
Name: 

Company: 

Date:Seal: 

 
 
 
 
 
 
 
 
 
 

 
BILLOF 

 
QUANTITIES(BOQ) 

(SEEANNEXURE-IIIINSEPARATEATTACHMENTFILE) 


