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STATE BANK OF INDIA 

 
PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 

SBI INVITES e-TENDERS 

FOR 

 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR SBI KALYANI BRANCH 

BUILDING LOCATED AT KALYANI      

Only following Lift manufacturing companies are eligible to participate in this tender 

 
1. Otis Elevator company India Ltd. 2. Kone Elevator  India (P) Ltd . 3.  Mitsubishi Elevator India (P) 

Ltd, 4. Schindler India (P) Ltd. 5. Johnson Lift (P) Ltd. 
 

 

Last Date & Time for submission of e-Tender:. 24.03.2025 till 2:00 PM 

Opening of e-Tender: 3 PM on 24.03.2025     

 

Tender Submitted By: 

Name of Contractor:     

…………………………………………………………………………………………..………………………………

Address:…………………………………………………………………………………………….…………………

…………………………………………………………………………………………………………………………

……. 

GSTIN:…………….……………………………………..……………………………………….Date:……………… 

Note: 

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-

Tendering 

2. Bidders are requested to submit technical bid as well as price bid in online mode only. No 

hard copy is required to be submitted physically during tender submission. Only L1 bidder will 

be asked to submit the signed hard copy of all the pages of NIT in due course before issuing 

work order. 

 

 

 

 

 

Signature of Bidder with seal 

 

PREMISES & ESTATE DEPARTMENT 

LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 

1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL. 
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SBI invites application cum sealed E-tender (ON ITEM RATE BASIS) in Two bid (Technical and 

commercial bid) from The lift Manufacturers (Otis, Kone, Mitsubishi, Schindler and Johnson ) FOR 

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR SBI KALYANI BRANCH 

BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA through online e-Tendering System Portal 

https://www.tenderwizard.com/SBIETENDER. Details of the e-Tender are as under. 

SI.  Description-1 Description-2 

1 Name & Location of work SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 

ELEVATOR FOR SBI KALYANI BRANCH BUILDING (G+2 

FLOORS) LOCATED AT KALYANI, NADIA 

2 Tenders shall remain valid for 120 days from the date of opening of tenders. 

 

3 Time allowed for completion 120 days (including Sundays and Holidays) from the 

Date of Issue of the Work Order or the Site Handover 

Date, whichever is later.  
4 Last date and time of 

submission of tender 

2:00 PM on or before 24.03.2025 

5 Date & Time of opening of 

Tender 
3:00 PM on 24.03.2025 In case the tender opening 

date is declared as    holiday / lock-down, the tender 

will be opened in the next working day at the same 

time. 

6 Address for submission of EMD 

and where online tender will 

be opened 

Office of, 

 

The Assistant General Manager, (P&E), State Bank of 

India, Local Head Office, Block-B, 9thFloor, Samriddhi 

Bhavan, Kolkata-700001 

7 Earnest Money Deposit (EMD) Rs 11,500/- in form of DD or Banker’s cheque in favour of  
the Assistant General Manager (Premises 

&Estate), State Bank of India, Local Head 

Office, Kolkata drawn on any scheduled Bank 

in India. 
Bidders are requested to submit technical bid as well as 

price bid in online mode only. No hard copy is required 

to be submitted physically during tender submission 

except EMD. Hard copy of EMD is to be submitted on or 

before the due date of tender submission date, failing 

which Tender will be rejected.   
8 Defective liability period 12 months from the date of virtual completion of work 

9 Liquated Damages 0.5% per week subject to a maximum of 5% of contract 

value 

10 Approximate Estimated cost of 

the project. 

Rs. 11,22,882.00 + GST As Applicable  

11 Initial Security Deposit (ISD) 2% of contract amount less EMD to be submitted by 

successful tenderer. By means of DD or BC in favour of 

AGM (P&E), SBI, LHO, Kolkata 

 

12 Total Security Deposit (TSD) in 5% of the final bill amount including ISD. TSD will be 

https://www.tenderwizard.com/SBIETENDER
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the form of Retention Money 

(RM) 

retained with us for a defect liability period i.e, 12 

months from the date of final bill. No interest will be paid 

for the said TSD. 

 

13 Availability of Tender 

Documents 

Tender documents are to be downloaded from the 

Bank’s website (www.sbi.co.in) or SBI e-Tender Portal 

www.tenderwizard.in/SBIETENDER 

 

14 Pre-Bid meeting 19.03.2025   03:00 PM (At the address mentioned for 

submission of EMD) 

15 For e-Tender related queries Service provider : 

 

M/s. Antares Systems Limited,  

Registered Office: #24, Sudha Complex,  

3RD  Stage, 3RD  Block, Bangalore – 560079, 

Karnataka. 

Ph.: 080-49352000 / 40482000 

Fax: 080-49352034 

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 

4604 6611 

Contact Persons: 

(On working days 9 AM to 6 PM) 

1. Mr.Kushal Bose 

Mobile No.: +91 7686913157 

e-Mail: kushal.b@antaressystems.com 

2. Mr. Subrata Sheet 

Mobile No.: +91 9674758723 

e-Mail: subrata.s@antaressystems.com 

 

16 Payment Terms The following percentage of contract rates in the 

tender  shall be payable at different stages of work (No 

advance is payable): 

a. 60% after delivery of material at site with all 

required documentation, test certificates as may 

be required and its verification/ inspection.  

Payment can be made on per lift basis but only 

after all material except erection accessories for 

the lift is delivered.  

b. Balance 40% will be paid after all statutory 

clearances are obtained and lift(s) are handed 

over after required testing & commissioning. 

c. Retention money as detailed in Clause 18.0 

above shall be deducted from each bill for 

payment. 

17 Deduction of Income Tax and 

GST 

A) TDS on Income Tax/GST will be deducted at source 

as per Govt. Guidelines. 

B) The contractor should comply with the following; 

i. Contractor should have GST Registration Number 

ii. Invoice should specifically/separately disclose the 

http://www.sbi.co.in/
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
mailto:kushal.b@antaressystems.com
mailto:subrata.s@antaressystems.com
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amount of GST levied at applicable rate as per GST 

provision 

iii. Contractor should timely file his GST return in 

accordance with GST provisions to enable the Bank to 

claim the credit of GST paid to the contractor. 

 

18 For any details, please contact The Assistant General Manager (P&E) 

State Bank of India 

Premises & Estate Department,  

Local Head Office, Kolkata, 

“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, 

Kolkata – 700 001. 

Contact No.: 033 – 2243 6677 

e-Mail ID: agmpre.lhokol@sbi.co.in 

 

19 Documents Required to be 

signed, scanned, and 

uploaded in the e-Tendering 

website during submission of 

Tender 

1. Copy of Bank Draft pertaining to EMD / MSME 

certificate if applicable. 

 

2. Process Compliance statement as per Annexure-I of 

NIT 

 

3. Signed & Stamped copy of page no. 01 to 06 of  

Technical bid i.e NIT.  

 

4. Declaration copy related reading, understanding 

and acceptance of all the pages of NIT 

 

5. Signed copy of duly filled technical parameters 

 

Note- 1. No Hard copy of technical bid as well as price 

bid have to be submitted physically. Technical Bid as 

well as Price bid is to be submitted in online mode only. 
2.Only successful L1 vendor has to submit the hard copy of 
tender document duly signed.  

20 Corrigendum Corrigenda, if any, is to be followed as published in 

www.tenderwizard.in/SBIETENDER portal only. 

 

21 Any additional Information The estimated rates as per the Break-up Of Quantities 

(BOQ) uploaded in this tender are inclusive of materials, 

labour, wages, fixtures, transportation , Loading and 

unloading , installation  and commissioning  all taxes & 

charges, cost of the insurances as specified in the 

tender, cost towards testing of materials supplied, 

wastages, Octroi, machinery, temporary works such as 

scaffolding, cleaning, overheads, profit, statutory 

expenses, incidental charges and all related expenses 

to complete the work. However, GST on work value will 

be paid extra as applicable. Co-ordinate and 

compliance for obtaining  NOC from CEA 

 

mailto:agmpre.lhokol@sbi.co.in
https://ind01.safelinks.protection.outlook.com/?url=http%3A%2F%2Fwww.tenderwizard.in%2FSBIETENDER&data=04%7C01%7Cnasir.bakhsh%40sbi.co.in%7C3d1c5b40fb8f4dbfbe7908d90ebfe2ac%7Cfbdb22357f504509b407c58325ec27a8%7C0%7C0%7C637557039576378681%7CUnknown%7CTWFpbGZsb3d8eyJWIjoiMC4wLjAwMDAiLCJQIjoiV2luMzIiLCJBTiI6Ik1haWwiLCJXVCI6Mn0%3D%7C1000&sdata=hBg1qSnKVAXIQRvAkv93gBkybhHd3hir%2F6MMA%2BAEuKM%3D&reserved=0
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We strongly recommend the contractor to study the site condition & scope of work before 

submitting the tender. The work shall be strictly executed as per the Bank’s approved policy. 

Materials to be used for execution of the said work are to be approved by the bank prior to use. 

State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without 

assigning any reason.  

 

Sd/- 

Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

 

 

 

 

 

IMPORTANT NOTES 

(a) The lift Manufacturers such as Otis, Kone, Mitsubishi, Schindler and Johnson are only 

eligible for the above-mentioned work.  

(b) Any abnormal increase from the quoted price / cost will not be accepted.  

(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 

(d) Sealed Tenders are invited from the lift Manufacturers (Otis, Kone, Mitsubishi, 

Schindler and Johnson) for Elevator Works only  in one part, i.e., Part – I [Technical Bid 

+ Singed Copy of  DD pertaining to EMD)], Part – II [Price Bid], to be submitted online 

through the following  portal: www.tenderwizard.in/SBIETENDER 

 

** Price Bid and technical bid shall not be accepted offline. 

Price Bid and technical bid can be submitted through online mode only * 

 

Part – I (Technical Bid + “Singed Copy of DD pertaining to EMD”): Technical Bid will  

be available online for downloading of documents in the portal as stated above and all 

signed copies to be uploaded. 

and  

Online Price Bid: This shall contain the Electronic format of Price Bid. The contractors can 

view the Tender Opening Details through their respective log-in IDs on the above-

mentioned e-Tendering Portal (Website). 

(e) The Bidder is expected to examine all instructions, forms, terms and specifications in the bid 

documents. Failure to furnish all information required as per the Bid Documents or submission 

of bids not substantially responsive to the Bid Documents in every respect will be 

at the bidder’s risk and shall result in rejection of the bid. 

 

(f) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will 

be opened on the next working day at the same time. Again, corrigendum, if any, are to 

be  followed from https://www.tenderwizard.com/ SBIETENDER. 

(g) No conditions other than mentioned in the tender will be considered, and if given they 

will have to be withdrawn before opening of the Price Bid. 

 

(h) Tenders received without EMD shall be summarily rejected, and such tenders shall not 

be allowed to participate in the online price bidding process. 

 

http://www.tenderwizard.in/SBIETENDER
http://www.tenderwizard.com/SBIETENDER
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(i) SBI has the right to accept / reject any / all tenders without assigning any reasons and no 

correspondence shall be entertained in this regard. 

(k) The intending bidders are to quote their offers item wise in all the items of price bid. If 

vendor fails to quote their price in any of the items of price bid, the price quoted by the 

vendor will be assumed as “Zero”. Vendor will be bound to execute the work of the item 

& the work value of that item will be zero.  

(l) Contractors shall provide all labour and materials, tool and tackles including necessary 

scaffolding for proper execution of the work including curing etc. 

(m) 5% of the value of the executed work will be retained as Security Deposit and will be 

refunded on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve) 

months from the date of completion of work. No interest shall be payable on Security 

Deposit. 

 

(n) Rates quoted shall be inclusive of providing necessary arrangements for satisfactory 

protection of furniture / flooring / electrical fittings / Bank’s any other property during 

execution of the work. 

 

(o) Rates shall be inclusive of cost for disposing debris and any other unserviceable materials 

as per direction and inconformity with the Local or any other govt. authorities rules. 

 

(p) Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling, 

walls, etc., after completion of work. 

 

(q) In case of any poor quality of work or substandard materials used for the purpose, shall be 

replaced as per instructions without any extra cost. 

(r ) Any scaffolding work required for installation of lift is in scope of contractor. No extra 

payment will be made in this regard. 

Notes:- 

• Conditional tenders shall be summarily rejected. 

• SBI reserve their rights to accept or reject any or all the tenders, either 

in part or whole without assigning any reason(s) for doing so and no 

claim/correspondence shall be entertained in this regard. 

• Quantities are tentative and can increase or decrease the quantities of 

any item and contractor have to execute the same at the quoted rates. 

• The application forms must be submitted in a prescribed format as laid 

down in the enclosed Annexures.  
 

The Price bid should be submitted in online mode only as prescribed format given in our 

Service Provider’s portal www.tenderwizard.in/SBIETENDER. 
 
Yours Faithfully, 
 
 
 

Sd/- 

 
Assistant General Manager (P&E.) 

SBI, P&E Deptt., LHO Kolkata 

http://www.tenderwizard.in/SBIETENDER.
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PROCESS COMPLIANCE STATEMENT (ANNEXURE I) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp and 

submit with technical Bid) 

 

To, 

M/s. Antares Systems Limited 

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER OF SUPPLY, 

INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR SBI KALYANI BRANCH BUILDING (G+2 

FLOOR) LOCATED AT KALYANI, NADIA This has reference to the Terms & Conditions for the E-

tendering mentioned in the Tender document 

This letter is to confirm that:  

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E- 

tendering as mentioned in RFP of SBI as well as this document and confirm our 

agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 

understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & 

responsible in any manner whatsoever for  my/our failure to access  & bid on the E-

tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the 

E- tendering event. 

5) We confirm that we have a valid digital signature  certificate  issued  by  a  valid  

Certifying Authority. 

6) We, here by confirm that we will honor the Bids placed by us during the E-tendering 

process. 

 

With regards, Date: 

 

 

 

 

 

 

 

Signature with company seal Name: 

Company / Organization:                                                                                       

Designation within Company / 

Organization:                                                       

Address of Company/Organization : 
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INSTRUCTIONS TO THE TENDERERS 

 

Sealed Tenders are invited by SBI for the SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF 

ELEVATOR FOR SBI KALYANI BRANCH BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 

 

Site and its location 

The above- m e n t i o n e d  work is to be carried out at SBI KALYANI BRANCH BUILDING (G+2 

FLOOR) LOCATED AT KALYANI, NADIA. 

 

 

Tender documents 

 

The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents and the most workmen like manner. *) Instructions 

to tenderers, *) General conditions of Contract, *) Special conditions of Contract, *) 

Additional Specifications, Drawings, *) Price bid 

 

***** IMPORTANT NOTE: 

The above documents shall be taken as complementary and mutually explanatory of 

one another but  in case of ambiguities or discrepancies, shall take precedence in the 

order given below; 

a) Price Bid 

b) General Terms & conditions of contract 

c) Instructions to Tenderers 

d) Drawings 

e) Special conditions of contract 

f) Technical specification 

 

The tender documents are not transferable. 

 

Site Visit:  

The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data that may be required for the purpose of filling this tender document 

and enter into a contract for the satisfactory performance of the work. The tenderer is 

requested satisfy himself regarding the availability of water, power, transport and 

communication facilities, the character quality and quantity of the materials, labour, the 

law and order situation, climatic conditions local authorities requirement, traffic regulations 

etc; The tenderer will be fully responsible for considering the financial effect of any or all 

the factors while submitting his tender.  

 

Earnest Money:  

As mentioned in NIT 

 

5.0 Initial/ Security Deposit :  

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender 

value including EMD by means of DD drawn in favour of SBI Payable at Kolkata within a 

period of 15 days of acceptance of tender.  
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Total Security Deposit:  

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 

form of Initial Security Deposit (ISD). Balance 3% shall be deducted from the running 

account bill of the work at the rate of 10% of the respective running account bill i.e., 

deduction from each running bill account will be @10% till Total Security Deposit (TSD) 

including ISD reaches to 5% of contract value. The 50% of the Total Security Deposit shall be 

paid to the contract on the basis of architect’s certifying the virtual completion. The 

balance 50% would be paid to the contractors after the defects liability period as specified 

in the contract.  

 

Additional Security Deposit: N/A 

 

7.0 Signing of contract Documents:  

The successful tenderer shall be bound to implement the contract by signing an 

agreement and conditions of contract attached herewith within 15 days from the receipt 

of intimation of acceptance of the tender by the Bank. However, the written acceptance 

of the tenders by the Bank will constitute a binding agreement between the Bank and 

successful tenderer whether such formal agreement is subsequently entered in to or not.  

 

8.0 Completion Period:  

Time is essence of the contract. The work should be completed in all respect accordance 

with the terms of contract within a period of 120 days from the date of award of work.  

 

9.0 Validity of tender:  

Tenders shall remain valid and open for acceptance for a period of 120 days from the 

date of e-Tender . If the tenderer withdraws his/her offer during the value period or makes 

modifications in his/her original offer which are not accurate, SBI / Competent Authority 

has the right to accept/reject any/all tenders without assigning any reasons whatsoever.         

                                                                              

 

DECLARATION 

I/We have understood all the above conditions. If I/We fail to start/ or execute work within 

the stipulated period of time, our Security deposit will be forfeited. 

        

 

Place: 

Date:        Signature of Contractor 
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FORM OF TENDER 

 

To , 

Assistant General Manager (P&E) 

SBI, P&E Deptt., LHO Kolkata 

 

Dear Sir, 

 

SUB: SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR SBI KALYANI BRANCH 

BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 

 

Site and its location: 

SBI KALYANI BRANCH BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 

 

1. I/We refer to the tender notice issued  by the bank for above work. In connection with the 

above. 

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in 

conformity with the drawings, conditions of contract, specifications, and bill of quantities at 

the respective rates quoted in the bill of quantities.  

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and 

all aspects of the tender conditions. Subject to above, I/We do herby agree, should this 

tender be accepted in whole or in part, to 

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.  

b) Complete the works within 120 days from issuance of work order. 

4. We have submitted our DD pertaining to EMD as per NIT . 

5. We also declare that SBI may take any official actions , 

i) If our offer is withdrawn within the validity period of acceptance.  

Or 

ii) If the Contract is not executed within 10 days from the date of receipt  

Or 

iii) If the work is not commenced within 15 days after issue of work order or handing over of 

site whichever is later.  

5. I/We understand that you are not bound to accept the lowest or any tender you receive.  

6. Name of Partners/Directors of our Firm : 

 i)  

ii)  

iii)  

Yours faithfully 

Signature: 

Designation: 

 

Name of Partner/Director of the firm authorized to Sign or Name of person having power of 

attorney to sign the contract                                                                           

(Certified true copy of Power of Attorney should be attached) 

Signature and address of witness 

a)      Signature: 

Name: 

Address: 

b)       Signature: 

Name:           

Address: 
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ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the ______________ day of __________ 2025 

 between ________________________________________________________________ 

_______________________________________________________________________ 

of _____________________________________________________________________ 

_______________________________________________________________________ 

(hereinafter called the “Employer”) of the one part and ___________________________ 

of ________________________________________ (hereinafter called “The Contractor”) of the other 

part, where as the Employer is desirous of getting the work of  

“______________________________________________________________________” executed and has 

caused drawings, conditions of contract, specifications and schedule of quantities etc., 

describing the works prepared by Bank. 

 

AND WHEREAS  the SAID DRAWINGS numbered as per list attached inclusive of  and the conditions 

of contract, specifications and schedule of quantities etc., have been signed by or on behalf of 

the parties hereto. 

 

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set 

forth in the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon 

the said drawings and described in the same specifications and included in the said schedule of 

quantities for such sum as may be ascertained to be payable in terms of the Bills of Quantities, 

and which sum is estimated to be Rs. ____________ 

(Rupees____________________________________________________ (hereinafter referred to as “Said 

Contract Amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1. In consideration of the said sum to be paid at the times and in the manner set forth in the 

said conditions, the contractor shall upon and subject to the said conditions, execute and 

complete the work shown in the said drawings and described in the said specifications. 

 

2. The Employer shall pay the contractor the said sum or such sums as shall become payable 

hereunder at the times and in the manner specified in the said conditions. 

 

3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, 

Appendix thereto, Special Conditions of Contract, Specifications and Schedule of 

Quantities with the rates entered therein, shall be read and studied as forming part of this 

agreement and the parties hereto shall respectively abide by and submit themselves to the 

conditions and stipulations and perform the agreement on their part respectively in such 

conditions contained. 

 

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract 

to carry out work in respect of the entire works to be paid for according to actual 

measured quantities, including variations from BOQ at the rates contained in the Schedule 

of rates and Probable bill of quantities or as provided in the said conditions. 
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5. The Employer reserves to himself the right of altering the drawings and natures of the work, 

of adding/substitution to or omitting any items of work or having portions of the same 

carried out through alternate agencies without prejudice to this contract. 

 

 

 

6. Time shall be considered a the essence of this agreement and the contractor hereby 

agrees to commence the work soon after the site is handed over to him but within 10 days 

reckoned from the date of issue of work order to execute the work, as provided for in the 

said conditions and complete the entire work in 120 days subject to nevertheless to the 

provisions for extension of time. 

 

 

7. This agreement and contract shall be deemed to have been made in Kolkata and any 

questions or dispute rising out of or in any way connected with this Agreement and 

Contract shall be deemed to have arisen in Kolkata and only the courts in Kolkata shall 

have jurisdiction to determine the same. The limitation period will be 90 days from the date 

of dispute having arisen. 

 

AS WITNESS our hand this _____________ day of ____________ 2025 

 

Signed by the said in the presence of: 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :       EMPLOYER 

 

WITNESS :   SIGNATURE 

 

NAME       : 

 

ADDRESS :   
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GENERAL CONDITIONS OF CONTRACT 

 

Except where provided for in the description of the individual items in the schedule of quantities 

and in the specifications and conditions laid down hereinafter and, in the drawings, the work shall 

be carried out as per standard specifications and under the direction of SBI / Consultant. 

 

1. INTERPRETATION : 

In constructing these conditions, the specifications, the schedule of quantities, tender and 

Agreement, the following words shall have the meaning herein assigned to them except 

where the subject or context otherwise requires: 

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State 

Bank Bhavan”, Madam Cama Road, Mumbai – 400 021, Maharashtra and Local Head Office 

at “Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001, West Bengal and 

includes Client’s representative, successors & assigns. 

ii) Consultant: NA 

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this 

office NIT No. KOL/PE/VC/2025/03/04 dated 13/03/2025, and his / their heirs, legal 

representatives, assigns and successors.   

Site : SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR SBI KALYANI BRANCH 

BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 

 

Site and its location 

where the work is to be executed as per the lay-out plans and drawings including any other 

building (s) thereat allotted by the Bank for the Contractor’s use. 

iv) Site Engineer / Project Management Consultant (PMC): The Site Engineer / Project 

Management Consultant shall be the person / organization appointed by the Bank for 

administration of construction work. 

v) Drawing: The work is to be carried out in accordance with drawings, specifications, the 

schedule of quantities and any further drawings or any other instruction, which may be given 

by the Bank / Consultant, during the execution of the work. 

All drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and the Bank / Consultant, shall be given access to such drawings 

or schedule of quantities whenever necessary. Detail fabrication drawings where required are to 

be prepared by the Contractor and have these approved by Consultants before taking up 

execution. 

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 

drawings, specifications and schedule of quantities or to additional instructions at least 15 days 

ahead from the time when it is required for implementation so that the Bank / Consultant may be 

able to give decision thereon. 

• “The Work” shall mean the work to be executed or done under this contract. 

• “Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act 

or in Provincial Insolvency Act or any amending statutes. 

• “The Schedule of Quantities” shall mean the schedule of quantities as specified and 

forming part of this contract. 

• “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with the 

accepted quoted rates of the contractor. 

 

SCOPE: The Work Consists of SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR FOR 

SBI KALYANI BRANCH BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 
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Site and its location 

SBI KALYANI BRANCH BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA in Accordance With 

The Drawings And “Schedule Of Works”. It Includes Furnishing All Materials, Labour, Tools And 

Equipment And Management Necessary For And Incidental To The Construction And Completion 

Of The Work In conformity with designs, drawings, specifications, bill of quantities, etc.  Should any 

detail, essential for efficient completion of the work be omitted from the drawings / specification, 

it shall be the responsibility of the contractor to inform the Bank / Consultant and to furnish and 

install such detail with Bank’s / Consultant’s concurrence, so that  

 

 

upon completion of the proposed work the same becomes acceptable. 

Bank / Consultant may in their absolute discretion issue further drawings and / or written 

instructions, details, directions and explanations, which are here after collectively referred to as 

“The Bank’s / Consultant’s instructions” in regard to: 

 

a. The variation or modification of the design quality or quantity of work or the addition or 

omission or substitution of any work. 

b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing 

and / or specification. 

c. The removal from the site of any defective material brought thereon by the contractor and 

the substitution of any other material thereof. 

d. The demolition, removal and / or re-execution of any work executed by the Contractor/s. 

e. The dismissal from the work of any person employed thereupon. 

f. The opening up for inspection of any work covered up. 

g. The rectification and making good of any defects under clauses hereinafter mentioned 

and those arising during the Defect Liability period. 

The contractor shall forthwith comply with and duly execute any work comprised in such 

Bank’s / Consultant’s instruction provided always that verbal instruction, directions and 

explanations given to the Contractor or his representative upon the work by the Bank / Consultant 

shall, if involving a variation, be confirmed in writing to the Contractors within seven days.  No 

work, for which rates are not specifically mentioned in the priced schedule of quantities, shall be 

taken up without written permission of the Bank / Consultant.  Rates of items not mentioned in the 

priced schedule of quantities shall be fixed by the Bank in consultation with the Consultant as 

provided in Clause “Variation”. 

 

2. DETAILED DRAWINGS AND INSTRUCTIONS : 

The Bank through its consultant shall furnish with reasonable promptness additional instruction 

by means of drawings or otherwise necessary for proper execution of the work. All such drawings 

and instructions shall be consistent with contract documents, true documents thereof and 

reasonably inferable therefrom. 

The work shall be executed in conformity therewith and the Contractor shall not work without 

proper drawings and instructions. 

Immediately after receipt of the work order of the contract, the contractor shall prepare a 

progress schedule and submit the same to the Bank through the Consultant for approval which 

shall indicate the dates for the starting and completion of the various stages of constructions. 

 

3. COPIES FURNISHED: 

The Contractor on the signing hereof of the Contract shall be furnished by the Bank through its 

Consultant free of charge with a copy of the priced schedule of quantities / rates, two copies of 

each of the said drawings and one copy of specification and two copies of all further drawings 
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issued during the progress of the work. Any further copies of such drawings required by the 

contractor shall be supplied on payment by the contractor of the charges therefor. 

 

5. OWNERSHIP OF DRAWING: 

All drawings, specification and copies thereof furnished by the Bank through its Consultant are 

the property of the Bank. They are not to be used on other work, and with the exception of the 

signed contract set, are to be returned to the Bank on request on completion of the work. 

 

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK’S / CONSULTANT’S INSTRUCTIONS : 

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring 

compliance of any instructions within ten days fails to comply with such instructions, the Bank 

through the Consultant may employ other person, to carry out any such instructions whatsoever 

that may be necessary to give effect thereto and pay all cost in connection therewith.  The 

contractor shall either pay the Bank the cost incurred by the Bank in connection therewith or the 

Bank may release the cost from any money due or to become due to the Contractor. 

 

• Owner’s Right to Terminate the Contract: 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for compulsory 

winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of the 

liquidator in such acts of insolvency or winding up shall be unable within 7 days after notice to him 

to do so to show to the reasonable satisfaction of the Architect / Consultant that he is able to 

carry out and fulfill the contract and to give security therefore if so required by the Architect / 

Consultant. 

Or, if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached by or on 

behalf of any of the creditors of the contractor. 

Or, shall assign or sublet his contract without the consent in writing of the SBI through the 

Architect / Consultant or shall charge or encumber this contract or any payment due to which 

may become due to the contractor there under: 

(a) has abandoned the contract, or, 

(b) has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 15 days after receiving from the SBI 

through the Architect / Consultant written notice to proceed, or, 

(c) has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 

failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the SBI through the Architect / Consultant that the said 

materials were condemned and rejected by the Architect / Consultant under these 

conditions, or, 

(d) has neglected or failed persistently to observe and perform all or any of the acts, matters 

or things by this contract to be observed and performed by the contractor for seven days 

after written notice shall have been given to the contractor to observe or perform the 

same or has to the detriment of good workmanship or in defiance of the SBI’s or 

Architect’s / Consultant’s instructions to the contrary subject any part of the contract.  

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding 

any previous waiver, after giving seven days’ notice in writing to the contractor, determine the 

contract, but without thereby affecting the powers of the SBI or the Architect / Consultant or the 

obligation and liabilities of the contractor the whole of which shall continue in force as fully as if 

the contract had not been so determined and as if the works subsequently had been executed 

by or on behalf of the contractor.  
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And further the SBI through the Architect / Consultant their agents or employees may enter 

upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or Roads use the same by means of 

their own employees or workmen in carrying on and completing the work or by engaging any 

other contractors or persons to complete the work and the contractor shall not in any way 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or other persons 

employed for completing and finishing or using the materials and plant for the works. 

When the works shall be completed or as soon thereafter as convenient the SBI or the 

Architect / Consultant shall give a notice in writing to the contractor to remove his surplus 

materials and plants and should the contractor fail to do so within 15 days after receipt thereof by 

him the SBI sell the same by public auction after due publication, and shall adjust the amount 

realized by such auction. The contractor shall have no right to question any of the act of the SBI 

incidental to the same of the materials etc. 

 

7. VISIT TO THE SITE: 

Intending tenderer shall visit the site and make him thoroughly acquainted with the local site 

condition, nature and requirements of the work, facilities of transport condition, availability of 

labour and materials, access and storage for materials and removal of rubbish. The tenderer shall 

provide in the tender for cost of carriage, freight and other charges as also for any special 

difficulties and including police restriction for transport etc. for proper execution of work as 

indicated in the drawings. The successful tenderer will not be entitled to any claim or 

compensation for difficulties faced or loses incurred on account of any site condition which 

existed before the commencement of the work or which in the opinion of the Bank / Consultant,  

might be deemed to have reasonably been inferred as so existing before commencement of 

work. 

8. TENDERS: 

The entire tendering process will be conducted on an electronic platform through M/s. 

Antares Systems Limited , the Bank’s authorized e-Procurement Agency. 

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all 

of the tenders for each section or to split up and distribute any item of work to any firm or firms, 

without assigning any reason. 

The tenderers should note that the tender is strictly on the item rate basis and their attention is 

drawn to the fact that the rates for each and every item should be correct, workable and self-

supporting. If called upon by the Bank / Consultant, detailed analysis of any or all the rates shall 

be submitted. The Bank / Consultant shall not be bound to accept the Contractor’s rate analysis. 

The work will be paid for as “measured work” on the basis of actual work done and not as 

“lump sum” contract. 

All items of work described in the schedule of quantities are to be deemed and paid as 

complete work in all respects and details including preparatory and finishing work involved, 

directly related to and reasonably detectable from the drawings, specifications and schedule of 

quantities and no further extra charges will be allowed in this connection.  

The Bank has power to add to / omit from any work as shown in drawings or described in 

specifications or included in schedule of quantities and intimate the same in writing but no 

addition, omission or variation shall be made by the contractor without authorization from the 

Bank. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 

(ninety) days from the date of opening of tender. 

 

9. TENDER DOCUMENTS: 

The work has to be carried out strictly according to the conditions stipulated in tender 

consisting of the documents as NIT, Instructions to the Tenderers, General Conditions of Contact, 

Special Conditions of Contract, Technical Specifications, Price Bid, Drawings, etc. 
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The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies shall take precedence in the order as Price 

Bid, Additional specification, Technical specification, Drawings, Special conditions of contract, 

GCC, instructions to Tenderers. 

 

10. AGREEMENT: 

The successful tenderer shall sign the agreement as per draft agreement annexed herewith 

(Annexure I) within 10 days (If instructed by the bank) from the date of issue of formal work order 

and he shall pay for all stamps and legal expenses, incidental thereto. However, the written 

acceptance of the tender by the Bank / Consultant will constitute a binding contract between 

the Bank and the person so tendering whether such formal agreement is or is not subsequently 

executed. 

 

11. PERMITS AND LICENSES: 

Permits and licenses for release of materials which are under Government control shall be 

arranged by the contractor on behalf of the Bank. The Bank will sign any form or application that 

may be necessary for the purpose. 

It may be clearly understood that no compensation or additional charges can be claimed by 

the contractor for non-receipt of any such controlled material in due time. 

The contractor will, however, be eligible to a proportionate extension of time on this account 

which in the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost 

arrange for storage shed adequate for taking delivery and storing of the materials including any 

incidentals cost for obtaining permits and licenses etc.  The costs for storing, transporting, handling 

etc. are to be included by the contractor in his quoted rate. 

 

12. GOVERNMENT AND LOCAL RULES: 

The Contractor shall conform to the provisions of all local By-laws and Act relating to the work 

and to the Regulations, etc., of the Government and Local Authorities and of any Bank with 

whose system the premises is proposed to be connected. The Contractor shall give all notices 

required by the said Act, Rules, Regulations and By laws etc. and pay all fees payable to such 

authority / authorities for execution of the work involved. The cost, if any, shall be deemed to have 

been included in his quoted rates, taking into account all liabilities for licenses, fees for footpath 

encroachment and restorations etc. and shall defend all actions arising from such claims or 

liabilities. 

13. TAXES AND DUTIES: 

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, 

sales tax, work contract tax or any other taxes or local charges, as applicable. No extra claim on 

this account will in any case be entertained.  However, GST as per GST act will be paid on 

production of GST Registration Certificate and on claim. 

14. WATER & ELECTRICITY: 

The contractor shall make his own arrangements for water required for the work and nothing 

extra will be paid for the same. This will be subject to the following conditions: 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 

of the Bank or the Architect / Consultant. 

 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement 

made by the contractor for procurement of water in the opinion of the Bank or the Architect / 

Consultant is unsatisfactory. 

iii) The contractor shall construct temporary well / tube well in SBI land for taking water for 

construction purposes only after obtaining permission in writing from the SBI.  The contractor 

has to make his own arrangement for drawing and distributing the water at his own cost.  He 
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has to make necessary arrangements. To avoid any accidents or damages caused due to 

construction and subsequent maintenance of the wells.  He has to obtain necessary 

approvals from local authorities, if required, at his own cost.  He shall restore the ground to its 

original condition after wells are dismantled on completion of work or hand over the well to 

the SBI without any compensation as directed by the Bank or the Architect / Consultant. 

 

iv) The contractor shall make his own arrangements for power and supply / distribution system for 

driving plant or machinery for the work and for lighting purposes at his own cost.  The cost of 

running and maintenance of the plants are to include in his tender prices.  He shall pay all 

fees and hold the owner free from all such costs.  He has to obtain necessary approval from 

the appropriate authorities, if required. 

 

15. PROVISIONAL SUMS (P. S.): 

All provisional sum described in the schedule of quantities as P.S. shall be exclusively allotted 

to the purchase of materials and not for any handling / fixing to be done by the contractor. Such 

costs of handling and fixing with profit (including transport charge if required) shall be separately 

included in the contract price as described in the schedule of quantities. The disposal of the 

amounts covered under this head will be absolutely at the discretion of the Bank. Contractor is to 

make payments for these materials to the suppliers on certificate or orders issued by the Bank / 

Consultant and realize the payment from the Employee thus made through his bills for work done. 

 

16. QUANTITY OF WORK TO BE EXECUTED: 

The quantities shown in the Schedule of quantities are intended to cover the entire new 

structure indicated in the drawing but the Bank reserves the right to execute only a part or the 

whole or any excess thereof without assigning any reason therefore. If at any time after the 

commencement of the work, the Bank / Consultant shall, for any reason whatsoever, not require 

the whole work thereof as specified in the tender to be carried out the Consultant / Bank shall 

give notice in writing of the fact to the contractor who shall have no claim to any payment as 

compensation whatsoever on account of any profit or advantage which he might have derived 

from the execution of the work in full, but which he did not derive in consequence of the full 

amount of the work not having been carried out; neither shall he have any claim for 

compensation by reason of any alterations having been made in the original specification, 

drawing, designs and instructions which shall involve any curtailment of the work as originally 

contemplated. 

 

17. OTHER PERSONS ENGAGED BY THE BANK: 

The Bank reserves the right to execute any part of the work included in this contract or any 

work which is not included in this contract by other Agency or persons and the Contractor shall 

allow all reasonable facilities and use of any scaffolding etc. for the execution of such work.  All 

the agencies employed by the Bank on the work shall act in close co-ordination extend mutual 

assistance to enable completion of the work satisfactorily. 

 

18. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION MONEY: 

Value of EMD: As mentioned in NIT 

Value of ISD:  As mentioned in NIT 

 

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross 

value of work done by the contractor and claimed in each bill, provided the total security 

deposit, i.e., retention money shall not exceed 5% of the contract value. 

The retention money will not be deducted if adequate Bank Guarantee on a Nationalized 

Bank is submitted by the contractor. 
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50% of the total security deposit will be refunded to the Contractor subject to the issue of 

virtual completion certificate by the Bank / Consultant and Contractor removing his materials, 

equipment, labour force, temporary shed / stores etc. from the site. The Balance 50% will be 

refunded to the contractor 30 (Thirty) days after end of “Defect Liability Period” provided he has 

satisfactorily carried out all the work, submitted all documents contractually called for and 

attended to all defects during defect liability period in accordance with the conditions of 

contract. No interest is allowed on retention money and earnest money deposit. 

Further, if some dues to the Bank from the Contractor (s) have still to be recovered, the Bank 

reserves the right to withhold payment of so much of the retention money as in his opinion, 

represents the cost of the same. 

 

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY: 

The Contractor shall provide everything necessary for the proper execution of the work 

according to the intent and meaning of the drawing, schedule of quantities and specifications 

taken together whether the same may or may not be particularly shown or described therein 

provided that the same can reasonably be inferred there from and if the Contractor finds any 

discrepancies therein he shall immediately and in writing refer the same to the Bank / Consultant 

whose decision shall be final and binding. The Contractor shall provide himself for ground and 

fresh water for carrying out the work at his own cost. The Bank shall on no account be responsible 

for the expenses incurred by the Contractor for hired ground or fresh water obtained from 

elsewhere. 

The rates quoted against individual items will be inclusive of everything necessary to complete 

the said items of work within the contemplation of the contract, and beyond the unit price no 

extra payment will be allowed for incidental or contingent work, labour and / or materials 

inclusive of all taxes and duties whatsoever except for specific items, if any stipulated in the tender 

documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of any work, all 

tools, tackles, machineries and equipment’s and all the necessary centering, scaffolding, staging, 

planking, timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night 

as well as by day required not only for the proper execution and protection of the said work but 

also for the protection of the public and safety of any adjacent roads, streets, walls, houses, 

buildings, all other erections, matters and things and the contractor shall take down and remove 

any or all such centering, scaffolding planking, timbering, strutting, shoring etc. on occasions as 

required or when ordered so to do and shall fully reinstate and make good all matters and things 

disturbed during the execution of work to the satisfaction of the Bank / Consultant. 

The Contractor, if required, shall also provide such road on site as may be necessary for the 

proper performance of the contract and for his own convenience but not otherwise. Upon 

completion, such road shall be broken up and leveled where so required unless the Bank shall 

otherwise direct. 

The Contractor shall at all times give access to workers employed by the Bank or any men 

employed on the building and to provide such parties with proper, sufficient and if required, 

special scaffolding, hoists and ladders and provide them with water and lighting and leave or 

make any holes, grooves etc. in any work, where directed by the Bank / Consultant as may be 

required to enable such workman to lay or fix pipes, Air-conditioning wiring, special fittings etc. The 

quoted rate of the tenderers shall accordingly include all these above mentioned contingent 

work. 

 

20. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS: 

a) Time of Completion: 

The entire work is to be completed in all respects within the stipulated period of 120 days 

(including Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover 

Date, whichever is later.  The work shall be deemed to be commenced within 7 (seven) days from 

the issue of formal work order or the date on which the Contractor is instructed to take possession 
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of the site, whichever is later. Time is the essence of the contract and shall be strictly observed by 

the Contractor. 

The work shall not be considered as complete until the Bank / Consultant have certified in 

writing that this has been completed and the Defects Liability Period shall commence from the 

date of such certificate. 

 

b) Extension of Time: 

If in the opinion of the Bank / Consultant, the work be delayed for – 

• delayed handing over of site 

• by reason of any exceptionally inclement weather 

• by reason of instructions from the Bank / Consultant in consequence of proceedings taken 

or threatened by or disputes, with adjoining or neighboring owners 

• by the work, or delay of other contractors or tradesmen engaged or nominated by the 

Bank / Consultant and not referred to in the specification 

• by reason of authorized extra and additions 

• by reason of any combination of workman or strikes or lockout affecting any of the building 

trades 

• from other causes which the Bank / Consultant may consider are beyond the control of the 

contractor, the Bank / Consultant at the completion of the time allowed for the contract 

shall make fair and reasonable extension of time for completion in respect therefor.  

In case of such strikes or lock-outs, as are referred to above, the contractor shall immediately 

give the Bank / Consultant written notice thereof. Nevertheless, the contractor shall use his best 

endeavors to prevent delay, and shall do all that as may be reasonably required, to the 

satisfaction of the Bank / Consultant to proceed with the work and on his so doing it will be 

ground of consideration by the Bank / Consultant for an extension of time as above provided. The 

decision of the Bank as to the period to be allowed for an extension of time for completion 

hereunder (which decision shall be final and binding on the contractor) shall be promulgated at 

the conclusion of such strike or lock-out and the Bank shall then, in the event of extension being 

granted, determine and declare the final completion date. The provision in clause 19 with respect 

to payment of liquidated damages shall, in such case be read and construed as if the extended 

date fixed by the Bank / Consultant were substituted for and the damage shall be deducted 

accordingly. 

c) Progress of work / work programme: 

During the period of construction the contractor shall maintain proportionate progress on the 

basis of a programme chart submitted by the Contractor immediately before commencement of 

work and agreed to by the Bank / Consultant. Contractor should also include planning for 

procurement of scarce material well in advance and reflect the same in the programme chart so 

that there is no delay in completion of the project. 

 

21. LIQUIDATED DAMAGES: 

Should the work be not completed to the satisfaction of the Bank / Consultant within the 

stipulated period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of 

the accepted Contract Price per week of delay, subject to a maximum of 5% of the Contract 

Price or Certified Bill Value, whichever is higher, by way of liquidated damages and not as penalty 

during which the work remains uncommented or unfinished after the expiry of the completion 

date. 

 

• Addendum  to  Liquidated  Damages  Clause: 

The parties hereby agree that due to negligence of act of the Contractor, if the employer 

suffers losses, damages, the quantification of which may be difficult, and hence the amount 

specified hereunder shall be construed as reasonable estimate of the damages and the 
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Contractor agree to pay such liquidated damages, as defined hereunder as per the provisions of 

this Contract. 

The amount of liquidated damages under this Contract shall not exceed 5% of the Contract 

Price or Certified Bill Value, whichever is higher. The liquidated damages shall be applicable under 

following circumstances: 

 

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be 

liable to pay 1% of the total cost of the services for delay of each week or part thereof. 

(ii) If the deliverables are not acceptable to the Employer, and defects are not rectified to the 

satisfaction of the Employer within 30 days of the receipt of the notice, the Contractor 

shall be liable for Liquidated Damages for an amount equal to 0.5% of total cost of the 

services for every week or part thereof for the delay. 

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get 

the work done from an alternate source at the risk of the contractor, besides forfeiting ISD. The 

decision of the Bank as to the period of delay on the part of the contractor and the quantum of 

compensation for such delay shall be final and binding on the contractor. If the contractor is 

unavoidably hindered in carrying out the  work  on account of delayed decision or the approval 

by the Bank, which are necessary to carry out further work,  he shall be allowed suitable extension 

of time by concerned authority of the Project, whose decision shall  be  final  and  binding  on the 

contractor. No claim of the contractor shall be entertained against the Bank for such delayed 

approvals / decisions by the Corporation, excepting suitable extension of time. 

 

22. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: 

In any case in which under any clause or clauses of this contract, the contractor shall have 

rendered himself liable to pay liquidated damages amounting to the whole of his security deposit 

(whether paid in one sum or deducted by installments) the Bank / Consultant shall have power to 

adopt any of the following courses as they may deem best suited to the interest of the Bank: 

a) To rescind the contract (of which rescission notice in writing to the contractor under hand 

of the Bank shall be conclusive evidence) and in which case the security deposit of the 

contractor shall stand forfeited and be absolutely at the disposal of the Bank. 

b) To employ labour paid by the Bank and supply materials to carry out the work, or any part 

of the work, debiting the contractor with the cost of the labour and price of material (of the 

amount of which cost and price of a certificate of the Consultant shall be final and conclusive 

against the Contractor) and crediting him with the value of the work done, in all respects in 

the same manner and at the same rates as if had been carried out by the contractor under 

the terms of this contract. The certificate of the Consultant as to the value of the work done 

shall be final and conclusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which case 

any expenses which may be incurred in excess of the sum which would have been paid to 

the original contractor, if the whole work had been executed by him (of the amount of which 

excess the certificates in writing of the Consultants shall be final and conclusive) shall be 

binding and paid by the original contractor and may be deducted from any money due to 

him by the Bank under the contract or otherwise or from his security deposit or the proceeds 

of sale thereof, or a sufficient part thereof. 

d) In the event of any the above courses being adopted by the Bank the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any materials or entered into any engagements, or make any 

advances on account of or with a view to the execution of this work or the performance of 
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the contract. And in case the contract shall be rescinded under the provision aforesaid, the 

contractor shall not be entitled to recover or be paid any sum for any work thereto actually 

performed under this contract, unless and until the Bank will have certified in writing the 

performance of such work and the value payable in respect thereof, and he shall only be 

entitled to be paid the value so certified. 

 

 

23. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS: 

The Contractor shall provide, fix up and maintain in an approved position proper office 

accommodation for the Contractor’s representative and staff, which offices shall be open at all 

reasonable hours to receive instruction notices or communications and clear away on completion 

of the work and make good all work disturbed. 

All drawing maintained on the site are to be carefully mounted on boards of appropriate size. 

They are to be protected from ravages of termites, ants and other insects. 

The Contractor, if called for, shall provide at his own cost all artificial light required for work 

and to enable other contractors and sub-contractors to complete the work within the specified 

time. 

The Contractor, if called for, shall provide a suitable temporary hut for the watchmen and 

clear away the same when no longer required and to provide all necessary attendance, lights 

etc. required. 

The Contractor, if called for, shall arrange for temporary latrines for the use of workers and 

field staff and keep the same in a clean and sanitary condition to the satisfaction of the Public 

Health Authorities and shall cause such latrines and soil to be cleared away whenever necessary 

and shall make good all the work disturbed by these conveniences. 

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on 

the work during the construction and all receptacles, cisterns, water tanks etc. used for storage of 

water must be suitably protected against, breeding of mosquitoes.  The Contractor shall indemnify 

the Bank against any breach of rules in respect of anti-malarial measures. The Contractor shall not 

fix or place any placards or advertisement of any description or permit the same to be fixed or 

placed in or upon any boarding gantry, building structure other than those approved by the Bank. 

 

Protective Measures 

The contractor from the time of being placed in possession of the site must make suitable 

arrangements for watching, lighting and protecting the work, the site and surrounding property by 

day, by night, on Sunday and other holidays. 

The Contractor shall indemnify the Bank against any possible damage to the building, roads or 

member of the public in courses of execution of the work. 

The Contractor shall provide necessary temporary enclosures, gates, entrances etc. for the 

protection of the work and materials and for altering and adopting the same as may be required 

and removing on completion of the work and making good all work disturbed. 

 

Storage of Materials 

The Contractor shall provide and maintain proper sheds for the proper storage and adequate 

protection of the materials etc. and other work that may be executed on the site including the 

tools and materials of sub-contractors and remove the same on completion. Sheds for storage of 

cement are to have pucca floor raised above the ground. Cement godown shall be constructed 

for storing about six weeks requirements of cement and stored as per norms with a stack of 10 

bags each, 2 ft. opening all around with 2 ft. passage between each stack. 

 Structure shall be waterproof from all the sides and top. Cement should be stored one ft. 

above the ground level and have pucca raised floor. 

So also reinforcement bars are to be stored above the ground level to prevent the same form 

getting rusted. 
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Tools 

All tools, equipment’s and instruments as instructed by the Bank / Consultant and considered 

necessary for the work shall be provided by the Contractor for the due performance of this 

contract. 

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be 

required for safely taking measurement shall he supplied by the contractor. 

The workmen and the supervisors on the work shall carry with them always a steel tape, a spirit 

level,  

 

a plumb bob and a square and shall check the work to see that the same is being done 

according to the drawing and specifications. The site Engineer will use any or all measuring 

instruments or tools belonging to the contractor as he chooses for checking the work executed or 

being executed on the contract. 

The Contractor should cover in his rates for making provisions for all reasonable facilities for the 

use of his scaffolding, tools and plant etc. by sub-contractors for their work. 

 

24. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS: 

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the 

work and to the Regulations and Bylaws of any authorities, and / or any water, lighting and other 

companies, and / or authorities with whose system the structures were proposed to have 

connection and shall before making any variations from the drawings or specification that may 

be associated to so conform, give the Bank / Consultant written notices specifying the variations 

proposed to be made and the reasons for making them and apply for instruction thereon. The 

Bank / Consultant on receipt of such intimation shall give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts. Regulations or 

Bylaws to be given to any authority and to pay to such authority or to any public officer all fees 

that may be properly chargeable in respect of the work and lodge the receipts with the Bank. 

The Contractor shall indemnify the Bank against all claims in respect of patent right, royalties, 

damages to buildings, roads or members of public in course of execution of work and shall 

defend all action arising from such claims and shall keep the Bank saved harmless and 

indemnified in all respects form such actions, costs and expenses. 

 

25. CLEARING SITE AND SETTING OUT WORKS : 

The site shown on the plan shall be cleared of all obstruction, trees, bushes, shrubs, loose stone 

and rubbish materials of all kinds. All holes or hollows whether original, existing or produced by 

removal of loose stone or materials shall be carefully filled up with earth well rammed and leveled 

off as directed at his own cost. 

The Contractor shall set out the work and shall be responsible for the true and perfect setting 

out of the work and for the correctness of the position, levels, dimensions and alignment of all 

parts thereof. If at any time, any error shall appear during the progress of any part of the work, the 

Contractor shall at his own expenses rectify such error, if called upon to the satisfaction of the 

Bank / Consultant. The Contractor shall further set out the work to the alternative positions at the 

site until one is finally approved and the rates quoted in his tender should include for this and no 

extra on this account will be entertained. 

 

Safety Warnings at Site: 

The Contractor shall have to arrange necessary flex signages depicting statutory warnings viz. 

“RESTRICTED AREA : WORK IN PROGRESS”, “MEN AT WORK”, etc. 

 

 

26. DATUM: 

The average ground level will be considered as the crown of the nearest road, which should 
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be taken as “Datum” which is however, subject to final confirmation by the Bank / Consultant. All 

levels shown in the drawings are to be strictly adhered to. 

 

 

27. BENCHES : 

The Contractor is to construct and maintain proper benches of all the main walls, in order that 

the lines and levels may be accurately checked at all times. 

These benches will consist of timber posts of adequate length and minimum diameter 75 mm 

to be  

 

 

driven in the ground at suitable distance as directed encased with brick work. The wire nails 

will be driven on the top of timber posts on the centre lines of columns, walls, inside and outside 

face of foundation trenches. Centre line of walls, columns etc. may be clearly indicated and 

checked at any time if it is so required. 

 

 

28. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS: 

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, 

cesspool or other place shall not be deposited on the surface but shall be once be carted away 

by the Contractor to a safe place as per rules of the appropriate authorities. The Contractor shall 

keep the foundation and work free from water and shall provide and maintain at his own 

expenses electrically or other power driven pumps and other plant to the satisfaction of the Bank 

for the purpose, until the building is handed over to the Bank. The Contractor shall arrange for the 

disposal of the water so accumulated to the satisfaction of the Bank and the local authority and 

no claims will be entertained afterwards if he does not include in his rates for the purpose. 

 

29. ACCESS: 

Any authorized representative of the Bank / Consultant shall at all reasonable times have free 

access to the work and / or to the workshops, factories or other places where materials are being 

prepared or constructed for the work and also to any place where the materials are lying or from 

where they are being obtained, and the contractor shall give every facility to the Bank or their 

representatives necessary for inspection and examination and test of the materials and 

workmanship. Except the representatives of the Bank and Consultant no person shall be allowed 

at any time without the written permission of the Bank. 

 

30. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS : 

All the work specified and provided for in the specification or which may be required to be 

done in order to perform and complete any part thereof shall be executed in the best and most 

workman like manner with materials of the best and approved quality of the respective kinds in 

accordance with the particulars contained in and implied by the specifications and as 

represented by the drawings or according to such other additional particulars and instructions as 

may from time to time be given by the Bank / Consultant during the execution of the work, and to 

his entire satisfaction. 

If required by the Bank / Consultant, the Contractor shall have to carry out tests on materials 

and workmanship in approved materials testing laboratories or as prescribed by Bank / Consultant 

at his own cost to prove that the materials etc. under test conform to the relevant I.S. standards or 

as specified in the specification. No extra payment on this account should in any case be 

entertained. 

A list of Mandatory Tests is given in Technical Specification which is only indicative and not 

exhaustive. Any other tests, special or routine, on any material or workmanship, advised to be 

done by the Bank / Consultant for any reason shall be done by the contractor for which no 

additional payment will be made. 
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All the materials, stores & equipment’s required for full performance of the work under the 

contract must be provided through normal channels and must include charge for sales tax, import 

duties and other charges as applicable and must be best of their kind available and the 

Contractor/s must be entirely responsible for the proper and efficient carrying out of the work. The 

work must be done in the best workmanship manner. Samples of all materials to be used shall be 

submitted to the Bank / Consultant and written approval from the Bank / Consultant shall be 

obtained prior to placement of order. A list of materials of approved make and brand is annexed. 

Materials mentioned in the said list shall be used. In case materials specified in the list are not 

available the Contractor/s may use the equivalent product with prior permission from the Bank / 

Consultant. As regards equivalent product / material the opinion of the Bank / Consultant shall be 

final and binding on the Contractor. 

 

During the inclement weather the Contractor shall suspend concreting and plastering for such 

time as the Bank / Consultant may direct and shall protect from injury all work during its course of 

execution. Any damage (during construction) to any part of the work for any reasons due to rain, 

storm or neglect of contractor, shall be rectified by the contractor in an approved manner at no 

extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 

Contractor shall take all precaution necessary for the protection of work and at his own expenses 

shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work and 

supply all temporary doors, protection to windows, and any other requisite protection for the 

execution of the work whether by himself or special tradesman or sub-contractor and any 

damage caused must be made good by the contractor at his own expenses. 

 

31. REMOVAL OF IMPROPER WORK: 

The Bank / Consultant shall during the progress of the work have power to order in writing from 

time to time the removal from the work within such reasonable time or times as may be specified 

in the order of any materials which in the opinion of the Bank / Consultant are not in accordance 

with specification or instruction, the substitutions or proper re-execution of any work executed with 

materials or workmanship not in accordance with the drawings and specifications or instruction. In 

case the Contractor refuses to comply with the order Bank / Consultant shall have the power to 

employ and pay other agencies to carry out the work and all expenses consequent thereon or 

incidental thereto as certified by the Consultant shall be borne by the contractor or may be 

deducted from any money due to or that may become due to the contractor. No certificate 

which may be given by the Consultant shall relieve the Contractor from his liability in respect of 

unsound work or bad materials. 

 

32. SITE ENGINEER / PROJECT MANAGEMENT CONSULTANT (P. M. C.): 

The term “Site Engineer” shall mean the person if, any, appointed and paid by the Bank to 

superintendent the work. The Contractor shall afford the Site Engineer every facility and assistance 

for examining the work and materials and for checking and measuring work and materials. The 

Site Engineer  shall have no power to revoke, alter, enlarge or relax any requirements of the 

Contract or to sanction any day work, additions, alterations, deviations or omission or any extra 

work whatever, except in so far as such authority may be specially conferred by a written order of 

the Bank / Consultant. 

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-

approval of any work or materials and such work shall be suspended or the use of such materials 

shall be discontinued until the decision of the Bank / Consultant is obtained. The work will from 

time to time be examined by the Consultant / Bank or his authorized representative and the Site 

Engineer. But such examination shall not in any way exonerate the Contractor from the obligation 

to remedy any defects, which may be found to exist at any stage of work or after the same is 

complete. Subject to the limitations of this clause the Contractor shall take instructions only from 
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the Consultant / Bank. 

 

33. OFFICE ACCOMMODATION FOR THE SITE ENGINEER / P.M.C.: 

The Contractor shall provide erect and maintain at his cost a separate simple watertight office 

accommodation for the Site Engineer / PMC in case it is not already available at site. This 

accommodation shall be well lighted and ventilated and provided with windows, door with a 

lock. The Sit Engineer’s / PMC’s office shall be minimum of 14 Sqm (150 Sq.ft.) and the Contractor 

shall provide a desk, chair, drawers for keeping drawings, a cupboard having proper lock and 

backboard for displaying drawings and lights and fans. The accommodation shall be demolished 

when directed. 

 

34. CONTRACTOR’S EMPLOYEES: 

The Contractor shall employ technically qualified and competent supervisors for the work who 

shall be available (by turn) throughout the working hours to receive and comply with instruction of 

the Bank / Consultant. The Contractor shall engage at least one experienced Technical 

representative as Site-in-Charge for execution of the work. The Contractor shall employ in 

connection with the work persons having the appropriate skill or ability to perform their job 

efficiently. 

The Contractor shall employ local labourers on the work as far possible. No labourer below the 

age of sixteen years and not an Indian National shall be employed on the work. 

Any labour supplied by the Contractor to be engaged on the work on day-work basis either 

wholly or partly under the direct order or control of the Bank or his representative shall be deemed 

to be a person employed by the contractor. 

The Contractor shall comply with the provisions of all labour legislation including the 

requirements of the following – 

a) The Payment of Wages Act 

b) Bank’s Liability Act 

c) Workman’s Compensation Act 

d) Contract Labour (Regulation and Abolition) Act, 1970 and Central Rules 1971. 

e) Apprentices Act 1961 

f) Any other Act or enactment relating thereto and rules framed there under from time to 

time. 

The Contractor shall keep the Bank saved harmless and indemnified against claims of any of 

the workmen and all costs and expenses as may be incurred by the Bank in connection with any 

claim that may be made by any workman are recoverable from the Contractor. 

The Contractor shall comply at his cost with order of requirement of any Health Officer of the 

State or any local authority or of the Bank regarding the maintenance of proper environmental 

sanitation of the area where the Contractor’s labourers are housed or accommodated, for the 

prevention of small-pox, cholera, plague, typhoid, malaria and other contagious diseases. The 

contractor shall provide, maintain and keep in good sanitary condition adequate sanitary 

accommodation and provide facilities for pure drinking water at all time for the use of men 

engaged on the work and shall remove and clear away the same on completion of work.  

Adequate precaution shall be taken by the Contractor or prevent nuisance of any kind on the 

work or on the lands adjoining the same. 

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the 

work. He shall within 24 hours of occurrence of any accident at or about the site or in connection 

with execution of work, report such accident to the Bank and also to the competent authority 

where such report is required by law. 

 

35. DISMISSAL OF WORKMEN: 

The Contractor shall on the request of the Bank / Consultant immediately dismiss from work 

any person employed thereon by him, who may in the opinion of the Bank / Consultant be 
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unsuitable or incompetent or who may misconduct himself. Such discharge shall not be the basis 

of any claim for compensation or damages against the Bank / Consultant or any of their officer / 

employee. 

 

36. ASSIGNMENT: 

The whole of the work included in the contract shall be executed by the Contractor and the 

Contractor shall not directly or indirectly transfer, assign or underlet or any part, share or interest 

therein nor, shall take a new partner, without written consent of the Bank and no subletting shall 

relieve the Contractor from the full and entire responsibility of the contract or from active 

superintendence of the work during their progress. 

 

37. NOMINATED SUB-CONTRACTOR: 

All specialists, Merchants, Tradesmen and others executing any work or supplying and fixing 

any goods for which prime cost prices or provisional sums are included in the Schedule of 

Quantities / Rates and / or specification who may be nominated or selected by the Consultant / 

Bank are hereby declared to be sub-contractors employed by the contractor and are herein 

referred to as nominated sub-contractors. 

 

No nominated sub-contractor shall be employed on or in connection with the work against 

which contractor shall make reasonable objection or save where the Bank and Consultant shall 

otherwise agree who will not enter into a contract provided – 

a) That the nominated sub-contractor shall indemnify the Contractor against the same 

obligation in respect of the sub-contract as the Contractor is under in respect of this contract. 

b) That the nominated sub-contractor shall indemnify the Contractor against claims in 

respect of any negligence by the sub-contractor, his servants or agents or any misuse by him 

or them of any scaffolding or other plants and property of the contractor or under any 

Workman’s Compensation Act in force. 

c) Payment shall be made to the nominated sub-contractor within 14 days of his 

receipt of the Consultant’s certificate provided that before any certificate is issued the 

contractor shall upon request furnish to the Consultant proof that all nominated sub-

contractors accounts included in previous certification have been duly discharged, in default 

thereof the Bank may pay the same upon a certificate of the Consultant and deduct the 

amount thereof from any sums due to the contractor. The exercise of those powers shall not 

create probity of contract between the Bank and the Sub-contractor. 

 

38. DAMAGE TO PERSONS AND PROPERTY, INSURANCE, etc.: 

The Contractor shall be responsible for all injury to the work or workmen, to persons, animal or 

things and for all damages to the structural and / or decorative part of property which may arise 

from the operations or neglect of himself or of any Sub-contractor or of any of his or a cub-

contractor’s employees, whether such injury or damage arise from carelessness, accident or any 

of his or a sub-contractor’s employees, or any other cause whatsoever in any way connected 

with the carrying out of this contract. The clause shall be held to include inter-alia, any damage to 

buildings whether immediately adjacent or otherwise and any damage to roads, streets, 

footpaths or ways as well as damage caused to the buildings and the work forming the subject of 

this contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify the 

Bank and hold harmless in respect of all and any expenses arising from any such injury or 

damages to persons or property as aforesaid and also in respect of any claim made in respect of 

injury or damage under any acts of compensation or damage consequent upon such claim. 

The Contractor shall reinstate all damage of every sort mentioned in this clause, so as to 

deliver the whole of the contract work complete and perfect in every respect and so as to make 

good or otherwise satisfy all claims for damages to the property or third parties. 
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39. INSURANCE: 

39.1 Without limiting his obligations and responsibilities under the contract, the contractor shall 

insure in the joint names of the State Bank of India and the contractor against all loss of 

damages from whatever cause arising other than the excepted risk, for which he is 

responsible under the terms of contract and in such a manner that the State Bank of India 

and contractor are covered for the period stipulated under Clause 20 of GCC and are also 

covered during the period of maintenance for loss or damage arising from a cause, 

occurring prior to the commencement of the period of maintenance and for any loss or 

damage occasioned by the contract in the course of any operations carried out by him for 

the purpose of complying with his obligations under clause. 

a) The works for the time being executed to the estimated current Contract value 

thereof, or such additional sum as may be specified together with the materials for 

incorporation in the work at their replacement value. 

 

 

b) The constructional plant and other things brought on to the site by the contractor to 

the replacement value of such constructional plant and other things. 

c) Such insurance shall be in effect with an insurer and in terms approve by the State 

bank of India which approval shall not be unreasonably withheld and the contractor shall 

whenever required produce to the Architect / consultant the policy if insurance and he 

receipts for payment of the current premiums. 

 

39.2 Damage to persons and property 

The contractor shall, except if and so far as the contract provides otherwise indemnify the 

State Bank of India against all losses and claims in respect of injuries or damages to any person or 

material or physical damage to any property whatsoever which may arise out of or in 

consequence of the execution and maintenance of the works and against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 

thereto except any compensation of damages for or with respect to: 

a) The permanent use of occupation of land by or any part thereof. 

b) The rights of State Bank of India execute the works or any part thereof on, over, 

under, in or through any lands. 

c) Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the 

State Bank of India their agents, employees or other contractors not being employed by 

the contractor or for or in respect of any claims, proceedings, damages, costs, charges 

and expenses in respect thereof or in relation thereto or where the injury or damage was 

contributed to by the contractor, his servants or agents such part of the compensation as 

may be just and equitable having regard to the extent of the responsibility of the State 

Bank of India, their employees, or agents  or other contractors for the damage or injury. 

 

39.3 Contractor to indemnify State Bank of India 

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, 

damages, costs, charges and expenses in respect of the matters referred to in the provision 

mentioned in this NIT. 
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39.4 Contractor’s superintendence 

The contractor shall fully indemnify and keep indemnified the State Bank of India against any 

action, claim, or proceeding relating to infringement or use of any patent or design or any 

alleged patent or design rights and shall pay any royalties which may be payable which may be 

payable in respect of any article or part thereof included in the contract.  In the event of any 

claim made under or action brought against STATE BANK OF INDIA in respect of such matters as 

aforesaid the contractor shall be immediately notified thereof and the contractor shall be liberty, 

at his own expenses to settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the STATE BANK OF INDIA if the 

infringement of the patent or design or any alleged patent or design right is the direct result of an 

order passed by the Architect / Consultant in this behalf. 

 

39.5 Third party insurance 

39.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under Clause 24 of GCC shall insure against his liability for 

any material or physical damage, loss or injury which may occur to any property including 

that of STATE BANK OF INDIA, or to any person, including any employee of the STATE BANK 

OF INDIA, 

 

 arising out of the execution of the works or in the carrying out of the contract, otherwise 

than due to the matters referred to in the provision to Clause 37 thereof. 

 

39.5.2 Minimum Amount of Third party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the State Bank 

of India which approval shall not be reasonably withheld and for at least the amount 

stated below.  The contractor shall, whenever, produce to the Architect / Consultant the 

policy or policies of insurance cover and receipts for payment of the current premiums. 

39.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 Lakh 

per occurrence with the number of occurrence limited to four.  After each occurrence 

contractor will pay premium to make insurance valid for four occurrences always. 

 

39.7 ACCIDENT OR INJURY TO WORKMAN 

39.7.1 The State Bank of India shall not be liable for or in respect of any damages or 

compensation payable at law in respect or in consequence of any accident or injury to 

any workmen or other person in the employment of the contractor or any sub-contractor, 

save and except an accident or injury resulting from any act or default of the State Bank of 

India or their agents, or employees.  The contractor shall indemnify and keep indemnify 

State Bank of India against all such damages and compensation, save and except as 

aforesaid, and against STATE BANK OF INDIA claims, proceedings, costs, charges and 

expenses whatsoever in respect thereof or in relation thereto. 

 

39.7.2 Insurance against accident etc. to workmen 

The contractor shall insure against such liability with an insurer approved by the State Bank 

of India during the whole of the time that any persons are employed by him on the works 

and shall, when required, produce to the architect / consultant such policy of insurance 

and receipt for payment of the current premium.  Provided always that, in respect of any 

persons employed by an sub-contractor the contractor's obligation to insure as aforesaid 

under this sub-clause shall be satisfied if the sub-contractor shall have insured against the 

liability in respect of such person in such manner that State Bank of India is indemnified 

under the policy but the contractor shall require such sub-contractor to produce to the 
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Architect / Consultant when such policy of insurance and the receipt for the payment of 

the current premium. 

 

39.7.3 Remedy on contractor’s failure to insure 

If the contractor fails to effect and keep in force the insurance referred to above or any 

other insurance which he may be required to effect the terms of contract, then and in any 

such case the State Bank of India may effect and keep in  force any such insurance and 

pay such premium or premiums as may be necessary for that purpose and form time to 

time deduct the amount so paid by the State Bank of India as aforesaid from any amount 

due or which may become due to the contractor, or recover the same as debt from the 

contractor.  In addition, an amount of penalty of Rs. 1.00 lakh will be imposed and to be 

recovered from the proceedings of any bill due to be paid to the contractor. 

 

39.7.4 Without prejudice to the others rights of the State Bank of India against contractors.  

In respect of such default, the employer shall be entitled to deduct from any sums payable 

to the contractor the amount of any damages costs, charges, and other expenses paid by 

the State Bank of India and which are payable by the contractors under this clause.  The 

contractor shall upon settlement by the Insurer of any claim made against the insurer 

pursuant to a policy taken under this clause, proceed with due diligence to rebuild or 

repair the works destroyed or damaged.  In this event all the monies received from the 

Insurer in respect of such damage shall be paid to the contractor and the Contractor shall 

not be entitled to any further payment in respect of the expenditure incurred for rebuilding 

or repairing of the materials or goods destroyed or damaged. 

 

40. ACCOUNT RECEIPTS AND VOUCHERS: 

The Contractor shall upon the request of the Bank / Consultant furnish them will all the 

invoices, accounts, receipts and other vouchers that they may require in connection with the 

work under this contract. 

If the Contractor shall use materials less than what he is required under the contract, the value 

of the difference in the quantity of the materials he was required to use and that he actually used 

shall be deducted from his dues. The decision of the Bank shall be final and binding on the 

Contractor as to the amount of materials the Contractor is required to use for any work under this 

contract. 

 

41. MEASUREMENT OF WORK : 

The Contractor will record and submit to the Project Management Consultant / Site Engineer / 

Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor 

should submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank. 

On receipt of the bill, the Consultant shall intimate the contractor that he requires the work to 

be measured, and the contractor shall forthwith attend or send a qualified agent to assist the 

Consultant or the Consultant’s representative in taking such measurements and calculations and 

to furnish all particulars or to give all assistance required by them.   

The Contractor or his Agents may at the time of measurements take such notes and 

measurements as he may require. All authorized extra work, omissions and all variations made 

without the Consultants knowledge, if subsequently sanctioned by him in writing, with the 

approval of the Bank shall be included in such measurements. The final measurement should be 

done within one month from the date of completion of work jointly by the Consultant and / or his 

representative and if the contractor fails to comply, the measurements taken by the Consultant 

will be final and binding. 

42. METHOD OF MEASUREMENT: 

Unless otherwise mentioned elsewhere in the tender, measurement will be on the net 
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quantities of work produced in accordance with up-to-date rules laid down by the Indian 

Standard Institution. In the event of any dispute with regard to the measurement of the work 

excluded the decision of the Consultant / Bank shall be final and binding on the Contractor. 

 

43. ACTION WHERE NO SPECIFICATION: 

In the case of any of work for which there is no such specification in Technical Specification 

such work shall be carried out in accordance with the I.S. Specification and in the event of there 

being no IS Specification, then in such case the work shall be carried out in all respects in 

accordance with the instructions and requirements of the Consultant / Bank. 

 

44. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE 

INCONVENIENCE TO THE PUBLIC : 

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the 

public. The Consultant may require the contractor to remove any materials, which are considered 

by him to be a danger or inconvenient to the public and cause them to be removed at the 

contractor’s cost. 

 

45. PAYMENT TERMS: 

 The following percentage of contract rates {rate for supply, installation, testing 

and commissioning of lift(s) minus dismantling and buy back rate of the same 

lift(s)} in the tender  shall be payable at different stages of work: 

d. 60% after delivery of material at site with all required documentation, test 

certificates as may be required and its verification/ inspection.  Payment 

can be made on per lift basis but only after all material except erection 

accessories for the lift is delivered.  

e. Balance 40% will be paid after all statutory clearances are obtained and 

lift(s) are handed over after required testing & commissioning. 

f. Retention money as detailed in Clause 18.0 above shall be deducted from 

each bill for payment. 

 

46. VARIATION / DEVIATION: 

The Contractor may when authorized and shall, when directed in writing by the Consultant / 

Bank, add and or omit or vary the work shown in the drawings or described in the specification or 

included in the priced schedule of quantities. The Contractor on his own accord shall make no 

addition, omission or variation without such authorization from Bank. A verbal authority or direction 

by the Consultant / Bank if confirmed by the Contractor in writing within 7 days shall be deemed 

to have been given in writing. 

 

The price of all such additional / non-tendered items will be worked out on the basis of rates 

quoted for similar items in the contract wherever existing or an engineering rate analysis based on 

prevalent fair price of labour materials at site of work including wastage and other components 

as required plus 15% for overhead and profit etc. works contract sales Tax at prevailing rate will be 

payable extra over the stipulated OH / project percentage. The tender rates shall hold good for 

any increase or decrease in tender quantities. 

No claim for an extra shall be allowed unless it has been executed by the authorization of 

Bank / Consultant. No variation shall vitiate the contract. 

 

47. SUBSTITUTION: 

Should the Contractor desire to substitute any materials and workmanship he / they must 

obtain the approval of the Bank / Consultant in writing for any such substitution well in advance. 

For materials designated in this specification by such term as “Equal” or “other approved”, etc. 

Specific approval of the Bank / Consultant shall be obtained in writing prior to execution. 
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48. PREPARATION OF BUILDING WORK FOR OCCUPATION AND SUBSEQUENTLY USE ON 

COMPLETION: 

The whole of the work will be thoroughly inspected by the Contractor and deficiencies / 

defects put right, all windows and doors cleaned including cleaning and oiling, if necessary of all 

hardware.  All floors, staircases and every part of the building both inside & outside shall be left 

neat and clean as to ensure immediate occupation to the satisfaction of the Bank. 

On completion of above, the contractor shall inform the Bank that he has completed the 

work and it is ready for inspection. 

 

49. CLEARING SITE ON COMPLETION: 

On completion of the work the Contractor shall clear away and remove from the site all 

constructional plant, surplus materials, rubbish and temporary work of every kind and leave the 

whole of the site and the work clean and in workman like condition to the satisfaction of the Bank 

/ Consultant. 

 

50. DEFECTS AFTER COMPLETION: 

The Contractor shall make good from time to time at his own cost and to the satisfaction of 

the Bank / Consultant all defects, shrinkage, settlements or other faults which may appear within  

12 (twelve) months after completion of the work and considered as the “defect liability period”. In 

default the Bank may employ and pay other persons to amend and make good such damages, 

losses and expenses consequent thereon or incidental there to shall be made good and borne by 

the Contractor and such damages, loss and expenses shall be recoverable from him by the Bank 

or may be deducted by the Bank, in lieu of such amending and making good by the Contractor 

deduct from any money due to the Contractor a sum equivalent to the cost of amending such 

work and in the event of the amount retained being insufficient recover the balance from the 

Contractor from the amount retained under these conditions together with any expenses the 

Bank may have incurred in connection therewith. 

 

51. GUARANTEE FOR SPECIALIZED WORKS: 

Wherever provision for submission of a guarantee has been advised, the same shall be 

submitted from the specialized agency along with a counter guarantee by the main contractor 

engaged for the work. The guarantee shall be furnished on a non-judicial stamp paper of 

appropriate value. If the contractor is required to submit guarantee / guarantees for any item / 

items for a period of more than 12 months, the guarantee/guarantees in case of those items shall 

remain valid even after expiry of the defect liability period of 12 months as stipulated in the 

contract. 

 

 

 

 

52. CONCEALED WORK: 

The Contractor shall give due notice to the Bank / Consultant whenever any work is to be 

buried in the earth, concrete or in the bodies of walls or otherwise become inaccessible later on, 

in order that the work may be inspected and correct dimensions taken before such burial.  In 

default whereof, the same shall, at the option of the Bank / Consultant, be either opened up for 

measurements at the Contractor’s expense or no payments may be made for such materials.  

Should any differences or dispute arise after execution of any work as to measurements etc. or 

other matters which cannot be conveniently tested or checked the records of the Bank / 

Consultant shall be accepted as correct and binding on the Contractor. 

• Treasure Trove: Any treasure trove, coin or object antique which may be found on the site shall 

be the property of SBI and shall be handed over to the Bank immediately. 
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53. ESCALATION: 

The rates quoted shall be firm throughout the tenure of the contract (including extension of 

time, if any granted) and will not be subject to any fluctuation due to increase in cost of materials, 

labour, sales tax, octroi etc. unless specifically provided for this document. 

54. IDLE LABOUR: 

Whatever the reasons may be, no claim for idle labour, additional establishment cost, hire 

and labour charges of tools and plants would be entertained under any circumstances. 

55. SUSPENSION: 

If the Contractor, except on account of any legal restraint upon the Bank preventing the 

continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due 

diligence in the performance of his part of the contract or if he shall more than once make 

default, the Bank shall have the power to give notice in writing to the contractor requiring the 

work be proceeded within a reasonable manner and with reasonable dispatch, such notice 

purport to be a notice under this Clause. 

After such notice shall have been given, the Contractor shall not be at liberty to remove from 

site of the work or from any ground contiguous thereto, any plant or materials to subsist from the 

date of such notice being given until the notice shall have been complied with. If the Contractor 

shall fail for 15 days after such notice has been given to proceed with the work as therein 

prescribed, the Bank may proceed as provided in Clause 56 (Termination of Contract by the 

Bank). 

56. TERMINATION OF CONTRACT BY BANK: 

If the Contractor being a Bank go into liquidation whether voluntary or compulsory or being a 

firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an 

assignment or a compensation for the benefit of the greater part, in number of amount of his 

creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in 

insolvency, or the Receiver of the Contractor in insolvency, shall repudiate the contract or if a 

Receiver of the Contractor’s firm appointed by the court shall be unable, within fourteen days 

after notice to him requiring him to do so, to show to the reasonable satisfaction of the bank that 

he is able to carry out and fulfill the contract and if so required by the Bank to give reasonable 

security there for, of if the Contractor  shall suffer execution to be issued, or shall suffer any 

payment under this contract to be attached by or on behalf of and of the creditors of the 

contractor or shall assign, charge or encumber this contract or any payments due or which may 

become due to the Contractor, thereunder, or shall neglect or fail to observe and perform all or 

any of the acts matters of things by this contract, to be observed and performed by the 

Contractor within three clear days after the notice shall have been given to the contractor in 

manner hereinafter mentioned requiring the Contractor to observe or perform the same or shall 

use improper materials or workmanship in carrying on the  work, or shall in the opinion of the Bank 

not exercise such due diligence and made such due progress as would enable the work to be 

completed within due time agreed upon and shall fail to proceed to the satisfaction of the Bank 

after three clear days’ notice requiring the contractor to do so shall have been given to the 

contractor as hereinafter mentioned, or shall abandon the contract, then and in any of the said 

cases, the Bank may notwithstanding any previous waiver determine the contract by a notice in 

writing to the effect as hereinafter mentioned, but without thereby affecting the powers of the 

Bank of the obligations and liabilities of the contract the whole of which shall continue in force as 

fully as if the contract had not been so determined and as if the work subsequently executed had 

been executed by or on behalf of the contractor (without thereby creating any trust in favour of 

the contractor).  Further the Bank or his agent or servants may enter upon and take possession of 

the work and all plants, tools, scaffolding, sheds, machinery, steam and other power, utensils and 

materials being lying upon premises or the adjoining lands or road and sell the same as his own 

property or may employ the same by means of his own servants and workmen in carrying on and 

completing the work or by employing any other contractors or other person to complete, and the 

contractor shall not in any way interrupt or do any act, matter or thing to prevent  or  hinder  such 
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other  contractors  or  other  persons  or  person  employed  from completing and finishing or using 

the materials and plants for the work.  When the work shall be completed or as soon as thereafter 

as conveniently may be, the Bank shall give notice in writing to the contractor to remove his 

surplus materials and plants and should the contractor fail to do so within a period of 14 days after 

receipt by him of the said notice, the Bank may sell the same by Public Auction and shall give 

credit to the contractor for the amount so realized. Any expenses or losses by the Bank in getting 

the work carried out by other contractors shall be adjusted against the amount payable to the 

contractor by way of selling his tools and plants or due on account of work carried out by the 

contractor prior to engaging other contractors or against the Security Deposit. 

 

57. ARBITRATION 

 

 i) Except where otherwise provided in the contract all questions and disputes relating to 

the meaning of the specifications, design, drawings and instructions herein before 

mentioned and as to the quality of workmanship or materials used on the work or as to 

any other question, claim, right, matter or thing whatsoever in any way arising out of or 

relating to the contract, designs, drawings, specifications, estimates, instructions orders 

or these conditions or otherwise concerning the work or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter. 

  If the contractor considers that he is entitled to any extra payment or compensation in 

respect of the works over and above the amount s admitted as payable by the 

Architect or in case the contractor wants to dispute the validity of any deductions or 

recoveries made or proposed to be made from the contract or raise any dispute, the 

contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant 

General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of the 

same to the Architect, within 30 days from the date of disallowance thereof or the 

date of deduction or recovery.  The said notice shall give full particulars of the claim, 

grounds on which 

 it is based and detailed calculations of the amount claimed and the contractor shall 

not be entitled to raise any claim nor shall the Bank be in any way liable in respect of 

any claim by the contractor unless notice of such claim shall have been given by the 

contractor to the Asst. General Manager (Premises & Estate) in the manner and within 

the time as aforesaid.  The contractor shall be deemed to have waived and 

extinguished all his rights in respect of any claim not notified to the Asst. General 

Manager (Premises & Estate) in writing in the manner and within the time aforesaid. 

 

 ii) The Asst. General Manager (Premises & Estate) shall give his decision in writing on the 

claims notified by the contractor.  The contractor may within 30 days of the receipt of 

the decision of The Asst. General Manager (Premises & Estate) submit his claims to the 

conciliating authority namely the Circle Development Officer, S.B.I. L.H.O., Kolkata for 

conciliation along with all details and copies of correspondence exchanged between 

him and The Asst. General Manager (Premises & Estate). 

 

 iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to 

the concerned Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived. 

 

 iv) Except where the decision has become final, binding and conclusive in terms of the 

contract, all disputes or differences arising out of the notified, claims of the contractor 
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as aforesaid and all claims of the Bank shall be referred for adjudication through 

arbitration by the Sole Arbitrator appointed by the Chief General Manager.  It will also 

be no objection to any such appointment that the Arbitrator so appointed is a Bank 

Officer and that he had to deal with the matters to which the Contractor relates in the 

course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling 

to act or resigns his appointment or vacates his office due to any reason whatsoever 

another sole arbitrator shall be appointed in the manner aforesaid by the said Chief 

General Manager. Such person shall be entitled to proceed with the reference from 

the stage at which it was left by his predecessor. 

 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or reenactment thereof and the 

rules made thereunder. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be 

paid equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank 

Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the 

reference on the date he issues notice to both the parties calling them to submit their statement 

of claims and counter statement of claims.  The venue of the arbitration shall be such place as 

may be fixed by the arbitrator in his sole discretion.  The fees, if any, of the arbitrator shall, if 

required to be paid before the award is made and published, be paid half and half by each of 

the parties.   The cost of the reference and of the award (including the fees, if any of the 

arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom and in what 

manner, such costs or any part thereof, shall be paid and fix or settle the amount of costs to be so 

paid. 

Bill Submission Format: The bill shall be as per tender specification as detailed below along with 

Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity 

executed at site is not being attached. If required then the contractor may be ask to submit the 

Manufacturing certificate in due course of bill checking period 

 

SN Description Unit Tender 

Rate 

Tender 

quantity 

Actual 

quantity 

(L/B/D) 

Tender 

amount 

Actual amount 

        

 

Declaration 

 I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and fully understood and will abide by the same. 

 

 

Signature of the vendor with seal                                                            Place :  

                                                                                Date: 
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3. Quantities & SoR: 

 

• All rates quoted in the schedule of quantities and rates and as accepted shall remain firm 

during the contractual period including extension if any and shall not be subjected to any 

escalation for a variation limit of +20% of the Total Value of the Work as per Work Order. 

They shall include for any overtime required to complete the Work according to 

programme and on schedule and completely to the Company's satisfaction. 

• The Contract price includes rates for all items enumerated as per SoR, all wastage, all 

transportation costs, all costs relating to duties, royalties, Cess, taxes and other charges, all 

costs relating to operation and maintenance of construction equipment and also all 

services as applicable for execution of the work at your place except Service Tax, 

Education Cess and Worker’s Welfare Cess. 

The rates shall be deemed to include all direct costs, Land for Contractor’s Workshop / Labour 

Camp and indirect cost such as those relating to access roads, establishment expenses etc 

 

Cost of Non Tendered Item 

• In case any additional, altered, substituted or any new item of work includes subsequently 

as per site condition and requirement for which no rate is specified in the Contract, rate for 

such item will be determined by the Company from the rate for similar or near similar item 

of work in the Contract and shall be mutually discussed and agreed.  In case any similar or 

near similar work does not exist in the Contract, the rate shall be decided by the Company 

based on the principle of actual cost of materials, wastage, taxes, transportation, 

equipment, running cost, labour, supervision, overheads etc towards actual direct cost plus 

12.50% (Twelve and half percent) markup thereon. 

• The intent of the Specifications and Schedule of Quantities is to have items finished and 

complete in all respects, unless specially stated otherwise in the Schedule. This shall be 

understood whether or not it is specifically mentioned in the description of the item.   

• The schedule of quantities as given in the SoR is indicative only and may vary up or down 

as per actual requirement of site conditions for which item rate shall remain unchanged.  

• The Schedule of Quantities issued by the Company with the tender documents shall be 

deemed to be approximate and no liability shall attach to them for inaccuracies or errors 

therein. 

• Schedule of Completion : 

 

Time is the essence of this Contract.  The Contractor will have to commence the work at 

site within 7 days from the date of LOI and complete the entire work satisfactorily within 120 

days as per mutually agreed schedule. In case the contractor fails to mobilise the resources 

to site for commencing the work and complete the works as per mutually agreed time line 

for each phase; it is assumed that the contractor is not interested in executing the work 

and hence the said contract stands cancelled automatically. In such case, the Company 

is at the liberty to off load the work to other suitable agencies at your cost and risk.  

 

 

4. Liquidated Damage For Delay: 

 

In case of any delay in completion of work beyond the above schedule, LD @ ½ % (half 

percent) of the total contract value of the work for every week or part thereof for the first 4 

weeks of delay and thereafter 1% (one percent) total contract value for every week, 

subject to a maximum of 5% (five percent) of the total Contract value on uninterrupted 

working condition. 
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5. Obligations of the Bank  

 

5.1 Electricity & Water 

Branch will provide electricity/water at the Site to Contractor for construction work at a single 

point (within 500 metres from place of work) free of cost.  Necessary distribution shall be done by 

Contractor at their own cost. The location to be mutually agreed. 

 

3. Statutory and other Obligations: 

 

 The Contractor shall and ensure that he and his sub-Contractor and nominated Contractor 

do strictly comply with all applicable statutory laws and orders of competent authorities and 

court and will specifically comply with the followings : 

 

 Labour Rules etc. 

 

 In respect of all labourers directly or indirectly employed in the works, the Contractor shall 

comply with all legislation and rules of State and/or Central Government or other local 

authority governing the protection of health, sanitary arrangements, wages, welfare and 

safety applicable for labour employed.  The Minimum Wages Act, 1948, Workmen's 

Compensation Act, 1923, Contract Labour (Regulation and Abolition) Act 1970 and other 

obligations of applicable statutes with regard to fair wages, welfare amenities and safety 

measures.  The Contractor shall furnish to the Company necessary license under the 

Contract Labour (Regulation and Abolition) Act, 1970.  The Contractor shall be solely liable 

for any default or non-compliance of the same. 

 

 Reporting of Accidents to the Authorities 

 

 The Contractor shall be responsible for the safety of all employees and/or workmen 

employed or engaged by him including those of the Company and the sub-

Contractor/nominated Contractor on and in connection with the Works and shall report to 

the Company and other local authorities concerned all cases of serious accident howsoever 

caused and wherever occurring and render immediately all possible help to the victims of 

the accidents. 

 

Accident or Injury to Workmen 

 

The Contractor shall be solely liable for any accident or injury that may happen to any of his 

personnel engaged in connection with the construction, erection & commissioning work 

according to his Contract. HIL shall not be liable for, or in respect of, any damage or 

compensation payable at all in respect of, or in consequence of, any accident or injury to any 

personnel in the employment of the Contractor and the Contractor shall indemnify and keep 

indemnified HIL against all such claims, damages, compensations and proceedings 

 

Unsatisfactory Work 

 

 No work will be paid for unless found satisfactory and carried out strictly in accordance with 

the Specifications by the Company and certified by the Engineer to such effect. Should, 

through inadvertence, bad work be certified, the Engineer shall be competent to strike the 

same out of the account and recover the value at any time prior to or at the time of 

granting the final certificate by deduction from the final payment or otherwise. 

 

 Any work, executed not according to Specifications or with imperfect or unskilled 

workmanship shall be removed or reconstructed by the Contractor at his cost on receipt of 
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instructions in writing from the Company's Engineer. Should the Contractor fail to take action 

within 7 days of receipt of such notice, the Engineer shall be entitled to remove or 

reconstruct such work at the risk and cost of the Contractor, and the Company shall recover 

the amount from any amount of money due to the Contractor/security deposit on account 

of such work.  

 

        Should the Engineer consider that the work although not executed in strict accordance with 

the Specifications may be allowed to stand, he may at his discretion certify payment against 

such work at such reduced rates as he may consider reasonable. 

 

 Examination of any covered work may on occasion be required by the Engineer and such 

work shall be uncovered by the Contractor. The Company shall not pay for covering such work 

again unless it is found that the work uncovered has been executed fully to the Company's 

satisfaction 

 

 

26. Defective Liability / Warranty: 

 

The entire equipment shall be guaranteed to be free from defective workmanship or 

materials and any defects that may appear within 12 months from the date of issue of 

completion certificate for the entire work, which in the opinion of the Employer have arisen 

from bad workmanship or materials, shall upon intimation by the Employer, be made good 

by the Contractor at his own cost within the time specified. During the said period of 12 

months, the contractor (successful tenderer) shall make periodical inspection of the working 

of the lifts free of charge at least once a month or earlier, if required, and attend to the 

lubrication of the various parts and such other service that may be required of him. All routine 

maintenance/service calls during the defects liability period will also have to be attended in 

a prompt manner. The warranty period shall be 12 months from the date of handing over of 

the last lift to the Bank.   

 

Comprehensive Annual Maintenance Contract (AMC)  

 

As per item in Bill of Quantity in the Indicative Price Bid, tenderers have to quote rates in 

rupees after defects liability period. The rate should be for all inclusive Comprehensive 

Maintenance Contract inclusive of all material, labour and any other costs. The quoted AMC 

rate should be inclusive of all duties, levies, taxes, costs like transportation, handling, 

insurance etc. AMC will commence after the end of Defects Liability Period. AMC RATES ARE 

TO BE QUOTED EXCLUSIVE OF GST WHICH WILL BE ADMITTED ADDITIONALLY AT PREVALENT 

RATES AS ADMISSIBLE. The AMC amount shall be considered for determining L-1 bidder. 

 

After the defects liability period, vendor will have to submit to the Bank a Bank Guarantee 

from a scheduled Bank equal to 2% of the cost of lift(s) as per work order in Bank approved 

format to cover the liability of the vendor to provide AMC services in an uninterrupted 

manner as per tender terms and conditions for at least 19 years after defects liability period. 

The Guarantee will have to be kept alive with timely renewals/re issue for a period starting 

end of defects liability period and ending at the end of 19 years after defect liability period. 

 

 

Scope of works during AMC  

The scope of work shall include but not be limited to the following:  

(i) Routine servicing/ troubleshooting/ setting/ adjustments/ cleaning/ lubrication/ 

checking of safeties etc. to ensure smooth and trouble free working of the lifts.  

(ii) Repairs/ replacement to the lifts including re-loading software etc. in the event of any 
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breakdown including replacement of spares/ components/ sub-system/ cards/ motors/ 

ropes/plates and any other component, part or whole, which may need replacement/ 

repairs.  

(iii) Import of spares and stocking them shall be responsibility of the tenderer. Non 

availability of spares/ components will not be accepted as a reason for waiving of 

penalty towards delay in rendering prompt service.  

(iv) All manufacturers preventive maintenance schedules/ replacement periodicity of 

components like ropes, electrical/electronics parts including checking of safety 

devices, protections like rope slip, load testing etc. shall be strictly followed as per the 

manufacturer's periodicity or as required in addition to the scope of maintenance 

indicated above. 

(v) The scope of maintenance in addition to periodic maintenance will also include 

attending to /any number of breakdown calls. 

(vi) During the currency of the Annual Maintenance Service Contract, all care shall be 

taken so that the downtime of any lift is kept minimum and the lift shall be attended 

within 3 hours of receiving the complaint. In case, the lift remains under breakdown for 

more than a day, then a penalty equivalent to 4 times the daily rate of service contract 

shall be recovered from the payment due to the contractor.  

 

They shall also ensure that the required spares etc. for proper maintenance are readily 

available with them for the complete life span of the lift.  

 

The payment towards AMC charges will be made on two equal half yearly installments after 

satisfactory completion of the service for the period installment becoming due after six 

months of service and the second after twelve months of service. 

 

SAFETY MEASURES AT SITE 

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 

these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached, bolted, braced and otherwise secured at least 1 Meter high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside 

and ends thereof with only such openings as may be necessary for the delivery of materials. 

Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building 

or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
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than 3-5 Meters above ground level or floor level they should be closely boarded, should have 

adequate width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing whose 

minimum height shall be 1 metre. 

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in length 

while the width between side rails in rung ladder shall in no case be less than 30cms for ladder 

up to and including Meters in length. For longer ladders this width should be increased at least 

6mm for each additional 30 cm. Uniform step spacing shall not exceed 30 cm. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder 

for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of the 

trench to at least 1 Meter above the surface of the ground. The sides of the trenches, which 

are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely held 

by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials 

shall not be placed within 1.5 Meters of the edge of the trench or half of the depth of the 

trench whichever is more cuttings shall be done from top to bottom. Under no circumstances 

undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work :- 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 

with debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained 

in a condition suitable for immediate use; and the Contractor should take adequate steps 

to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour 

before the workers are allowed to get into the manholes and the manholes so opened 

shall be cordoned off with suitable railing and provided with warning signals and boards 

to prevent accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support shall 

conform to the following standard or conditions: 
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a) These shall be of good mechanical construction, sound material and adequate strength 

and free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be 

ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 

working load of the conditions under which it is applicable shall be clearly indicated. No 

part of any machine or of any gear referred to above in this paragraph shall be loaded 

beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 

the load, adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers should not wear any rings, watches and carry keys or 

other materials, which are good conductors of electricity. 

All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities shall be provided at or near places of work. 
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Details  of  Insurance  Policies 

 

 

Type of Policies 

 

Name of Insurance 

 

Amount (Rs.) 

 

Policy No. 

 

Validity 

      

CAR Policy including                           

3rd Party  Liability 

     

 

Workmen’s  Compensation 

_______________________________________________________________________________ 

 

Remarks  : 

 

1. This is only on-account payment and is not to be interpreted either as approval of                  

work materials  brought  or  affixed  at  site  or  for  that  matter  approval  of  any  sort 

 

2. The quantum of work done and materials delivered at site have been certified                                

by ………………………………………………. 

 3. Should you  wish  to  audit  such  work,  kindly  contract  the  undersigned  and  oblige. 

 

 

Architects 

 

 

 

PROFORMA  OF  HINDRANCE  REGISTER 

 

Name of Work  :    Date of state of work : 

 

Name of Contractor :    Period of completion : 

 

Agreement No. :    Date of completion : 

 

 

Sl. No. Nature of 

hindrance 

Date of 

occurrence of 

hindrance 

Date of which 

hindrance was 

removed 

Period or 

hindrance 

Signature  

SE/PE 

Remarks  

1 2 3 4 5 6 7 

 

SE  =  Site  Engineer 

 

PE  =  Project  Engineer 

      Place  : ___________________ 

 

Date   :  __________________ 
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PROFORMA OF REGISTER OF MATERIAL AT SITE ACCOUNT 

 

Name  of  Work  :     Name  of  Article  : 

 

Name  of  Contractor :    Estimated  Requirement : 

 

Agreement  No. :     Issue  Rate    : 

 

Sl. 

No. 

Date of 

Receipt 

Receive

d from / 

issued 

to (with) 

Receip

t 

Issue Balanc

e 

Initials of 

Contractor

s 

Initials of Bank’s 

/ Architect’s 

Representative 

Remarks 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

 

1. Name  of  the  Contractor  

2. Name  of  the  works  as  given  in  the  Agreement  

3. Agreement  WO  

4. Tender Amount  

5. Date  of  Commencement  of  Work  

   

6. Period  allowed  for  completion  as  per  agreement  

   

7. Date  of  completion  as  per  agreement  

   

8. Period  for  which  extension  of  time  has  been  

given 

 

   

   Date Month Year 

      

 (a) 1st extension vide Bank’s Letter No.    

      

 (b) 2nd extension vide Bank’s Letter No.    

      

 (c) 3rd extension vide Bank’s Letter No.    

9. Reasons for which extensions have been previously given ( copies of the previous 

applications  should  be  attached ) 

   

10. Period for which extension is applied for and the reasons thereof including 

hindrances                  time  for  extra  work  assigned ,  if  any  etc. 

 

 

 

 

 

Signature of Contractor 
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TECHNICAL SPECIFICATIONS 
 

 

1.0 Scope 

This section deals with general technical requirements of lift installation, its components, 

safety devices various type of controls and methods of operation. The selection of a 

particular type of control and method of operation will be guided by the requirements in 

individual case such as nature of building, usage, occupancy, traffic pattern etc. and has 

to be decided in individual cases. 

 

2.0 Drive Machinery 

2.1 Electric Supply 

Three phase, 50 c/s, 415 V electric supply shall be made available. The entire lift equipment 

should be suitable for operation at +10% to –20% of the rated supply voltage. 

 

2.2 Gearless machine 

The gearless machine shall consist of a motor, traction sheave and break-drum or brake 

disc completely aligned on a single shaft. Gearless machine shall be A.C. gearless with 

VVVF drive. 

 

2.3 Geared machine 

The lift machine shall be of worm gear reduction type with motor, brake, worm gearing and 

driving sheave and suitable for type of control specified. 

 

2.4 Sheaves 

Sheaves and pulleys shall be of hard alloy, cast iron, SG iron or steel and free from cracks, 

sand holes and other defects. They shall have machined rope grooves. The traction sheave 

shall be grooved to produce proper traction and shall be sufficient dimension to provide for 

wear in the groove. The deflector sheave shall be grooved so as to provide a smooth bed 

for the rope. The deflector or secondary sheave assemblies where used shall be mounted 

in proper alignment with the traction sheave. Such deflector sheaves shall have grooves 

larger than rope diameter as specified in clause 8 of IS 14665 (Part–4 Sec 3): 2000. The size 

of all the sheaves shall be in accordance with clause 8.4 of IS 14665 (Part–4 Sec3) : 2000. 

Wherever necessary suitable protective guards may be provided. 

 

2.5 Shaft Keys 

Shaft which supports sheaves, gears, coupling and other members which transmit torque 

shall be provided with tight fittings keys of sufficient strength and quality. 

 

2.6 Brake 

The lift drive machinery shall be provided with an electromagnetic brake or motor 

operated brake normally applied by means of springs in compression when the operating 

device is in off position. The brake shall be suitably curved over the brake drum or brake 

disc and provided with fire proof friction lining. The operation of brake shall be smooth, 

gradual and with minimum noise. The brake shall be designed to be of sufficient size and 

strength to stop and hold the car at rest with rated load. The brake should be capable of 

operation automatically by the various safety devices current failure and by the normal 

stopping of the car. The brake shall be released electrically. It shall also be possible to 

release the brake manually, such released requiring the permanent application of manual 

force so as to move the lift car in short stops. For this purpose suitable brake release 

equipment wherever necessary shall be supplied with each lift installation and the same 
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shall be kept in safe custody to prevent misuse. 

 

2.6.1 Hand winding wheel or handle: 

At times of lift stoppage due to any reasons, it shall be possible to move the lift car to the 

nearest landing manually. The manual operation shall be by means of winding wheel or 

handle mounted on the end of the motor shaft. The up or down direction of the movement 

of the car should be clearly marked on the motor or at suitable location. A wearing plate 

written in bold signal red colour advising the maintenance staff to switch off the mains 

supply before releasing the brake and operating the wheel is to be prominently displayed. 

 

2.7 Bearings 

Bearings shall be either of anti-friction metal sleave type with oil reservoirs, self, lubrication, 

oil gauges, capped filler openings and drains of the ball roller or sintered type subject to oil 

flood lubrication or grease lubrication. 

Grease lubricated bearings shall have grease gun connections and drain plugs. The 

bearings and lubricant reservoirs shall be dust tight and shall incorporate effective seals to 

prevent leakage. The outer end of the bearings shall be closed with a removable oil tight 

plate. Thrust bearings shall be of the ball or roller type and shall have two sets of balls or 

rollers arranged to minimize backlash for efficient working. 

 

3.0 Type of controls 

3.1 Single speed alternating current control 

A control for a driving machine induction motor which is arranged to run at a single specd. 

 

3.2 Variable Voltage Variable Frequency 

Incoming mains AC power is first rectified to DC and then inverted to provide controlled AC 

current to the elevator drive. Precision monitoring of motor speed and car direction, 

position and load enable the pulse width of the AC power supplied to the motor to be 

adjusted to ensure that elevator speed is maintained very accurately to an ideal profile. 

Thus in VVVF controls pulse width modulation control of AC motors has following 

advantages compared with the older servo controlled elevators :- 

a) Total control at all stages of the motion cycle. 

b) A consistent fully adjustable smooth ride. 

c) Better levelling accuracy under all conditions. 

d) A higher power factor 

e) Lower starting current. 

f) Energy saving through reduced power consumption. 

 

4.0 Installation aspects: 

4.1 Installation in Machine Room–Lift Machine Room to accommodate the drive machinery, 

controller, etc., shall as far as possible be located on top of the lift shaft. The layout of 

equipment there should be such as to allow free movement of maintenance personnel 

inside. Machine room shall not be used for storage purpose. 

4.1.1 Air Conditioning of Machine Rooms- Machine Rooms shall either be Air- Conditioned or non 

air conditioned according to the requirement. Heat Load Details shall be furnished by the 

Elevator Contractor. 

 

4.1.2 Vibration, Isolation– Vibration and isolation arrangement shall be provided to prevent 

transmission of vibration to the building and structure. 

 

4.2 General Illumination of Lift well 

Suitable light points shall be provided in the lift well at a spacing of not more than 10 meters 

in between, starting at the ground floor. All the points should be group controlled from the 
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M/C room. The wiring shall be carried out in surface conduit as per CPWD General 

Specification. One socket outlet shall be provided in the shaft for use by maintenance 

personnel at a level slightly above the ground floor landing. 

 

5.0 Guide rails 

Guide rails shall be in accordance with clause 3 of IS 14665 (Part 4–Sec 2) 2000. Only 

machined guide rails shall be permitted for cars for passengers and hospital lifts. Formed 

sheet metal rails shall be used up to speeds of 1.75mps for counter weight applications. In 

the case of goods lifts, unmachined guides rails shall be permitted for the counterweight for 

all speeds and for the cars only up to a speed of 0.5m/sec. 

The guide rails shall be continuous throughout the entire travel and shall withstand without 

any deformation the action of safety gear with a fully loaded car. 

Generally the guide rails shall be supported by brackets secured to the hoist way frame at 

each floor. The rails shall be securely fastened to the brackets or other supports by 

approved heavy rail clamps. All necessary guide rails packing or additional supports shall 

be provided to prevent guide rail deflection and stresses exceeding the prescribed limits. 

The stresses on the guide rail due to the horizontal forces imposed on it during loading, 

unloading and running calculated without impact, shall not exceed 1100 kg/sq.cm based 

upon the class of loading and the deflection shall not exceed 5mm. the guide rail brackets, 

their fastenings and supports shall be capable of resisting the horizontal forces mentioned 

above, with the total deflection at the point of support not in excess of 3mm. 

Guide rails shall extend from pit floor to the underside of concrete slabs or grafting at top of 

the lift well. They shall be erected in plumb and parallel with a maximum deviation of 3mm. 

All shimming required shall be of metal securely held in place. Jointing plates shall be so 

located as not to interfere with supporting clamps and brackets. The bolts shall be used 

with spring lock washers. The guide rail anchorage pit floor must be made without 

puncturing the water proofing. The expansion joints in the guide rails shall be so designed as 

to avoid jerks in the lift car. Machined guide rails shall have finished surfaces which shall be 

coated with corrosion preventive compound which shall be maintained till the 

commissioning of the installation. Before the car is placed in operation, the preventive 

coating shall be removed and the guide rails thoroughly cleaned and smoothened. 

 

6.0 Lift Car 

6.1 Car Frame 

The car frame shall be in accordance with clause-4 of IS 14665 (Part 4-Sec 3) : 2001 made 

of sheet Steel of rigid construction to withstand without permanent deformation the 

operation of safety gear. The car shall be so mounted on the frame that vibration and 

noise transmitted to the passengers inside is minimized. 

 

6.2 Car Platform 

6.2.1 The car platform shall be of framed construction and designed on the basis of rated load 

evenly distributed. The dimensions shall conform to IS:14665 (Part-1) 2000 unless otherwise 

specified. The flooring shall be smooth and of anti-skid surface. The flooring for goods lift 

shall be strong enough to take the rated load without any deformation or damage. 

 

6.2.2 A load plate along with overload alarm, giving the rated load and permissible maximum 

number of passengers should be fitted in each lift car in a conspicuous position. 

 

6.3 Car body 

The car shall be enclosed on all sides by a metallic enclosure. The enclosure including the 

door shall withstand without deformation a thrust of 35 Kg applied normally at any point 

and as per IS 14665 (Part 4/ Sec 3)-2001. Ventilation openings if specified shall be as per IS 

14665 (Part4/Sec 3) - 2001. 
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6.3.1 Stretcher guards/ trolley guards made of PVC/Rubber extrusion housed in a stainless steel 

beading shall be fitted at suitable level (s) to rear/ side panels for bed lifts/ goods lifts. 

 

6.3.2 Lift Car door shall have a fire rating of one hour. 

 

6.3.3 Grounding switch (es), at ground floor level, shall be provided on all the lifts to enable the 

fire service to ground the lifts. 

 

 

6.4 Car roof 

The roof of the car shall be capable of supporting a weight of at least 140 Kg and as per IS 

14665 (Part-4 – Sec3) : 2001. 

 

6.5 Car Thresholds 

Car entrance shall be provided with metal thresholds having a grooved surface. Thresholds 

for lifts having horizontally sliding car doors or gates shall have machined or extruded guide 

grooves. 

 

 

 

6.6 Toe Guard Aprons 

The toe guard apron of gauge not less than 1.6mm of Galvanized sheet steel may be 

provided extending at least 15mm beyond entrance jambs at each side. The guards shall 

have a straight vertical face extending below the level of the finished car floor and not less 

than the depth of the leveling zone plus 7.5mm. The bottom of guard shall extend 700mm 

for lifts up to speed of 1.5 mps & 1000 mm for lifts above speed of 1.5 mps below vertical 

face and beveled at 15o angle from the vertical. It shall be seemed to car platform 

construction and be reinforced and braced. 

 

6.7 Clearance 

The clearance between the top of the car and the soffit of the lift shaft roof, bottom of the 

car and the pit floor, the buffers etc., and the clearance between the car and the lift well, 

between the car and the landing sill, between two lift cars in the same shaft etc. shall be 

provided as per IS 14665 (Part 1, 2 & 4) and relevant lift rules mentioned in Appendix-I. 

 

6.8 Car Apron, Landing thresholds and Sills 

An apron shall be fitted to the car platform such that no dangerous gap exist at any 

time when the landing door is opening, Thresholds and sill plates shall be provided at the 

landings also. The distance between landing sill and the sill on car platform shall not be 

more than 30mm. 

 

6.9 Inter-communication system 

6.9.1 Though para 8.4.3 of IS 14665 (Part 2/ sec 1) : 2000 recommends for provision of either an 

emergency signal or a telephone inside the car but as a general experience, it is seen that 

over a period of time these devices become inoperative due to one reasons or the other. 

Therefore, in order to have at least one device of communication functioning at all the 

times, an alternative arrangement in terms of provision of both i.e. telephone with minimum 

three connections - one at the operator’s room and other at guard room and the 

emergency signal with re-chargeable batteries as source of supply shall be made in the lift 

cars. 

 

6.9.2 The device used for emergency signals should incorporate a feature that gives immediate 
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feed back to the car passengers that the device has worked properly and the signal has 

been passed on the intended agency. This shall be achieved by pressing of bottom from 

control room which shall give audio signal to the passengers in the car. 

 

6.9.3 Provision of group indicator panel in the control room shall be made to indicate working of 

lifts. 

 

6.9.4 Emergency Power Supply for Lift Car 

This shall include suitable secondary battery with trickle/ boost charge arrangement and 

invertor power pack with necessary contactors for supplying the light fixtures in the lift car. 

The same battery shall also feed the alarm bell and communication equipment. 

 

6.10 Ratings and Instructions 

Inside the lift car, the lift supplier shall also provide a stainless steel metallic plate indicating 

the rated load and detailed instructions for the passengers. This shall be mounted at a 

suitable place. 

 

6.11 Lift Car Interior Finish 

The side, rear and facia panel shall be of scratch free stainless steel sheet. The flooring shall 

be with Granite Stone. The false ceiling in the lift car shall be crafted from mild steel powder 

coated to suitable colour with CFL lamps and fan diffuser (s) in different colour. 

 

6.11.1 Operating Panel Inside the car 

The car operating panel shall be of metal, flush mounted and duly finished to match the 

car interior décor and shall contain all the devices as may be specified depending upon 

the type of operation required. In addition separate illuminated panel for indicating the 

floor and direction may be provided on the top or the door way. All switches shall be fade 

proof and the devices shall be of suitable quality. 

Each device and its operating position shall be legible fade proof and marked. 

 

7.0 Car and landing entrances 

The car and landing doors shall be flush type Vandal Resistant Stainless steel only for power 

operation. The flush type may further be of single sliding, centre opening. Power operated 

car and landing doors shall be so designed as not to injure any person during their closure 

by means of provision of a safety pressure switch which shall cause the doors to reopen on 

the slightest pressure. In case of power operated doors, it shall be possible on power failure, 

to open them from the car side. The door opening and closing shall be accomplished 

smoothly and quickly without undue noise, vibration and shock and their movements shall 

be cushioned and checked at both limits. 

 

7.1 Car doors 

7.1.1 The car door shall be hung from the top M.S. fabricated track and means shall be provided 

to prevent the door from jumping off the track. The doors shall be provided with two point 

suspension sheave type hangers suitable for the type of door operation specified. The 

hangers shall be securely fastened on bearings mounted on a malleable iron or steel 

bracket. Arrangement shall be provided for vertical and lateral adjustment of car doors. 

The sheaves shall move on M.S. fabricated track so shaped as to permit free movement of 

sheaves with regard to vertical adjustment of sheave bracket or housing. 

The car door shall be centre opening horizontal sliding stainless steel scratch proof (moon 

rock finish) for office, residential & goods lift applications whereas telescopic horizontal 

sliding stainless scratch proof surface (moon rock finish). 

 

7.1.2 A potential cause of accidents could be the attempts made to open the landing door lock 



 
 
 

Tender ID: KOL/PE/VC/2025/03/04        Date: 13.03.2025                                                                           
 

Page 50 of 68  

of lower floor in case the car stops away from floor level due to power failure. Since the car 

door can be opened in case of power failure so as to improve the ventilation and avoid 

claustrophobic situations etd. As outlined in IS 14665 (Part 2/Sec 1) : 2000 para 10.9.1, there 

is a tendency among trapped passengers to make attempts to open any accessible 

landing door. This attempt in panic may result in accidental fall into the lift pit. In order to 

ensure that the trapped passengers do not attempt landing door, the electromechanical 

latch should be so designed that it is inaccessible or invisible to the passenger in the car. 

 

7.1.3 In order to avoid accidental closure of doors while boarding or alighting the car, tamper 

proof infrared curtain covering almost the entire height of the door should be provided in 

the lift doors. 

 

8.0 Levelling 

All lifts shall be incorporated with suitable floor levelling devices. In case of lifts with 

automatic power operated doors and with A.C. VVVF controller a separate level device 

for automatic levelling with levelling accuracy of + 5mm shall be incorporated. 

 

9.0 Counter Weight 

The counter weight for lift cars shall be in accordance with clause 6 of IS 14665 (Part 4-Sec-

3) : 2001 and shall be designed to balance the weight of empty lift car plus approximately 

50 percent of the rated load. It shall consist of cast sections firmly secured in relative 

movement by at least two numbers steel tie rods having lock nuts/split pins at each end 

and passing through each section and Housed in a rigid steel frame work. Cracked and 

broken sub weights shall not be accepted. 

 

9.1 Counter Weight Guards 

Stainless Steel Guards shall be provided in the lift pit to a suitable height above the pit floor 

to eliminate the possibility of injuries to the maintenance personnel. 

 

10.0 Guide shoes 

Two numbers of guide shoes at the top and two numbers at the bottom shall be provided 

on the lift car and counter-weight. 

 

10.1 Type of Shoes 

 

10.1.1 For passengers lift and freight -cum-passengers lifts 

 (a) For speed upto 1.5mps sliding guide shoes shall be used. Sliding guide shoes for car shall 

be always flexible and for counterweight solid guide shoes can be used upto 1.0mps. 

 (b) For speeds more than 1.5mps roller guide shoes shall be used for car and 

counterweight. 

 

10.1.2 For Freight lifts solid shoes can be used. 

 

10.2 Flexible type/solid type sliding guide shoes 

 The car shall be provide with solid or spring loaded swiveling guide shoes with renewable 

liners, where the lift car speeds are upto and including 1 MPS. The cars with speeds beyond 

1 MPS shall be provided with spring loaded guide shoes with renewable liners or the guide 

shoes shall be of roller type. 

 

10.3 Roller type guide shoes 

 Each roller type shoe shall be of an approved type consisting of rollers assembled on a 

substantial metal base and mounted as to provide continuous contact of all rollers with the 

corresponding guide rail surfaces under all conditions of load and operation. The rollers 
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shall run on the three finished guide rail surfaces and shall operate quietly. 

 

10.3.1 Mounting of guide shoes 

 Guide shoes shall be provided with adjustable mountings & shall be rigidly secured in 

accurate alignment at the top and bottom on each side of the car sling and counter 

weight frame construction. When oil buffers attached to the bottom of the counter weight 

are used, additional guide shoe shall be provided on each side of the buffer same. The 

design of guide shoes and car safety devices shall be coordinated so as to ensure the 

provision and installation of equipment with clearance specified in Clause 2.10 (VIII) of this 

Chapter. 

 

11.0 Lift Ropes- IS 14665 (part 4/Sec 8)-2001/ Coated Steel Belt 

Round strand steel wires ropes made from steel wire ropes having a tensile strength not less 

than 12.5 tonnes/cm2 and of good flexibility shall be used for lift. 

Lubrications between the strands shall be achieved by providing impregnated hemp core. 

The lift ropes shall conform to IS 14665-(Part-4-Sec. 8):2001. The minimum diameter of rope 

for cars and counter weight of passenger and goods lift shall be 8mm, and shall confirm to 

IS 14665 (part 4/Sec.8) including all amendments. No. of Ropes Specially Manufactured for 

Elevator use shall be employed for suspension of Elevator Car & Counterweight as per IS 

14665. At least three Steel Wire Ropes specifically manufactured for Elevator use, shall be 

employed for the suspension of Elevator car & counter weight. In place of hoist rope, 

coated steel belts, meeting required necessary specifications/standards, and nessary 

safety system like detection of  any breakage/ detoriation of steel  member  is acceptable  

 

Rope speed of Passenger & goods lifts (m/s) Factor of safety 

 

0.5 or less  

exceeding 0.5 to 1.0  

exceeding 1.0 to 2.0  

exceeding 2.0 to 3.5  

exceeding 3.5  

8 

8.6 

10 

11 

12 

 

11.1 Rope fastenings 

 The ends of lift ropes shall be properly secured to the car and counter weight hitch plates 

as the case may be with adjustable rope shackles having individual tapers babbit sockets, 

or any other suitable arrangement. Each lift rope shackle shall be fitted with a suitable 

shackle spring, seat washer, shackle nut & lock & shackle nut split pin. 

 

11.2 Guards for Lift Ropes 

 Where lift ropes run round a sheave or sheaves on the car and/ or counterweight of 

geared/ gearless machine suitable guards shall be provided to prevent injury to 

maintenance personnel. 

 

11.3 Number & Size of Ropes 

 The contractor must indicate the number and size of lift ropes and governor ropes 

proposed to be used, their origin, type, ultimate Tensile strength and factor of safety. The 

contractor should furnish certificate or ropes from the rope manufacturers issued by 

competent authority. 

 

 

11.4      Coated steel belts meeting required standards and safety requirements are also 

acceptable in place of ropes. Required diagnostic systems to detect faults in the belt will 

have to be provided with the lift system in case belts are being used. 
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12.0 Safety Equipments 

Every lift installation shall necessarily be provided with the following safety features: 

 

12.1 The safety gear shall be provided in accordance with IS 14665 (Part-4- Sec.4):2001, each 

type of car safety shall be actuated by a speed governor. 

 

12.2 Governor – the car safety shall be operated by speed governor located overhead and 

driven by governor rope suitably connected to the car and mounted on its pulleys. The 

rope shall be maintained in tension by means of weighted or spring loaded tension sheaves 

located in the pit. Governor shall be provided for lifts with a travel of more than 5.5 meters. 

The governor rope shall be not less than 6mm in dia and shall be made of steel or phosphor 

bronze. These shall be in accordance with IS 14665 (Part4/sec-4):2001. Governor for car 

safety gears shall be adjusted to actuate the safety gear at the following speeds :- 

 

(a) For rated speeds upto 1 m/s maximum governor tripping speed shall be 

either 140 percent of rated speed or 0.88 m/s, which ever is higher. For rated speed 

above 1 m/s maximum governor tripping speed shall be 115 percent of the rated speed 

plus 0.25 m/s. 

(b) Minimum governor tripping speed shall be 115 percent of the rated speed. 

 

12.2.1 The governor shall be of “V” groove wheel design and only wheel is stopped to actuate 

the car safety upon a pre-determined over speed downward without damaging the rope. 

 

12.3. The governor, rope and sheave shall be so located so as to minimize danger of accidental 

injury to the equipment. 

 

12.3.1. The governor sheave and tension sheave shall be according to Clause 2.4 and the 

Sheave bearing shall be according to Clause 2.7 of this Chapter. 

 

12.3.2 The requirements for field test on car safety and governor and for drop tests to sliding type 

car safety shall be as specified in section IV of this specifications. 

 

 

12.4 Terminal limit switches 

 

12.4.1 Terminal switches 

These shall stop the car automatically at terminal floors within the top and bottom 

Permissible over travel. They shall act independently of the operating devices, the 

Ultimate limits switches and the buffers. They shall be in accordance with clause 8 of IS: 

14665 (Part 3-Sec 1) : 2000. 

 

12.4.2 Terminal stopping devices located in shaft or in the car and operated by cams shall 

be fitted with rollers having a rubber or other approved composition to provide silent 

operation when actuated by the cam. When the lift car cross head is 60cm from the 

nearest obstruction above it, no projection on the car shall strike any part of the overhead 

structure. 

 

12.4.3 Lifts with speeds over 1.25 meters/ second shall have the normal terminal stopping device 

located on the car or on the guide rails or in the machine room. 

 

 

12.5 Ultimate Terminal Switches 
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These shall be provided in accordance with the statutory requirements and standing 

practices. When provided these shall arrange to stop the car automatically within top and 

bottom clearances independently of the normal terminal switches but with the buffer 

operative. These shall be in accordance with clause 8 of IS : 14665 (Part 3/Sec 1)-2000. 

 

12.6 Buffers – (IS 14665 (Part 4/Sec 1) – 2001) 

Buffers shall be oil resistant rubber pad type for speeds upto 0.25 mps and spring/oil type for 

speeds upto 1.5 mps and only oil type for speeds higher than 1.5 mps. 

Buffers shall be suitable for installation in the space available. Buffer anchorage at pit floors 

shall be installed avoiding puncturing of water proofing. 

The partial compression of spring return oil buffers when the car is in level with terminal 

landing will not be acceptable. 

All buffers shall be tested at manufacturers works and a copy of the test report shall be 

submitted. 

When the lift car rests on fully compressed buffers there shall be at least 60 cms clearance 

between the lowest point in its car frame and any obstruction in the pit exclusive of buffers 

and their supports. Similarly when the lift car cross head is 60 cm from the nearest 

obstruction above it, no projection on the car shall strike any part of the overhead 

structure. 

The contractor must indicate the name of buffer manufacturers, buffer stroke & certified 

maximum loads. 

 

12.7 Door Locks 

Electro-mechanical door lock shall be provided for all the landing doors and they shall be 

such that the doors cannot open unless the car is at rest at the particular landing. It shall 

not be possible to move the car unless all the landing doors and the car door are closed 

and locked. This requirement however does not apply when the lift car is provided with 

automatic leveling devices and in such cases, it shall be permitted to move the car with 

both the doors open in the leveling zone for the purpose of leveling. 

All the locks and contacts shall conform to IS : 14665 (Part 1/Sec 6)-2001 shall be 

Positive and pass the prescribed endurance and reliability test from a recognized 

testing laboratory. They shall be so located as to be inaccessible to un-authorised 

Personnel. The electromechanical latch should be so designed that it is inaccessible or 

invisible to the passengers in the car. 

 

12.8 Other Safety Devices 

Besides these safety devices mentioned above, motor operated electro-mechanical brake 

(Clause 1.6) counter-weight guards ( Clause 8.1) alarm bell, emergency door lock release 

operating key and associated safety and other requirements shall also be included. 

 

13.0 Lift Operations 

 

13.1 Automatic- cum-attendant operation 

13.1.1 Single Automatic Push Button with/ without attendant – The operating devices for this 

operation shall incorporate in the car control panel, car buttons corresponding to the 

various landings served and single landing button at each landing, all electrically 

connected to controller governing floor selection, direction of travel, acceleration, 

retardation etc. 

this system shall be so arranged that when the car is not in use, on pressing a landing call 

button the car shall start automatically provided all the doors are closed. During the 

movement of the car and also when car stops at floor landing, other landing call buttons 

are in-operative for a predetermined time. The pressing of a car button shall automatically 

start the car and send it to the desired landing. In all the cases, the starting of the car is 



 
 
 

Tender ID: KOL/PE/VC/2025/03/04        Date: 13.03.2025                                                                           
 

Page 54 of 68  

contingent on the establishment of landing door and car inter-lock circuits. To indicate the 

availability, or ‘in use’ light shall be placed in the landing call button panel. When light shall 

be ‘OFF’ the passenger shall be able to call the car. In case of manual operated door if the 

lift is standing at any landing with doors open (when not in use), the pressing of the landing 

call button shall ring a bell, fitted at the top of car to attract the attention of the people 

soliciting their help for closing the lift door if any one of the them happens to be near the 

lift. 

Incase of power operated doors, the landing and car doors shall be arranged to open 

automatically when the car is parked at landing after all the calls are served and the lift is 

parked at any landing. The doors can remain open or alternatively if desired, the car shall 

be arranged to close after a pre-determined time unless closing is prevented or interpreted 

by the car doors re-opening device or the door open button. 

The lift shall be suitable for dual operation with or without attendant by the provision of key 

operated transfer switch indicating ‘attendant’ and ‘automatic’ positions. During 

‘attendant’ operations the landing call shall be disconnected from the control system and 

shall be connected to an announciator in the lift car. The attendant shall then operate the 

car to answer the registered calls. This operation is recommended for single speed control 

lift for low rising building having a single lift installation. 

 

13.1.2 Simplex Selective-Collective operative with/without attendant 

 Automatic operation by means of one button in the car for each landing level served and 

by up and down buttons at the landings, wherein all stops registered by the momentary 

actuation of the car made as defined under non-selective Automatic Operation but where 

in the stops registered by the momentary actuation of the landing buttons are made in the 

order in which the landings are reached in each direction of travel (irrespective of the 

sequence in which the buttons have been actuated). With this type of operation, all ‘up’ 

landing calls are answered when the car is traveling in the up direction and all ‘down’ 

landing calls are answered when the car is traveling in the down direction, except in the 

case of the uppermost or lowermost calls which are answered as soon as they are reached 

in-respective of the direction of travel of the car. 

 

13.1.3  Collective selective operation with / without attendant 

 The control system for this operation shall be similar to the one described under simplex 

selective collective operation except that in this system there shall be more than one lift 

cars with adjacent wells. It shall be arranged to coordinate all cars for efficient service and 

prevent them from answering the same calls by the provisions of two sets of landing call 

button fixtures one each between the two adjacent cars. It shall automatically assign each 

call to the car that will be in the best position to answer promptly. The system shall be so 

arranged that when the cars are idle, Normally two cars will be parked at the lower main 

landing with its doors closed or open and the other two cars shall be parked with the doors 

closed or open to the landing where it answered its last call, and one of it shall be the one 

to attend to the nearest call. 

Each car shall always respond to calls registered by its own car call buttons. Besides the 

control system shall also be arranged for independent service from inside the car. 

A by pass button (non-stop button) shall also be provided inside the car to enable the 

attendant to by pass any landing if the car is full or if otherwise so required. 

The two lifts shall be arranged with or without attendant operation and shall function as 

described using single car selective collective operation. When the transfer switch is in the 

attendant position the operation of the cars shall be identical with that described for 

automatic operations except that: 

a) Closing of doors and starting of cars shall be initiated by the car buttons only 

b) Buzzers and directional lights in the car are operative and 

c) Landing by pass shall be effective. 
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The pressing of an up or down landing call shall illuminate appropriate direction indicator in 

the car panel, which is to answer that call and if the doors are open shall also sound 

buzzers as a signal to the attendant. If both cars are parked at the lower landing the above 

signals shall be given to the car which has been at the floor for longest time. 

 

Automatic group supervisory control 

13.2.1 General operating principle 

The calls registered inside the car as well as the landings are answered in the sequence in 

which the floors are reached irrespective of the sequence in which the buttons have been 

pressed. Only one car will stop in response to any one landing call and will be the nearest 

car travelling in the corresponding direction of the call. While this car is stopping at this 

landing, the call will be automatically cancelled to prevent other cars stopping against the 

same call. 

 

13.2.2 Automatic selection of traffic programme 

The group supervisory control continuously examines traffic conditions in the building and 

automatically puts into operation the programme which can best cope with the demand 

at any particular time. This is fully automatic and requires no supervision or attendant. To suit 

the traffic demand in the building, suitable traffic programmes can be selected for 

inclusion in this control. The following are the traffic programmes available: 

(a) Up Peak Programme, 

(b) (Down Peak Programme, 

(c) Up down Interfloor Programme, and 

(d) Night Programme, 

 

(a) Up Peak Programme:- The group supervisory control responds to the increasing influx 

of passengers at the main landing in the morning hours, at the start of work, by 

automatically switching on the up peak programme. The cars are dispatched from the 

main landing automatically at a pre-determined interval after the previous dispatched car. 

The ‘Leaves First’ signal is transferred instantaneously from the car dispatched to another 

car at the main landing. The car answers the registered calls in the natural sequence of the 

floors and returns directly to the main landing after last passenger has been discharged. At 

the main landing they are kept for a predetermined time for taking new passengers. 

However, a car starts it up travel the moment it becomes fully loaded, without waiting for 

the dispatch interval to lapse. 

(b) Down Peak Programme- An intense traffic flow from the upper floors towards main 

landing will automatically switch on the down peak programme. The cars, when fully 

loaded at upper floors, travel directly to the main landing and after discharging the 

passenger, immediately start up to answer further down landing calls. The down landing 

call which has been bypassed gets a priority over other down calls, which ensured equal 

service to all floors. 

(c) UP-down Interfloor Programme:- A steady traffic between main floor and upper 

floor, and between floor to floor causes automatic switching on of the Interfloor 

Programme. Specific cars are assigned to answer specific calls by traffic analyzer so that 

the calls are handled most efficiently. The cars are so well distributed that every call gets 

equal service with short waiting intervals. 

As soon as the numbers of calls drop to occasional calls only such as at night, the cars get 

automatically parked in their assigned zones to give personalized service with minimum lift 

travel. If no calls are registered for some time the motor generator sets are automatically 

switched off. 

 

 

(d) Night Programme:- When the traffic ceases to occasional calls only, the supervisory 
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control automatically switches over to Night Programme. All cars remain parked at the 

main landing with doors closed, but are at all times ready for operation. One of the lifts has 

its ‘Leave first’ signal lighted. On pressing of call button at the main landing, the doors of 

this particular lift open and the passenger can travel with the lift. The same lift also responds 

to landing calls from above. The moment this car leaves the main landing the ‘Leave First’ 

signal is transferred to a second lift. Further passengers entering main lobby will take this 

second lift. This second lift also responds to landing calls from above if one lift can no longer 

cope with the demand. After these lifts have answered their calls, the one reaching the 

main landing last will retain the ‘Leave First’ signal. Thereby, the sevice is practically 

confined to one lift alone and motor generator sets of the remaining lifts remain switched 

off. If no calls are registered for sometime, the motor generator of the stand by lift also 

automatically be switched off. The motor generator will start up again, the moment the call 

is received. The number of lifts going into action is automatically regulated to just so many 

as are necessary to cope with the occasional traffic surge. 

 In case where more than 3 lifts installed in a bank, a better utilization of these lifts can be 

obtained by two additional programmes to deal with heavier traffic in each direction in 

difficult time. These are (I) Heavier ‘Up’ programme (ii) Heavier (DOWN’ Programme). 

(i) Heavier ‘UP’ Programme:- This shall require the cars to make more stops in the up 

direction, necessitating more time for the up travel. For this purpose the automatic traffic 

analyzer shall dispatch cars from both terminal at automatically adjusted time intervals so 

that the car are equally spaced, thus reducing passenger waiting interval (this programme 

caters for the traffic which is likely to be in both directions but predominantly in the up 

direction e.g. immediately after the morning peak or after lunch). 

(ii) Heavier ‘DOWN’ Programme:- This shall require the cars to make more stops in the down 

direction and the dispatch times shall be adjusted accordingly by the traffic analyzer. 

 If any of the cars in the group develops any defect it shall be automatically disconnected 

from the group control until it is rectified. 

 In the event of failure of automatic dispatch system the lifts shall function by auxiliary 

means to avoid any disruption of service. 

 Audio visual indication shall be provided to bring such failures to notice. 

 The lifts shall be designed for attendant operation as described under single (simplex) 

selective collective operation car except as follow:- 

(a) The indicating lights in car shall be operative to inform the attendant when to start 

loading a car at a terminal and when to leave the terminal. 

(b) Landing call by pass switch and car reversal switch and switches shall be effective and 

load weighing devices shall be inoperative. 

(c) Call above signal shall be illuminated when ever a call is registered at a landing above 

the car location indicating to attendant that car is to proceed upwards. When the 

highest call has been answered the light shall be extinguished indicating to the 

attendant that when the car is started it will proceed downward. 

 

14.0 Controlling Equipment 

 The movement of the car shall be electrically controlled by means of a controller located 

in the machine room. 

 

14.1 Control Circuits 

 The control circuit shall be designed to the type of lift specified for safety operation. It shall 

not be possible to start the car unless all the car and landing doors are fully closed and 

landing doors locked. The circuit shall have an independent fuse protection for fault and 

over loads and be arranged so that earth fault or an open circuit shall not create unsafe 

condition. The circuit shall be so arranged that for the stoppage of the car at specified 

landing or for actuation of a contactor by emergency switches or operation of safety gears 

the system shall not depend upto the completion or maintenance of an electrical circuit to 
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cut off power supply and apply the breaks. This requirement is not applicable to dynamic 

braking and speed control devices. 

 

14.2 Terminal Boards 

 All wiring for external control circuits shall be brought to a terminal board with means of 

identification of each wire. Metallic/ plastic identification tags shall invariably be provided. 

All connections of wires to terminal boards shall be adequately clamped or screwed. 

 

14.3 Auxiliary Switches 

14.3.1 Emergency stop Switches: 

 On top of the lift car an emergency stop switch shall be provided for use by maintenance 

personnel. Stop switch shall be provided in the machine room. Operation of these switches/ 

buttons shall cancel all the registered calls and landing calls for that particular lift. 

 

14.3.2 Maintenance Switch on top of the Car: 

 For purpose of inspection and maintenance, maintenance switch shall be provided on top 

of the car. The control circuitry shall be so arranged that in the event of the operation of 

this switch : 

 (a) The car speed shall be less than the rated speed not exceeding 0.85 metres/ sec. 

 (b) The car movement shall be possible only on the application of the continuous pressure 

on a button. It shall be so mounted to prevent any inadvertent operation. 

 

14.3.3 Fireman Switch : 

 Fireman switch with glass to break for access shall be provided at ground or main floor for 

all the lifts. The operation of this switch shall isolate/ or cancel all calls to all the lifts and the 

lifts will stop at the next nearest landing if travelling upward. The doors will not open at this 

landing and the lifts will start travelling to ground floor. If these were already travelling 

down, they will go straight to ground floor direct without stopping reroute. 

 

14.3.4 Inspection Facility : 

 An Inspector’s change over switch and set of test buttons shall be provided in the 

controller. Operation of the Inspector’s changeover switch shall make both the car and 

landing buttons inoperative and permit the lift to be worked in either direction from 

machine room for test purposes by pressing corresponding test buttons in the controller. It 

shall not however interfere with the emergency stop switches inside the car or on the top of 

the car. 

 

14.3.5 Safety Line Indicators : 

 If specified visual tell tele lights may be provided to monitor the conditions of faults in the 

safety line of the lift for easier fault finding. These indicators will remain lit when safety 

circuits are normal. 

 One indicator shall be provided for each safety on the controller. If any indicators fail to 

light up as the lift proceeds in its sequence of operation, there shall be visual indication of 

the safety line open circuit and also its location for easier fault finding. 

 

14.4 Control Wiring 

14.4.1 Wiring in Machine Room : 

 Power wiring between the controller and main board controller to various landings shall be 

done in heavy gauge conduit or metal duct & shall conform to I.E. Rules 1956 and CPWD. 

Specifications for electrical works. Following general principal shall be followed in wiring: 

(a) (i) – Control cables carrying DC and power cable carrying AC shall not be run in the 

same conduit or metal duct and they shall be laid as per I.E. rules. 

(ii) Metal duct with removable inspection cover shall be preferred. 
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(iii) In case of control cables also the harness shall be separate as far as feasible for 

separate functions and laid separately in suitably dimensioned metal duct or in a 

separate conduit such as the signaling, locking, lamp indication and safeties. 

Control cables for different voltages in the lift installation works should be laid as per 

I.E. Rules. 

(b) At least 5 percent with a minimum of 5 unconnected spare wires shall be available 

out of all the lines to be provided in the wiring harness from the midway junction box to the 

machine room. 

(c) There shall be a master isolating switch fuse associated with the controller heavy 

duty load break, quick make, quick break, quick break type TP&N preferably interlocked 

with controller cabinet door. Isolator handle shall have provision for external locking in off 

position. 

 All relays shall be suitable for lift service and shall incorporate adequate contact wipe for 

reliable operation. Relays shall operate satisfactorily between 80 percent to 110 percent of 

their voltage. 

 Main motor contactors shall be suitable for A.C. duty. Tenderer shall be required to furnish 

full details of make, type, applicable standard, voltage and current rating, duty class, type 

and routine tests done etc., on contactors and relays. Copies of type test certificates and 

other test certificates shall also be furnished by the successful tenderer. 

 All cables shall be with copper conductors and flame retardant or PVC insulated of 

appropriate size. The cables feeding motor and in heavy current flow paths shall be so 

selected that the size matches the protecting fuses and will not result in more than 2 

percent voltage drop from the main board to the terminals of motor. Control cables shall 

not be less than 0.5 sq. mm. or equivalent if stranded; where installation of heavy gauge 

conduits present difficulties, short lengths of flexible conduits will be permitted but effective 

electrical continuity and earth bonding shall be ensured. Ferrules shall be slipped at the 

ends of all cables as per standard control wiring practice. All terminal blocks shall be 

suitably marked. 

 

14.4.2 Trailing Cables : 

 A single trailing cable for lighting control and signal circuit is permitted, if all the conductors 

of this trailing cables are insulated for maximum voltage running through any one 

conductor of this cable. The lengths of the cables shall be adequate to prevent any strain 

due to movement of the car. All cables shall be properly tagged by metallic / plastic tags 

for identification. 

 Trailing cables shall run from a junction box on the top of the car to a junction box located 

in the shaft bear mid point of travel and from these junction boxes conductors shall be run 

to the various locations. 

 Trailing cables exceeding 30 meters in length shall run so that the strain on individual cable 

conductors will be reduced to a minimum and the cables are free from contact with the 

car counterweight, shaft walls or other equipment. 

 Trailing cables exceeding 30 meters in length shall have steel supporting fillers and shall be 

suspended directly by them without rubbing over other supports. 

 Cables less than 30 meters in length shall have no – metallic fillers and shall be suspended 

by looping cables around supports of porcelain spools type or equivalent. 

 5 percent of the total capacity subject to a minimum of 5 wires shall be available unutilised 

in the trailing cable everywhere suitable distributed between various functions. 

 

14.4.3 Earthing: 

 Metal frames and all metal work of the lift controller frame etc., shall be earthed with 

double earth leads taken to the earth bar. Looping shall be permitted if such routing is 

feasible. All other individual metallic frame work of components etc., shall be loop earthed. 
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14.5 Miscellaneous: 

 Principle of segregation function wise shall be accepted as far as possible in the general 

arrangement of components. All terminal blocks shall be of 650 V grade. 

 

14.6 Controller Casing: 

 The controller unit comprising of the main circuit breaker adjustable overload and phase 

reversal and phase failure protection all the circuit elements transformer, rectifier for D.C. 

control supply, inverter power pack, terminal blocks etc., shall be enclosed in an insect 

proof, sheet steel floor or wall mounted cabinet with hinged doors at front or at both front 

and rear. Proper warning boards and danger plates shall be provided on both sides of the 

controller casing. CRCA Sheet steel used for controller cabinet shall not be less than 16 

gauge and shall be properly braced where necessary. Suitable gland plate shall be 

provided for cable entry. The battery for the charger unit shall be suitably placed in the 

machine room. 

 All sheet steel work shall be painted with two coats of synthetic enamel paint of suitable 

shade both inside and outside over two coats of zinc primer. 

 

 

15.0 Lift Rope Compensation 

The lift rope compensation for lift travel shall be provided for lift travels beyond 40m in all 

cases. 

 

16.0 Automatic rescue Devices (ARD) 

 The Automatic Rescue Devices (ARD) meant for the purpose of bringing the lift car to the 

nearest landing doors, are being used selectively and is generally restricted to commercial 

buildings having heavy traffic. However, frequent power failures being the common 

phenomenon, the provision of ARD shall be made in all the lifts in public building. The ARD 

shall have the following specifications. 

 

16.1 ARD should move the elevator to the nearest landing in case of power failure during 

normal operation of elevator. 

 

16.2 ARD should monitor the normal power supply in the main controller and shall activate 

rescue operation within 10 second of normal power supply failure. It should bring the 

elevator to the nearest floor at a slower speed than the normal run. While proceeding to 

the nearest floor the elevator will detect the zone and stop. After the elevator has stopped, 

it automatically opens the doors and parks the door open. After the operation is 

completed by the ARD the elevator is automatically switched over to normal operation as 

soon as normal power supply resumes. 

 

16.3 In case the normal supply resumes during ARD in operation, the elevator will continue to run 

in ARD mode until it reaches the nearest landing and the doors are fully opened. If normal 

power supply resumes when the elevator is at the landing, it will automatically be switched 

to normal power operation. 

 

16.4 All the Lift Safety Devices shall remain active during the ARD mode of Operation. 

 

16.5 The battery capacity should be adequate so as to operate the ARD at least seven times a 

day provided the duration between usage is at least 30 minutes. 
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TECHNICAL REQUIREMENT FOR SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF ELEVATOR 

FOR SBI KALYANI BRANCH BUILDING (G+2 FLOOR) LOCATED AT KALYANI, NADIA 

( To be read in conjunction with the Bill Of Quantity) 

 

A SITC OF 6 PASSENGER ELEVATOR (FOR G+2 BUILDING) WITH MACHINE ROOM 

1 Number Of Lifts/Type Of Lift: One Passenger elevator 

Load / Speed : 6 Persons / 1.0 Mtr. Per Second 

Drive :  MICRO PROCESSOR BASED VVF 

Traction Media : Coated Steel Belt 

Machine : Permanent Magnet Gearless 

Travel / Head Room : As per Site Condition 

Number Of Floors : 3 (G + 2 UPPER FLOORS) 

Floor Display Chart : G,1,2. 

Non-Stop Floors : 3 

Number Of Landing Entrances : 3 (G + 2 UPPER FLOORS) 

Number and Position of Car Entrances : 1 (ONE), IN FRONT ONLY 

Position Of Machinery : In the Lift Shaft 

Size of Lift Well : As per Site Condition . Tenderer is advised to visit site and take 

measurements for themselves as lift design will have to suit site conditions. 

Lift Car Inside Size : As per Site Condition  

Type or Design of Lift Car : Stainless Steel(1.5mm)-Hairline Finish & Rear Panel in 

Glass 

Car Ceiling - Sleek(Medium Circular Lights)-Stainless Mirror Finish 

Car Floor : 25 mm Recess. 

Car Fittings : LED Light & Axial Flow Fan. 

Type Of Landing Entrance Protection : Power Operated Centre Opening 

Sliding Door 

Type Of Car Entrance Protection : Power Operated Centre Opening Sliding 

Door 

Type Of Landing Door Frame : Stainless Steel-Hairline Finish 

Clear opening of Gates / Doors (minimum) : 800 mm (W) X 2100 mm ( H) or as 

per site conditions. 

Type Of Control System : Micro Processor based selective collective control 

with/without Attendant 

Electric Supply : AC 400/440 VOLTS, 3 PHASE, 50 CYCLES 

Elevator pit depth : As per Site Condition  

Signals : Dot Matrix type, Floor position indicator at all landings and in car. 

Special features  :  

1. Automatic Rescue Device with UPS back-up. 

2. Battery operated Emergency Light and Alarm. 

3. Fireman’s Emergency Operation. 

4. Anti-Nuisance Car Call Cancellation. 

5. Car Call Cancellation at Terminal Stop. 

6. Automatic Operation for Car Light and Fan. 

7. Close loop control for main and door drive. 

8. Repeated Door Closing in Case of Lock contact Failure.      

9. Voice Announcement System. 

10. Over Load Indicator. 

11. Phase Failure & phase Reversal Protection. 

12. Self-Detection & Indication of Faults. 

13. Door System by Light Curtain (81Beam). 

14. Car arrival chime 

15. Home Landing. 
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16. VF Door Drive System. 

17. Decorative call buttons 

18. Braille System 

19. Intercom system  

20. Necessary fittings for the physically handicapped 

NOTE: Before procurement contractor should refer to the architectural and  

structural drawings. No deviation from the drawings will be acceptable. 

  
 

  Cost should include following: 

  i) Builders work and scaffolding, pit ladder etc. 

  ii) Cost for providing landing door sills 

  iii) Cost of structurals to match shaft dimension, if any. 

  

iv) Arrangement for power and all other related electrical items to cater the 

demand of constructional load, testing and commissioning of the lift  

  v) Lift pit / shaft lighting work all complete 

  vi) Landing door frame for landing gate 

  vii) Unloading at site 

  

viii) Lift Inspector and/or other Statutory Authority Certification as required by 

NKDA Rules  

  

 **Tenderer is advised to visit site and take measurements for themselves as lift 

design will have to suit site conditions 

2 Comprehensive AMC for 3 years after completion of defect liability period of 1 

year 

  

Amount quoted for this item will be considered for determination of Lowest 

Tenderer. However, payment against this item will be paid during material 

period of implementation of this item. 

 

Note: Dimensions of lift car, doors etc. might have to suitably adapted to suit site conditions. 
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TESTING OF LIFT INSTALLATION 

 

1. Tests at site: 

a. Leveling Test: 

Accuracy of the floor leveling shall be tested with the lift empty, fully loaded. 

The lift shall be run to each floor while traveling both in upward and downward directions and 

the actual distance of car floor above/ below landing floor shall be measured. In each case 

there shall not be any appreciable difference in these measurements for leveling at the floors 

when the car is empty and when it is fully loaded. The tolerances for leveling shall be as 

specified . 

 

b. Safety Gear Tests: 

Instantaneous safety gear controlled by a governor, should be tested with contract load and 

a contract speed, the governor being operated by hand. Two tests should be made, however, 

with wedge clamp or flexible clamp safeties, one with contract load in the car and the other 

with 68 kg (equivalent to one person) in the car. The stopping distance obtained should be 

compared with the specified figures and the guides, car platform, and safety gear should be 

carefully examined afterwards for signs of permanent distortion. 

Counterweight safety gear should be tripped by the counter weight governor and the 

stopping distance noted. In this case, however the governor tripping speed should exceed 

that of the car safety governor but by not more than 10 percent. 

During the safety gear tests, car speed (from the governor or the main sheave) should be 

determined at the instant or tripping speed with that stated in I.S. The governor jaws and rope 

should be examined for any undue wear. 

 

c. Contract speed: 

This should be measured with contract load in the car, with half load with no load, and should 

not vary from the contract speed by more than 10 percent. The convenient method is by 

counting the number of revolutions, made by the sheave or drum in a known time, Chalk mark 

on the sheave or drum and a stop switch will facilitate timing but care must be exercised to 

ensure that no acceleration or retardation periods are included. If the roping is 2 to 1 the 

sheave speed is twice the car speed. Alternatively, the speed can be measured by a 

tachometer applied directly to shaft immediately below the sheave. 

 

d. Lift balance: 

After the above test, some of the weight shall be removed until the remaining weights 

represent the figures specified by the tenderer. With this condition car at half way travel the 

effort required to move the lift car in either direction with the help of winding wheel shall be as 

nearly as can be judged by the same. 

 

e. Car and landing doors interlocks: 

The lift shall not move with any door open. The car door relay contact and the retiring release 

can must be tested. The workings of the door operation and the safety edges and light 

equipment if any provided shall also be examined. 

 

 

F Controllers: 

The operation of the contractors and interlocks shall be examined and it shall be ascertained 

whether all the requirements laid down in the specifications have been met. 

 

G Normal terminal stopping switches: 

These shall be tested by letting the car run to each terminal landing in turn, first with no load 

and then with contract load and by taking measurements, top and bottom over travels can 
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be ascertained. 

 

H Final terminal stopping switches: 

The normal terminal stopping switches shall be disconnected for this test. It shall be ensured 

that these switches operate before the buffers are engaged. 

 

I Insulation Resistance: 

This shall be measured (after removing the electronic PCB’s and their connection) between 

power and control lines and earth and shall not be less than 5 mega-ohms when measured 

with D.C. voltage of 500 volts. The test shall be carried out with contractors so connected 

together as to ensure that all parts of every circuit are simultaneously tested. 

 

J Earthing: 

All conduits, switches, casing and similar metal work shall have earthing continuity. 

 

K Ropes: 

The size, number construction and fastenings of the ropes should be carefully examined and 

recorded. 

 

L Buffers: 

The car should be run on to its buffers at contract speed and with contract load in the car to 

test whether there is any permanent distortion of the car or buffers. The counter weight buffers 

should be tested similarly. 

 

2. Tests at Manufacturer’s works: 

a. High voltage test: 

The dielectric or electrical apparatus (excluding motors, generators and instruments which are 

tested in accordance with the appropriate Indian Standards wherever they exist) shall be 

capable of withstanding a test voltage of ten times the working voltage with a maximum of 

2000 volts when applied. 

(ii) between the live parts and case of frame with all circuits completed. 

(iii) Between main terminals or equivalent parts with all circuits open, and 

(iv) Between any live parts of independent circuits. 

Note: Owing to the impracticability of applying tests (ii), (iii) mentioned above on controllers 

and similar apparatus after controller wiring has been completed, these tests may be made at 

convenient stages of manufacture. 

 

b. (i) Method of applying high voltage: 

The test shall be made with alternating voltage of any convenient frequency, preferably 

between 49 and 60 cycles per second. The test voltage shall be of approximately sine-wave 

form and during the application of voltage with peak value, as would be determined by spark 

gap by occillograph or by any other approved method shall not be more than 1.45 times the 

rms value. The rms values of the applied voltage shall be measured by means of a volt meter 

used with a suitably calibrated potential transformer or by means of voltmeter used in 

connection with a special calibrated voltmeter winding or testing transformer by any other 

suitable voltmeter connected to the output side of the testing transformer. 

 

(ii) Duration of high voltage test: 

The test shall be commenced at a voltage of about one third of the test voltage which shall 

be increased to the full test voltage as rapidly as is consistent with the value being indicated 

by the measuring instruments. The full test voltage shall be maintained for one minute. At the 

end of this period, the test voltage shall be rapidly diminished to one third of its full value 

before switching off. 
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The oil buffers are examined after the above tests have been made to determine if there has 

been any oil leakage or distortion and to ensure that the buffers return to their normal 

positions. 

 

(c) Buffer test: 

A copy of the test report shall be intimated after testing at works. 

 

4. Performance Test: 

This test if meant for passenger lifts and is conducted to watch the performance of lift installation 

in terms of passenger handling capacity and waiting interval as obtained at site vis-à-vis design, 

data and conducted as below: 

(i) Waiting interval: (T)- This can be worked out by taking the average of several round trip 

times as observed physically and then dividing it by the number of lifts in the bank. 

(ii) Handing capacity H = 300 x Q x 100 

     T x P 

Where 

H= Handling capacity as the percentage of the peak population handled during 5 minutes. 

P= Total population to be handled during peak morning period. (It is related to the area for 

which particular bank of lifts services). 

Q= Average number of passenger carried in a car. 

T= Waiting interval. 

(iii) Service temperature Test: 

A continuous run of one hour should be made with number of starts and stops to reproduce as 

nearly as practical the anticipate duty in service. (The standard duty cycle is for 90 to 180 start 

per hour). It is very difficult in practice to carry out this test with alternate starts at full load and 

no load and it is necessary therefore to simulate these cycles. A suitable test for all motors 

except squirrel cage motors is to run the car up from the bottom landing with contract load 

and stop at each floor. From the top floor a non stop run is made to the lowest floor and the 

upward journey with stop is then repeated. The time intervals between stops and starts at the 

floors should be uniform and such as to give about 150 starts in one hour. At the end of this run 

the temperatures of the armatures and fields of the motor and generator are recorded. The 

temperature rise should, not exceed 55 deg C or 75 deg C for classes A or B insulation 

respectively. 

 

 

All factory test reports to be submitted to Bank prior to transportation to site. 
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APPENDIX –VI 

FIRE SAFETY REQUIREMENTS 

 

General requirements of lifts shall be as follows: 
2. Walls of lift enclosures shall have a fire rating of 2 hours; lifts shafts shall have a vent at the 

top, of area not less than 0.2 m2.  
3. Lift motor room shall be located preferably on top of the shaft and separated from the 

shaft by the floor of the room. 
4. Landing doors in lift enclosures shall have a fire resistance of not less than one hour. 
5. The number of lifts in one lift bank shall not exceed 4. individual shafts in a bank shall be 

separated by a wall of 2 hours fire rating. 
6. Lift car door shall have a fire resistance rating of one hour. 
7. For building 15m in height or above, collapsible gates shall not be permitted for lifts and 

shall have solid doors with fire resistance of a least 1 hour. If the lift shaft and lobby is in the core 

of the building, a positive pressured between 25 and 30Pa shall be maintained in the lobby 

and a positive pressure of 50 Pa shall be maintained in the lift shaft. The mechanism for 

pressurization shall act automatically with the fire alarm; it shall be possible to operate this 

mechanically also. 
8. Exit from the lift lobby, if located in the core of the building, shall be through a self-closing 

smoke stop door of half an hour fire resistance. 
9. Lift shall not normally communicate with the basement. If, however, lifts are in 

communication, the lift lobby of the basements shall be pressurized as in (6), with self-closing 

door as in (7). 
10. Grounding switch (es), at ground floor level, shall be provided on all the lifts to enable the 

fire service to ground the lifts. 
11. Telephone or other communication facilities shall be provided in lift cars for building of 30m 

in height and above. Communication system for lifts shall be connected to fire control room 

for the building. 
12. Suitable arrangements such as providing slope in the floor of lift lobby shall be made to 

prevent water used during fire fighting etc. at any landing from entering the lift shafts. 

A sign shall be posted and maintained on every floor at or near the lift indicating that in case 

of fire, occupants shall use the stairs unless instructed other wise. The sign shall also contain a 

plan for each floor showing the locations of the stairways. Alternate source of power supply 

shall be provided for all the lifts through a manually operated changeover switch. 
13. Fire Lifts- All lifts shall be provided with fire man’s switch and shall be termed as ‘Fire Lifts’. 
14. In case of fire, only fireman shall operate fire lifts. In normal course, it may be used by other 

persons. 
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 TECHNICAL PARTICULARS 

TENDERER SHOULD FILL UP THESE PARTICULARS AND TO BE UPLOADED AS PART OF THE TENDER 

(USE SEPARATE SHEET OF PAPER WITH SIGNATURE AND SEAL TO GIVE DETAILS , IF REQUIRED) 

 

Sl. No. Particulars of Details Bidder Response 

A. General:  

1 Name of Manufacturer.  

2 Country of Manufacture.  

3 Capacities (Persons/ Weight).  

4 Service  

5 Speed of Travel  

6 Height of Travel  

7 No. of Floors served.  

8 No. of openings.  

9 Position of counterweight.  

10 Type of Leveling method.  

11 Traction Media  

B. Machine:  

1 Position of Machine  

2 Motor (Type and make)  

3 Electric supply particulars for 

which it is suitable for operation 

 

C Brake  

1 Type  

D Car and Doors:  

1 Outside dimensions of car.  

2 Inside clear dimensions.  

3 Construction of car  

4 Design/ type of enclosure of car.  

5 Details of flooring  

6 Attachment and fitting inside the 

car 

 

7 Car Doors:  

 (a) Size  

 (b) Operation  

 (c) Construction, design & finish  

8 Landing Doors:  

 (a) Size  

 (b) Operation  

 (c) Construction, design & finish  

E. Safety Devices:  

1 Car safety-type  

2 Counter weight safety-type  

3 Door inter locks in car-type  

4 Door locks in landing-type  

F. List of makes of various 

equipment, material offered 

 

G List of deviations from technical 

specifications given in the tender 

document. 
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E. SPECIAL CONDITION OF CONTRACT 

1. Setting out the work: a)The contractor shall set out the work and shall be responsible for the 

true and perfect setting out of the same and for the correctness of the positions, levels, 

dimensions, and alignment of all parts thereof and get it approved by the consultant/ Bank’s 

Engineer before proceeding with the work. If at any time any error in this respect shall appear 

during the progress of the works, irrespective of the fact that the layout had been approved 

by the consultant/ Bank’s Engineer the contractor shall be responsible for the same and shall 

at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

a) The dimension provided in the schedule as well as in the drawing are likely to vary 

slightly according to the size & space available in the Premise Area where they are to 

be provided or placed, Bank have the right to slightly modified the dimensions of the 

items to suit the site & no claim therefore shall be made by the contractor. 

2. Protection of works and property: The contractor shall continuously maintain adequate 

protection, of all his work from damage and shall protect the SBI’s properties from injury or loss 

arising in connection with contract. He shall make good any such damage, injury, loss due to 

his fault or negligence except which are due to causes beyond his control.   

3. Inspection of Work: The Bank’s Engineer/Consultant or their representatives shall at all 

reasonable time have free access to the work site and/or to the workshop, factories or other 

places where materials are lying or from where they are obtained and the contractor shall 

give every facility for inspection and examination and test of the materials and workmanship. 

4. Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of the 

respective kinds described in the contract and in accordance with Bank’s 

Engineer/Consultant instructions and shall be subject from time to time to such tests as the 

Bank’s Engineer/Consultant may direct at the place of manufacture or fabrication or on the 

site or an approved testing laboratory. The contractor shall provide such assistance, 

instruments, machinery, labour  and materials as are normally required for examining 

measuring sampling and testing any material or part of the work before/after incorporation in 

the work for testing as may be selected and required by the Architect/Consultant. 

5. Obtaining Information related to execution of work: No claim by the contractor for additional 

payment shall be entertained which is consequent upon failure on his part to obtain correct 

information as to any matter affecting the execution of the work nor any misunderstanding or 

the obtaining incorrect information or the failure to obtain correct information relieve him 

from any risks or from the entire responsibility for the fulfillment of contract. 
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6. Works to be measured: The Bank’s Engineer/Consultant may from time to time intimate to the 

contractor that he required the work to be measured and the contractor shall forthwith 

attend or send a qualified representative to assist the them in taking such measurements and 

calculation and to furnish all particulars or to give all assistance required by any of them. The 

contractor or his authorized representative shall sign all the pages of the measurement book 

in which the measurements have been recorded in token of his acceptance All authorized 

extra work, omissions and all variations made shall be included in such measurements. 

7. Bill Submission Format: The bill shall be as per tender specification as detailed below along 

with Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the 

quantity executed at site is not being attached. If required then the contractor may be ask 

to submit the Manufacturing certificate in due course of bill checking period 

SI.

No 

Descriptio

n 

Unit Tender 

rate 

Ten qty Act qty (L/B/D) Ted amount Act amount 

 

Declaration 

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully 

and  fully understood and will abide by the same. 

Signature of the vendor with seal :                       

                                                

Place :                                                                                                       

                                                                                                                                                                           Date : 

 


