SBI

STATE BANK OF INDIA

INVITES ONLINE E-TENDERS

FOR

PROPOSED AIRCONDITIONING WORK OF SBI PRACHI GHATIA UNDER RBO-5

VERAVAL
FROM

THE AIRCONDITIONING CONTRACTORS EMPANELLED ( 5 LAKH & ABOVE ) FOR AHMEDABAD
CIRCLE

AS PER THE LIST ENCLOSED

THE LAST DATE OF SUBMISSION OF ONLINE TECHNICAL BID AND ONLINE SEALED PRICE
BID: 07-04-2025 by 12:00 PM

PART — A: TECHNICAL BID

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE
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NOTICE INVITING TENDERS

SBlI invites E-tender through its Architect M/s. NIL“Online e-tenders in two bid system I. e. online
technical bid and online sealed price bids” (BIDDER HAS TO SUBMIT HIS FINAL QUOTE IN
TERMS OF ITEM RATE OF EACH ITEMS) from the SBI Empanelled Airconditioning contractors of
Ahmedabad Circle for Airconditioning works of SBI, PRACHI GHATIA UNDER RBO-5 VERAVAL .
Please note that there will be no reverse auction and rates quoted in online sealed price bids
will be final.

The details of tender are as under:

S. No. Description
1. Name of work AIRCONDITIONING WORK OF SBI AT PRACHI GHATIA
UNDER RBO-5 VERAVAL
2. Nature of Work AIRCONDITIONING WORK
3. Time allowed for completion 45 (FORTY FIVE ) Days from date of acceptance of
work order or handing over of site whichever is later.
4. Earnest Money Deposit NA
Rs. 4,700.00by means of Demand Draft / Pay Order
(Valid for a period of 45 days from the last date of
submission of the tender) from any scheduled
Nationalized Bank drawn in favour of State Bank of
India, payable at RAJKOT .[Those registered
with  MSMEUDYAM need not submitted
EMD. Instead DD, Valid MSME UDHYAM
certificate shall be uploaded]
5. Initial Security Deposit NA
6. Total Security deposit 3% of the final bill amount
7. Start and end date for downloading off 26-03-2025 to 07-04-2025 at www.sbi.co.in
tender documents form Bank’s website| under<Link>procurement news.
8. Last date & time fon 07-04-2025 by 12:00 PM
submission of on-line technical bid,
EMD and online Sealed Price Bid
9. Address at which EMD & Processs AGM, State Bank of India,
compliance form has to be submitted. | BAO-5
10. | Date and time of opening of technicall 07-04-2025 at 12:30 PM
bid & Online sealed Price Bid at SBI
address mentioned at Sr. No.9
11 Date and time of E reverse Auction NOT APPLICABLE
12 [E-Tendering will be conducted by our Primary Contact Numbers 9081000427, 9904407997

approved e-tendering consultant

+91 - 90810 00427
Nandan.v@eptl.in

+91 - 99044 06300
Fahad@eptl.in
+91 — 9510812960
Dinesh.bagresha@eptl.in
+91 - 95108

Nandan Valera

Fahad Khan

Dinesh Bagresha

Devendra R

12971Devendra.r@eptl.in

TECHNICAL BID- AIRCONDITIONING WORKS AT SBI PRACHI GHATIA UNDER RBO-5 VERAVAL



http://www.sbi.co.in/
mailto:Nandan.v@eptl.in
mailto:Fahad@eptl.in
mailto:Dinesh.bagresha@eptl.in
mailto:Devendra.r@eptl.in

Nikhil Khalas +91 - 93745 19729
Nikhil@eptl.in
Suijith Nair 079-68136857,
Jaymeet Rathod 079-
68136829,jaymeet.rathod@
\Vinayak Khambe 079-68136835,
vinayak.k@eptl.in
Nadeem Mansuri 079-68136853,
nadeem@eptl.in
Nandan Valera 079-68136843,
nandan.v@eptl.in
Hemangi Patel 079-68136852,
hemangi@eptl.in
Kanchan Kumari 079-68136820,
kanchan.k@eptl.in
Deepak Narekar 079-68136863,
deepak@eptl.in
Anshul Juneja 079-68136840,
anshul.juneja@eptl.in
Salina Motani 079-68136831,
salina.motani@eptl.in
Devang Patel 079-68136859,
devang@eptl.in
Alternate Contact No Mr. Udit: - 079-68136856,
+918849722625,

13.

Liquidated Damages

0.50% of contract amount per weeks subject to max.
5% of contract value or final bill value.

14.

Rates

Rates quoted shall be inclusive of all existing &
future (including variation) taxes, duties, levies,
royalties, transportation, other incidental charges,
WCT etc. PVA & PVA Clause shall not be
applicable.

Note: GST will be paid Extra as per Applicable

norms.
If any tenderer puts any condition/anything/any
taxes extra over and above their quoted rates the
tender shall be summarily rejected.

15.

Defects liability period

12 Months from the date of Virtual Completion

16.

Validity of offer

90 days from the date of opening of Price-bid

17.

Value of Interim Certificate

No Interim payment will be paid. [No advance on
materials / plant / machinery or mobilization advance
shall be paid under any circumstances]

18.

Insurance

The contractor shall obtain all necessary insurance
policies as per the governing laws applicable at the
centre & shall be required to produce the original policy
of Insurance & receipt of the premium as applicable in

the matter to the Architect/Bank.

TECHNICAL BID- AIRCONDITIONING WORKS AT SBI PRACHI GHATIA UNDER RBO-5 VERAVAL



mailto:Nikhil@eptl.in
mailto:sujith@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:jaymeet.rathod@eptl.in
mailto:vinayak.k@eptl.in
mailto:nadeem@eptl.in
mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:kanchan.k@eptl.in
mailto:deepak@eptl.in
mailto:anshul.juneja@eptl.in
mailto:salina.motani@eptl.in
mailto:devang@eptl.in
mailto:priyanka@auctiontiger.net

19.

Water and Electricity If contractor is permitted to use SBI source of water & electricity, the
SBI will recover @ 0.5% of contract amount from the final bill of
contractor. However further distribution & extension & light
fixtures etc. with required MCB switches, switch boards, lamp,
tube etc. shall be arranged by the contractor at their own cost
within the accepted tender amount. Bank will recover 0.5% of
the final bill amount towards consumption of water &
electricity.

20

Tenders can be downloaded from the bank’s websitewww.sbi.co.in(link)<SBI In the
news<Procurement News>. It shall be responsibility of the contractor to timely submit the
technical and financial bid. SBI, in no case shall be responsible for site issues/ delay in tender
submission.

21

The contractor shall read and understand each page of the tender document thereby ensuring
the number and sequence of all pages.

22

No conditions other than mentioned in the tender will be considered, and if given they will have
to be withdrawn before submission of final quote, else their bid will be rejected.

23

The SBI reserve their rights to accept or reject any or all the tenders, either in whole or in part
without assigning any reason(s) for doing so and no claim / correspondence shall be
entertained in this regard.

24

Tenders received without EMD & Process compliance form shall be summarily rejected and such
tenders shall not be allowed to participate in the Price bid process/ rejected/ not considered.

25

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

26

SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

27

The Bank will place order as per its requirement and quoting minimum rate for any category
does not provide any guarantee for receiving order for that item by the firm who quotes lowest
rates.

28

Bank reserves right to cancel any / all tender sat any stage without assigning any reasons.

29

The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no
claim for revision of rates or other condition if his tender is accepted in parts.

30

In case the date of online tendering is declared as a holiday, the online tendering will be
conducted on the next working day at the same time.

31

SBI reserves the right to accept or reject any or all the tenders without assigning any reason
whatsoever. For any clarification regarding E-Tendering procedure, System requirements etc
please contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is
mentioned in the NIT.

32

It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering
procedures & well equipped with all requirements. SBI will not take any responsibility of delay
in submission due to EMD, slow internet connectivity, system failures etc.

33

Maximum 70% of bill amount (Certified by Architect) will be given as ad-hoc payment if work
in progress and quality of work is satisfactory on recommendation of SBI.

Yours Faithfully,

(For and on behalf of SBI)
AGM, State Bank of India, BAO-5
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LIST OF EMPANELLED AIRCONDITIONING CONTRACTORS

S No

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.5.0 Lakh

M/s Power Control, 503, Ashwamegh Elegance, Bhudarpura Rd., Nr Kalyan Jewelers,
Ambawadi, Ahmedabad-06, PH-07940022404, e-mail-info@powercontrol.com

Patel Electricals 1/A Aastha Complex, Nr. Sanskarmandal Chowk,
Talaja Road, Bhavnagar. Ph: 0278-2225584, (M)9374754747,9825088095
Email: patelelectricals55@gmail.com

Cool Air Enterprise Opp. 13 Ramnathpara, GarudGarbi Chowk, Rajkot-
360001, (M)9426165786, Email: coolair52@gmail.com

S No

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.10.0 Lakh

M/s MD Aircon, A-116, Ashwamegh Complex, Opp. Sayaji Vihar Club, Raj Mahal
Road, Vadodara-390 001, PH-02652427082, e-mail:mdaircon@gmail.com

Prince Enterprise 60, Maruti Plaza, Nr. Vijay Park BRTS, Sardar Chowk
Road,Krishnanagar, Naroda, Ahmedabad. (M)9979861449,9979859049
Email: princeenterprisel8@gmail.com

M/s Shaina Cooling Systems, 7/2077,78,86, 404, 4th Floor, Al. Mehfuz Appt.,
Rampura, Surat-395003, PH-9898140380, shainacs2007 @hotmail.com

Relax Air, Premier Shopping Centre, Opp. Sindicate Bank, Mirzapur Road,
Ahmedabad, Mob:9824216799, Email:relaxair 9824216799@yahoo.in

Swastik Engineers,91, Ajanta Commercial center,Nr. Incometax Circle, Income Tax,
Ahmedabad-380006,(M)9724800027, swastikhvac@gmail.com

M/s Maimoon Aircon, 101, Relax Apartment, Haldiya Sheri, Navsari Bazar,
Sangrampura, Surat, Mob-9824392576, e-mail-maimoonsales52@gmail.com

S.M Enterprise 23, Central Government Housing Society,Nr. MGM
School, New Sama Road, Vadodara. (M)9879562994,
8401497038. Email: ajaytondon2010@gmail.com

M/s Shree Maruti AC Services, S/B, 42, Paradise Complex, Sayajiganj, Vadodara-05,
PH-9998486570, e-mail-shreemarutiacservice2014@gmail.com

Real Enterprise First Floor, 104-Panchshil Plaza, Kotechanagar Main
Road,Nr. Kotecha School, Off. Amin Marg, Rajkot-360005,

Ph: 0281-2474753, 2474759, (M)9825189029, Email:
realenterprise97@gmail.com

10

M/s. Mahadev Electric,101, Shanti complex,kotak Street, Sanganva Chowk, Rajkot-1.
(M)9824509312 ,hirenkanabar54@yahoo.com

11

M/s. Shah associates,Opp. Laxmi Bhuvan, Station Road, Bhuj, Dist. Kutch,-
370001,(M)9825228305, Email: shahassociatel@gmail.com

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.25.0 Lakh

M/s HCP Enterprise, A-8, Someshwar Tenament, Nr. Nishan School, Ranip,
Ahmedabad-382480, m-9979775742, e-mail-hcpenterprise@gmail.com

M/s Concept Marketing, "Concept Arena”, Payal Park Soc., Nr. TVS Motors, Opp.
Central Excise Bhavan, B/H Subhanpura Garden, Subhanpura, Vadodara-390023, PH-
02652391348, 9825231848 e-mail-manan@concept.net.in

Sharda Refrigeration Shop No-35, Suryadarshan Complex, Opp. Tanna
Travels, Rubber Factory Circle, Bhavnagar-364001, Ph: 0278-2510479,
(M)9426261853 Email: thomasvyas@yahoo.co.in

Pronify Turnkey Solutions, 23E, Laxmi Industrial Esate, New Link Road, Andheri(west),
Mumbai400053. (M)9833889913, pronifyturnkeysolutions@gmail.com

S.

List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.50.0 Lakh
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No.

1 System Designing 102, Aagam Complex, Nr. Pratapkunj Busstand,
Vasna, Ahmedabad-380007 Ph:-07926631673, (M)9825024651,7600880736
Email: sdesign_trs@yahoo.com
S. List of SBI, Ahmedabad empanelled contractors for ACs up to Rs.100.0 Lakh
No.
1 | M/s Pranam Technologies., A-405/406, 4TH Floor, Neel Kanth Palace, 100 Ft, Anand

Nagar Road, Opp. Seema Hall, Satellite, Ahmedabad-380015 PH-07926933579 e-mail:
pranamhvac@gmail.com

CHILL-AIR SYSTEMS 1&2, Induchacha House, Chhani Jakat Naka, Chhani,
Vadodara-390024, ph: 0265-2773729/2761022,
(M)9825603471/9825083471, Email: chillairsystems@gmail.com,
chillair.krunal@gmail.com

TECHNICAL BID- AIRCONDITIONING WORKS AT SBI PRACHI GHATIA UNDER RBO-5 VERAVAL




FORM TENDER
To,
AGM
State Bank of India,
BAO-5,

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to the works
specified in the memorandum hereinafter set out and having visited and examined the site of the works
specified in the said memorandum and having acquired the requisite information relating thereto as
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the
rates mentioned in the attached Schedule of Quantities and in accordance in all respects with the
specifications, design, drawings and instructions in writing referred to in conditions of tender, the
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with
such materials as are provided for by, and in all other respects in accordance with such conditions so

far as they may be applicable.
MEMORANDUM

Description of work

Proposed AIRCONDITIONING works of
SBI PRACHI GHATIA UNDER RBO-5
VERAVAL

Earnest Money

RS. 4,700.00

Percentage, if any, to be deducted from Bills and total
amount to be retained

10 % from Running Bills, subject to
maximum Total 3% of contract amount or
actual Final Bill value.

Time allowed for completion of the Works from fourteenth
day after the date of written order or date of handing over of
the site (whichever is later) to commence the work

45 days.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be
initiated against us by SBI. This may also include debarring of my empanelment for an year or so.

1) Our Bankers are: i)

The names of partners of our firm are: i)

Name of the partner of the firm Authorized to sign

Or

i

(Name of person having Power of Attorney to sign the Contract.)

(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,Signature of Contractors.

Signature and addresses of Witnesses i)
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8.

SAMPLE BUISNESS RULE DOCUMENT

ONLINE E-TENDERING FOR PROPOSED AIRCONDITIONING WORKS OF SBI PRACHI GHATIA
UNDER RBO-5 VERAVAL

Business rules for E-tendering:

Only AHMEDABAD CIRCLE empaneled AIRCONDITIONING contractors under appropriate category
who are invited by the project Architect/SBI shall only be eligible to participate.

SBI will engage the services of an E-tendering service provider who will provide necessary training and
assistance before commencement of online bidding on Internet.

In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable
them to contact and get trained.

Business rules like event date, closing and opening time etc. also will be communicated through service
provider for compliance.

Contractors have to send by email, the compliance form in the prescribed format (provided by service
provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the
event.

The Contractors will be required to submit the various documents in sealed Envelope to the office of
SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy of Technical Bid
duly signed and stamped on each page (2) Demand Draft of specified amount of EMD (3) Online
Tender Fees receipt. Contractors not submitting any one or more documents shall not be eligible to
participate in the on-line price bidding.

E-tendering will be conducted on schedule date &time.

The e-tendering will be treated as closed only when the bidding process gets closed in all
respects for the item listed in the tender.

(B) Terms & conditions of E-tendering:

SBI shall finalize the Tender through e-tendering mode for which M/s. e-Procurement Technology,
Ahmedabad has been engaged by SBI an authorized service provider. Please go through the
guidelines given below and submit your acceptance to the same along with your Commercial Bid.

E-tendering shall be conducted by SBI through M/s. e-Procurement Technology, Ahmedabad., on
pre-specified date. While the Contractors shall be quoting from their own offices/ place of their choice,
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may
be) it is the bidders’ responsibility

In_order to ward-off such contingent situation bidders are requested to make all the necessary
arrangements/alternatives such as back—up power supply whatever required so that they are able to
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in
the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not
responsible for such eventualities.

M/s. e-Procurement Technology, Ahmedabad, shall arrange to train you nominated person(s),
without any cost to you. They shall also explain you all the Rules related to the E-tendering. You are
required to give your compliance on it before start of bid process.
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3.

(@)

(b)

(©)

(d)

(e)

(f)

BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian
currency & Unit of Measurement will be displayed in Online E-tendering.

BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their
appointed Architects.

VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and
shall not be subjected to any change whatsoever.

Procedure of E-tendering:

i.  Online E-tendering:

The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the
period specified in the NIT.

Online e-tendering is open to the empanelled bidders who receive NIT from the Architect and
qualified for participating in the price bidding as provisions mentioned hereinabove through SBI
approved Service Provider.

The Price-Bid shall be made available online by the Service Provider wherein the contractors will be
required to fill-in percentage Above/Below over given Estimated amount.

The Contractors are advised not to wait till the last minute to submit their online item-wise quote in
the price bid to avoid complications related with internet connectivity, network problems, system crash
down, power failure, etc.

It is mandatory to all the bidders participating in the price bid to quote their rates for each and every
item.

In case, contractor fails to quote their rates for any one or more tender items, their tender shall be
treated as “Incomplete Tender’ and shall be liable for rejection.

LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by M/s.
e-Procurement Technology, Ahmedabad. The Bidders are requested to change the Password after
the receipt of initial Password from M/s. e-Procurement Technology, Ahmedabad. All bids made from
the Login ID given to the bidder will be deemed to have been made by the bidder.

BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the
quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted,
SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors
and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the
Bank.

At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of
Contract shall be final and binding on all the Bidders.

10.  SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without
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1.

assigning any reason.

SBI shall not have any liability to bidders for any interruption or delay in access to the site
irrespective of the cause.

12. Other terms and conditions shall be as per your techno-commercial offers and other

correspondences till date.

13.  OTHER TERMS &CONDITIONS:

The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind
directly or indirectly by communicating with other suppliers/ bidders.

The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party.
SBI decision on award of Contract shall be final and binding on all the Bidders.
SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion.

SBI or its authorized service provider M/s. e-Procurement Technology, Ahmedabad shall not have
any liability to Bidders for any interruption or delay in access to the site irrespective of the cause.

SBI or its authorized service provider M/s. e-Procurement Technology, Ahmedabad is not
responsible for any damages, including damages that result from, but are not limited to negligence.

SBI or its authorized service M/s. e-Procurement Technology, Ahmedabad will not be held
responsible for consequential damages, including but not limited to systems problems, inability to use
the system, loss of electronic information etc.

N.B.

All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to
M/s. e-Procurement Technology, Ahmedabad.

All the bidders are requested to ensure that they have a valid digital signature certificate well in
advance to participate in the online event.
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1)
2)

3)

4)

5)
6)

PROCESS COMPLIANCE STATEMENT (ANNEXURE II)
(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailinq)

To,

M/s. e-Procurement Technology,

B-705, Wall Street - I, Opp. Orient Club, Ellisbridge,
Ahmedabad - 380006,

State Gujarat, India

E-mail :jayprakash@auctiontiger.net
Contact No.- 07968136815, 8849722625

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING
FOR PROPOSED AIRCONDITIONING WORK OF SBI, PRACHI GHATIA UNDER RBO-5 VERAVAL

Dear Sir,

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document
This letter is to confirm that:

The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-tendering as

mentioned in RFP of SBI as well as this document and confirm our agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have understood the
functionality of the same thoroughly.

We confirm that SBI and M/s. e-Procurement Technology, Ahmedabad shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform
due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any other
unforeseen circumstances etc. before or during the E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority.

We, hereby confirm that we will honor the Bids placed by us during the E-tendering process.

With regards, Date:

Signature with company seal Name:

Company / Organization:

Designation within Company / Organization: Address of Company / Organization:

Scan it and send to this Document on
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SAFETY COMPLIANCE FORM

(The bidders are required to print this on their company’s letter head and sign, stamp and attached Scan copy to
Online Technical Bid)

To,

Asst General Manager,

State Bank Of India,

Regional Business Office-5,

2nd Floor, Above SBI Veraval Main Branch,

80, ft Road, Veraval.

AGREEMENT TO THE WORK SAFETY RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED AIR CONDITIONING WORK OF SBI PRACHI GHATIA UNDER RBO-5
VERAVAL.

Dear Sir,

This has reference to the Terms & Conditions for the WORK SAFETY related Terms and Condition mentioned in
the Tender document
This letter is to confirm that:

1) The undersigned is authorized representative of the company.

2) We abide by all the work-related safety terms and condition mentioned here and also will comply all the statutory

requirements related to work safety as per Government / Local Statutory Body. The Entire Work will be under
supervision by our firm and will depute technically qualified supervisor ill the work completion.

3) We will Ensure that work area is kept clean and tidy and free from debris. All disposal of waste will be done by
us.

4) First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept in a readily
accessible place.

5) An injured person shall be taken to a public hospital without loss of time, in cases where the injury necessitates
hospitalization.

6) Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done from the
ground.

7) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than
30 c¢m (Clear) and the distance between two adjacent rungs shall not be more than 30 cm. When a ladder is
used an extra mazdoor shall be engaged for holding ladder.

8) Every opening in the floor of a building or in a working platform be provided with suitable means to prevent to fall
of persons or materials by providing suitable fencing or railing whose minimum height shall be one meter. Such
area also need to provide barricades.

9) No floor, roof or other part of the structure shall be so overloaded with debris or materials as to render it unsafe.

10) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime mortar
shall be provided with protective footwear and rubber hand-gloves.

11) Workers employed on mixing and handling material such as asphalt, cement mortar or concrete and lime mortar
shall be provided with protective footwear and rubber hand-gloves.

12) Hoisting machines and tackle used in the works, including their attachments, anchorage and supports shall be in
perfect condition. The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects. All liting equipment / accessories e.g. slings,
chains, webbing, chain blocks, winches, jacks etc. shall be indicated with their safe working load have an
identification number visible on the unit and be inspected and tested in accordance with legal requirements.

13) Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to enable the
working painters to wash during the periods of cessation of work.

1. Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.
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2. The ropes used in hoisting or lowering material or as a means of suspension shall be of durable
quality and adequate strength and free from defects.

14) Those engaged in welding works shall be provided with welder's protective eye-shields and gloves. No paint
containing leads or lead products shall be used except in the form of paste or readymade paint. The workers
should supply suitable facemasks for use when the paint.

15) No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be less than
30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm. When a ladder is
used an extra labor shall be engaged for holding ladder.

16) The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of trench
whichever is more. All trenches and excavations shall be provided with necessary fencing and lighting.

17) All equipment and, materials and vehicles shall be stored in an orderly manner. Access to emergency equipment,
exits, telephones, safety showers, eye washes, fire extinguishers, pull boxes, fire hoses etc. shall not be blocked
or disturbed.

18) Confined Space Work Scope:

1.Before commencing work in a confined space we will ensure the work is commenced in full authorized
supervision. The supervision of work is in our scope.

2.Confined space is kept identified and marked by sign near the entrance. adequate ventilation is provided.
Adequate emergency provision is in place. Appropriate air monitoring is performed to ensure oxygen is above 20
%. Persons are provided with confined space training. All necessary equipment and support personnel required
to entered in a confined space will be provided.

19) We will ensure that all tools, equipment and machinery will be provided for use during work is suitable for
intended use, safe for use, used only by person who have received adequate information, instruction and training
to use. We will always provide adequate Earth Leakage Circuit Breaker (ELCBs) when using electric power for all
tools, equipment and machinery. Use of electrical tape and cords for temporary repair will be prohibited.

20) While working at height where there is a risk of fall and injury need to be provided fall prevention (e.g. fixed
guardrails, scaffolds, elevated work platforms.) whenever possible and fall protection only when fall prevention is
not practicable. Only ISI Approved Make full body harness and two shock- absorbing lanyards are used. Use of
ISI marked industrial helmet at all point of time.

21) All scaffolds shall subject to a documented inspection by a competent person and clearly marked prior to use.
The footings and anchorage for scaffolds shall be sound, rigid and capable of carrying the maximum intended
load without setting or displacement. All scaffolding material should be of MS tubular type. Guardrails and toe-
boards shall be installed on all open sides and ends of scaffold platforms. Scaffolds shall be provided with an
access ladder or equivalent safe access. Vendor personnel shall not climb or work from scaffold handrails, mid
rails or brace members.

22) Ladders should only be used for light duty and short-term work. ladders will never be tied to facility services
piping, conduits or ventilation ducting. Fabricated ladders are prohibited.

23) Prior to performing work on machines or equipment, all personnel receive the necessary training of lockout tag
Out (“LOTO") and permit to work procedures.

24) Floor openings, stairwells, platforms and walkways and trenching where a person can fall any distance shall be
adequately barricaded and where necessary well lit. Where there is a risk of injury from a fall then rigid barriers
must be used. Barricades must also be used to prevent personnel entering an area where risk of injury is high
e.g. during overhead work activity or electrical testing etc. Gas cylinder must be securely stored and transported.
Hose line shall be inspected and tested for leaks in line with local statutory body requirements. Flash back
arrestor to be used to prevent any explosion due to backfire.

25) All the Electrical Work need to be done in Supervision of Qualified Electrical Supervisor License Person. Don't
allow unauthorized and untrained persons to work on Electrical Systems. Don't come in direct contact with
electric wires while in use/working. Never leave electrical equipment without properly earthed. All temporary/
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permanent Electrical Supply board must be connected to Adequate rating Earth Leakage circuit Breaker (ELCBs)
while working with Electrical Equipment/ Machinery/Tools etc. While working on live electrical supply all the
personal protective equipment e.g. electrical insulated hand gloves, electrical insulated shoes, helmet etc. must
be used. Energized panels will be closed after normal working hours and whenever they are unattended.
Temporary wiring will be deenergized when not in use.

26) All hot work / Gas Cutting/ Welding activity need to be carried out in supervision. The operator shall wear helmet,
hand gloves, safety goggles, shoes etc. while carrying out the activity. The workplace and its surrounding area
shall be free from any flammable or combustible materials.

27) For Air Conditioning System all pressure vessels / compressor should be tested periodically. Machine should be
electrically isolated while attempting to carry out their installation / maintenance.do not handle chemical /
refrigerant gas without gloves/ mask/ gumboots. Do not attempt welding, brazing near flammable gas / chemical
cylinder. Do not bypass the safeties of machines. Do not attempt to carry out any maintenance on the pressure
vessel under pressurized condition.Use screens/goggles while carrying out welding/brazing work.Do not stack
the gas cylinders lying down on the ground one over another. While installation of Indoor or Outdoor machine or
Platforms proper size and load capacity anchor fastener will be used and will not hang or installed unsafe.

28) We are bound to comply on our owned expense with all labor laws and keep SBI indemnified in respect thereof.
We will secure fully safety of the workers/ employees engaged by us in site premises and shall take at our own
cost, insurances and such other safety regulations for the said purpose. We have obtained workmen
compensation policy in the name of respective employee/ workmen to be engaged for the captioned subject work
towards compensation as admissible under the Employee’s Compensation Act 1923 and rules there under upon
death/disablement and also medical treatment of a worker and same will be produced to the Bank’s officials
before start of the work.

29) All the work allotted to vendor is work allotted by SBI to Firm or Individual Contractor. Hence The workmen staff
of Contractor is not the employee of bank and all the salary/ bonus/ EPF/ ESIC/ Accidental Claim/ Death Claim/
Hospitalization Expense etc. and other labor beneficiary is complete responsibility of contractor. Contractor or
any of workmen of contractor are not liable to claim any such benefits from bank.

With regards, Date:

Signature with company seal Name:
Company / Organization:

Designation within Company / Organization: Address of Company / Organization
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1)

2)

3)

ARTICLES OF AGREEMENT
(On non-judicial Stamp Paper of Rs. 300/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between
SBI, on behalf of SBI, having its office at Mumbai here in after called" the Service Provider" of the One Part
and

WHEREAS the SBI is desirous of
and has caused drawings and specifications describing the work to be done to be prepared by M/s.
...................................................... , its Architects.
ANDWHEREAS the said Drawings numbered to

inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties
hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set forth herein
and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and
Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the
works shown upon the said Drawings and / or described in the said Specifications and included in the
Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at
our such other sum as shall become payable there under (hereinafter referred to as “the said Contract
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

In consideration of the said Contract Amount to be paid at the times and in the manner set forth in the said
Conditions, the Contractor shall upon and subject to the said Conditions execute and complete the work
shown upon the said Drawings and described in the said Specifications and the priced Schedule of
Quantities.

The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall become
payable, at the times and in the manner specified in the said Conditions.

The term “the Architects” in the said Conditions shall mean the M/S. .....cccivmvrmrniesessssenenenen ,orin the
event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other
person or persons as shall be nominated for that purpose by the Employer, not being a person to whom the
Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAY'S that
no person or persons subsequently appointed to be Architects under this Contract shall be entitled to
disregard or overrule any previous decisions or approval or direction given or expressed in writing by the
outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part of this Agreement,
and the parties here to shall respectively bide by submit themselves to the said Conditions and perform the
Agreements on their part respectively in the said Conditions contained.
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4)
5)

6)

7)

8)

9)

The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry out the
work in respect of the entire building complex to be paid for according to actual measured quantities at the
rates contained in the Schedule of Quantities and Rates or as provided in the said Conditions.
TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to AIRCONDITIONING
works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other ancillary
works in the manner laid down in the said Conditions, and shall make good any damages done to walls,
floors, etc. after the completion of his work.

The SBI reserves to itself the right of altering the drawings and nature of the work by adding to or omitting
any items of work or having portions of the same carried out without prejudice to this Contract.
TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees to commence the work
soon after the Site is handed over to him or from the date of issue of formal work order as provided for in
the said Conditions whichever is later and to complete the entire work within the specified time subject to
nevertheless the provisions for extension of time.

All payments by the SBI under this contract will be made only at Anmedabad.

10) All disputes arising out of or in any way connected with this agreement shall be deemed to have arisen at

Ahmedabad and only the courts in Ahmedabad i shall have jurisdiction to determine the same.

11) That the several parts of this Contract have been read by the Contractor and fully understood by the

1)

Contractor.
IN WITNESS WHEREOQF THE SBI and the Contractor have set their respective hands to these presents
and two duplicates hereof the day and year first hereinabove written.

SIGNATURE CLAUSE

SIGNED AND DELIVERED by the

By the (Employer)
hand of Shri
E— (Signature of Employer)
(Name and Designation) In the presence of:
Shri /Smt.
(Signature of Witness)
Address

(Witness)
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SIGNED AND DELIVERED by the

By the
(Contractor) (Signature of Contractors)
in the presence of:
Shri/ Smt. (Signature of Witness)
Address
(Witness

TECHNICAL BID- AIRCONDITIONING WORKS AT SBI PRACHI GHATIA UNDER RBO-5 VERAVAL




1.0

11

2.0

21

2.2

2.3

24

3.0

3.1

SECTION -1
INSTRUCTIONS TO THE TENDERERS

Scope of work

Sealed Tender followed by price bidding (on percentage basis) are invited by M/s. NIL, for and behalf of
SBI Proposed AIRCONDITIONING works of SBI, AT PRACHI GHATIA UNDER RBO-5 VERAVAL

Site and its location as mentioned in the NIT SI. No. 32

Tender Documents

The work has to be carried out strictly according to the conditions stipulated in the tender consisting of the
following documents and the most workmen like manner.
Instructions to tenderers

General conditions of Contract
Special conditions of Contract
Additional Specifications
Drawings

Priced bid A

The above documents shall be taken as complementary and mutually explanatory of one another but in

a)
b)
c)
d)
e)
f)
9)

case of ambiguities or discrepancies, shall take precedence in the order given below;
Price Bid

Additional Specifications
Technical specifications
Drawings

Special conditions of contract
General conditions of contract

Instructions to Tenderers

Complete set of tender documents including relative drawings can be downloaded from the website
Www.sbi.co.in

The tender documents are not transferable.
Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data that may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
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4.0

5.0

labor, the law-and-order situation, climatic conditions local authorities’ requirement, traffic regulations efc;
The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

Earnest Money: RS. 4,700.00

Initial Security Deposit: Not applicable

5.1 Security Deposit:

Total security deposit shall be 3% of contract value. Deduction from each running bill account will be @
10% till Total Security Deposit (TSD) reaches to 3% of contract value. The 50% of the Total Security
Deposit shall be paid to the contract on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after completion Defects Liability Period as specified in the
contract/WORK ORDER.

5.2 Signing of contract Documents:

The contractor who accept the standard rates shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 15 days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the bidder by the Bank will
constitute a binding agreement between the Bank and contractor who accept the L-1 rates (Standard
Rates) whether such formal agreement is subsequently entered in to or not.

6.0 Completion Period:
Time is essence of the contract. The work should be completed in all respect accordance with the terms of
contract within the stipulated period from the date of award of work.

7.0 Validity of Tender: As per NIT

If the tenderer withdraws his/her offer during the value period or makes modifications in his/her
original offer which are not acceptable to Bank without prejudice to any other right or remedy the
Bank shall be at liberty to forfeit the EMD.

8.0 Liquidated Damages:
The liquidated damages shall be 0.50% per week subject to a maximum of 5% of contract value.

9.0 Rate and Prices:

9.0.1 In case of Item Rate Tender:

. The bidder should submit online bid by the authorized person through his digital signature. This estimate
should have clear and complete specifications and scope of each item and its estimated quantity. The
intending bidders shall quote their rates of each item separately.

ii. The bidder offering Lowest Tender Amount for projects pertaining to Procurement Purchase Contract and
Highest Tender Amount for Sales Contracts shall be declared as "Successful Bidder".

iii. In case, the Lowest Tendered Amount of two or more contractors is same, such lowest contractors will
again be asked to submit sealed / online. Revised sealed bid on item rate basis including all sub
sections/sub heads as the case may be, but the revised total amount quoted shall, in no case, be higher
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than the total amount quoted during their initial offer for the project. The lowest tender shall be decided on
the basis of revised offers.

iv. The process of online re-bidding amongst Two or more contractors offering same total amount shall
continue till L-1 bidder is discovered.

v. In case, any of such contractor(s) (quoted same tender amount during initial bidding or subsequent re-
bidding) refuses to submit revised offer, it shall be treated as "withdrawal of tender/ by the Contractor
before acceptance. The eamnest money of such contractors shall be forfeited.

vi. In case all the lowest contractors those have quoted same tendered amount, refuse to participate in
online revised bidding process for the project, the EMD of such Contractors shall be forfeited and the
tenders shall be re-invited for the project.

vii. The Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall
not be allowed to participate in the re-tendering process for the said project.

viii. The tenderers should not change the units as specified in the tender. If any unit is changed the tenders
would be evaluated as per the original unit and the contractor would be paid accordingly. The tenderer
should not change or modify or delete the description of the item. If any discrepancy is observed he should
immediately bring to the knowledge of the Architect/ SBI.

The rate quoted shall be firm and shall include all costs, allowances, materials, labours, taxes etc.
except G.S.T, which shall be payable / reimbursed as per actual as applicable.

The SBI reserve their rights to accept any tenders, either in whole or in part or may entrust the work in
phases or may drop the part scope of work at any stage of the project within its sole discretion without
assigning any reason(s) for doing so and no claim / correspondence shall be entertained in this regard.

Signature Of The Contractor With Seal
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GENERAL & IMPORTANT NOTES

GENERAL NOTES:

Unless otherwise specified in these tender documents mode of measurements specifications etc.

(i)

(vi)

(vii)

shall be as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects /
Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall
not be open for arbitration.

The Architects have their specific role / duties / rights as defined in these tender documents.
However, in the event of any dispute arising out of differences between the opinions of the
Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the
Architects and the Contractor and shall not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to Architect /
Bank for discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the
items, which are mentioned in the separate list of approved makes. Any work found not as
per the tender specifications and list of approved the contractor has to replace the same
without any delay. The contractor is instructed of get approval of all the materials to be
used on this site before starting the work. He should provide different sample of material for
approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must
take actual measurement at site and billing shall be done as per the actual measurement of the
work done at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before
starting the work. He shall provide different sample of materials for approval before execution of
the work

All material has to be used in full size/length only. Joints should be avoided as far as possible.
i 1 1 ROQ with il-h neci
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Making various levels & line out for total layout on site for the items in scope of the work shall be
done by the contractor at his own cost.

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the
contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his
own cost.
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2. IMPORTANT NOTES:

(i)

(i)

The contractor’s qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of
work.

If the assigned work is in running/working Branch, the contractor should have executed the
site erection work in odd hours, Holidays and Sundays.

(iv)

(v)

(vi)

The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the
location beyond the limit as approved by the local authority.

Hidden measurements: - It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same The
Architect shall be provided with such details well in advance so that the other work is not
held up due to last moment action.

vii)

viii)

(xi)

Xii)

The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery,
Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any
kind of taxes. However, the GST will be paid extra as applicable as per actual.

The entire job shall be executed in total coordination with the other agencies working on the
project & also with landlord, Branch Manager and Bank officials etc.

Architect of the project shall be kept informed about the progress of the work at various
stages.

The contractor shall arrange on his own for lighting & plug point with socket & electrical
wiring, DB's etc. required during entire execution process. However, supply at point shall be
provided by the bank / landlord

Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect /
Bank

BILLING PROCESS:
The contractor/Architect should take care of the following while submitting the final Bill

The Final Bill Should Contain: -
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a) Abstract in tender BOQ format only.

b) Schedules for detailed measurement sheet for all items (in detailed break up).

c) original insurance policies as per tender terms and conditions.

d) Completion certificate issued by the concerned Architect.

e) Inspection & completion certificates for all types of false ceiling.

f} Test report-for Toughened-Glass:

g) Copy of LOA etc.

h) All documents shall carry contractor's signature & seal with address. - All documents
shall be submitted in 1 + 1 copies.

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format).
j) The contractor shall submit the purchase bill copy of major items used in the project.

k) That extension of time, if any, beyond scheduled date of completion has been granted by

the Competent Authority.

m) If any advances paid during the execution of the work.
n) Acceptances form the contractor that “Accepted as full and final settlement of all claims™"
o) The total cost of work should be within the sanction amount, if not, revised sanction

taken from the Competent Authority to be attached with the Final Bill

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL
MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING
COMPANY'S ADDRESS SEAL
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions: -

“Contract means the documents forming the tender and the acceptance thereof and the formal agreement
executed between SBI (client) and the contractor, together with the documents referred there in including
these conditions, the specifications, designs, drawings and instructions issued from time to time by the
Architects / Bank and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires, have the meaning
hereby respectively assigned to them.

1.0.1 ‘SBI shall mean SBI having its Office at State Bank of India and includes the client's
representatives, successors and assigns.

1.0.2 ‘Architects/ Consultants’ shall mean NIL, Architects & Interior Designers, Rajkot.

1.0.3 ‘Site Engineer’ shall mean an Engineer appointed by the SBI at site as their representative for day-
to-day supervision of work and to give instructions to the contractors.

1.0.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporation, undertaking
the works and shall include legal personal representative of individual or the composing the firm or
company and the permitted assignees of individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work description in the “Scope of
work” and/or to be executed in accordance with the contract includes materials, apparatus, equipment,
temporary supports, fittings and things of kinds to be provided, the obligations of the contractor hereunder
and work to be done by the contractor under the contract.

1.0.5 ‘Engineer’ shall mean the representative of the Architect/Consultant.

1.0.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer and
refer red to in the specifications and any modifications of such drawings as may be issued by the Engineer
from time-to-time Contract value shall mean value of the entire work as stipulated in the letter of
acceptance of tender subject such additions there to or deductions there from as may be made under the
provide herein after contained.

1.0.7 Specifications shall mean the specifications referred to in the tender and modifications thereof as
may time to time be furnished or approved by the Architect/Consultant.

1.0.8 “Month” means calendar month.
1.0.9 “Week” means seven consecutive days.
1.0.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs respectively.

1.1.11 “SBI Engineer” shall mean The Civil/Electrical Engineer in-charge of the Project, as nominated by
the AGM (P&E) SBI, Ahmedabad// Competent Authority, RAJKOT .
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1.1.12 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for
assessing and reviewing the progress of the work on the project and to issue instructions or directions from
time to time for being observed and followed by the Architects Site Engineer / PMC and other consultants /
contractors engaged in the execution of the project.

i) Assist General Manager - (P &E)
ii) SBI Engineer (Furniture and Electrical) in-charge of the Project.
iiiy Concerned partner of the Architects and their Resident Architect Member.

CLAUSE

1.0 Total Security Deposit:.
Total security deposit shall be 3% of contract value. Deduction from each running bill account (if permitted)
will be @ 10% till Total Security Deposit (TSD) reaches to 3% of contract value. The 50% of the Total
Security Deposit shall be paid to the contractor on the basis of Architect’s certifying the virtual completion.
The balance 50% would be paid to the contractors after completion Defects Liability Period as specified in
the contract/WORK ORDER.

1.1 Earnest Money Deposit-

However, if the tenderer revokes his tender after acceptance of rate at any time the period when he is
required to keep his tender open acceptance by the SBI or after it is accepted by the SBI or the contractor
fails to enter into a formal agreement or fails to commence the work within the stipulated time, the bank is
liable to initiate necessary action against the bidder. The action may also include debarring of bidders
empanelment for an year or so.

1.2 Initial Security Deposit (ISD): Not Applicable.

1.3 ADDITIONAL SECURITY DEPOSIT / PERFORMANCE GUARANTEE
Not Applicable.

1.4 Retention Money:

The Retention money shall be deducted from the running account bill at the rate of 10% of the gross value
of work done by the contractor and claimed in each bill provided the Total Security Deposit plus Retention
Money shall both together not exceeding 3% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by the
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the contractors
without interest within fifteen days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance.

2.0 Language:
The language in which the contract documents shall be drawn shall be in English.

3.0 Errors, omissions and discrepancies:
In case of errors, omissions and/ or disagreement between written and scaled dimensions on the drawings
or between the drawings and specifications etc., the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

i) Between the written or shown description or dimensions in the drawings and the corresponding one in
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the specification the former shall be taken as correct.

iii)y Between written description of the item in the specifications and descriptions in bills of quantities of the
same item, the former shall be adopted:

a) In case of difference between rates written in figures and words, the rate in words shall prevail.

b) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work:

The contractor shall carryout complete and maintain the said/awarded work in every respect strictly
accordance with this contract and with the directions of and to the satisfaction Bank to be communicated
through the architect/consultant. The architect/consultant at the directions of the SBI from time to time issue
further drawings and / or write instructions, details directions and explanations which are here after
collectively references to as Architect’s / consultant’s instructions in regard to the variation or modification
of the design, quality or quantity of any work or the addition or omission or substitution work. Any
discrepancy in the drawings or between BOQ and / or drawings and/or specifications. The removal from the
site of any material brought thereon by the Contractor and any substitution of any other materials therefore
the removal and/orre- execution of any work executed by him. The dismissal from the work of any person
engaged the re upon.

5.0 i) Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through the
architect by registered post or otherwise depositing at the of the contractor as given in the tender to enter
into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance shall
constitute a bind contract between the SBI and the contractor.

i) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI /Architect the successful tenderer shall be
bound to implement the contract and within fifteen days there of shall sign an agreement in a non-judicial
stamp paper of appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished by the SBI through its Architect / consultants are
the properties of the SBI They are not to be used on other work.

7.0 Detailed drawings and instructions:

The SBI through its architects / consultants shall furnish with reasonable proper additional instructions by
means of drawings or otherwise necessary for the execution of the work. All such drawings and instructions
shall be consistent with contract documents, true developments thereof and reasonably inferable there.

The work shall be executed in conformity there with and the contractor prepare a detailed programme
schedule indicating therein the date of start and completion of various activities on receipt of the work order
and submit the same to the SBI through the architect/consultant

7.1 Copies of agreement:
Two copies of agreement duly signed by both the parties with the drawings shall be handed over to the
contractors.
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8.0 Liquidated damages:

If the contractor fails to maintain the required progress in terms of clause 6.0 of GOC or to complete the
work and clear the site including vacating their office on or before the contracted or extended date or
completion, without justification in support of the cause of delay, he may be called upon without prejudice to
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.50% of the contract value which subject to a maximum of 5% of the contract
value.

9.0 Materials, Appliances and Employees:

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, power,
tools, equipment transportation and any other facilities that are required for the satisfactory execution and
completion of the work. Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not skilled in the work
assigned to him. Workman whose work or behavior is found to be unsatisfactory by the SBI /Architect/
consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the contractor at his own
expenses. The contractor shall give notices and comply with the regulations, laws, and ordinances rules,
applicable to the contract. If the contractor observes any discrepancy between the drawings and
specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the
contractor performs any act, which is against the law, rules and regulations he shall meet all the costs
arising the reform and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work:

The contractor shall set out the work and shall be responsible for the true and perfect setting out of the
same and for the correctness of the positions, levels, dimensions, and alignment of all parts thereof and get
it approved by the architect / consultant before proceeding with the work. If at any time any error in this
respect shall appear during the progress of the works, irrespective of the fact that the layout had been
approved by, the architect / consultant the contractor shall be responsible for the same ad shall his own
expenses rectify such error, if so, required to satisfaction of the SBI

12.0 Protection of works and property:

The contractor shall continuously maintain adequate protection. of all his work from damage and shall
protect the SBI's properties from injury or loss arising in connection with contract. He shall make good any
such damage, injury, loss, except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all
precautions for safety and protections of his employees on the works and shall comply with all applicable
provisions of Govt. and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The contractor shall take insurance covers
as per clause at his own cost. The policy may be taken in joint names of the contractor and the SBI and the
original policy may be lodged with the SBI

13.0 Inspection of work:
The SBI / Architect / Consultant or their representatives shall at all reasonable times have free access to
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the work site and / or to the workshop, factories, or other places where materials are lying or from where
they are obtained and the contractor shall give every facility to the SBI/Architect/consultant and their
representatives necessary for inspection and examination and test of the materials and workmanship. No
person unless authorized by the SBI/ Architect

IConsultant except the representative of Public authorities shall be allowed on the work at any time. The
proposed work either during its construction stage or its completion can also be inspected by the Chief
Technical Examiner’s Organization a wing of Central Vigilance commission.

14.0 Assignment and subletting:

The whole of work included in the contract shall be executed the contractor and he shall not directly entrust
and engage or indirectly transfer, assign or underlet the contract or any part or share there of or interest
therein without the written consent of the SBI through the Architect and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of the work during its
progress.

15.0 Quality of materials, workmanship &Test:

All materials and workmanship shall be best of the respective kinds described in the contract and in
accordance with Architect/consultant instructions and shall be subject from time to time to such tests as the
architect/consultant may direct at the place of manufacture or fabrication or on the site or an approved
testing laboratory. The contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing any material or part of
work before in corporation in the work for testing as may be selected and required by the
architect/consultant.

i) Samples:

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by the
contractor without any extra charges. If certain items proposed to be used are of such nature that samples
cannot be presented or prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the Architect/consultant before submitting the sample/literature the contractor shall
satisfy himself that the material / equipment for which he is submitting the sample / literature meet with the
requirement of tender specification. Only when the samples are approved in writing by the
architect/consultant the contractor shall proceed with the procurement and installation of the particular
material / equipment. The approved samples shall by the signed by the Architect / Consultant for
identification and shall be kept on record at site office until the completion of the work for inspection /
comparison at any time. The Architect/Consultant shall take reasonable time to approve the sample. Any
delay that might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in AIRCONDITIONING MATERIAL samples of best qualities from various
manufacturers and such other aspects causing delay on the approval of the materials / equipment etc. shalll
be to the account of the contractor.

iii) Cost of tests:
The cost of making any test shall be borne by the contractor if such test is intended by or provided for in the
specification or BOQ.

iv) Costs of tests not provided for:
If any test is ordered by the Architect/ Consultant which is either
a) If so intended by or provided for or (in the cases above mentioned) is not so particularized, or though
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so intended or provided for but ordered by the Architect / Consultant to be carried out by an independent
person at any place other than the site or the place of manufacture or fabrication of the materials tested or
any Government / approved laboratory, then the cost of such test shall be borne by the contractor.

16.0 Obtaining information related to execution of work:

No claim by the contractor for additional payment shall be entertained which is consequent upon failure on
his part to obtain correct information as to any matter affecting the execution of the work nor any
misunderstanding or the obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfilment of contract.

17.0 Contractor’s superintendence:

The contractor shall give necessary personal superintendence during the execution the works and as long,
thereafter, as the Architect/Consultant may consider necessary until the expiry of the defects liability period,
stated hereto.

18.0 Quantities:

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall
remain valid for variation of quantity against individual item to any extent. The entire amount paid under
Clause 19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded.

19.0 Works to be measured:

The Architect/Consultant may from time to time intimate to the contractor that he requires the work to be
measured and the contractor shall forthwith attend or send a quantity representative to assist the Architect
in taking such measurements and calculation and to furnish all particulars or to give all assistance required
by any of them. Such measurements shall be taken in accordance with the Mode of measurements detail in
the specifications. The representative of the Architect / Consultant shall take measurements with the
contractor's representative and the measurements shall be entered in the measurement book. The
contractor or his authorized representative shall sign all the pages of the measurement book in which the
measurements have been recorded in token of his acceptance. All the corrections shall be duly attested by
both representatives. No over writings shall be made in the M book should the contractor not attend or
neglect or omit to depute his representative to take measurements the measurements recorded by the
representative of the Architect/consultant shall be final. All authorized extra work, omissions and all
variations made shall be included such measurement.

20.0 Variations:

No alteration, omission or variation ordered in writing by the Architect/consultant vitiates the contract. In
case the SBI/ Architect / Consultant thinks proper at any during the progress of works to make any
alteration in, or additions to or omission from the works or any. Alteration in the kind or quality of the
materials to be used therein, the Architect / Consultant shall give notice thereof in writing to the contractor
shall confirm in writing within seven days of giving such oral instructions the contract shall alter to, add to,
or omit from as the case may be in accordance with such but the contractor shall not do any work extra to
or make any alterations or additions to or omissions from the works or any deviation from any of the
provisions of the contract, stipulations, specifications or contract drawings without previous consent in
writing of the Architect/ Consultant and the value of such extras, alterations, additions or omissions shall in
all cases be determined by the Architect / Consultant and the same shall be added to or deducted from the
contract value, as the case maybe.
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21.0 Valuation of Variations:

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect / Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein
referred to as authorized extra and shall be made in accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra
work is of similar character and executed under similar conditions as the work price herein.
(i) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

The net prices of the original tender shall determine the value of the items omitted, provided if omissions do
not vary the conditions under which any remaining items of Works are carried out, otherwise the prices for
the same shall be valued under sub- Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or
where the omissions vary the conditions under which any remaining items or works are carried out, then
the contractor shall within 7 days of the receipt of the letter of acceptance inform the Architect/ consultant of
the rate which he intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect/consultant shall fix such rate or prices as in the circumstances in his opinion are
reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices
at the net rates stated in the tender, of the BOQ or, if not, so stated then in accordance with the local day
work rates and wages for the district; provided that in either case, vouchers specifying the daily time (and if
required by the Architect/Consultant) the workman's name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following that in which the work
has been executed.

It is further clarified that for all such authorized extra items where rates cannot be derived from the tender,
the Contractor shall submit rates duly supported by rate analysis worked on the ‘market rate basis for
material, labour hire / running charges of equipment and wastages etc. plus 15% towards establishment
charges, contractor’'s overheads and profit. Such items shall, not be eligible for escalation.

22.0 Final measurement:
The measurement and valuation in respect of the contract shall be completed within two months of the
virtual completion of the work.

23.0 Virtual Completion Certificate (VCC):
On successful completion of entire works covered by the contract to the full satisfaction of the SBI, the
contractor shall ensure that the following works have been completed the satisfaction of the SBI:

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’'s labour equipment and
machinery.

Demolish, dismantle and remove the contractor’s site office, temporary works, structure including labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site
or any land allotted to the contractor by the SBI not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the SBI and shall
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clear, level and dress, compact the site as required by the SBI
Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI
Shall hand over the work in a peaceful manner to the SBI

All defects / imperfections have been attended and rectified as pointed out by the Architects to the full
satisfaction of SBI

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is entitled to apply to the
Architect / consultant is satisfied of the completion of work. Relative to which the completion certificate has
been sought, the Architect/ consultant shall within fourteen (14) days of the receipt of the application for
completion certificate, issue a VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI rights and contractor liabilities under the
contract including the contractor’s liability for defects liability nor shall the issuance of VCC in respect of the
works or work at any site be construction as a waiver of any right or claim of the SBI against the contractor
in respect of or work at the site and in respect of which the VCC has been issued.

24.0 Work by other agencies:

The SBI / Architect / consultant reserves the rights to use premises and any portion the site for execution of
any work not included in the scope of this contract which it may desire to have carried out by other persons
simultaneously and the contractor shall not only allow but also extend reasonable facilities for the execution
of such work. The contractor however shall not be required to provide any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be carried out in such
manner as not to impede the progress of the works included in the contract.

25.0 Insurance of works:

Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint
names of the SBI and the contractor against all loss of damages from whatever cause arising other than
the excepted risks, for which he is responsible under the terms of contract and in such a manner that the
SBI and contractor are covered for the period stipulated | clause of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of
the period of maintenance and for any loss or damage occasioned by the contractor in the course of any
operations carried out by him for the purpose of complying with his obligations under clause.

The Works for the time being executed to the estimated current Contract value thereof, or such additional
sum as may be specified together with the materials for incorporation in the works at their replacement
value.

The constructional plant and other things brought on to the site by the contractor to the replacement value
of such constructional plant and other things.

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not

be unreasonably withheld and the contractor shall whenever required produce to the Architect / consultant
the policy if insurance and the receipts for payment of the current premiums.
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26.0 Damage to persons and property:

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI against all
losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses whatsoever in respect of
or in relation thereto except any compensation of damages for or with respect to:

a) The permanent use or occupation of land by or any part thereof.

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their agents,
employees or other contractors not being employed by the contractor or for or in respect of any claims,
proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the contractor, his servants or agents such part of the
compensation as may be just and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the damage or injury.

27.0 Contractor to indemnify SBI:
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision sub-clause 26.0 of this clause.

28.0 Contractor’s superintendence:

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or proceeding
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay
any royalties which may be payable in respect to any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to
settle any dispute or to conduct any litigation that may arise there from, provided that the contractor shall
not be liable to indemnify the SBI if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Architect / consultant in this behalf.

29.0 Third Party Insurance:

Before commencing the execution of the work the contractor but without limiting his obligations and
responsibilities under clause 25.0 of GCC shall insure against his liability for any material or physical
damage, loss, or injury which may occur to any property including that of SBI, or to any person, including
any employee of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to clause 25.0 thereof.

30.0 Minimum amount of Third Party Insurance:

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not
be reasonably withheld and for at least the amount stated below. The contractor shall, whenever required,
produce to the. Architect / consultant the policy or policies of insurance cover and receipts for payment of
the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium
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necessary to make insurance valid for four occurrences always.

31.0 Accident or Injury to workman:

The SBI Shall not be liable for or in respect to any damages or compensation payable at law in respect or
inconsequence of any accident or injury to any workmen or other person in the employment of the
contractor or any sub-contractor, save and except an accident or injury resulting from any act or default of
the SBI or their agents, or employees. The contractor shall indemnify and keep indemnified SBI against all
such damages and compensation, save and except as aforesaid, and against all claims, proceedings,
costs, charges and expenses whatsoever in respect thereof or in relation thereto.

32.0 Insurance against accidents etc. to workmen:

The contractor shall insure against such liability with an insurer approved by the SBI During the whole of
the time that any persons are employed by him on the works and shall, when required, produce to the
architect / consultant such policy of insurance and receipt for payment of the current premium. Provided
always that, in respect of any persons employed by any sub-contractor the contractor’'s obligation to
insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall have insured against
the liability in respect of such persons in such manner that SBI is indemnified under the policy but the
contractor shall require such sub-contractor to produce to the Architect /consultant when such policy of
insurance and the receipt for the payment of the current premium.

33.0 Remedy on contractor’s failure to insure:

If the contractor fails to effect and keep in force the insurance referred to above or any other insurance
which he may be required to effect under the terms of contract, then and in any such case the SBI may
effect and keep in force any such insurance and pay such premium or premiums as may be necessary for
that purpose and from time to time deduct the amount so paid by the SBI as aforesaid from any amount
due or which may become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others’ rights of the SBI against contractors. In respect of such default, the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damage’s
costs, charges, and other expenses paid by the SBI And which are payable by the contractors under this
clause. The contractor shall upon settlement by the Insurer of any claim made against the insurer pursuant
to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or
damaged. In this event all the monies received from the Insurer in respect of such damage shall be paid to
the contractor and the Contractor shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or damaged.

34.0 Commencement of Works:
The date of commencement of the work will be reckoned from the date of award of letter by the SBI

35.0 Time for completion:

Time is essence of the contract and shall be strictly observed by the contractor. The entire work shall be
completed within the stipulated period from the date of commencement. If required in the contract or as
directed by the Architect / consultant. The contractor shall complete certain portions of work before
completion of the entire work. However, the completion date shall be reckoned as the date by which the
whole work is completed as per the terms of the contract.
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36.0 Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the control of the
contractor, the Architect/consultant may submit a recommendation to the SBI to grant a fair and reasonable
extension of time for completion of work as per the terms of contract. If the contractor needs an extension
of time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond
the due date of completion as stipulated in the contract, the contractor shall apply to the SBI Through the
Architect’ Consultant in writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’, for the delays. The
architect/consultant shall submit their recommendations to the SBI in the prescribed format for granting
extension of time. While granting extension of time the contractor shall be informed the period extended
time which will qualify for levy of liquidated damages. For the balance period in excess of original stipulated
period and duly sanctioned extension of time by the provision of liquidated damages as stated under
clause 10.0 shall become applicable. Further the contract shall remain in force even for the period beyond
the due date of completion irrespective whether the extension is granted or not.

37.0 Rate of progress:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed
of execution and maintenance of the works are to be of a kind and conducted in a manner to the
satisfaction of the Architect/consultant should the rate of progress of the work or any part thereof be at any
time be in the opinion the. Architect / consultant too Slow to ensure the completion of the whole of the work
the prescribed time or extended time for completion the Architect/consultant shall the re upon take such
steps as considered necessary by the Architect / consultant to expedite progress so as to complete the
works by the prescribed time or extended time. Such communications from the Architect / consultant
neither shall relieve. The contractor from fulfilling obligations under the contract nor he will be entitled to
raise any claims arising out of such directions.

38.0 Work during nights and holidays:

Subject to any provision to the contrary contained in the contract no permanent work shall save as herein
provided be carried on during the night or on holidays without the permission in writing of the
Architect/consultant, save when the work is unavoidable or absolutely necessary for the saving of life or
property or for the safety of the work in which case the contractor shall immediately advise the Architect /
consultant. However the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part
of the works being technically required / continued with the prior approval of the Architect / consultant at no
extra cost to the SBI

All work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

39.0 No compensation or restrictions of work:

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for
any reason whatsoever and hence not required the whole or any part of the work to be carried out. The
Architect / consultant shall give notice in writing that effect to the contractor and the contractor shall act
accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise
what so ever on account of any profit or advantage which he might have derived from the execution of the
Work fully but which he did not derive in consequence of the fore closure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and
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bonafide brought to the site of the work by the contractor and rendered surplus as a result of the
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor,
provided however that the Architect/Consultant shall have in such cases the option of taking over all or any
such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit
shall be given to him at the rates not exceeding those at which were originally issued to the contractor after
taking into consideration and deduction for claims on account of any deterioration or damage while in the
custody of the contractor and in this respect the decision of Architect / consultant shall be final.

40.0 Suspension of work:

The contractor shall, on receipt of the order in writing of the Architect / consultant (whose decision shall be
final and binding on the contractor) suspend the progress of works or any part the offer such time and in
such manner as Architect/consultant may consider necessary so as not to cause any damage or injury to
the work already done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works the extent necessary
and carry out the instructions given in that behalf by the Architect / consultant.

i)If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No
compensation whatsoever shall be paid on this account.

41.0 Action when the whole security deposit is forfeited:

In any case in which under any clause or clauses of this contract, the Contractor shall have rendered
himself liable to pay compensation amounting to the whole of his security deposit the Architect / consultant
shall have the power to adopt any of the following course as they may deem best suited to the interest of
the SBI:

To rescind the contract (of which rescission notice in writing to the contractor by - Architect / consultant
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be forfeited and
be absolutely at the disposal of SBI.

To employ labor paid by the SBI and to supply materials to carry out the work, or part of the work, debiting
the contractor with the cost of the labor and materials cost of such labor and materials as worked out by the
Architect / consultant shall final and conclusive against the contractor) and crediting him with the value of
the work done, in all respects in the same manner and at the same manner and at the same rates as if it
had been carried out by the contractor under the terms of this contract certificate of architect /consultant as
to the value of work done shall be final conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall unexecuted, out of his
hands, and to give it to another contractor to complete in which case any expenses which may be incurred
in excess of the sum which would have been paid to the original contractor, if the whole work had been
executed by him (The amount of which excess the certificates in writing of the Architects / consultant shall
final and conclusive) shall be borne by original contractor and may be deducted any money due to him by
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SBI under the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or
sufficient part thereof.

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any material
or entered into any engagements or make any advances on account of, or with a view to the execution of
the work or the performance of the contract and incase the contract shall be rescind under the provision
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any work thereto for
actually performed under this contract, unless, and until the Architect / consultant will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only been titled
to be paid the value so certified.

42.0 Owner’s right to terminate the contract:

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an
insolvent or being an incorporated company shall have an order for compulsory winding up voluntarily or
subject to the supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or
winding up shall be unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the contract, and to dye
security therefore if so required by the Architect /Consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued
or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors of the
contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Consultant or shall charge or encumber this contract or any payment due to which may become
due to the contractor there under:

has abandoned the contract; or

has failed to commence the works, or has without any lawful excuse under these conditions suspended the
progress of the works for 14 days after receiving from the SBI through the Architect / consultant written
notice to proceed, or

has failed to proceed with the works with such diligence and failed to make such due progress as would
enable the works to be completed within the time agreed upon, or has failed to remove the materials from
the site or to pull down and replace work within seven days after written notice from the SBI through the
Architect / Consultant that the said materials were condemned and rejected by the Architect/ consultant
under these conditions; or has neglected or failed persistently to observe and perform all or any of the acts
matters or things by this contract to be observed and performed by the contactor for seven days after
written notice shall have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBI or Architect's / consultant’s instructions to the
contrary subject any part of the contract. Then and in any of said cases the SBI and or the Architect /
consultant, may not withstanding any previous waiver, after giving seven days’ notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI or the
Architect/consultant or the obligation and liabilities of the contractor the whole of which shall continue in
force as fully as if the contract had not been determined and as if the works subsequently had been
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executed by or on behalf of the contractor. And, further the SBI through the Architect / consultant their
agents or employees may enter upon and take possession of the work and all plants, took scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or roads use the same by
means of their own employees or workmen in carrying on and completing the work or by engaging any
other contractors or persons to the work and the contractor shall not in any was interrupt or do any act,
matter or thing to prevent or hinder such other contractor or other persons employed for complement and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI Or architect/consultant
shall give a notice in writing to the contractor to remove his surplus materials and plants and should the
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by publication, and
after due publication, and shall, adjust the amount realized by such tender. The contractor shall have no
right to question any of the act of the SBI incidental to the sale of the materials efc.

43.0 Certificate of payment:

The contractor shall be entitled under the certificates to be issued by the Architect / consultant to the
contractor within 10 working days from the date of certificate to payment from SBI From time to time SBI
shall recover the statutory recovering other dues including the retention amount from the certificate of
payment. Provided always that the issue of any certificate by the Architect / consultant during progress of
works or completion shall not have effect as certificate of satisfaction relieve the contractor from his liability
under clause.

The Architect / consultant shall have power to withhold the certificate if the work or in part thereof is not
carried out to their satisfaction. The Architect/consultant may by any certificate make any corrections
required previous certificate. The SBI shall modify the certificate of payment as issued by the architect/
consultant from time to time while making the payment. The contractor shall submit interim bills only after
taking actual measurements and properly recorded in the Measurement books. The Contractor shall not
submit interim bills when the approximate value of work done by him up to 70%.The final bill may be
submitted by contractor within a period of one month from the date of virtual completion and Architect /
consultant shall issue the certificate of payment within a period of two months. The SBI Shall pay the
amount within a period of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

44.0

A. Settlement of Disputes and Arbitration:

Except where otherwise provided in the contract all questions and disputes to the meaning of the
specifications, design, drawings and instructions herein before mentioned and as to the quality of
workmanship or materials used on the work or as to any other question , claim, right, matter or thing
whatsoever in any way arising out of or relating to the contract, designs, drawings specifications, estimates,
instructions orders or these conditions or otherwise concerning the work or the execution or failure to
execute the same whether arising during the progress of the work or after the cancellation, termination,
completion or abandonment thereof shall be dealt with as mentioned hereinafter:
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If the contractor considers that he is entitled to any extra payment or compensation in respect of the works
over and above the amounts admitted as payable by the Architect or in case the contractor wants to
dispute the validity of any deductions or recoveries made or proposed to be made from the contractor raise
any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute to The AGM SBI,
State Bank Of India, BAO-5

and endorse a copy of the same to the Architect, within 30 days from the date of disallowance thereof or
the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds on which it
is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise
any claim nor shall the SBI be in any way liable in respect of any claim by the contractor unless notice of
such claim shall have been given by the contractor to the AGM SBI, State Bank of India, BAO-5 in the manner
and within the time as aforesaid. The Contractor shall be deemed to have waived and extinguished all his
rights in respect of any claim not notified to the AGM SBI, State Bank of India, BAO-5 in writing in the manner
and within the time aforesaid.

B. Settlement of Disputes and Arbitration:

The AGM SBI, State Bank Of India, BAO-5 shall give his decision in writing on the claims notified by the
receipt of the contractor may within 30 days of the receipt of the decision of the Submit his claims to the
conciliating authority namely The AGM SBI, State Bank Of India, BAO-5 for conciliation along with all
details and copies of correspondence exchanged between him and the SBI.

If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within
a period of 30 days of termination thereof shall give a notice to the concerned AGM (B&O), of the SBI for
appointment of an arbitrator to adjudicate the notified claims falling which the claims of the contractor shall
be deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the SBI shall be
referred for adjudication through arbitration by the Sole Arbitrator appointed by the AGM (B&O), and who
will be of Deputy General Manager rank. It will also be no objection to any such appointment that the
Arbitrator so appointed is a SBI, Officer and that he had to deal with the matters to which the Contract
relates in the course of his duties as SBI, Officer. If the arbitrator so appointed is unable or unwilling to act
or resigns his appointment or vacates his office due to any reason whatsoever another sole arbitrator shall
be appointed in the manner aforesaid by the said AGM (B&O) of the SBI Such person shall be entitled to
proceed with the reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager as aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in
accordance with the provisions of the Arbitration & Conciliation Act 1996 or any or any accordance
modification or reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these shall be paid equally by
both the parties. However, no fees will be payable to the arbitrator if he is a SBI Officer.

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference on the
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date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his
sole discretion. The fees, if any of the arbitrators shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The Cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and din what manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

45.0 Water supply:
The contractor shall make his own arrangements for water required for the work and nothing extra will be
paid for the same. This will be subject to the following condition.

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction of the
Architect /consultant’s.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by
the contractor for procurement of water in the opinion of the Architect / consultant is unsatisfactory.

iii) In case contractor is permitted to use SBI source of water i.e., Municipal connection, bore well (existing
or new) etc., the SBI will recover as per clause 51.0 of this document form the final bill of contractor.

The contractor shall construct temporary well / tube well in SBI land for taking water for construction
purposes only after obtaining permission in writing from the SBI The contractor has to make his own
arrangements for drawing and distributing the water at his own cost. He has to make necessary
arrangements. To avoid any accidents or damages caused due to construction and subsequent
maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his
own cost. He shall restore the ground to its original condition after wells are dismantled on completion of
work or hand over the well to the SBI without any compensation as directed by the architect /consultant.

46.0 Power supply:

The contractor shall make his own arrangements for power and supply / distribution system for driving plant
or machinery for the work and for lighting purpose at his own cost, the cost of running and maintenance of
the plants are to be included in his tender prices, He shall pay all fees and charges required, by the power
supply and include the same in his tendered rates and hold the owner free from all such costs. He has to
obtain necessary approval from the appropriate authorities, if required.

In case contractor is permitted to use Bank’s source of power supply provided at one point, the SBI will
recover as per clause 51.0 of this document from the final bill of contractor.

47.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and
shall be handed over to the bank immediately.

48.0 Method of measurement:

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement
will be on the net quantities or work produced in accordance with up to date rules laid down by the Bureau
of Indian Standards. In the event any dispute/ disagreement the decision of the Architect / consultant shall
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be final and binding on the corrector.

49.0 Maintenance of registers:
The contractor shall maintain the following registers as per the enclosed perform at site of work and should
produce the same for inspection of SBI /Architect / consultant whenever desired by them. The contractor
shall also maintain the records / registers as required by the local authorities / Govt. from time to time.

i) Register for secured advance

i) Register for hindrance to work

i) Register for running account bill

iv) Register for labour

50.0 Force Majeure:

Neither contractor nor SBI shall be considered in default in performance of the obligations if such
performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of or for any other cause beyond the reasonable control of the party
affected or prevents or delayed. However, a notice is required to be given within 30 days from the
happening of the event with complete details, to the other party to the contract, if it is not possible to serve
a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability perform its obligations
has been affected, shall notify the other of such cessation and the actual delay incurred in such affected
activity adducing necessary evidence in support thereof.

From the date of occurrence of a case off or force majeure obligations of the party affected.

51.0 Water power and other facilities:

The rate quoted by the contractor shall include all expenses that are required for providing all the water
required for the work and the contractor shall make his own arrangements for the supply of good quality
water suitable for the construction and good quality drinking water for their workers If necessary the
contractor has to sink a tube well/open well and bring water by means of tankers at his own cost for the
purpose The SBI will not be liable to pay any charges in connection with the above

The rate quoted in the tender shall include the expenses for obtaining and maintaining power connections
and shall pay for the consumption charges

The contractors for other trades directly appointed by the SBI shall be entitled to take power and water
connections from the temporary water and power supply obtained by the contractor However, the
concerned contractor shall make their own arrangements to draw the supply and pay directly the actual
consumption charges at mutually agreed rates between them. All municipal charges for drainage and water
connection for Construction purposes shall be borne by the contactor and charges payable for permanent
connections, if any, shall be initially paid by the contactor and the SBI will reimburse the amount on
production of receipts.

The SBI as well as the Architect / consultant shall give all possible assistance to the Contractor’s to obtain

the requisite Permission from the various authorities, but the responsibility for obtaining the same in time
shall be of the contractor.
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In case contractor is permitted to use Bank’s source of water and power supply provided at one point, the
SBI will recover @ 0.50% of final bill amount for water and electricity (Combined) from the bill of contractor.

52.0 Facilities for contractor’s employees:

The contractor shall make his own arrangement for the housing and welfare of his staff and workmen
including adequate drinking water facilities. The contractor shall also make the arrangements at his own
cost for transport where necessary for his staff and workmen to and from site of work at his own cost.

53.0 Lighting of works:
The contractor shall at all times provide adequate and approved lighting as required for the proper
execution and supervision and inspection of work.

54.0 Firefighting arrangements:

The contractor shall provide suitable arrangement for firefighting at his own cost. This purpose he shall
provide requisite number of fire extinguishers and adequate number of buckets, some of which are to be
always kept filled with sand and some with water this equipment shall be provided at suitable prominent
and easily accessible place and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the contractor at his own cost
and, to the approval of the relevant authorities. The contractor makes the following arrangements at his
own cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.
b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus materials and
rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting equipment.

f) General housekeeping.

55.0 Site order book:

A site order book shall be maintained at site for the purpose of quick communication between the Architect
/ Consultant. Any communication relating to the work may be conveyed through records in the site order
book. Such a communication from one party to the other shall be deemed to have been adequately served
in terms of contract Each site order book shall have machine numbered pages in triplicate and shall
carefully maintained and preserved by the contractor and shall be made available to the
architect/consultant as and when demanded- Any instruction which the architect/consultant may like to
issue to the contractor or the contractor may like to bring to the architect / consultant two copies of such
instructions shall be taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

56.0 Temporary fencing/barricading:

The contractor shall provide and maintain a suitable temporary fencing/barricading and gates at his cost to
adequately enclose all boundaries of the site for the protection of the public and for the proper execution
and security of the work and in accordance with the requirement of the architect/consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time as necessary and
removed on completion of the work.
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57.0 Site meetings:

Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a
senior representative along with the site representative and other staff of approved sub-contractors and
suppliers as required to the site meetings and ensure all follow up actions. Any additional review meetings
shall he held if required by the architect/ consultant.-

58.0 Disposal of refuse:

The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the
same as directed by the architect / consultant at his own cost. It is the responsibility of the contractor to
obtain from the local authorities concerned to the effect that all rubbish arising out of contractor’s activities
at the construction site or any other off-site activities borrow pits has been properly disposed off.

59.0 Contractor to verify site measurement:

The contractor shall check and verify all site measurements whenever requested other specialists
contractors or other sub-contractors to enable them to prepare the own shop drawing and pass on the
information with sufficient promptness as will in any way delay the works.

60.0 Displaying the name of the work:
The contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating
there in the name of the project and other details as given by the architect/consultant at his own cost and
remove the same on completion of work.

61.0 As built drawings:

For the drawings issued to the contractor by the Architect / Consultant. The architect Consultant will issue
two sets of drawings to the Contractor for the items for some changes have been made. From the approved
drawings as instructed by the SBI / Architect / Consultant. The contractor will make the changes made on
these copies and return these copies to the architect / Consultant for their approval. In cases revision is
required or the corrections are not properly marked the architect/Consultant will point out the discrepancies
to the contractor. The contractor will have to incorporated these corrections and / or attend to discrepancies
either on copies as directed by the architect / consultant and resubmit to him for approval. The architect /
consultant will return one copy duly approved by him.

For the drawings prepared by the contractor:

The contractor will modify the drawing prepared by him wherever the changes made by the SBI / architect /
consultant. And submit two copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the contractor.

62.0 Approved make:

The contractor shall provide all materials from the list of approved makes at his own cost and also appoint
the specialized agency for the waterproofing, anti-termite treatment, aluminum doors and windows and any
other item as specified in the tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mockup.

63.0 Procurement of materials:
The contractor shall make his own arrangements to procure all the required materials for the work. Al
wastages and losses in weight shall be to the contractors account
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64.0 Excise duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies, royalties, fees, cess or
charges in respect of the works including but not limited to sales tax, tax on works contract excise duty, and
Octroi, payable in respect of materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s account and the SBI Shall not
be required to pay any additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted rates and no extra amount
on this account. Variation of taxes, duties, fees, levies etc. if any, till completion of work shall be deemed to
be included in the quoted rates and no extra claim on this account will in any case be entertained. If a new
tax or duty or levy or cess or royalty or Octroi is imposed under as statutory law during the currency of
contract the same shall be borne by the contractor. However, GST will be paid extra.

65.0 Acceptance of tender:

The SBI shall have the right to reject any or all tenders without assigning any reason. They are not to bind
to accept the lowest or any tender and the tenderer or tenderers shall have no right to question the acts of
the SBI. However adequate transparency would be maintained by the SBI

66.0 Photographs:

The Contractor shall at his own expense supply to the Architects with duplicate hard copies of large
photographs not less than 25 cm. x 20 cm. (10” x 8”) of the works, taken from two approved portions of
each building, at intervals of not more than one month during the progress of the work or at every important
stage of construction.

In addition to above, the contractor shall be bound to submit adequate no. of site photographs along with
each Running Bill for the project clearing showing major progress of work measured and claimed therein
failing which the Architect/ SBI may consider returning the Bill to the contractor and no claim for delay on
this account will be entertained.

67.0 Safety Codes:
1. First aid appliances including adequate supply of sterilized dressing and cotton wool shall be kept

in a readily accessible place.

. An injured person shall be taken to a public hospital without loss of time, in cases when the injury
necessitates hospitalization.

. Suitable and strong scaffolds should be provided for workmen for all works that cannot safely be done
from the ground.

. No portable single ladder shall be over 8 meters in length. The width between the side rails shall not be
less than 30 cm. (clear) and the distance between two adjacent running's shall not be more than 30 cm.
When a ladder is used an extra labor shall be engaged for holding ladder.

. The excavated material shall not be placed within 1.5 meters of the edge of the trench half of the depth of
trench whichever is more. All trenches and excavations shall be provided with necessary fencing and
lighting.

. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent
the fall of persons or materials by providing suitable fencing or railing whose minimum height shall be one
meter.
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7. No floor, roof or other part of the structure shall be so overloaded with debris or material as to render it
unsafe.

8. Workers employed on mixing and handling material such as asphalt, cement, mortar, concrete and lime
shall be provided with protective footwear and rubber hand gloves.

9 Those engaged in welding works shall be provided with welders’ protective eye shield and gloves.
10. (i) No paint containing lead or lead products shall be used except in the form of paste readymade paint.
(i)Suitable face masks should be supplied for use by the workers when the paint applied in the form of spray

or surface having lead paint dry rubbed and scrapped.

11. Overalls shall be supplied by the contractor to the painters and adequate facilities shall be provided to
enable the working painters to wash during cessation of work.

12 Hoisting machines and tackle used in the works including their attachments anchor and supports shall be
in perfect condition.

13. The ropes used in hoisting or lowering material or as a means of suspension shall be durable quality and
adequate strength and free form defects.
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APPENDIX HEREIN BEFORE REFERRED TO

1) Name of the organization Offering Contract :AGM
State Bank of India,
BAO-5
2) Consultants ; ARCHITECT M/s.NIL
3) Site Address SBI PRACHI GHATIA UNDER RBO-5 VERAVAL
PREMISES.
4) Scope of Work ; Proposed AIRCONDITIONING Work of

PRACHI GHATIA UNDER RBO-5 VERAVAL

5)Name of the Contractor

6)Address of the Contractor

7) Period of Completion ; within the stipulated period from the date
of Issue of work order.

8) Earnest Money Deposit
9) Retention Money

10) Defects Liability Period

11) Insurance to be undertaken by the

12) Liquidated damages

13) Value of Interim Bill (Min.)

14) Date of Commencement

Not Applicable.
As per clause no. 1.4 of
General Conditions

Twelve Months from the date of
Virtual Completion.
125% of Contract Value

Contractor at his ¢ ost (Contractor’s all
risk policy )

0.5% of the Contract amount shown in
the tender per week subject to max. 5%
of the contract value or actual final bill
value.

NO INTERIM PAYMENT

From the date of work order issued to
the Contractor/ or the day on which the
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Contractor is instructed to take
possession of the site whichever is

earlier.

15) Period of Final Measurement ; 2 Months from the date of Virtual
Completion Certificate (VCC) issued by
the project Architect.

16) Initial Security Deposit ; Not Applicable

17) Total Security Deposit ; 3% of the final bill amount or contract
value

18) Refund of Total Security Deposit : 50% of the Security Deposit

shall be refunded to the Contractor on
completion of the work/along with the
final bill and balance refunded only after
the Defect Liability Period is over.

19) Period for Honoring Certificate ; One Month for RA. Bills

20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work
and the Bill shall be Certified within 3 Months from the date of receipt of final bill provided the bills are
submitted with all pre-requisite documents/test reports etc. prescribed in the tender.

Signature of Tenderer.

Date:
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LETTER OF DECLARATION

To,

AGM

State Bank of India,
RBO-5, VERAVAL

Dear Sir,
PROPOQOSED AIRCONDITIONING WORKS FOR SBI, PRACHI GHATIA UNDER RBO-5 VERAVAL

Having examined the terms & conditions, drawings, specifications, design relating to the works specified in
the memorandum hereinafter set out and having visited and examined the site of the works specified in the
said memorandum and having acquired the requisite information relating thereto and affecting the
quotation, I/We hereby offer to execute the works specified in the said memorandum within the time
specified in the said memorandum on the item rate basis mentioned in the attached schedule and in
accordance in all respect with the specifications, design, drawings and instructions in writing referred to in
conditions of Tender, the articles of agreement, conditions of contract and with such conditions so far as
they may be applicable.

MEMORANDUM
(a) Description of work Proposed AIRCONDITIONING Works of SBI AT
PRACHI GHATIA UNDER RBO-5 VERAVAL
(b) Earnest Money RS. 4,700.00
(c) Time allowed for completion of work 45 (FORTY FIVE) days from the date of commencement as|
from the date of issue of work order. |per tender

Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the
said conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit
and pay to SBI, the amount mentioned in the said conditions.

Should | / We fail to execute the Contract when called upon to do so I/ We do hereby agree that suitable action shall be initiated
against us by SBI. This may also include debarring of my empanelment for an year or so.

We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole
or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s
Bungalow/Interior work) in phases. We, therefore, undertake that we shall not raise any
claim/compensation in the eventuality of Bank deciding to drop any of the work/building/buildings from the
scope of work of this tender at any stage during the contract period. Further, we also undertake to execute
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on our approved rates
and within the stipulated time limit without any extra claim for price escalation as provided for in Clause
9.0.1 “Instructions to Tenderers” of this tender.

We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the
material during the currency of contract/execution/completion period.

Yours faithfully,

Signature of contractor With Seal
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PROFORMA FOR RUNNING A/C BILL

TABLE - XIII
i. Name of Contractor/ Agency
i Name of Work
i, Sr. No. of this Bill:
iv. No. & Date of previous Bill
V. Reference to Agreement No.
Vi. Date of Written order to commence
Vii. Date of Completion as per Agreement
SN Item Unit Rate AsperTender Up to Previous Up to Date Present Bill Remarks
Descripti (Rs.) R.A. Bill (Gross)
on Qty Amou Qty Amount Qty Amount Qty Amount
nt (Rs.) (Rs.) (Rs.)
(Rs.)
1 2 3 4 5 6 7 8 9 10 11 12 13
Note:
1. If part rate is allowed for any items, it

should be indicated with reasons for allowing such a rate.

Net Value since previous bill
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CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill No. were
made have been taken jointly on and are recorded in Excel format. Excel sheet
enclosed
Signature and date of Signature and date of Architects Signature and date of Site
Contractor Representative (Seal) Engineer

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per

tender drawings, conditions and specifications.

Architect Signature and date of Site Engineer
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TABLE - XV

MEMORANDUM FOR PAYMENT
R/A BILL NO.
1. Total value of work done since [ T
previous bill (A)
2. Total amount of secured advance due since RSucsmssesnsresnn
Previous Bill (B)
3. Total amount due since Previous Bill RS-
(C) (A+B)
4.
enclosed:
5. Total amount due to the Contractor R
OBJECTIONS:
i) Secured Advance paid in the previous R/A RS
i) Retention money on value of works as per RS
accepted tenders up to date amount Rs.
Less already recovered RS ........................
Balance to be recovered RS ........................
i) Mobilization Advance, if any RS
(a) Outstanding amount (principal + RS ........................
interest) as on date
(b) To be recovered in this bi” RS ........................
ii. Any other Departmental materials cost to be RS e
recovered as per contract, if any
Iv. Any other Departmental service charges to be RS
recovered if any, as per contract (water, power
etc.) enclose
statement.
The bill amount to Rs. -=--=----------- (both figures and words) has been scrutinized by us after due

checking of the measurements of work as required and is recommended for payment.

Date:

Signature of Architect

with Seal
The bill amount to RS.----======------ certified by Consultants has been scrutinized by me after due test
checking of measurements of works as required and is recommended for payment for an amount of
RS
Date :

Signature of Banks/ SBI Engineer
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STATUTORY DEDUCTION:

i) Total Amount due (E) =T ——
i) Less I.T. Payable [ J—
i) Less S.T. Payable [ Y—

Net Payable S ——

This figures given in the Memorandum for payable has been verified and bill passed for payment --------
(in words and figures)

Signature of the CM (GB)
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TECHNICAL SPECIFICATIONS

TECHNICAL SPECIFICATIONS FOR VRF(Variable refrigerant Flow), HIGH WALL (SPLIT) AC UNITS &
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CASSATTE UNITS
UNITARY REFRIGERATION EQUIPMENT ~ 2101/01-03
AIR DISTRIBUTION 2102/01-06
THERMAL INSULATION 2103/01-08
MAKES OF MATERIAL 2104 /01-02M
REFERENCE DRAWINGS 2105/01
PRICE SUMMARY 3101/01
SCHEDULE OF WORK 3102/01-05
2101 UNITARY REFRIGERATION EQUIPMENTS

1

o O T QN
—_— = —

D

a)

b)

SCOPE

The scope under this section shall cover the unitary refrigeration equipments such as window air
conditioners, split units and packaged units.

STANDARDS

The following standards shall be applicable

IS : 4283 Hot air fans

IS : 8272 Industrial cooling fans

1S : 1391 Room Air conditioners

IS : 8148 Packaged Air conditioners

IS : 2997 Air circulator type electrical fan and regulator
GENERAL REQUIREMENTS

The unitary air conditioners shall include refrigeration compressor, drive motor, air cooled
condensing unit, evaporator, refrigeration piping automatic control system enclosure etc.

The equipment assembly shall be well balanced to achieve minimum vibration and noise. The
condensing unit mounted outdoor shall be suitable for the climate and atmosphere condition
prevailing to avoid / minimize corrosion. Necessary anti corrosive treatments shall be provided for
the metallic components.

The equipments shall meet the requirements indicated in the equipment data and shall meet the
cooling load specified at the outdoor design data furnished and the distance / static head between
the outdoor and the indoor units.

EQUIPMENTS
Assembled Units

The unitary air-conditioning units shall be of factory assembled and tested and of the following
category as indicated on the drawing and bill of materials.

Window air conditioners having single unit to house compressor, condenser, evaporator refrigerant
piping and control system.

Split air conditioners having compressor and condenser housed in one unit located outdoor
evaporator and controls house in another unit located indoor.

Refrigerant piping and power / control wiring interconnecting condensing unit and evaporators laid externally.

¢)

Packaged air conditioners having compressor and control evaporated houses in one unit and
located indoor and condenser housed in another unit located outdoor. The refrigerant piping and
power/control cabling interconnecting condenser and the indoor unit laid externally.

The components for the various equipment assembly shall be as specified in the following section.
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04.02.00
04.02.01
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04.03.01

04.03.02

04.04.01
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04.04.03

04.05.00
04.05.01

04.05.02

05.00.00
05.01.00
05.01.01

05.01.02

05.01.03

COMPRESSORS
The compressors shall preferably be hermetically sealed scroll / rotary permanently lubricated.
CONDENSERS

The condenser shall be air cooled consisting of copper coils with aluminum fins, propeller fan with
motor, sheet steel enclosure with air inlet and exhaust louvers mounting frame, platform/ brackets
etc.

The condenser and all its components shall be provided with suitable anticorrosive treatment. The
enclosure shall be Gl /Aluminum powder coated.

EVAPORATOR

The evaporators shall be ducted or non-ducted concealed or exposed as indicated in the drawing
and bill of materials. The evaporators shall include copper coils with aluminum fins, expansion
valve, centrifugal fan with motor return air filter, supply and return air grilles and louvers, automatic
control panel with thermostat and enclosure. The enclosure for concealed unit shall be of Gl
powder coated whereas that for exposed units shall be of ABS plastic.

The filters shall be antibacterial washable and shall be of minimum 20 micron filtration. The filters
shall be easily removable for cleaning without.

CONTROLS

The controls shall be automatic digital electronic LCD display having the following minimum
requirements.

a) Automatic capacity control

b) Temperature and fan speed control with digital display

¢) Timer control

d) Corded /corded remote control wherever specified.

The control system features shall be as shown below :

Sr. No. Feature Standard Regular Deluxe
1 Type of control Unit Mounted Remote Remote
2 Type of Remote Control Corded Cordless

3 Temperature Setting Yes Yes Yes

4 Fan Speed Selection Yes Yes Yes

5 Timer Control Yes Yes Yes

6 Digital Display Yes Yes Yes

7 Delayed Starting Yes Yes Yes

8 Filter Cleaning Indicator No Yes Yes

9 In built — ON /OFF No No Yes

10 Quick Cooling Mode No Yes Yes

11 Auto reset No No Yes

12 Auto fan speed No No Yes

13 Night set mode No Yes Yes

14 Self Diagnosis No No Yes
SUPPORTS & PIPING

SUPPORTS & BRACKETS

The equipment’s shall be properly supported with brackets, hangers, platforms base frame etc.
depending upon the type, location and capacity of the unit.

The supports shall be MS fabricated duly treated and painted for anticorrosion. The outdoor
condensing units shall be properly supported on MS frame work/ platform properly grouted to the
RCC Slab / brick walls using bracket.

The floor mounted packaged unit shall be provided with base frame and pedestals with necessary
ant vibration pads. The ceiling suspended evaporator shall be supported using anchor fasteners
and suspension rods. The wall-hung evaporators shall have Gl stenciled back plate for mounting
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the unit, grouted to the wall/beam using anchor fasteners.

05.02.0 REFRIGERANT PIPING

05.02.01 The refrigerant piping shall be of half — hard copper RS 250 conforming to EN .1057 Table Y. The
fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be supplied on
coils and cut to required length to achieve fall length without joints between the condenser and
evaporator.

05.02.02 The fittings for connection to the condenser evaporator expansion valve etc shall be through copper
— brass composite fitting. The brazing / soldering material shall conform to EN. 29453.

05.02.03 Refrigerant copper piping SUCTION / [IQUID LINE to be insulated with 13mm electrometric Nitrite
Rubber insulation. Aluminum foil membrane shall be applied to provide resistance against
breakdown due to UV radiation for exposed portion of the Rubber Insulation. DISCHARGE LINE to
be painted with epoxy / anticorrosive paint.

Refrigerant piping running along the partition wall shall be concealed in the wall with necessary
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh.

05.03.00 DRAIN PIPING

05.03.01 Providing and fixing in position the following pipes cut to required lengths with necessary drain trap
and fittings with 6 mm nitrite insulation terminated at nearest drain point available for each Indoor
unit - gravity flow

05.03.02 32 mm dia. Rigid (ISI marked) CPVC pipe. Duly Insulated with 6 mm elastomeric nitrite rubber

2102 AIR DISTRIBUTION

01.00.0 SCOPE

01.00.01 The scope under this section covers air distribution system consisting of;

a) Sheet metal ducting
b) Dampers & Air balancing
C) Grilles and diffusers
02.00.00 STANDARDS
02.00.01 The following standards shall be applicable:
a) IS: 655 Metal air ducts
b) IS: CP352 Mechanical ventilation and air conditioning in buildings
C) 1S: 2629 Recommended practice for hot-dip galvanizing of iron & steel
d) SMACNA Standard for low-pressure duct construction

03.00.00 MATERIAL

03.00.01 The material for sheet metal ducting shall be cold rolled sheets continuous galvanize with Zinc
coating of total 120 gm per SQ.MT for conforming to IS: 277.

03.00.02 The gasket for duct joints shall be 3mm formed rubber or expanded polyethylene.

The bonding material shall be mastic sealant.

03.00.03 The duct flanges and supporting material shall be mild steel structure steel section.

03.00.04 All duct hangers shall be mild rod with full threaded with adjustable/lock nuts for leveling.

03.00.05 The material for various applications shall be as follows.

APPLICATION MATERIAL

1. Ducting for Air-conditioning Cold rolled sheets continuous galvanized with a zinc coating

of 120 g/ sq.m conforming to IS : 277

a) Indoor - Class 4
b) Outdoor insulated-Class 4
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c) Outdoor UN insulated-Class 3

2. Duct for ventilation & exhaust —-do-

3. Kitchen exhaust C.R.C.A sheet

4, Supports & duct flanges Galvanized Mild steel structural steel sections

5. Gasket Nearopin rubber 3.2mm (1/8")

6. Bonding Master sealant

03.00.06 All galvanized plain sheets shall be reasonably flat and free from twist. The zinc coating shall be
clean, even and free from un galvanized spots. Sheets shall not crack or peel during bending or
fabrication. All sheets shall be procured from approved manufactures.

04.00.00 GENERAL REQUIREMENTS

04.00.01 The sheet metal ducting shall be done for the proper distribution of air in air-conditioned/ventilated
space. The ducting shall be designed on the basis of equal pressure drop and shall incorporate
necessary accessories like reducers, bends, splitters, dampers and guide vanes for proper control
and smooth air flow.

04.00.02 The selection of air diffusing attachments and their location shall be done to achieve uniform air
distribution. The grilles and diffusers shall be painted M.S or aluminum as specified and shown on
the drawing.

04.00.03 The ducting shall be supported by means of hangers from the ceiling slab using anchor bolts and
shall not rest on the false ceiling.

04.00.04 Duct crossing walls and slabs shall be encased in wooden frame work and the openings shall be
closed properly unless indicated on the drawing for the purpose of return air.

04.00.05 Volume control dampers of splitter or louvered type shall be provided as shown on the drg.
Additional dampers if req. shall be provided for proper balancing of the air distribution system.

04.00.06 Fire dampers shall be provided at the AHU outlet and return air inlet to the Air Handling
Equipment/room Additional fire dampers shall be provided as per the codes of local fire authorities.

04.00.07 Access door shall be provided adjacent to the fire, splitter and louvred dampers.

04.00.08 Air outlets shall be selected based on the air quantity, throw and aerodynamic noise power not
exceeding NC 30.The location size and shape of the air outlets shall be co-ordinate with interior
and false ceiling scheme.

05.00.00 DUCT FABRICATION

06.00.01 Duct shall be rectangular or circular as indicated on the drawings. The Duct shall be made of either
galvanized steel sheet as specified in the BOQ and conform to IS:655. The galvanized steel sheet
shall conform to 1S:277. Aluminum sheet shall confirm to IS:737. The duct construction shall be as
follow:

(A) Rectangular Duct Construction:

MAX.SIDE THICK.GSS TYPE OF JOINT BRACKING BRACKIN

Mm sheet (S.W.G)
Up to 750 24G 25mm GSS Flanges
751 To 1500 22G 25mm X 3mm 25mm X 3mm
Ms angle flange Ms Angle
1501 To 2250 20G 40mm X 3mm 40mm X 3mm
ms angle flange ms angle at 1.24 center
2251 & above 18G 50mm X 3mm 50mm X 3mm
ms angle flange ms angle at 1.24 center
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05.00.04

05.00.05

05.00.06

06.00.0
06.00.01

06.00.02

06.00.03

06.00.04

06.00.05

06.00.06
07.00.00

(B)

Hanger for Duct:

Duct Size Spacing Size of ms angle Size of Rod Dia.
Mm Not exceeding m mm X mm mm
Up to 750 25 25X25X3 8

751 t0 1500 25 40X40X3 10

The companion flanges and girth angles shall be metered and Welded at corners and riveted to the
duct at 75mm centers. The longitudinal seams shall be inside groove or pits burg type. The Flanged
joints shall be made air tight with 3mm rubber or 6mm felt gasket and secured with10mm Gl bolts
at 150mm centers. Ducts shall not be cross-broken, if insulated. The seams and joints shall be
rendered air tight with mastic sealant.

The elbows shall have a minimum R/D ratio of 1:3. The elbows of R/D rate of less than 1:3 and
square elbows wherever provided due to Site condition, shall be with equally spaced guide vanes
for smooth flow. Splitter dampers shall be provided for all branch splits. All branches, feeding More
than two outlets shall be provided with control dampers.

Capped airflow connections shall be provided, wherever shown, for testing and balancing of air
distribution.

DAMPERS & GUIDE VANES

The GUIDE VANES shall be provided as shown below:

a) At every non-split branch take off

b) At every bend/elbow of less than 1.3 R/D ratio

C) At first 4 collars after the fans and first two collar after every bends.

The vanes shall be double walled and properly curved for smooth air flow and change indirection of
flow and shall be fabricated out of 0.8 mm Gl sheets. The vanes shall be fixed to the side runners
at equidistant and riveted/bolted to the ducts.

The SPLITTER DAMPERS shall be double walled aerofoil blade fabricated out 1.6mm (16 SWG)
Gl sheet. The damper shall be complete with flanged sheet metal enclosure to suit the upstream
and downstream duct connections, hinge at the downstream and operating road at the upstream
end. The Gl enclosure shall be one size thicker than the upstream duct.

The LOUVRED DAMPERS shall be multi blade aerofoil construction with opposed/parallel blades
of maximum 250 x 1200 mm size. The blades shall be mounted on 50mm channel with suitable
gang operated linkage and operating rod. The operation rod shall be terminated in a locking
quadrant with position indicator.

The FIRE DAMPERS shall be rated for 2 hrs. fire resistance conforming to BS : 476-1 and CP-413
and shall be housed in a Gl sheet enclosure flanged at both ends and shall include the damper
blades, fusible link, holding spring, manual adjustable handle etc.

The material for fabrication of fire dampers shall be as shown below:

a) Damper blades - 3mm (10 SWG) Galvanized sheet steel
b) Casing - 2mm (14 SWG)

C) Bearing — Sintered

d) Spring - SS 304

e) Fusible link - Set for 7 deg C fusing temperature

All dampers larger than 1200 mm width shall be fabricated in multiple sections.

The damper rods shall be MS epoxy coated with bronze bushes at one end and locking quadrant
with damper position indicator at the other end. The damper rods shall extend beyond the
enclosure frame and insulation wherein provided.

The access doors for dampers shall be 400 x 400mm steel bolted with rubber gasket.
AIR OUTLETS
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The air outlets shall be grille or diffuser type as indicated on the drawing. The grilles and diffusers
shall be MS painted, aluminum or aluminum powder coated as shown on the drawing and schedule
of material.

Supply air grilles shall be double deflection type with horizontal face bars and vertical rear bars
placed in a rigid marginal frame. Bars shall be shaped and spaced at 18mm centers with swaged
pivot pins positively holding the defections setting under all conditions of velocity and pressure. All
grilles shall be provided with integral opposed blade, grille face kept-operated dampers.

Return grilles shall have fixed face bars shaped and set at 18mm centers. Bars shall be set at
Sdegree deflection for vision proof installation. The grilles shall be complete with rigid marginal
frames and shall be matching with the supply grilles.

Ceiling diffusers shall be round/square/rectangular face flush type horizontal air Diffusion pattern.
Diffusers shall have ample margins to minimize ceiling smudge.

Half diffusers shall be provided with face operated volume control dampers. Half diffusers shall be
similar to full diffusers.

All MS grilles and diffusers shall be fabricated out of 1.0mm mild steel and painted  with two coats
of red oxide. All duct collars terminating on to a grille or diffuser shall be given two coats of black
paint for a length of 300mm.

Aluminum grilles and diffusers wherever specified shall be of extruded aluminum with margins &
butterfly dampers. Grilles shall have horizontal face bars only.

Linear diffusers/grilles shall be die formed, flush mounted type with single or double directional
airflow. The diffuser/grille shall be in a frame with minimum 20mm margin. All linear air diffusing
equipment shall be fitted with a distribution sheet metal plenum as shown on the drawings.

AIR INTAKES & EXHAUST OUTLETS

The outside air intakes and exhaust air outlets shall consists of louvers, bird screen and enclosure,
the total assembly fitted into wall with clear opening and the edges sealed with mastic sealant.

The sheet metal enclosure shall be made out of 1.25mm Gl sheets flanged at both ends and with
minimum 4 hold fast. The enclosure shall be minimum 250mm long or 100mm more than the width
of the wall.

The louvers shall be 100mm wide mounted at 45 deg. and spaced at 100mm centers and shall be
fabricated out of 1.25mm Gl sheets.

The bird screen shall be made out of 15 x 15mm 1.0 mm Gl wire mesh inset with 0.8mm Gl frame
& bolted to the enclosure flange at 150mm centers using 12mm MS brass bolts and nuts.

INSTALLATION

The ducts shall be supported at the traverse joints as indicated below :
a) Up to 1800 mm 40 x 40 x 3mm M.S angle with 10mmtie rod

b) 1850 to 2500 mm 40 x 40 x 6mm M.S angle with 10mmtie rod

¢) 2550mm and above 50 x 50 x 6mm M.S angle with 10mmtie rod

Additional supports wherever considered necessary by the Engineer - in-charge shall be provided.
Supports shall be taken from steel members grouted in the

RCC work and fixing of steel members shall involve minimum damage. The entire supporting
system shall be meet with the approval of the Engineer-in-charge.

All duct supports, flanges; hanger shall be given two coats of red-oxide before installation and one
coat of aluminum paint after erection.

Where ducts are connected to the wall, such connections shall be made through mild ~ steel frame
fixed to the wall through suitable shear fasteners.

INSTALLATION

The ducts shall be routed as shown on the drawing or as instructed. Working drawing shall be got
approved before taking up the fabrication and erection.
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10.00.02 Ducts connecting to air moving apparatus shall be through 15 OZ mildew resistant double
canvases directed by the Engineer. On all circular spigots the flexible material is to be screwed or
clip band with adjustable screw or toggle fitting. For rectangular ducts the material is to be flanged
and bolted with a backing flat or bolted to mating flange with backing flat. The flexible connection
shall not be less than 75mm and not more than 200mm.

11.00.00 TESTING & BALANCING

11.00.01 The entire air distribution shall be adjusted and balanced for delivery of design air quantities or as
required for achieving design space conditions. After all adjustments are made, the air readings
shall be recorded on the drawings vis-a-vis the space conditions. All dampers after adjustment shall
be set and locked in position. All air and static pressure measurements shall be done through
problem type meters. Vane type meter readings are not considered reliable.

2103 THERMAL INSULATION

01.00.0 SCOPE

01.00.01 The scope under this section covers thermal insulation of pipes, ducting, roof and walls.

02000 STANDARDS

02.00.02 The following standards shall be applicable:

a) IS: 7240 COP for application and finishing of thermal insulation material at temp. between
80degree C to 40 degree C.

b) IS: 7413 COP for application and finishing of thermal insulation material at temp. between
4(0degree C to 700-degree C

c) 1S: 10556 COP for storage and handling of insulation material

d) IS: 3346 Method of determination of thermal conductivity of thermal insulation material

e) IS: 3690 Specification for glass wool mats for thermal insulation

f) 1S: 4671 Specification for expanded polystyrene for thermal insulation purposes

f) 1S: 8183 Specification for bonded mineral wool

g) IS: 702 Specification for industrial bitumen

03.00.01 GENERAL REQUIREMENTS

03.00.02 The material and thickness for insulation shall be as specified and shown on the bill of material.
The thermal conductivity and the equivalent thickness of insulation shall be as shown below:

SL.NO. MATERIAL DENSITY KVALVE EQUIVALENT THICKNESS

Kg/ cum w/ mk mm __ mm mm __ mm

1. Resin bonded 32 0.037 125 100 50 30

glass wool

2. Expanded 18 0.0326 100 75 50 25

polystyrene TF-quality

3. Expanded 32 0.025 80 40 40 20

polyurethane

4, Rigid phenol foam 32 0.022 70 50 25 20

5. Resin bonded 48 0.041 125 100 60 30

mineral wool

6. Expanded 30 0.035 100 75 80 30

polyethylene foam

03.00.03 The insulation, bonding and the vapor barrier shall be suitable for the temperature of the surface to

be insulated and the location.

03.00.04 All wooden bittern and plug used shall be teak wood ant termite treated with 3 coats of Shalimar

clear liquid. All screws shall be of GI, brass or powder coated.
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All surfaces to be insulated shall be thoroughly cleaned and dusted before applying the insulation
and bonding material. The bonding material shall applied to both surfaces to be bonded.

The pipe insulation shall be carried out using performed circular/semi circular pipe sections of
internal diameter matching the external diameter of the pipe.

Air pocket between the surface and insulation or between insulations shall not be acceptable. All
joints shall be staggered and filled with bonding material.

Minimum 50mm overlapping shall be provided for joints in vapor barrier and cladding.
MATERIAL
The material for cold insulation shall be as shown below:

a) Fire inhibiting expanded polystyrene of density 18 kg/cum having thermal Conductivity not
exceeding 0.035 w/mk at 10 deg. C mean temperature conforming to IS : 4671

b) Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding
0.025 w/mk at 10 deg. C mean temperature conforming to Specification.

c) Rigid phenol foam of density 32 kg/cum having thermal conductivity not 0.022 w/mk at 10 deg.
C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing.

d) Expanded polyethylene foam of density 30 kg/cum having thermal conductivity not exceeding
0.035 w/mk at 10C mean temperature.

The material for hot insulation shall be as shown below:

a) Resin bonded glass wool of density 32 kg/cum having thermal conductivity not exceeding
0.037 w/mk 60 deg C mean temperature

b) Expanded polyurethane foam of density 32 kg/cum having thermal conductivity not exceeding
0.025 w/mk at 10 deg. C mean temperature conforming to BS specification.

¢) Rigid phenol foam of density 32 kg/cum having thermal conductivity not exceeding 0.022 w/mk
at 10 deg. C mean temperature conforming to BS: 3927 with 50 micron aluminum foil fixing.

d) Resin bonded mineral wool of density 48 kg/cum having thermal Conductivity not exceeding
0.041 at 10 deg C mean temperature conforming to IS : 8183 with 50mm.

The material for fixing vapor barrier and other material shall be as shown below

a) BONDING MATERIAL

) Industrial bitumen-85/40 and 85/25 conforming to 1S:702.
i) Gl chicken wire mesh - 20 mm 24 SWG

i) PRX compound

iv) 18 SWG Gl binding wire

b) VAPOUR BARRIER

) Aluminum foil 50 micron.

i) Aluminum cladding 28 SWG for pipe and 6 SWG for wall

i) 2mm PYPKOTE with aluminum foil finish for surface exposed to the weather.

vii) 4mm PYPKOTE polymeric corrosion tape for anticorrosion treatment for  underground.
c) FIXING MATERIAL
l) Bituminous wood balk 50 x 50mm thick insulation and50 x 100 up to 150mm th. insulation
i) Gl brass or powder coated.

INSULATION THICKNESS

The thickness of insulation and the cladding material for various utilities shall be as specified under
each section.

REFRIGERANT PIPING

The refrigerant piping shall be of half — hard copper Rs 250 conforming to EN .1057 Table Y. The
fittings shall be of shot end capillary brazing conforming to EN 1254. The pipes shall be supplied on

TECHNICAL BID- AIRCONDITIONING WORKS AT VARIOUS BRANCHES UNDER RBO-5 GIR SOMNATH




coils and cut to required length to achieve fall length without joints between the condenser and
evaporator.

05.02.02 The fittings for connection to the condenser evaporator expansion valve etc shall be through copper
- brass composite fitting. The brazing / soldering material shall conform to EN. 29453,

05.02.03 The refrigerant lines shall be insulated with 9mm Nitride rubber tubing to prevent heat loss and
condensation.

Refrigerant piping running along the partition wall shall be concealed in the wall with necessary
chasing in the wall and closing the same with sand cement plastic with chicken wire mesh.

05.03.00 DRAIN PIPING

05.03.01 The evaporator shall be piped to the nearest drain point / drain line using CPVC pipe conforming to
relevant I.S. codes. Necessary water seal trap shall be provided at the evaporator at the discharge
point.

05.03.02 Condensate from the evaporator unit shall be drained through properly installed drain piping
designed to prevent any accumulation of condensate in the drain pan.

05.03.03 Drain piping shall be made of 1.1/4” & 1 1/2” rigid UPVC pipe of kg/cm2 pressure rating with water
tight threaded connection, leading from the room unit to a suitable drain point. Complete drain
piping shall be made leak proof and water tight by means of precise installation and the use of leak
proof sealant / adhesives. Insulation of drain piping by expanded polyethylene.

07.00.01 INSULATION OF DUCTING

07.00.02 THERMAL
Supply or Return air duct shall be insulated with 75 / 50 / 25 / 13 mm thick Nitrite "O" class. The
nitrite insulation shall be of factory packed Aluminum foil.

Method of applying the insulation:-

Clean the duct surface to be insulated.

Apply a thin layer of Tar paint of Shali coat / Ticky tar.

Apply a thin coat of hot bitumen to stick the insulation.

Fix the insulation of specified thickness over the surface of the duct tightly and seal the joints with
using BOPP tape.

Secure the insulation with 16 Gauge G.I. wire or 10mm PVC box strapping at a distance of 300
mm.

07.00.03 ACOUSTIC
Supply and fixing of acoustic lining inside sheet metal ducts with 12.5 / 25 mm thick resin bonded
fiber glass insulation of density 32+ 48 Kg/cub.mtr after applying two coats of setting adhesive and
covered with fiber glass tissue paper and finished with 0.6mm perforated aluminum sheet and
reinforced with Gl fasteners complete as required.

07.00.04 Method of applying the insulation: -

Apply a thin layer of Tar paint of Shali coat / Ticky tar.
Fix-up fiberglass slab.
Cover-up with R.P. Tissue and perforated aluminum sheets with the help of G.I. screw washer.

08.00.00 CEILING/WALL INSULATION

08.00.01 The ceiling/wall insulation shall be as shown below:

SL.NO. SURFACE LAYER X THICKNESS MATERIAL CLADING

1. Exposed concrete roof 1 x50 Expanded Plaster

Polystyrene
2. Over exposed concrete roof 1x30 Polyurethane By others
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Foam

3. Exposed Gl or ACC roof 1x75 Expanded Alc sheet
Polystyrene

4, Exposed wall 1x50 Expanded Plaster
Polystyrene by others

5. False ceiling 1x50 Resin Fibre

bonded glass
glass wool tissue

14.00.00 RCC ROOF

14.00.01 The thickness of insulation required is 50mm expanded polystyrene unless otherwise specified.

14.00.02 Make wooden frame work at 600 to 750 mm centers on ceiling slab by fixing 50 x 50 wooden
battens using 75mm long wooden screws and self expanding nylon tumbles. Clean the surface of
slab and apply 3mm high softening grade R 85/25 bitumen. Apply one coat of bitumen on the
bonding surface of the insulation and press against the slab till the bonding is achieved.

14.00.03 Fix 18 SWG 100 x 100 mm Gl washers at the junction of the wooden framework and made Gl
melting in cross binding pattern to hold the insulation.

14.00.04 The insulation provided above false ceiling and non visible areas need not have clading unless
otherwise specified. The insulation provided in the visible areas shall be plastered by other
agencies after providing chicken wire mesh.

15.00.01 WALLS

15.00.01.1 The thermal insulation for the walls shall be similar to RCC slab. The thermal insulation shall be
provided on West, North West and East side exposed walls, if specified.

16.00.01.1 Gl OR ACC ROOFING

16.00.02 The thickness of insulation required is 120mm resin bonded glass wool unless otherwise specified.

16.00.03 Weld 25 x 3 x 130mm M.S flats with 6mm hole at the free end to the purloins at intervals not
exceeding 750mm. Apply 3mm bitumen to the roofing material and one coat to the insulation. Press
the insulation against the roof till the bonding is achieved.

16.00.03 Make Gl melting in cross bind pattern to hold the insulation. Clad the insulation with FRP tissue
sheet or aluminum foil applying bitumen on the insulation as well as the clading material.

16.00.04 Care shall be taken the close all openings especially for corrugated sheets to ensure stoppage of
hot air through the opening/corrugation space place ACC sheet, if required, shall be provided below
the insulation to avoid entry of heat and to hold the insulation in position. The ACC sheets shall be
considered as separate item unless otherwise indicated in the bill of material.

2104 MAKES OF MATERIAL

01.00.0 SCOPE

01.00.01 The scope of this section covers the recommended makes of equipments, material components.
The final choice of makes shall be indicated at the time of finalization of the order.

01.00.02 The makes of material offered by the contractor shall be indicated at the space provided for proper
evaluation of the offer and shall be one of the recommended makes. In the absence of such
indication, the decision rests with the Consultants/Clients.

01.00.02 For items, make are not recommended contractor shall obtain approval from Consultant prior to
procurement.

02.00.00 MAKES RECOMMENDED

02.00.01 The makes of material recommended are as shown below. The offers shall be strictly on the basis

of the makes underlined. However, the bidders can offer alternative makes under section deviation.
Such deviation shall follow with technical literature of the material/equipment offered.
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2105 REFERENCE DRAWING

01.00.0 SCOPE
01.00.01 The Scope under this section covers the basic drawings and details to understand.
a) Scope of work
b) Location of equipments
C) General idea on the entire installation
d) Material requirements and labor force required for the completion of work in the stipulated
time schedule.
01.00.02 The reference drawings are basically schematic/diagrammatic to give idea on general requirements

prepared on the basis of preliminary requirements and data available. They are subject to undergo
changes and modifications subject to the finalization of details and requirements of the clients.

01.00.03 The detailed working drawings and the drawings required for the submission to statutory authorities
shall be the responsibility of the contractor. Contractor shall submit minimum four copies of the
drawings to the Consultants for their scrutiny/approval before issuing to the statutory authorities
and site for execution.

NOTE: This specification is of the general type only and must be used in conjunction with the
drawing of the particular item being made. Anything shown on the drawing and not in the
specification must be compiled with, and vice versa.

SPECIFICATION:
SAFETY CONSIDERATIONS

Installation, start-up and servicing of the equipment can be hazardous due to system pressures, electrical components
and locations of equipment (roofs etc.).

Only trained, qualified installers and service mechanics should install start-up and service this equipment. Trained
service personnel should perform all operations except basic maintenance.

When working on the equipment, follow all safety codes. Use proper tools, tackles and necessary instruments. Use
safety glasses, gloves, boots, valves and regulators etc. Be sure power to the equipment is off before performing
maintenance or service.

INSTALLATION:

PRE-DELIVERY INSPECTION

This applies to the condensing and indoor units both.

1. Open packing carefully ensuring unit in ‘upright’ position.

2. Check the unit thoroughly for dents, paint discrepancies, fins damage, pinching of tubes etc. Check coil / copper
tubes for any dents, pinching or cuts, especially near tube sheets. Ensure all parts / components, electrical wiring and
connections are visibly in order.

3. Rotate fan / blower for any bearing or touching noise.

4. Check and test fans / blower as per the rated supply for Indoor and Outdoor if possible.

5. Check coil and piping for leaks.

6. If any damage is found, rectify / take the necessary action and repack the unit in ‘upright’ position.
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RIGGING

These units are designed to be handled by forklift trucks or crane. Use the unit skid for placing on terrace the forks of
the lift-truck or by using crane.

PLACEMENT

Outdoor Units are shipped mounted on wooden members & Indoor unit packed in carton box. These should be
removed only when the unit is in its final position.

LOCATION AND MOUNTING:
A. CONDENSING UNIT
Location

Locate the unit so that airflow through the condenser coil is unrestricted. Provide clearance for wiring and piping.
There should be ample space for service requirements.

Install the outdoor unit in well-ventilated space. The unit should be installed in a location so as to minimize refrigerant
and drain pipe length.

Mounting

The unit should be mounted to prevent corrosion of sheet steel base on

(a) Prefabricated angle iron frame, and minimum 200 mm raised PCC blocks
These should be designed to take care of vibratory operating loads.

Placement area must be level and strong enough to support operating weight of the unit. Check that the unit is
mounted level to ensure proper oil return to compressor.

Units mounted on walls must be provided with a platform having space for service (if otherwise not easily accessible
for service).

B. INDOOR UNIT

Location
These units are designed especially for applications where units & piping are above the false ceiling.

Locate unit ensuring adequate space for supply / return air, service purposes and connections.

The location of the unit should be such that there is no ingress of fresh air as this would cause condensation /
sweating. Location should be near a drain point for easy drainage, and in a location to simplify refrigerant piping.

Pipe Routing

Liquid line should be suitable for flare connection & Suction line is suitable for brazed connection. Adaptors are given
on Suction line & Discharge line in outdoor Unit for refrigerant charging and evacuation operations. Flare connections
are provided because they allow easy connection / disconnection / reuse without additional piping / brazing work.

Indoor units have connection suitable for brazing in suction line and quick lock valve in liquid line. Start refrigerant
piping from outdoor unit first and connect indoor unit last. Run the piping along walls / floors or on wooden beading
with saddle / clamps and boxed up for protection. Clamp and run pipes neatly and straight using unlamented good
copper tubing.
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The pipes should run as straight as possible, avoiding unnecessary turns and bends. for other length, pipe sizes. Extra
refrigerant charge for extra pipe length should be considered. If brazing is done to connect two tube lengths, it should
be carried out using proper flux and brazing rod (7.25% Phosphorus, rest copper) with a constant purge of nitrogen
through the piping to maintain a clear system.

All connections must be leak tight.

Clamping

Clamping is necessary to prevent vibrations from being transmitted. When passing the pipes through walls, opening
should be sealed to minimize vibration transmission. Some slack in pipes between structure & unit should be left.

Insulation

Insulate Suction & liquid line properly. This is necessary safety. Use tubular foam of for liquid line and for Suction line.
As specified in Insulation specs.

FIELD ELECTRICAL CONNECTIONS:

Do the field wiring as per wiring diagram. Never bypass any electrical protections provided in the unit. Recommended
wire size for main power supply cable is 4 core 6 mm2 Copper.

Unbalanced 3 -phase supply voltage

Never operate unit when supply voltage unbalance is more than 2%.

% Voltage unbalance = (Max. voltage deviation from avg. voltage) / (avg. voltage) x 100
PRE-PRESSURE TEST:

However, in case of leaks in the refrigerant circuit or breaking of joints etc., the valves have to be back seated and the
entire system of indoor and outdoor units with piping has to be pressure tested, evacuated and charged.

After pressurizing the system, do the following:
SOAP TEST:

Apply soap solution at all flare connections and brazing point. If bubbles appear at some points, then tighten the flare
nut or braze the leaking points (after releasing the gas from the system). No bubbles should finally appear.

PRESSURE DECAY TEST:

After soap test, note the pressure and leave the system pressurized for 30 minutes. Note the pressure again. There
should be no pressure decay, recheck for leaks, remove them and do the pressure decay test again.

CHECK PRIOR TO START-UP:

Do not attempt to start the unit following steps have been completed:

1. Check that unit is properly located and mounted.

2. Check that piping has been done as per the recommended practice.

3. Check that the insulation is adequately sized and properly applied on the piping.

4. Check that condensate drain pipe has been properly installed and insulated.

5. Be sure there are no refrigerant leaks.
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6. Check the refrigerant standing pressure with a pressure gauge connected on the liquid valve gauge port. Check if
the charge is complete with R-22 charged.
7. Check tightness of all electrical connections.

8. Check the protective device (MCB or fuse switch) from which the supply is given to the unit.

9. Electrical power supply must agree with unit nameplate rating. Check that field wiring electrical switches and voltage
stabilizers (in the case of low voltage power supply) are properly sized for the unit. Check and ensure that 3-phase
voltage unbalance is less than 2%.

START-UP AND OPERATION:
Actual start-up / full-fledge d testing should be done only under supervision of a qualified person.

1. Make main power connections. If reverse phase indication is there on the Display Panel, then interchange two of
the phases. Make sure display panel shows healthy supply.

2. Switch on the ON/OFF switch of the controls; the unit will start on its previous setting.

3. In this Wiring ‘HP’& ‘LP’ are in series when either of two is removed wire from the electrical panel. Compressor,
Evaporator Blower fan will go off simultaneously. ‘& Display Panel will show ‘HP/LP’. Please check to ensure its HP
and LP working.

4. Run unit according to Remote Control features as described.
SPECIFICATIONS
VARIABLE REFRIGERANT FLOW (VRF) SYSTEM:

The system shall be air-cooled, direct expansion type central air conditioning system consisting of one Variable
Refrigerant Flow Condensing unit (Outdoor Unit) and one or more Evaporator (indoor) units. The condensing unit
shall be located on the building terrace ensuring unobstructed airflow.

The evaporating units are selected to suit the cooling load of the area to be air conditioned.

The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of
each evaporating unit at all times by means of a sophisticated sensors & microprocessor controller and
generating the required total volume of refrigerant liquid for supply to each evaporator units.

Factory-assembled Outdoor condensing unit should be with hermetically sealed scroll / twin rotary type fixed
speed compressor in combination with compressor having Inverter type Refrigerant flow control technology,
air cooled draw through type condenser coil of copper tubes mechanically bonded to aluminum fins, low noise
axial fan (not more than 60dB), safety and high/low pressure cut outs, weather proof housing constructed
from galvanized powder coated steel, an efficient oil separation system for stable operation with long
refrigerant piping,

Vendor to furnish the details of expected oil carry over/return system.

Condensing Unit (Outdoor Unit)

The condensing unit shall be capable of assessing the requirement of liquid refrigerant volumetric flow of each
evaporating unit at all times by means of a sophisticated microprocessor controller and generating the required

total volume of refrigerant liquid for supply to the evaporator units.

The condensing unit shall be a factory-assembled unit housed in a sturdy weatherproof casing constructed
from rust proof galvanized powder coated steel panels. The noise level of the unit shall not be more than 70dB
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(A) measured horizontally 1 m away and 1.5 m above base level.

The compressors shall be hermetically sealed scroll type and inverter driven variable speed type, capable of
changing the capacity in accordance to the cooling load requirement.

The condenser coils shall be constructed out of copper tubes mechanically bonded to aluminum fins. The
surface of the condenser coil shall be coated with suitable chemical coating to prevent deterioration due to
coastal climate.

All necessary safety devices shall be provided to ensure safe operation of the system.

Unit should be equipped with a highly efficient oil separation system to ensure stable operation with long
refrigerant piping.

The VRF condensing unit shall be located in open on a terrace with adequate clearance from nearby objects to
ensure unobstructed air flow and easy approach for maintenance.

Indoor Units (Evaporating Units):

Each unit shall be selected as the requirement of the cooling load and interior layout in the respective space to
be air-conditioned. The unit shall be equipped with an electronic expansion valve, which can communicate with
the VRF controller in the condensing unit. Wall /Ceiling suspended evaporator unit having 3 or 4 rows deep
cooling coil, low noise centrifugal supply air fan with external static pressure capacity up to 40 mm, insulated
casing, insulated drain tray, easy to clean return air filter low noise and vibration free operation.

The cassette unit should be serviceable from bottom & should have built-in drain pump having maximum drain
lift of 60cm. Each unit will have a fresh air port to draw fresh air through connected flexible duct opened to
atmosphere.

Each unit shall be equipped with electronic expansion valve, cord/cordless type Remote Control to maintain &
set room temperature & other parameters. Option of centralized, individual & group control should also be
provided.

The fan shall of the dual suction multi blade type and statically and dynamically balanced to ensure low noise
and vibration free operation.

Each indoor unit shall be equipped with corded / cordless local control unit for setting the operating
parameters. The address of the indoor unit shall be set automatically in case of individual and group control.
Option of centralized control should also be achievable.

Controls shall be provided to maintain the set room temperature within close tolerance limits.
Air Cooled Type DX (Non-VRF) Units:

The condensing unit shall consist of compressor, condenser coil & fan, refrigerant piping, refrigerant controls,
local control panel, control wiring etc., all assembled in a weather proof powder coated cabinet in compact
layout.

Cabinet shall be fabricated out of heavy gauge galvanized sheet steel properly formed for closet fit and
structural rigidity. All access panels shall be so constructed as to be quickly and easily removable. All sheet
metal surface shall be finished in baked enamel paint or powder coating. Cabinet shall be fully insulated for
acoustic insulation.

Air-cooled condenser coil shall be made from copper tubes and aluminum fins bonded to the tubes. Condenser
fans shall be propeller type. The entire air-cooled condensing unit shall have sheet metal housing suitable for
outdoor installations.

Compressor shall be of the hermetic scroll type or rotary type, with suction and discharge valves, gas cooled
motor, horizontal or vertical shaft balanced and mounted on vibration absorbers to provide quiet, free floating
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operation. Compressor shall be provided with overload protection and single phasing protection.
Interconnecting Refrigerant Piping & Wiring:

The refrigerant piping interconnecting to indoor & outdoor units shall be of copper and shall be joined by brazed
type joints. Refrigerant pipes shall be insulated as per specification. Wiring interconnecting the indoor and outdoor
unit shall be done with PVC insulated copper conductor flexible wires of appropriate rating.

The set of two refrigeration lines and the wires shall be bundled together.

All pipe supports/clamps shall be painted with red oxide primer followed by 2 coats of synthetic enamel finish paint.
The piping and wiring shall be laid such that it does not spoil the aesthetics of the premises, and is safe, secure
and approachable for repair/replacement.

Supports & Brackets

The equipment’s shall be properly supported with brackets, hangers, platforms, base frame etc. depending upon
the type, location and capacity of the unit.

The supports shall be Gl slotted angle and Gl threaded rods. The outdoor condensing units shall be properly
supported on MS duly painted with anti-corrosive rubber paint frame work / platform with anti-vibration rubber pads
on PCC blocks or properly grouted to the RCC Slab / brick walls using bracket.

The ceiling suspended evaporator indoor units shall be supported using anchor fasteners and Gl threaded
suspension rods. The wall-hung evaporators shall have Gl stenciled back plate for mounting the unit, grouted to
the wall / beam using anchor fasteners.

Drain Piping

The drain piping shall be made out of rigid UPVC pipes of 10 Kg/cm2 class. The piping shall be supported by
clamping on MS angle 25mm x 3mm running continuously below the pipe.

The drain pan shall be connected to rigid UPVC pipe by braided UPVC flexible pipe with appropriate adapters.All
pipes support/clamps shall be painted with red oxide primer followed by two coats of synthetic enamel finish paint.

Piping Insulation

All Refrigerant piping shall be insulated with 19 mm Thick Closed cell elastomeric Nitrile Rubber Insulation. Drain
piping shall be insulated with 6mm Thick Nitrile Rubber or Polystyrene Insulation.

Insulating material in tube form shall be sleeved on the pipes. On piping, slit opened tube from insulating material
shall be placed over the pipe and adhesive shall be applied as suggested by the manufacturer. Adhesive must be
allowed to tack dry and then press surface firmly together starting from butt end and working towards centre.

Measurement of Insulation

Piping insulation will be measured as per length of the pipes.
STANDARDS
The following standards shall be applicable for equipment
a) IS :4283 Hot air fans
b) IS :8272 Industrial cooling fans (man coolers)
c) IS: 1391 Room Air conditioners
d) IS: 8148 Packaged Air conditioners
e) S :2997 Air circulator type electrical fan and regulator
f) 1S: 1169 Electrical pedestal type fans and regulators
g) IS :374 Electrical ceiling type fan and regulator
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(il

(iii)
(vii)

(vii

(i)

GENERAL & IMPORTANT NOTES

1 GENERAL NOTES:

Unless otherwise specified in these tender documents mode of measurements specifications etc. shall be
as per relevant IS codes.

Source of materials / samples / brands / makes etc. shall be got approved from the Architects / Bank before
using. In case of deviations, decision of the Bank shall be final and binding and shall not be open for
arbitration.

The Architects have their specific role / duties / rights as defined in these tender documents However in the
event of any dispute arising out of differences between the opinions of the Architects and also their
role/duties/rights, the Banks’ decision shall be final & binding on the Architects and the Contractor and shall
not be open to arbitration.

The Contractor will extend full co-operation, support and all required assistance to Architect / Bank for
discharging their duties and responsibilities efficiently and effectively.

The contractor has to supply and adhere to the specific makes and specifications of all the items, which are
mentioned in the separate list of approved makes. Any work found not as per the tender specifications and
list of approved the contractor has to replace the same without any delay. The contractor is instructed of get
approval of all the materials to be used on this site before starting the work. He should provide different
sample of material for approval, before execution of work.

All quantities indicated in the tender are approximate & are likely to change. The contractor must take actual
measurement at site and billing shall be done as per the actual measurement of the work done at site.

Work has to be got executed at site in coordination with various agencies working at site.

The contractor is instructed to get the approval of the materials to be used on this site before starting the
work. He shall provide different sample of materials for approval before execution of the work

All material have to be used in full size/length only. Joints should be avoided as far as possible.
Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed to the
shape area only.

Making various levels & line out for total layout on site for the items in scope of the work shall be done by
the contractor

MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the contractor.
Testing of wood for moisture, knot % etc. shall be carried out by the contractor at his own cost.

IMPORTANT NOTES:

The contractor's qualified & authorized representative shall remain on site during the entire
execution process for coordination with various agencies / Architect / Bank & execution of work

The site shall be cleaned on day to day basis & all debris shall be disposed away at the location
beyond the limit as approved by the local authority.

(i)

Hidden measurement. It is contractor’s responsibility to get the measurement checked
immediately on completion of such items. This shall be done before finishing the same
& before ceiling boarding done. The Architect shall be provided with such details well in
advance so that the other work is not held up due to last moment action.

(iv)

The contractor shall coordinate with landlord for the locations of outdoor units & must inform
Architect / bank / Electrical contractor about the power requirement to outdoor or indoor units

(v)

The contractor must submit the detailed catalogue of each type machine as per BOQ along with
technical bid.
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\ (vi) The contractor must complete all low side on top most priority.

(vii) Before starting the contractor shall mark out the locations of outdoor & indoor locations of each
machine, route of various types of piping, caballing, wiring etc. & submit the same to the architects
for the approval. The approval of the drawing by the Architect shall in no way relieve the contractor from the
responsibility of providing a complete and satisfactory installation and achieving and maintaining
the stipulated design conditions. Any errors, omissions and shortfalls shall be rectified, and made good
free of cost to the owner regardless of the fact that the installation may in the first place have been carried
out as per the approved drawings.

(viii)  The contractor shall mark the return air passage, location of machines with exact dimensions size of
trap door requirement, Ducting drawing, Insulation, Acoustic insulation, on drawing & also on site
(slab) before starting the work. The contractor shall design exact system of Air-conditioning
installation as per the site requirement & the machine configuration & submit the same in auto cad
format to the architects for approval purpose.

(ix) The tender shall be quoted in 1 name only without division of high side & low side work
differentiation. Order shall be placed to one party (company itself or its authorized dealer) only &
shall be billed for F.O.R. site

(x) The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, Installation,
Testing, Commissioning etc. complete at the site. No extra will be paid for any kind of taxes.

(xi) Guarantee: As given by the manufacturer but minimum one year from the date of successful
commissioning. for the compressor the guarantee should be minimum five years

(xii) All A.C. units shall be with high ambient rotary / twin rotary / scroll compressor and shall carry 5
years warranty on compressors

(xiii)  The entire job shall be executed in total coordination with the other agencies working on this Project
& also with landlord, bank etc.

(xiv)  Architect of the project shall be kept informed about the progress of the work at various stages
(xv) All outdoor units shall be installed at the location recommended by the bank / architect / landlord

(xvi) The contractor must get the checked measurement of all hidden items i.e.
refrigerant pipe, electrical caballing, drain pipe etc. before the false ceiling
boarding is done or putting final finishes.

(xvii)  The contractor shall arrange on his own for lighting & plug point with socket & electrical wiring, DB's
etc. required during entire execution process. However supply at point shall be provided by the
bank / landlord

wiii Any Hidden item MUST be photographed and need to be
sent via social media or CD to Architect / Bank

(xvv)  Billing Process:
Along with final bill the contractor must submit:

- Abstract in tender BOQ format only

- schedules for detailed measurement sheet for all items (machine wise break up)

- separate as built drawings (Min. A3 size) marking exact locations of all works executed on site e.g.

Location of outdoor & indoor units with numbering, route of refrigerant pipe, drain pipe, electrical
caballing etc.

with numbering W.R.T. the measurement sheet.

- detailed break up of fabrication work W.R.T. to various types of sections as per std. steel table

- original insurance policies as per tender terms within 3 days from the date of LOA

TECHNICAL BID- AIRCONDITIONING WORKS AT VARIOUS BRANCHES UNDER RBO-5 GIR SOMNATH




- completion certificate duly signed by the branch head / bank official
- testing & commissioning reports duly filled & for each machine duly signed by the client
- delivery challans for each machine duly signed by the client

- copy of LOA etc.

- All documents shall carry contractor's signature & seal with address.
- All documents shall be submitted in 1 plus 1 copies.
- The contractor shall also provide all measurement sheet in soft copy (in Excel format) & As

built drawing in ACAD format

IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE ALONG WITH FINAL

BILL & SHALL BE DULY SIGNED BY PUTTING COMPANY'S ADDRESS SEAL.

LIST OF APPROVED MAKES - CONTRACTOR MUST USE THE MATERIAL FROM THIS LIST ONLY.
NO | Component Approved Make - Contractor must highlight the product / make considered while
quoting & also enclose detailed product catalogue for each type of machine as
per BOQ with technical bid
With star rating as mentioned in the BOQ - The 1.0 Tr /1.5 Tr/ 2.0 Tr. Split AC units
shall have certification from the Bureau of Energy Efficiency (BEE) 2019.
1 | A.C. Units (Split) with copper Carrier Daikin Hitachi Bluestar Mitsubishi
condenser unit Heavy
2 | Ductable & Cassette units Carrier Daikin Hitachi Bluestar Mitsubishi
Heavy
3 | VRF Systems Carrier Daikin Hitachi Toshiba Mitsubishi
Heavy
O genral
4 | Expanded Poly-urethane Ownes Beard sell Cooline Modiform
Corning
5 | Fiber glass / Glass wool FGP Kimmco TWIGA
6 | Wires - "FRLS" FINOLEX POLYCAB R.R.CABLE | HAVELLS KEI
7 | Cables FINOLEX POLYCAB R.R.CABLE | HAVELLS KEI
8 | Electrical Components / Switch | EE L&T SIEMENS
gears
9 | Continuous grills & Diffusers CARYAIRE COSMOS / | DYNACRAFT | AIR MASTER
CHAUHAN
10 | G.l. Sheets 120 GSM ESSAR JINDAL TATA SAIL
11 | Drain pipes - UPVC - SCH - 40 DUTRON PRINCE SUPREME ASTRAL
12 | Electrical motor ABB CROMPTON | SIEMENS
13 | Ventilation fans ABB CENTIMAST | COMEFRI KRUGER/NIC
PUNKER ER OTRA
14 | Air curtain ACME ADC SAP
15 | Metering device AE IMP MECO
16 | Indicating lamps L&T SIEMENS
17 | G1Pipe GST PRINCE ZENITH
18 | Dampers CARYAIRE DYNACRAF | RAVISTAR AJANTA |/
T CITIZEN
19 | Copper pipe MANDEV TOTALLINE
20 | STEEL for Outdoor stands FRESH & GOOD QUALITY
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21 | Armor RAYNO SUPREME ROTOCAST ESSELL
22 | M.S. Conduits & accessories | AKG NAI JMV BEC
Bends, Tees, Elbo Etc. shall be
of the same make as the
conduits
23 | Close cell Elastomeric Nitride K-FLEX / ARMACELL A-FLEX /| SUPERLON
rubber (sheet & tube) ARMAFLEX VIDOFLEX
24 | Drain / Condensate pumps ECKERLE / 00 OR ABOVE (APPROPRIATE FOR THE TYPE & LOCATION OF MACHINE & AS PER
ASPEN SITE CONDITION) WITH ALL ACCERSSORIES SUCH AS EXTENTION CABLE, PVC
TUBE WITH CONNECTORS, INLINE FILTER, CHECK VALVE ETC. COMPLETE
25 | Anchor fastener HILTI FISCHER
26 | Acoustic insulation UP TWIGA KRIMCO
TES: THE CONTRACTOR HAS TO SUBMITT THE SAMPLES OF ALL ITEMS & GET THE APPROVAL FROM THE ARCHITECT
BEFORE PLACING THE ORDER & BEFORE STARTING THE EXECUTION OF WORK

GENERAL DESCRIPTION / BASIS OF DESIGN:

SCOPE

The work stated in these specifications together with Consultant’s drawings, cover the design, manufacture, testing
performance at manufacturer's works, delivering goods at site, handling at site, installation, commissioning & carrying
out performance tests at site of the complete equipment required for the HVAC System for State Bank of India -
PRACHI GHATIA UNDER RBO-5 VERAVAL , Dist. RAJKOT

BASIS OF DESIGN
Project State Bank of India - PRACHI GHATIA UNDER RBO-5 VERAVAL
Application Comfort Air-Conditioning

WORK TO BE DONE BY AIR CONDITIONING CONTRACTOR

The successful air conditioning contractor will provide complete air conditioning & ventilation system work as detailed
in the tender BOQ and as specified in the technical specification.

BASIC CONSIDERATION FOR ESTIMATION

Site Location : Babra [GUJARAT STATE]
Latitude :21.8453° N
Longitude : 71.3082° E

Ambient Conditions
Summer
Monsoon

: DBT 110°F / WBT 75°F / RH 24%
: DBT 95°F / WBT 83°F / RH 60%

Inside Conditions

Dry Bulb Temperature :24°C £ 2°C(75° F)

Relative Humidity : 55+ 2%

Filtration Level : 10 Micron

Occupancy : As per layout

Lighting Load : As Specified in Summary Sheet
Equipment Load : As Specified in Summary Sheet

Electrical Load Requirement for AC System: 12.6 KW

DATA SHEET

The Heat Load & Equipment Summary Sheet for the entire premises to be provided by the contractor
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BOQ FOR AIR CONDITIONING WORK OF STATE BANK OF INDIA SBI PRACHI
GHATIYA BRANCH
NOT TO FILL BY VENDOR
Sr.No. | Description Quantity Unit
[A] | AIR CONDITIONING WORK
[1 | MACHINE PART
[a] AC EQUIPMENT WITH - INVERTER COMPRESSOR
1 Supply & providing of 4 way Inverter Cassette Type AC ceilling
mounted cassette unit with indoor and out door having eco friendly
refrigerant ( R32/ R410A). Including indoor unit outdoor unit.
decorative grille and cordless remote Machine shall have
copper condensor Unit Make: Carrier/ Hitachi/
Daikin/ Mitsubishi Heavy Industries/Toshiba/Trane/ Blue
star.(Non Inverter will be strictly rejected)
la Inverter 4-way Cassette of 4.00 TR. 0 NO
1b Inverter 4-way Cassette of 3.00 TR. 3 NO
1l.c Inverter 4-way Cassette of 2.00 TR (BEE 3 Star rating) 0 NO
2 Supplying & providing of Hi-wall Inverter Split Type AC with high
wall mounted indoor and out door unit. having eco friendly
refrigerant. Including indoor unit outdoor unit. and cordless remote
Machine shall have copper condensor Unit , Make:
Carrier/ Hitachi/ Daikin/ Mitsubishi Heavy Industries/
Toshiba/ Trane/Blue star. [Mini 3 Star rating as per BEE
Guide Line 2019]
2.a Inverter Hi-wall Split AC of 2.00 TR. 0 NO
2.b Inverter Hi-wall Split AC of 1.50 TR 1 NO
2.c Inverter Hi-wall Split AC of 1.00 TR 1 No
TOTAL FOR PART- |
[l | LOW SIDE WORK
1 Installation of IDU & ODU of 4.00 TR/3.00/2.00 TR ceilling mounted
cassatte unit with first oil & gas charge & commissioning etc. Rate
including ceilling mounted suspension Kit etc complete 3 NO
2 Installation charges for above 2.0TR/1.50TR/ 1.00 TR Split A/C
including 5.0 Rmt copper tubing and electrical wiring connection etc.
complete. 2 NO
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Referigerant piping - insulated 0.80mm wall thicknees copper tube of
Mandav/ Totalline make between indoor to out door unit of
4.00/3.00/2.00 TR ceilling mounted cassette unit with _4 Sgmm 4
Core copper flexible cable of Finolex / R R Kable/Havells/CEl

make. The copper piping shall be insulated with 13mm
thick  Nitrite rubber insulated of 'O' Class of K
Flax/Armaflex/ Superlon Make.This Copper Pipe
Installation also include Civil Work for entire AC work of
Branch ( including jari in wall and jari filling , hole filling
with cement mortar and finishing with putty.) This work is
for entire Branch Air Conditionoing System.

75

RMT

3[a]

Referigerant piping - insulated 0.80mm wall thicknees copper tube of
Mandav/ Totalline make between indoor to out door unit beyong 5
Rmt dist. Of 1.0 TR/1.50TR/2.00 TR Hiwall split unit with _2.5 Samm
4 Core copper flexible cable of Finolex’/R R Kable/Havells/CEIl

make. The copper piping shall be insulated with 9 mm
thick  Nitrite rubber insulated of ‘0" Class of K
Flax/Armaflex/ Superlon Make ( copper pipe concealed in
inside wall)This Copper Pipe Installation also include Civil
Work for entire AC work of Branch ( including jari in wall
and jari filling , hole filing with cement mortar and
finishing with putty.) This work is for entire Branch Air
Conditionoing System.

55

RMT

25/32 mm Dia UPVC drain pipe with insulation of
Dutron/Supreme/Astral make - schedule 40 pipe, white in
colour, joint properly glued with UPVC adhesive for water
outlet from indoor unit. (drain pipe concealled in inside
wall) This UPVC Pipe Installation also include Civil Work
for entire AC work of Branch ( including jari in wall and
jari filling , hole filling with cement mortar and finishing
with putty. This also_include Removing of Flooring
Tiles _and Providing Drain _pipe during Shifting /
Installation _of Ac_and refixing of same color_tiles
properly.) This work is for entire Branch Air
Conditionoing System.

35

RMT

Providing and Fixing M.S Powder coated stand for keeping outdoor
unit of Split& Cassette A/C. ( Ready made/ Fabricated)

NO

Removing, Reservicing, Reshifting,Reinstallation, washing, Complete
Gas Filling, Repairing of Existing various capacity ( 1.00 Tr/ 1.50
Tr/2.00 Tr)Split AC in Branch. This rate inclusive of all repaire work
inclusive spares,complete gas charging, transportation to new
premises. if required. No Extra Charges will be given.

No

TOTAL FOR PART- I

TOTAL AMOUNT (1 +1I)
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Note:

(1]

Rate quoted shall includes all Taxes such as Sales Tax, VAT, Excise, Octroi, , etc. including
transportation charges. Excluding GST [ GST will be Paid Extra as per Applicable
Norms]

(2]

1 Year of entire machine with all spares unconditional warranty with 3 free services and 5
year warranty at site for compressor & PCB shall be provided by the supplier.

3]

The Standard installation charges for the high wall split A.C unit shall include 5 meter Each
of Refrigerant pipe & Electrical Wiring [Copper and Electric cable total length for all new
AC machines shall be measured and standard Length for all the new AC machines shall
be deducted from total measurment.] Rate includes Removing of existing Split AC & Copper

& Drain Pipeing in above recpeted items.

[4]

All Civil work such as Masonary work slike breacking away and making good of walls,floors
slab etc. Required to be executed in the A.C system installation is the part of the scope of

project. ( Rate quoted shall included in Low side work items )

[5]

The Entire Job Shall be Excuted in Total Co. Ordination with the Other Agencies Working
on this Project more particlulary with the False Ceiling and Electrical work. IF THE
CONTRACTOR HAS NOT CARRIED OUT AIR CONDITIONING WORK AS PER
STANDARD SPECIFICATION IN COORDINATION THEN CONTRACTOR IS LIABLE TO
REMOVE AND REWORK AS PER STANDARD SPECIFICATION AND WHATEVER THE
DAMAGE IN CONNECTION WITH CIVIL/ FURNITURE/ ELECTRICAL WORK WILL BE
BEAR BY CONTRACTOR. IF CONTRACTOR WILL NOT DONE REWORK THEN
WHATEVER BEEN THE COST FOR REWORK WILL BE DEDUCTED FROM

CONTRACTOR'S PAYMENT BILL.

[6]

The contractor will have to attend all defects noticed during defect liability period. Within 24
hours from the time of complain If the contractor fails to attend to the defects within 24 hours
time these defects will be rectified by the Bank and the expenditure incurred on this account
will be recovered from security deposite, or any other money due on to time.

[7]

Buyback of old AC rate is as it is condition at site available. No rate deduction will be allowed
in buyback amount if some part is not available at site or anything else.

(8]

As renovation work in working branches is critical job contractor need to attend work i.e
removing & refixing of old AC & piping, installation of Piping , New AC installation, Problem
in Ac etc. within 24 Hrs after reciving email, written complaint, telephonic instruction etc. If
fail to attend the same the penalty will be charge on contractor and subsequently lead to
termination of contract or dismissal from empanelment of the contractor by higher authority.

(9]

ITEM RATE QUOTED WHICH ARE ABNORAMALY LOW RATE (ALR) OR ABNORMALLY
HIGH RATE( AHR) WILL BE ASKED FOR RATE ANALYSIS OF PERTICULAR ITEM.

10

RATE QUOTED FOR AC SUPPLY IS INCLUSIVE OF VOLTAGE STABILIZER. IF
VOLTAGE FLUCTUATION OBSERVED AT SITE THAN NEED TO INSTALLED VOLTAGE

STABILIZER,
| |

11

Electric WIRE From MCB/ELCB/ RCCB to Indoor unit of Split Ac or Out door Unit of cassate
AC need to be provided by Air Conditioning Work Vendor. No Additional Cost Will be

provided for the same.
| |

12

ready Made Ac Stand Should be having mechanical stregnth of taking outdoor unit load of
any of above listed AC.
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