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STATE BANK OF INDIA 

LOCAL HEAD OFFICE, 3rd FLOOR, C-6,G- BLOCK, 

SYNERGY BUILDING, BANDRA-KURLA COMPLEX, 

BANDRA (EAST), MUMBAI-400 051 

 

TENDER NO: MUM20250303 

 

ANNUAL MAINTENANCE CONTRACT FOR ELECTRICAL INSTALLATIONS (HT/LT) 

AND OPERATION OF ELECTRICAL INSTALLATION, TELECOM LINES (EXCEPT 

EPBAX), OPERATION OF CENTRALISED AIRCONDITIONER SYSTEM & WATER  

PUMP OPERATION AT STATE BANK OF INDIA, MAIN BRANCH, FORT,MUMBAI. 

 

PART – A:  TECHNICAL BID 

 

TENDER SUBMITTED BY:                   : _____________________________ 

NAME                  

 

ADDRESS                  :  _____________________________ 

 

                                                   _____________________________ 

 

                                                             _____________________________ 

  

DATE                                        :         _____________________________ 
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TENDER NOTICE 

 

Asstt. General Manager (P&E),  
SBI, Local Head Office, 3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051 

 

Dear Sir, 

 

NAME OF WORK: ANNUAL MAINTENANCE CONTRACT FOR ELECTRICAL 

INSTALLATIONS (HT/LT) AND OPERATION OF ELECTRICAL INSTALLATION, 

TELECOM LINES (EXCEPT EPBAX), OPERATION OF CENTRALISED 

AIRCONDITIONER SYSTEM & WATER  PUMP OPERATION AT STATE BANK OF 

INDIA, MAIN BRANCH, MUMBAI. 

 

Online tenders on prescribed Bill of Quantity are invited by State Bank of India for the 

above work from the empanelled electrical contractors of SBI under Category-works 

above Rs.25.0 Lakhs and above. The details are as under: - 

 

1 Name of the 

Work 

ANNUAL MAINTENANCE CONTRACT FOR 

ELECTRICAL INSTALLATIONS (HT/LT) AND 

OPERATION OF ELECTRICAL INSTALLATION, 

TELECOM LINES (EXCEPT EPBAX), OPERATION 

OF CENTRALISED AIRCONDITIONER SYSTEM & 

WATER  PUMP OPERATION AT STATE BANK OF 

INDIA, MAIN BRANCH, FORT,MUMBAI. 

2 Nature of Work ANNUAL MAINTENANCE CONTRACT FOR 

ELECTRICAL INSTALLATIONS (HT/LT) AND 

OPERATION OF ELECTRICAL INSTALLATION, 

TELECOM LINES (EXCEPT EPBAX), OPERATION 

OF CENTRALISED AIRCONDITIONER SYSTEM & 

WATER  PUMP OPERATION AT STATE BANK OF 

INDIA, MAIN BRANCH, FORT, MUMBAI. 

3 Contract period Initially for the period of 1 year from the date of written 

work order issued by the STATE BANK OF INDIA which 

may be renewed for next  three year subject to 

satisfactory performance on same terms and condition 

with minimum wages of that time .  

5 Earnest Money 

Deposit 

Rs. 31,000/- (Rs. Thirty One Thousand only) by 

means of Demand Draft / Pay Order from any 

scheduled Nationalized Bank drawn in favour of SBI 

and payable in Mumbai. 
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6 Date of issue of tender 

documents (Technical 

Bid & Price Bid) form 

Bank’s website. 

www.sbi.co.in under 

procurement news 

29.03.2025 to 18.04.2025 

8 Last date & time 

for online 

submission of 

Technical bid 

along with EMD   

18.04.2025 at 3.00 p.m. 

 

9 Address at which 

the EMD has to 

be submitted.  

Asstt. General Manager (P&E),  
SBI, Local Head Office,3rd floor,C-6,G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051. 

10 Last date & time 

for submission of 

online Technical 

& price bid. 

18.04.2025 up to 3:00 PM 

 

11 Date & time of 

online opening of 

price bid through 

e-tendering. 

18.04.2025 at 3.30 p.m. 

At: - https://etender/SBI 

12 Validity of the 

offer 

 12 month from opening. 

13 Payment  On MONTHLY basis by SBI, Main Branch, Mumbai  

14 Initial Security 

Deposit 

2% of contract amount in favour of SBI. EMD will be 

returned. 

15 Estimated cost Rs. 31.00 Lakh 

 

16. Contractors are advised to quote on line on the site https://etender/SBI their price bid 

by the stipulated time & date. 

17. In case the date of opening of tenders is declared as a holiday, the tenders will be 

opened on the next working day at the same time. 

18. State Bank of India has the right to accept / reject any or all tenders without assigning 

any reasons. 

 

Yours faithfully, 

 

 

Assistant General Manger (P&E) 

 

 

http://www.sbi.co.in/
https://sbi.abcprocure.com/
https://sbi.abcprocure.com/
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FORM TENDER 

 

To, 

Asstt. General Manager (P&E),  
SBI, Local Head Office, 3rd floor, C-6, G-Block  
Synergy Building,  
Bandra- Kurla Complex, Bandra (East),  
Mumbai-400 051 

 

Dear Sir, 

Having examined the scope of AMC and schedule of quantities relating to the works 

specified in the memorandum hereinafter set out and having visited and examined the 

annual maintenance contract  in the said memorandum and having acquired the requisite 

information relating thereto as affecting the tender, I/We hereby offer to execute the works 

specified in the said memorandum at the amount mentioned in the attached Schedule of 

Quantities and in accordance in all respects with the scope of work and instructions in 

writing referred to in conditions of tender, the Articles of Agreement, Special Conditions, 

Schedule of Quantities and Conditions of Contract and with such materials as are provided 

for by, and in all other respects in accordance with such conditions so far as they may be 

applicable. 

 

MEMORANDUM 

 

Description of work       E-tender for ANNUAL MAINTENANCE CONTRACT FOR ELECTRICAL INSTALLATIONS 

(HT/LT) AND OPERATION OF ELECTRICAL INSTALLATION, TELECOM LINES 

(EXCEPT EPBAX), OPERATION OF CENTRALISED AIRCONDITIONER SYSTEM & 

WATER  PUMP OPERATION AT STATE BANK OF INDIA, MAIN BRANCH, FORT, 

MUMBAI. 

Earnest Money : Rs --------------------Rupees   ----------------------Only                                                                                                                                                  

                                

1) I / We have deposited a sum of Rs ----------------------------/- (Rupees ---------------------

-------- only) of the total tender amount as Earnest Money with the State Bank of India 

which amount is not to bear any interest. Should I / We fail to execute the Contract 

AMC  mentioned in the tender to do so I / We do hereby agree that this sum shall be 

forfeited by me/us to SBI, 

 

2) Our Bankers are : 

i)  

ii)  

The names of partners of our firm are: 

i)  

ii)  
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Name of the partner of the firm   

Authorised to sign       

Or        

(Name of person having Power of    

Attorney to sign the Contract.  

(Certified true copy of the Power   

Of Attorney should be attached) 

 

Yours faithfully, 

Signature of Contractors. 

 

Signature and addresses of Witnesses 

 i)  

 ii)  

 

SAMPLE BUISNESS RULE DOCUMENT 

 

ANNUAL MAINTENANCE CONTRACT FOR ANNUAL MAINTENANCE CONTRACT FOR 

ELECTRICAL INSTALLATIONS (HT/LT) AND OPERATION OF ELECTRICAL 

INSTALLATION, TELECOM LINES (EXCEPT EPBAX), OPERATION OF CENTRALISED 

AIRCONDITIONER SYSTEM & WATER  PUMP OPERATION AT STATE BANK OF 

INDIA, MAIN BRANCH, FORT,MUMBAI 

 

(A) Business rules for E-tendering: 

1. Only empaneled contractors with STATE BANK OF INDIA under appropriate category 

are eligible to participate. 

 

2. STATE BANK OF INDIA will engage the services of an E-tendering service provider who 

will provide necessary training and assistance before commencement of online bidding 

on Internet. 

 

3. In case of e-tendering, STATE BANK OF INDIA will inform the vendor in writing, the 

details of service provider to enable them to contact and get trained. 

 

4. Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance. 

 

5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor will not 

be eligible to participate in the event. 

 

6. The Contractors will be required to submit the various documents in sealed Envelope to 

the office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) 
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Demand Draft of specified amount of EMD . Copy of Technical Bid duly signed and 

stamped on each page and to be submitted online. Contractors not submitting any one or 

more documents shall not be eligible to participate in the on line price bidding. 

 

7. E-tendering will be conducted on schedule date & time. 

 

8. The e-tendering will be treated as closed only when the bidding process gets 

closed in all respects for the item listed in the tender. 

 

(B) Terms & conditions of E-tendering: 

STATE BANK OF INDIA shall finalize the Tender through e-tendering mode for which               E- 

Procurement Technologies Ltd. has been engaged by STATE BANK OF INDIA an authorized 

service provider. Please go through the guidelines given below and submit your acceptance to 

the same along with your Commercial Bid. 

 

1. E-tendering shall be conducted by STATE BANK OF INDIA through E- Procurement 

Technologies Ltd., on pre-specified date. While the Contractors shall be quoting from 

their own offices/ place of their choice, Internet connectivity and other paraphernalia 

requirements shall have to be ensured by Contractors themselves. In the event of failure 

of their Internet connectivity, (due to any reason whatsoever it may be) STATE BANK 

OF INDIA shall not be held responsible & no-further request by the bidder/ tenderer shall 

be entitled. In order to ward-off such contingent situation bidders are requested to make 

all the necessary arrangements/ alternatives such as back–up power supply whatever 

required so that they are able to circumvent such situation and still be able to participate 

in the E-tendering successfully. Failure of power at the premises of Contractors during 

the E-tendering cannot be the cause for not participating in the E-tendering. On account 

of this the time for the E-tendering cannot be extended and State Bank of India is not 

responsible for such eventualities. 

 

2. E- Procurement Technologies Ltd., shall arrange to train your nominated person(s), 

without any cost to you. They shall also explain you all the Rules related to the E-

tendering. You are required to give your compliance on it before start of bid process.   

 

3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in 

Indian currency & Unit of Measurement will be displayed in Online E-tendering. 

 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by 

STATE BANK OF INDIA. 

 

5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 

 

6. Procedure of E-tendering: 

i. Online E-tendering :   
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a. The hard copy of the Technical as well as Price Bid Document are available on 

the Bank’s website during the period specified in the Notice Inviting Tender 

(NIT). 

b. Online e-tendering is open to the empaneled bidders for participating in the 

price bidding as provisions mentioned hereinabove through STATE BANK OF 

INDIA approved Service Provider. 

c. The Price-Bid shall be made available online by the Service Provider wherein 

the contractors will be required to fill-in their Item-wise rates for each item. 

d. The Contractors are advised not to wait till the last minute to submit their online 

item-wise quote in the price bid to avoid complications related with internet 

connectivity, network problems, system crash down, power failure, etc. 

e. It is mandatory to all the bidders participating in the price bid to quote their rates 

for each and every item.  

       In case, contractor fails to quote their rates for any one or more tender items, their tender 

shall be treated as “Incomplete Tender” and shall be liable for rejection. 

 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & 

Password by E- Procurement Technologies Ltd. The Bidders are requested to change 

the Password after the receipt of initial Password from E- Procurement Technologies Ltd. 

All bids made from the Login ID given to the bidder will be deemed to have been made 

by the bidder.  

 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 

specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall be 

bound to execute the work at the quoted bid price. In case the L-1 Bidder backs out or 

fail to complete the work as per the rates quoted, STATE BANK OF INDIA shall at liberty 

to take action as deemed necessary including depaneling such contractors and forfeiting 

their EMD. 

 

9. At the end of the E-tendering, State Bank of India will decide upon the winner. State Bank 

of India decision on award of Contract shall be final and binding on all the Bidders.  

  

10. STATE BANK OF INDIA shall be at liberty to cancel the E-tendering process / tender at 

any time, before ordering, without assigning any reason. 

 

11. STATE BANK OF INDIA shall not have any liability to bidders for any interruption or delay 

in access to the site irrespective of the cause. 

 

12. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.  

 

13. OTHER TERMS & CONDITIONS:  
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- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other suppliers 

/ bidders. 

 

- The Bidder shall not divulge either his Bids or any other exclusive details of State 

Bank of India to any other party. 

 

- State Bank of India decision on award of Contract shall be final and binding on all the 

Bidders. 

 

- State Bank of India reserve their rights to extend, reschedule or cancel any E-

tendering within its sole discretion.  

 

- STATE BANK OF INDIA or its authorized service provider M/s. E-tendering 

Technologies Ltd shall not have any liability to Bidders for any interruption or delay 

in access to the site irrespective of the cause. 

 

- STATE BANK OF INDIA or its authorized service provider M/s. E-tendering 

Technologies Ltd is not responsible for any damages, including damages that result 

from, but are not limited to negligence.  

 

- STATE BANK OF INDIA or its authorized service M/s. E-tendering Technologies Ltd 

will not be held responsible for consequential damages, including but not limited to 

systems problems, inability to use the system, loss of electronic information etc. 

 

 

 

N.B. 

- All the Bidders are required to submit the Process Compliance Statement (Annexure II) 

duly signed to E- Procurement Technologies Ltd. 

 

 -      All the bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the online event. 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

 

(The bidders are required to print this on their company’s letter head and sign, stamp before 

emailing) 

To, 

B-704 Wall Street –II, 

Opp. Orient Club, 

Nr. Gujarat College 

Ahmedabad- 380 006. 

Tel: 079-40270506/07940016800 

Email: sujith@eptl.in 

 

AGREEMENT TO THE ANNUAL MAINTENANCE CONTRACT FOR ELECTRICAL 

INSTALLATIONS (HT/LT) AND OPERATION OF ELECTRICAL INSTALLATION FROM 

01.05.2025 TO 30.04.2026 

Dear Sir, 

 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 

document 

This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering 

as mentioned in RFP of STATE BANK OF INDIA as well as this document and confirm our 

agreement to them. 

 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 

 

4) We confirm that State Bank of India and M/s. E-tendering Technologies Ltd. shall not be 

liable & responsible in any manner whatsoever for my/our failure to access & bid on the e-

E-tendering platform due to loss of internet connectivity, electricity failure, virus attack, 

problems with the PC, any other unforeseen circumstances etc. before or during the E-

tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.  

6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering process.  

 

With regards, 

Date: 

Signature with company seal 

Name: 

Company / Organization: 

Designation within Company / Organization: 
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Address of Company / Organization:  

Scan it and send to this Document on --------------------------- 

 

 

 

ARTICLES OF AGREEMENT 

(On non-judicial Stamp Paper Rs. 500 to be bear by contractor) 

AGREEMENT FOR ELECTRICAL CONTRACT FOR STATE BANK OF INDIA, MUMBAI: 

MAIN BRANCH FORT, MUMBAI 

 

 THIS AGREEMENT made on ___________ day of ___________, 2022  

BETWEEN STATE BANK OF INDIA Incorporated under the State Bank of India Act, 1955, 

having its  Local Head Office at BKC, Bandra(E), Mumbai (hereinafter called ‘the Bank’, 

and which expression shall include its successors and assigns) & M/s. 

______________________ having office at _____________________ 

_________________________________________________Mumbai. (hereinafter called 

‘the contractor’ which expression shall unless it be repugnant to the context or meaning 

thereof mean and include his successors, legal representatives, administrators and 

assigns). 

 WHEREAS the Bank had tendered for annual maintenance contract of its electrical 

installations at State Bank of India, Mumbai Main Branch, Fort, Mumbai (hereinafter 

referred to as “building premises”. 

AND WHEREAS the Contractor has agreed to accept the contract on terms and conditions 

hereinafter mentioned. 

A. NOW THEREFORE THIS AGREEMENT WITNESSETH AS UNDER:- 

1. That this agreement shall be effective from and shall initially be for a period of one 

year commencing from ---to -----.  The agreement may be renewed for   further three 

annual periods, unless the parties decide otherwise; the renewals will take place by 

the Bank, giving notice in writing of its intentions to renew this agreement at least 2 

months in advance at the recorded address of the contractor. 

2. That the charges payable by the Bank to the Contractor for carrying out 

maintenance work are indicated below and unless provided for elsewhere no 

additional charges will be claimed and be payable to the contractor. 

Charges: Per annum Rs.___________/-(Rupees 

__________________________________ _____________________________ 

only), payable quarterly basis of service. 

3. That the works to be performed by the contractor have been mentioned in the 

clauses hereinafter. 

4. That during the term of this agreement, the contractor agrees to maintain the 

electrical installations in the said building premises in good working order for this 

purpose will provide the following including the scope of work mentioned hereunder. 

The Contractor shall also carry out the repairs / maintenance on holidays as well 

as on Sundays.  That the contractor shall correct the faults and failures in the 
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electrical   installations as per the under mentioned scope of work, brought to his 

notice by the Bank, within a period of 24 hours on so being informed. 

 

Brief scope of work and general terms & conditions: - 

(a) The contractors’ personnel shall check-up the electrical   installation and correct the 

faults such as loose connections, gland leakage, etc. They shall also carry out oiling 

and greasing wherever necessary at the contractor’s cost. 

(b)  The contractor’s personnel shall keep a watch for overheating of wires, cables, 

fuse bases or such other electrical / mechanical parts in the common areas, 

substation, and meter room. Pump room etc. and take corrective action wherever 

possible; otherwise report the problem through the contractor to the Bank/bank’s 

engineer/ official. 

(c) The contractor’s personnel shall clean the   electrical installation to keep them in 

spic and span condition, every day. 

(d) If any repair is carried out, the waste created during such repairs, like cartons, 

boxes, broken pieces of wires, tapes, and such other material etc, shall be 

immediately removed out of site by the contractor as it creates a fire hazard.  The 

Bank’s saleable scrapped materials shall be kept by contractor in the place 

designated for it by the Bank. 

(e) Periodical brooming & sweeping of panel/meter rooms, electric shaft at various 

floors and pump room shall be arranged by the contractor at his cost. 

(f) All the external lights such as area lights, garden lights, and common area lights, 

pump room lights, (as also all internal lights / office lights etc. shall be cleaned once 

in two months by the contractor’s personnel.  However, if any such light is too dirty 

so that lights is restricted or filled with insects, then it shall be cleaned by the 

contractor’s personnel immediately, whether falling in two-month schedule or not 

and defect noticed, if any, rectified to prevent entry of dirt, insects, etc. 

(g) The contractor shall also arrange to clean once in a year the main L.T. Panels, DBs. 

and check for any loose connections, damage to fuses, fuse bases, MCBs, SFUs, 

etc. and rectify the same.  The Bank shall be consulted in case any part is to be 

replaced. 

(h) The contractor shall arrange to attend the complaints such as fused bulbs, tubes, 

fuses, damaged MCB, sockets, wiring, switches, connections, geysers etc. in 

common areas and office areas. The bills for parts replaced shall be submitted to 

the Bank once a month along with acknowledgement of having done the work from 

estate-in-charge (in case of office premises), security personnel etc. 

(i) The contractor’s personnel shall work in close co-operation with other agencies 

such as maintenance contractors for lifts, air conditioners, plumbing, gardening, 

civil repairing, carpentry etc.  Also, while dealing with the Bank’s employees the 

contractor’s personnel shall be courteous in their behaviour and maintain cordial 

relations. 

(j) The contractor’s personnel shall take all monsoons and other seasonal precautions, 

to protect the electrical installation.  In case any expense is involved in such 

precautions, the Bank shall be consulted beforehand. 
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(k) The contractor shall co-operate with the electric / water supply authorities, electrical 

inspector, municipal inspectors, and attend their inspections and liaise with them in 

case of defective meters, rectification of bills etc.  In particular, the contractor shall 

ensure that earthing to the electrical installation is proper. 

(l) The Bank has provided electrical gadgets/appliances to various Dept.  SBI, Main 

Branch Mumbai. On receiving complaints about these appliances/gadgets, the 

electrician of the contractor shall check-up and correct simple faults like loose 

connections, thermostat setting, etc., in order to rectify the fault in the 

gadget/appliance.  However, if it is not possible to rectify, the electrician should 

bring the same to the notice of the bank’s engineer/officer. And same has to be 

installed within 2-3 days after repairmen. 

(m) The contractor’s electrician should be able to communicate in Marathi, Hindi & 

English Languages. 

(n) The contractor must have a mobile phone and contractor’s personnel should also 

have a mobile phone, so as to enable the Bank’s officials to communicate with the 

contractor/ electrician/supervisor. 

5. That the contractor shall also provide repairs and maintenance service in response 

to oral including telephonic notice by the Bank whenever necessary. 

6. That the Contractor shall carry out all repairs and maintenance services agreed to 

with the help of qualified persons who are totally familiar with the work they are 

required to perform. 

7. That the Contractor shall maintain at the premises of the Bank a written 

maintenance and repairs log book and shall record each work carried out by him, 

the fault, the date and the time of commencement and successful completion of 

repairs and maintenance work. 

8. That if the Contractor does not fulfil the provisions of the clauses hereinbefore 

mentioned, the proportionate maintenance charges for those months will not be 

payable by the Bank.  The Bank shall then carry out the repair / maintenance work 

and any loss borne by the Bank would be recovered from the charges payable to 

the Contractor. 

9. That the Contractor will not sub-contract or permit any other person to perform any 

of the work or services agreed to with the Bank. 

10. That the Contractor agrees that he and his persons will at all times comply with all 

security rules and regulations in force from time to time at Banks premises while 

carrying out the work. 

11. That the Contractor shall depute round the clock / every day / two days in a week 

of which one day will be Sunday or another Bank Holiday, qualified electricians / 

mechanics with PWD Licence and assistants for complete check of   motors, 

electrical installations, etc. for which the Contractor has been engaged. 

12. That person so deputed will sign the Register for arrival and departure at the site 

which will be maintained by the Security Staff at the Bank’s building. 
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13. That the Bank shall not bear any transportation cost for materials under 

replacement / newly installed or for the staff deputed to attend to the complaint 

either on schedule dates or otherwise during emergency. 

14. That the contractor shall appoint qualified persons, after verifying their antecedents 

and a copy of the police verification report and photograph of persons will be 

submitted to the Bank for its record. 

15. That the Contractor shall comply with the provisions of the Minimum Wages Act 

and all relevant Acts of Government of Maharashtra, Central Government and shall 

also abide by all other laws, bye-laws of the State, Central and local authorities, for 

the services provided vide this agreement. 

16. That the contractor shall comply with the requirement for Electrical Inspector during 

annual inspection. 

17. That the Bank shall not be liable for any compensation in case of any fatal injury / 

death caused to any other Contractor’s employees while performing / discharging 

their duties / visiting Bank’s premises for inspection or otherwise. The contractor 

shall provide all safety devices to its workmen and take out an Insurance Policy 

(Contractor’s All Risk Policy) to cover all risks for all workmen employed for the 

Bank’s work.  Copy of such Insurance Policy should be sent to the Bank for its 

record.  

18. The Bank reserves the right to terminate the agreement in case of breach of any 

term and condition of this agreement by the contractor, without notice.  The Bank 

also reserves its right, to claim damages for such breaches and the decision of the 

Bank in this regard shall be final. 

That the contractor shall also provide temporary connection/power for any site of 

LHO, garden lighting, any events etc whenever necessary. No charges will be paid. 

 19.       The amount quoted and accepted will be binding on the tenderer. In case of any 

change in Minimum Wages, GST or introduction of any new tax due to Statutory Act 

of The Government after the date of submission of tenders and during the tender 

period, the quantum of additional taxes so levied will be allowed to be charged extra 

as separate item without any change in price structure of the items approved under 

the tender. Similarly, if there is any reduction in minimum wages, tax etc. the same 

shall be deducted. Price structure will be solely dependent upon the rate approved 

as per work order and revisions of the same as per price variation/escalation clause 

mentioned in the tender. For claiming the additional cost on account of the increase 

in tax structure, the tenderer should produce proof from the concerned Competent 

Authorities for having paid additional tax on the services provided to the STATE 

BANK OF INDIA and can also claim the same in the invoice. 

 

B. FORCE MAJEURE: Neither party shall be liable for delay in performing obligations 

if the delay or failure is due to any of the following force majeure i.e. Act of God or any 

Government Act, fire, earthquake, explosion, civil commotion or anything beyond the 

control of either party.  The party shall use all reasonable endeavours to minimize any 

such delay. 

 

      C. LIABILITIES AND INDEMNITIES:  
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The contractor represents and warrant that the repair, replacement of parts and 

maintenance service hereby provided, do not violate or infringe upon any patent 

copyright, trade secret or other property right of any other person or other entity.  The 

contractor agrees that it will and hereby do indemnify the Bank from any claim directly 

resulting from or arising out of any breach or claimed breach of this warranty. 

 

D. BUSINESS TERMINATION: 

In the event that the contractor shall close conducting business in the normal course 

or wind up, make a general assignment for the benefit of creditors, suffer or permit 

the appointment of a receiver for its business or shall avail itself or become subject 

to any proceeding under any Act or statute of any country or state relating to 

insolvency or the protection of rights of creditors, then (at the option of the Bank 

notwithstanding clause 1.0 of the agreement) this agreement shall terminate and be 

of no further force and effect and any property or rights of such other party tangible 

or intangible shall forthwith be returned to it. 

       E. TERMINATION OF THIS AGREEMENT:- 

This agreement can be terminated as stated in paragraph No. 1 and 19 above. 

       F.  PENALTY 

i) As the work involved is quite specialized and continuous monitoring is required, 

absenteeism of the contractor’s employees will not be tolerated.  He will have to 

provide suitable replacement in case of any absentee and advise the same to the 

bank’s official/engineers immediately. A penalty of Rs.500/- (Rupees five hundred 

only) per day per person   will be imposed if anyone of the shift personnel is found 

absent from the duty and Holidays in addition to shift personnel 

G.  GENERAL: - 

a) Headings are for guidance only and are intended to be read or construed as per 

this agreement. 

b)  No amendment to this agreement shall be effective unless it is in writing and 

signed by duly authorized representative of both the parties. 

c) Each party warrants and guarantees that it has full powers and authority to enter 

into and perform this agreement and the person signing this agreement on behalf 

of each has been property authorized and empowered to enter into this 

agreement.  Each party further acknowledges that it has read this agreement 

understands it and agrees to be bound by it. 

d) Works importing the singular include the plural and vice versa. 

e) In the event of any difference or dispute in connection with this agreement over 

the right or obligations the parties have, the matter shall be settled by arbitration 

in accordance with the Indian Arbitration and Conciliation Act 1996. 

f) It is agreed that the tender enquiry, i.e. the Bank’s letter No                     dated 

with its enclosures and subsequent correspondence with the contractor, also 

form part of this agreement and accordingly are enclosed herewith. 

 

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED THIS AGREEMENT ON THE 

ABOVE-MENTIONED DATE 
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FOR STATE BANK OF INDIA                               FOR CONTRACTOR 

 

 

ASSTT. GENERAL MANAGER (P&E)                   AUTHORISED SIGNATORY WITH STAMP 

 

Place:                  Place: 

Witness:  1.                                          Witness:1. 

 

INSTRUCTIONS TO THE TENDERERS 

 

1. The tender shall be valid for initial 1 Year from the last date of E-tender Auction which 

further may be extended further three years as per the minimum wages at that time 

on mutual agreement. 

2. The quoted rates shall include minimum wages payable to the employees to be 

deployed at SBI, Main Branch, Fort, Mumbai as per minimum wages prescribed by 

Ministry of Labour & Employment, Govt. of India. 

3.  

a) The successful tenderer has to keep all mandatory records like PF, ESI, details 

of wages & Bonus paid etc. of his employees deployed at Bank’s premises as 

per the requirement of the labor enforcement inspector from time to time. 

b) The successful tenderer shall take necessary license from the Astt. Labour 

Commissioner and comply with the Central Labour Act 1970. 

c) The successful tenderer has to take necessary insurance coverage for his 

workmen and shall keep Bank indemnified against any risk. 

4. The contractor shall also submit the monthly staff payment register to the Bank for its 

verification as & when required. 

5. Conditional tenders will not be accepted and be summarily rejected. 

6. Cover I of Tender containing the EMD. 

7. Price Bid of only those tenderers who have submitted unconditional technical bid 

online and EMD shall be considered. 

8. The bids of the applicants who have not furnished EMD & online Tender Document 

and do not meet the eligibility criteria as specified by Bank shall be rejected. The 

unopened Price bid shall be returned to such bidders. 

9. Contractors are advised to visit the site before quoting the rate. 

10. Each page of the application shall be signed by a person having necessary authority 

to do so. 

11. If the space in the Performa is insufficient for furnishing full details, such information 

may be given in separate sheets. 

12. Applicants are required to furnish information against each item of the application. In 

case certain item is not applicable, please write NA. Application containing incorrect 

and or inadequate information is liable to be rejected. 

For any further clarification, the applicant may contact at Asstt. General Manager (P&E),  
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SBI, Local Head Office,3rd floor,C-6,G-Block Synergy Building, Bandra- Kurla Complex, Bandra 
(East), Mumbai-400 051 
1. Any information furnished by the applicant is found to be incorrect at a later stage, the 

contractor is liable to be debarred from tendering / taking up any future work in the Bank. 

The Bank reserves the right to verify the particulars furnished by the applicant 

independently. 

The tender document (i.e. online Technical bid with EMD (Hard copy)) duly completed 

in all respects giving the aforesaid information is required to be addressed to the officer 

as indicated below, and should be enclosed in a sealed cover super scribing in the top 

left-hand corner of the cover as "Tender for AMC for Electrical Installations at SBI, 

MAIN BRANCH, Mumbai" and dropped in tender box kept for the purpose on or before 

end date as mentioned above. The sealed cover to be addressed to The Asstt. General 

Manager, SBI, Local Head Office,3rd floor,C-6,G-Block Synergy Building, Bandra- Kurla 

Complex, Bandra (East), Mumbai-400 051. The sealed cover should necessarily 

dropped in the tender box only which is kept at said Office for this purpose. If the 

covers are sent by post, the vendor should ensure that the bid is received at the above 

mentioned address before the prescribed time to avoid rejection. Covers received after 

prescribed time will be rejected. 

STATE BANK OF INDIA reserves the right to reject any or all the applications without 

assigning any reasons and to restrict the list to any number deemed suitable by it, if too 

many applications are received satisfying the basic pre-qualification criteria. Bank also 

has the right to reject all the applications and go in for re- advertisement without 

assigning any reason. 

 

TENDER TERMS & CONDITIONS. 

1.This tender is for the Operation & maintenance of power supply system both HT/LT and 

Distribution system in all three shifts, minor  & major electrical   maintenance contract of 

Main Branch, Fort, Mumbai   for round the clock shift operation inclusive of Sunday  and 

holidays 

 2. Contractor should have empaneled letter, Contract License, IPF, ESIC, labour license 

and experience in similar field as mentioned in scope of work. 

All works to be carried out in accordance with relevant Indian Standards and as per 

Indian Electricity rule as amended. The contractor has to obtain necessary clearance 

from Electrical Inspectorate. Panel, Fittings, Equipment’s, Systems etc., all the 

components, accessories, Sub-Assembly, assemblies etc. Which are attachments 

or parts needed for the purpose any other work which are incidental or part of the 

above, but not specifically spelt out will also be included in the scope. 

3. It is fully contractor’s responsibility to deploy qualified supervisor and Technician with   

relevant Qualifications, License hands on experience (Minimum two Years) to handle 

electrical, UPS etc. Equipment’s specified in the scope of work. They should be well 

conversant with Indian Standard, Indian Electricity Rule and acts as applicable and should 

have knowledge of electrical and Industrial safety practices. 

4. The minimum man power to be deployed shall be as under. 
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a) Electrical supervisor (1 no.)- Degree/diploma with minimum 1/2 year of experience in 

relevant field 

b) Electrician - (4 nos)-Having minimum ITI (Electrical) with minimum 2 (two) years 

relevant experience holding valid license.    

c) Helpers-(2 nos)-Having  Literate (10th class pass) with minimum 2 (two) years of  

experience in Electrical Section of any industry.. 

 

I) Manpower:  

II)   Contractor shall post the following personnel in the premises:- 

1 1 Engineer 

Supervisor 

General Shift 10.00 a.m. to 18.00 

p.m. 

On all days 

excluding Sundays  

2 4 Licensed 

Electrician  

Shift 07.00 am to 03.00 pm On all days 

including Sundays 

and Public 

Holidays. 

Shift 03.00 pm to 11.00 pm 

Shift 11.00 pm to 07.00 am 

3 2 Helper 

 

Shift 06.00 am to 02.00 pm 

Shift 12.00 pm to 8.00 pm 

 

Any additional manpower that may be required for operations or any other tasks shall be 

taken care by contractor at no extra cost.   

Contractor should provide Uniforms, Shoes, safety and protection gear, 15kV grade 

hand gloves, Identity cards etc., to the staffs deployed, at no extra cost.  

Contractor will ensure consistency of work and work force, correct trouble shooting, good 

workmanship, follow all safety procedures and will make all necessary efforts to maintain 

healthy environment and reliable services.   

If any of the staff member appointed by Contractor is found to be ‘not competent’, he has 

to be replaced by a right person within a stipulated time as instructed by Electrical 

Engineer- In-charge. 

All the relevant documents pertaining to staff deployed, like copies of job appointment order 

with the contractor, address proof, photocopy of ID card etc., and other details as sought 

shall be provided to SBI, by the contractor under his responsibility for the correctness. 

It is fully contractor’s responsibility to deploy qualified supervisor and Technician with   

relevant Qualifications, License hands on experience (Minimum two Years) to handle 

electrical, UPS etc.. Equipment’s specified in the scope of work. They should be well 

conversant with Indian Standard, Indian Electricity Rule and acts as applicable and should 

have knowledge of electrical and Industrial safety practices. 

5. PAYMENTS: 

1.All payments shall be made within 15 days of submission of bills and on submission 

of followings 

 i) Service invoice in duplicate. 

ii)Site certification bill. 

iii)PF challan. 

iv)ESI challan/workmen’s compensation policy. 

vi) Service tax paid challan 
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2. If any small value items (value of the item less than 25000/-) to be supplied, the 

same need to be supplied at the market rate/manufacturer’s price list in consultation 

with the in charge Electrical Engineer. 

3. Also any minor job, less than Rs.50,000/- that needs to be carried out shall be 

executed by the contractor as per instructions of the electrical engineer and after 

prior approval of from competent authority. The rate shall be worked out as per 

prevailing market rate for which the Contractor has to produce documentary 

evidences for the cost of materials and labour. For carrying out maintenance work 

consumable will be either supplied by the Department or Contractor for agreed rate. 

However, all kinds of labour expertise are included in the scope of work except for 

new works. 

4. Consumables shall be supplied by the Contractor at the actual rates prevailing at 

the time of purchase.  Copy of price list of the manufacturers has to be enclosed 

along with the bills while claiming payment for consumables. 

5. SPARES: All running spares, pertaining to the installations covered in this contract, 

should always be stocked and maintained by contractor in his custody, up to a 

minimum worth of RS. 10,000/- at any given time.  Spares stock list to be submitted 

every month.   Usage of any spares at SBI shall be paid against bill after due 

verification by Electrical Engineer in Charge. 

6. TIME SCHEDULE- 

i)Shift personnel will be required to record the various readings on HT/LT panels, 

power factor panels, and Invertor panels etc. as per given format and rectify the fault 

(if any) to avoid unusual break down of electrical power and report the same to bank’s 

engineer on daily basis. 

 ii) They will ensure switching on and switching off the lighting of various floors as per 

timing decided by the bank from time to time. 

iii) The shift personnel will always be available in the substation and attend the 

telephonic calls from various departments at the SBI, Main Branch, Fort, Mumbai. 

iv) They will always comply with all security measures imposed by the bank from time 

to time. 

7. PENALTY 

i) As the work involved is quite specialized and continuous monitoring is required, 

absenteeism of the contractor’s employees will not be tolerated. Contractor will always 

ensure that minimum three shift personnel are available at the site round the clock.  He 

will have to provide suitable replacement in case of any absentee and advise the same 

to the bank’s engineers immediately. A penalty of Rs.500/- (Rupees Five hundred only) 

per day per person   will be imposed if anyone of the shift personnel is found absent 

from the duty. The supervisor will be responsible for the conduct of Electricals / Helpers 

and who has authority to receive and act on such instructions issued by the Bank. Also, 

penalty of Rs.500/- (Rupees Five hundred only) per day per person   will be imposed if 

anyone of the shift personnel is found without uniform from the duty. 

ii) Non- Compliance of work:  In the event of failure of compliance of awarded work in 

stipulated time penalty will be imposed as per double of actual expenditure incurred in 
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attending to the same by other Agency SBI, BM &Circle Head./Bank has rights to award 

the work to other agency in case of urgent work completion required.  

iii) Any accident due to negligence in following of safety procedures is purely at the 

responsibility of Contractor.  Department is not responsible for any 

accidents/damages/death.  Safety of all the staff of the Contractor is the sole 

responsibility of the Contractor.  

iv) Contractor will be responsible for any act of sabotage, misdeed, indiscipline, and 

negligence on the part of contractor or his employees.  Penalty or legal action, as 

decided by SBI shall be imposed on the contractor. 

 

 

 

8. ATTACHEMENT WITH TENDER DOCUMENTS                                                      

The tender must be accompanied by valid authenticated photocopies of the 

following without which the tender shall be rejected.  

(i) Electrical Contractor’s License. 

(ii) Electrical Supervisor’s License. 

(iii) E.S.I.C. Registration or workmen’s compensation policy. 

(iv) GST registration. 

(v) Professional Tax Challan. 

a) For self if applicable (If owner is above 65 years, no professional tax is 

applicable). 

b) For employees (compulsory)  

The original document will have to be produced for verification before entering 

into contract and also every year thereafter. 

 

9. PAY WAGES TO THE EMPLOYEES 

1. The contractor shall be required to pay wages to the employees engaged for the purpose 

of this contract, at least as per the requirements of the minimum wages act. While quoting, 

service tax, PF, ESIC etc. must be considered. Minimum wage of the staff should not 

be less than minimum Wage Act applicable to the respective category/experience.  

Only those quotations where amounts quoted are more than the minimum wages amount 

shall be considered.  The Bank reserves the right to reject such bids which fall below the 

amount calculated on the basis of minimum wages plus service tax, PF, ESIC, etc. The 

charges under various heads such as service tax, PF, ESIC etc. must be shown separately 

while quoting. In case of tie, i.e. in the case of two or more tenderers appearing “Prima 

Facie” lowest i.e., quoting the same figure before or after the arithmetical check etc., an 

opportunity shall be given to such2 or more parties for making a revised offer on the basis 

of a percentage reduction in the total value, in sealed covers, which shall be opened on a 

fixed date in the presence of those two tenderers. 

Contractor will submit the details of minimum wages as per Minimum Wage Act. As 

applicable to the respective category/Experience at the time of submission of Tender bid. 

                                                                                                                                                                              

2. The rates quoted should be such that the contractor can absorb the minimum wages 
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plus other items mention in the tender. The agreement shall be initially for a period of one 

year. The agreement may be renewed for further period of three years as per the minimum 

wages of that time years unless the parties decide otherwise. 

 

All works to be carried out in accordance with relevant Indian Standards and as per 

Indian Electricity rule as amended. The contractor has to obtain necessary clearance 

from Electrical Inspectorate. Panel, Fittings, Equipment’s, Systems etc., all the 

components, accessories, Sub-Assembly, assemblies etc.. Which are attachments 

or parts needed for the purpose Any other work which are incidental or part of the 

above, but not specifically spelt out will also be included in the scope. 

a. For carrying out above job the contractor has to make his own arrangements for tools, 

tackles and   measuring equipment, measuring meters, safety and protective devices 

for carrying out the work. 

b. For some of the emergency load points power availability has to be monitored round the 

clock. 

c. Contractors should deploy electrical staff having experience in handling such power 

shut down situations and have ability to read continuous drawing of 30 pages or more 

and capable of trouble shooting and rectification. 

d. All the labours and expertise are included in the scope of work. No extra payment will 

be made for carrying out routine breakdown and preventive maintenances. 

e. All the breakdown calls should be attended immediately, in case frequency / work 

demand more manpower; Contractor will arrange additional manpower   at no extra 

cost.  

Contractor will ensure consistency of work and work force, correct trouble shooting, 

good workmen ship follow all safety procedures and will make all necessary efforts to 

maintain healthy environments and reliable services. 

  All the shifts duty should be maintained by the adequate number of senior Technicians. 

It is purely contractor’s responsibility to get his staff acquainted with the site 

condition, operation and maintenance procedure, Equipment detail, Safety devices, 

Scope of work etc. 

 

10.SCOPE OF WORK 

The Scope of works includes for Annual Maintenance Contract &operation of 

electrical installation at State Bank of India, Main Branch, Fort, Mumbai (24Hrs X 365 

days) 

General Guidelines for Quoting the Tender 

State Bank of India has critical requirement of Electric power and Air-Conditioning. In no 

case, outage of power for more than 5minutes (for critical areas) is acceptable.  

Hence, the essence of this contract is to achieve ‘Zero Breakdown”. All efforts are to be 

made with up to date maintenance in achieving this, by using predictive and pro-active 

maintenance techniques at times, and, by strictly adhering to preventive maintenance 

practices and schedules.   

Contractors shall engage and deploy experienced technical staffs who has experience in 

trouble shooting to meet this kind of requirements and handling power shut down 
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situations. So, engaged supervisors / technicians shall have ability to read continuous 

power and control circuit drawing of 30 pages or more, able to do trouble shooting and 

rectification.  

1. Operation, routine, preventive and breakdown maintenance of 11KV outdoor H.T. Panel, 

ABS, Protective and control devices. 

2. Operation, routine, preventive and breakdown maintenance of VCB Panels situated at 

H.T. Panel room. 

3. Operation, routine, preventive and breakdown maintenance of LT and Distribution panel, 

Main Panels, UPS panels, Main Distribution Boards, LDB’s, PDB’S. Servicing & Testing of 

all MV & APFC Panel in basement once in a year 

3. Routine and preventive maintenance of electrical switch gear and drives, pertaining 

water supply    from storage tank.  

4. Operation, routine, preventive and breakdown maintenance of controlling/protective 

accessories. 

5. Operation, routine, preventive and breakdown maintenance of ACB Panels, Bus coupler, 

situated at Electrical Room, Ac Plant, Gen Set Room. 

6. Operation, routine, preventive and breakdown maintenance of Bus Ducts. 

7. Operation, routine, preventive and breakdown maintenance of Capacitor Banks. 

8. Operation, routine, preventive and breakdown maintenance of HT, LT cables & Wirings. 

9. Operation, routine, preventive and breakdown maintenance of Lighting & Power 

Distribution Systems. 

10. All the accessories and spares related to the above equipment’s have to be supplied 

and used during maintenance, which shall be paid extra. 

9. Operation, routine, preventive and breakdown maintenance of the following Lighting 

and heating systems up to Electrical point. 

a. Street Lights & Flood Lights    

b. Building Light fittings     

c. Exhaust Fans      

d. All related power points              

10. Operation and maintenance of safety devices and earth pits. 

11. EMERGENCY LOADS: Operation, general maintenance and continuous monitoring / 

checking of all parameters (power) pertaining to   emergency loads complete with 

troubleshooting and attending to minor breakdowns. All emergency and critical loads 

to be monitored (with corrective action) round the clock as instructed and running 

condition of each to be logged in necessary logbooks and register.  

12. Preparation of Electrical Diagram of Each Floor in Auto CAD as required.  

13. The work will include operation & maintenance of all installations, fittings, systems, etc. 

Classified under electrical. Any used or damaged consumables/fittings/parts have to 

be replaced and the contractor shall at all points of time on all days be alert and be 

prepared to carry out any repairs and rectification. 

14. Records of any addition or alterations made in the system during the tenure of this 

contract (whether by the AMC contractor or any other firm or by SBI), have to be 

maintained by the contractor.  
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15. All small fabrication works, repairs, servicing of machines / equipment / parts therein 

shall have to be carried out by the contractor within specified time. Contractor shall 

never say ‘no’ to any of the requirement of SBI which is in the area of AMC’s technical 

services, as found reasonable to be entrusted onto the contractor by Engineer-In-

Charge (Electrical). Reasonable amount shall be paid against bills for such works as 

certified by Engineer-In-Charge (Electrical). 

16. While carrying out any of the works, if the dust is generated / the same flies and settles 

in the surrounding area, the same (dust) should be thoroughly cleaned. Vacuum 

cleaner and wiping materials shall be used in cleaning. If any marking, scars are seen, 

the same to be cleanly wiped off. All attempts to be made in avoiding dust / dirt / 

markings etc., while working.  

17. Providing all kinds of labour and the expertise required to attend to the above work is 

included in the scope of work. However, consumable, workshop expenses, new 

addition and alteration work will be paid extra as per actual rate or agreed rate as 

applicable.  

18. Any debris generated during the curse of maintenance and modification works are to 

remove from the premises of Main Branch and suitably disposed off. 

19. .For carrying out above job the contractor has to make his own arrangements for tools, 

tackles and measuring equipment, measuring meters, safety and protective devices for 

carrying out the work. 

20. For some of the emergency load points power availability has to be monitored round 

the clock. 

21. It is purely contractor’s responsibility to get his staff acquainted with the site condition, 

operation and maintenance procedure, Equipment detail, Safety devices, Scope of 

work etc. 

22. Proper operation of centralized air-conditioning system. 

23. Proper maintenance of telecom line of the Branch premises. 

 

SCHEDULING 

In a broad manner, the AMC work can be scheduled as follows (All at no extra cost) 

A) ANNUALLY 

i. Preventive maintenance work on LT/HT bus-bar system, updating of relevant 

records. 

ii. Preventive maintenance work and servicing LT ACB panels as per manufacturer’s 

recommendation / standard practice, including servicing of ACB and all other panel 

accessories, updating of relevant records situated at ELECTRICAL ROOM, AC 

PLANT, GEN SET ROOM. 

iii. Preventive maintenance work on LT bus-bar system, PCCS, MCCBs, SFUS etc., 

updating of relevant records.  

iv. Preventive maintenance work on   off load taps changer of transformers, Protective 

relays testing. 

B) HALF YEARLY: 

Earth resistance measurement of all the Earth electrodes of Synergy LHO Bldg., at no 

extra cost, updating of relevant records.  
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C) QUARTERLY: 

1. PDBs and LDBs and associated ELCB checking, maintenance and recording.  

D) MONTHLY: 

Checking, fitting and fault rectification and recording of following: 

i) Street and security lights within the campus, 

ii) Periphery lights 

iii) Path way lights 

iv) Lights in cafeteria, Lecture hall and seminar hall lights 

v) Common area lights, main entrance portico lights, spot lights etc.  

vi) Battery charger panel testing and recording.  

vii) Load current record of each LT feeder from sub-station.  

viii) Capacitor bank load current recording.  

ix) Checking of UPS  

E) DAILY: 

i) Operation and maintenance of Electrical system at HT & LT levels having 

source change-over systems (between TATA/ADANI/MSEB/BEST) Power and 

standby DG set sources), protection, control and auxiliary equipment’s. Hourly 

logging of system parameters and attending to all rectification works. 

ii) Daily test running, A-check, operation and maintenance of standby DG source 

in the event of TATA/ ADANI/MSEB/BEST Power supply failure and reverting 

to TATA/ ADANI/MSEB/BEST supply on its resumption (ensuring that the 

supply is stable). Hourly logging of system parameters and attending to all 

rectification works.  

iii) HT yard inspection and recording of TATA/ ADANI/ MSEB/BEST meter 

readings.  

iv) Water supply management and logging of system parameters and levels. 

v) Monitoring of all emergency loads (electrical and air-conditioning) and recording 

of system parameters and condition. Necessary corrective action to be taken if 

things are not found normal. 

vi) Checking of battery charger and battery condition of protective system batteries 

and DG set batteries, recording the relevant parameters.  

vii) Updating and maintenance of all other registers. 

x) Breakdown maintenance and alteration works (with special importance to 

critical areas, labs, lecture halls, seminar halls); 

xi) Attending to any other work as entrusted. 

xii) Proper operation of centralized air-conditioning system. 

 

TESTING, MEASURING EQUIPMENTS, TOOLS & TACKLES: 
All the tools required for carrying out the work stipulated in this document shall be provided 
by the Contractor at site.  But, the following minimum is a must at all times:- 
 

A. All the technicians and Senior Technicians should be given with the 
following: 

i. One test lamp set (3ph. & 1 Ph.) 
ii. Two screw drivers (one light duty & one heavy duty) with insulated handles. 
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iii. One cutting plier, 500V grade with insulated handles. 
iv. One live line tester, 500V 

 
B. Following calibrated and well-maintained instruments should be available at site; 
i) Two Nos. of tong/testers multimeters 
ii) One 500V megger / IR tester 
iii) One earth resistance measurement instrument ( 0.1 Ohm LC ) with kit 
iv) One phase sequence meter. 

 
C. Following tools should always be available at site; 

 
i) Two sets pf 6-7 to 30 – 32 size 9 metric 0 double end open spanner 
ii) One set of 6-7 to 30 – 32  size (metric) double end ring spanner 
iii) Two Nos. adjustable wrenches (12 inch) 
iv) Two Nos. 0.5 to 16 sq.mm hand crimping tools 
v) Two sets of Allen keys 
vi) One set of tubular spanner 
vii) One star screw driver set 
viii) One screw driver set 
ix) Two Nos. of hammers (1lb & 2lb) 
x) One soldering gun with lead & flux. 
xi) One 6mm, hand drill, electric, with drill bits ( 2.5mm , 3mm, 4mm, 5mm, 6mm, 5 

each). 
xii) Two pairs of 15000V grade Hand gloves. 
xiii) Rubber mats. 

 

All these shall be suitably kept at site, with contractor’s own security arrangement. 

II - General Guidelines for Carrying Out the Works Under this Contract  

This note has to be read along with relevant Indian standard and in accordance with Indian 

Electricity Rules & Act for the optimum performance of the system with safety of the Man 

and Machine. 

 

OPERATION, ROUTINE, PREVENTIVE AND BREAKDOWN MAINTENANCE OF  

i)11KV AIR BREAK SWITCH PANELS &BUS COUPLER 

1.Work includes 

 (a) Operation of Air Break Switch 

 (b) Operation of Circuit Breakers 

 (c) Monitoring of Voltage/Current 

 (d) Monitoring of Energy Meter 

 (e) Monitoring of Breaker Annunciation Circuit. 

2.Preventive Maintenance of above Breakers as per the manufacturers’ recommendations 

which includes checking of IR value, Checking and Tightening of control/closing and other 

end terminations, relays. 

3. Contractor should attend all types of problems that arises during Operation/non-

Operation whether it is minor or major within stipulated time and should ensure systems 

should be in healthy condition all the time.  
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4. Contractor should arrange to check secondary injection test for all relays in the HT panel 

at least once in a year for their normal operation. 

5. Contractor should check Tripping/Closing mechanism of Breakers at minimum six 

months interval. 

6. Contractor should check all other control circuits of CT, PT Relay/Door switch/Foot 

switch/Annunciator circuit etc., for their healthiness & for normal operation. 

7. Contractor should maintain a History Record to note down all the problems that arises 

and diagnosis made to rectify the same and it should be duly signed by an Authorized 

supervisor and Contractor. 

8. Contractor should take all safety precautions while handling systems as per Indian 

Electricity rules 1956 & Indian Electricity Act 1910 as amended. 

9. Contractor should have all safety materials to handle above systems. 

10. Any accident due to negligence in following safety procedures is purely at the 

responsibility of Contractors and Department is not responsible for any accidents/damages 

to death. 

11.Contractor should ensure that there should not be any dust/dirt inside the Bus bar 

Chamber/Inside of Control Panels/Over the Panels/Relay Covers etc., 

12. Contractor should co-ordinate with TATA/ ADANI/MSEB/BEST Power Staff for 

Line Clearance whenever it is required to carry out maintenance work on LT/HT side 

at his own arrangements. 

14. Contractor should ensure that there should not be any empty holes in the panel as this 

may lead to entry of rats resulting wire cutting and spoil the system working conditions. 

15. Contractor should monitor voltage/Load current at every hour & should log in a separate 

register. 

16. Contractor should monitor current, MD, PF and keep records. 

17. Contractor should inform the Electrical Engineer In-Charge if the MD rises beyond the 

contract demand. 

18. Contractor should arrange to calibrate all the recording meters like KWH, 

Ammeters/Voltmeters Yearly, the charges of which will be paid extra. 

19. Contractor should ensure that PF should not drop below 0.9 and this should be 

maintained above 0.9. Negligence in maintaining PF may lead to penalty   and this may 

have to be reimbursed by contractors from their monthly bill. 

20. Contractor should produce Test Certificate of IR Value check, Relay test and Breaker 

test whenever it is carried out. 

 

ii). LT & MAIN DISTRIBUTION PANELS, UPS PANELS, MAIN DISTRIBUTION 

BOARDS LDB, PDB, PUMP HOUSE. 

1. This includes –  

a)Air Circuit Breakers  

b) Relays  

c) MCCBs and Switch Fuse Units of different ratings. 

2. Contractor should monitor the load on each hour and ensure that load be balanced 

equally on all the three phases. 
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3. Contractor should arrange to carry out periodic maintenance of Circuit Breakers as 

below (Yearly) 

i) Inspection of Terminations 

ii)General cleaning of ACB 

iii) Cleaning of main parts of ACB using CRC226 

iv)Cleaning & alignment of arc chutes 

v)Presence of hard ware & proper tightening 

vi) Presence of Circlip on all connecting pins 

vii)Alignment of terminals/Contact Jaws 

viii)Condition of contact Jaws/Terminals 

 ix)Condition of arcing Contact 

 x)Correct wiring & wiring Route 

 xi)Proper greasing on all moving parts  

 xii)Tripping of ACB by push button  

 xiii)Satisfactory working of anti pumping 

 xiv)Under Voltage 

 xv)Tripping through EA/EA1 Release voltage 

 xvi)Motor Operations, Carbon brush 

xvii)Closing coil operation  

xviii)Continuity & Proper change over of aux. contact 

xix)Calibration check list of 

xx)Gap between Arcing Contact  

xxi)Gap between Hylum & Side plate centering of pole   

xxii)Gap between closing screw and FRCB 

xxiii)Gap between Nylon roller and steel cam (Pole assembly) 

xxiv)Insulation Resistance Test between  

     - Phase to Phase  ( ACB in Closed Condition) 

     - Phase to Earth (ACB in Closed condition) 

     - Between Fixed & Moving Contact (ACB in open condition) 

4. Contractor should arrange to check all the controls/closing/tripping cables end 

terminations and positions at least once in six months. 

5. Contractor should check space heater bus for any loose connection of 

wires/burns/damage of wire and other abnormalities. 

6. Contractor should ensure that all the indicating lamps should be in working 

condition. Bulb replacement required may he replaced and produce separate bill 

along with price list. 

7. Contractor should arrange to check all MCCBs & SFU’S for normal operation, Fuse 

sitting position, Arcing on SFU contact, loose connections, Loose connection in 

neutral wires/Links/Connectors 

8. Contractor should ensure that there should not be any dust/dirt inside the 

SFU/MCCBs. 

9. Contractor should maintain all required spare parts like MCB’S, Fuse Base with 

Fuse Carrier, Fuses of different Ratings, Closing & Tripping Relay Coils, Elmex 

Connectors, Lugs, Ferrules, Aden blocks, Contactors NO/NC Contacts, Breaker 
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Switches/Knobs/Selector Switches/Knobs/Neutral links/Push button Stations & 

other related items. 

10. Contractor should attend the problems immediately in case of nuisance tripping of 

breaker/Relays and any other malfunctions,  

11. Contractor should ensure that there should not be any modifications in Power & 

Control supply in the existing system if required, this has to get approved before 

executing the work & modifications has to be incorporated in the drawing. 

12. Contractor should ensure that there should not be any dust on the 

panels/Relays/Space Heater bus/Bus Bar chambers/Cable Alley etc., and the 

above items are to be checked at interval of every One Month. 

13. Contractor should not bypass any safety procedures, accidents caused due to 

negligence of safety is the sole responsibility of the contractor. 

14. Contractor should Display Caution Board while doing maintenance work on Live 

Parts. 

15. Contractor should arrange to check secondary injection test of all the relays on HT 

& LT Panels once in a year, payment for which will be made extra. 

 

16. All LDB’S and PDB’S has to be checked up once in every three months or in 

between if required for Healthiness of ELCB’S and all terminations inside the board. 

17. Faulty ELCB’S should be replaced immediately, if found, after approval from 

Electrical Engineer. 

18. Modification of circuits/isolators in DB’S has to be carried out only after the approval 

of Electrical Engineer. 

 

iii) BUS DUCTS 

This includes HT panels, LT Panels & all Distribution Panels. 

Routine Maintenance:  

(i)  General checking of all the Bus Bars for abnormalities like spark, Heat up etc... 

(ii) General inspection of Bus Bars fixing insulators, Supports, tightness of bus bar 

joints. 

(iii) General inspection of Bus Bars supporting insulators/Bushings for crack etc... & 

rectification           of the same. 

(iv) General cleaning of Bus ducts & wiping of dust. 

 

iv) 11KV PANEL 

1. Checking &making of relay adopted settings. 

2. Checking IDMT checks. 

3. Checking INST checks. 

4. Checking of LED Indication, Master Trip relay. 

5. Testing of Relay coil, pick up DC voltage &Flag indication. 

6. Checking CT test 

7.. Checking PT test 

8 . Checking IR Value by10 KV megger, micro ohm test, close/open time test. 

 



 

28  

v) CAPACITOR BANKS –  . 

1. General checking of capacitor banks for charging and discharging and working 

conditions. 

2. Changeover of capacitor banks alternatively every week on each panel. 

3. General checking of power & control supply of the bank for abnormalities & 

rectification of the same in case of any faults. 

4. General checking of safety devices like contactor, O/L, Fuses etc., & rectification 

of the same. 

5. Capacitor bank should be operated in such a manner that PF should not fall below 

0.9 Penalty will be imposed if PF falls below 0.9 

6. General cleaning of Capacitor Banks should be carried out at regular intervals, as 

per standards. 

 

vi)  HT & LT CABLES 

This includes HT Cables from HT Yard to switch gear room, HT Cable trenches, LT 

cables, Transformer room, Switch gear room. Plant room, from plant room & 

switchgear room to each individual distribution board. 

1. General inspections of cables end terminations on both the sides for 

abnormalities like Heat Up, Loose connection etc. & rectification of the same 

immediately. 

2. General checking of cable route markers, Positions etc. including painting of 

cable markers at every six months interval both inside & outside the switch gear 

room. 

3.In case if any cable fault observed this should be attended immediately and power 

supply should be restored within shortest time. 

Should ensure and maintain cable marking tags for identification at the beginning 

& ending of cable. 

 

vii)  ELECTRICAL HIGH AND LOW SITE LIGHTING & POWER DISTRIBUTION 

BOARDS, LIGHT FITTING, POWER POINTS ETC., 

This means lower side power distribution, which includes all lighting and power 

distribution systems in the Lab area, Kitchen area, Equipment rooms and Clean 

rooms. 

1.Contractor should check each DB’S end terminations for proper tightness and 

check heat up of wires & bus links and should correct any wrong things if found. 

Also, Contractor should check ELCB working /healthiness conditions once every 

month in above places by trip test method. 

2. Contractor should ensure that no DB Cover is left open without screws/glass as 

this may lead to accidents. Hence contractor should ensure the DB covers should be 

tightened properly & enclosing DB glass cover should be fixed properly, Any 

damages found should be replaced/Repaired immediately. 

3. Contractor should maintain cleanliness of DB’S & should be free from dust and 

foreign material. 
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vii) LIGHTING SYSTEM 

a) Street Lights & Flood Lights     

b)  Building Light fittings      

c)  Ceiling fans      

d)  Exhaust Fans       

e)  All related power points  

f) Main Gate               

1. This includes all breakdowns, preventive and routine maintenance. Some 

of the common area lighting like Seminar Halls, Lecture Halls, AHU Rooms, 

Switch gear room, Street Lights, Pathway Lights, Periphery Lights etc. has 

to be checked periodically and should register in log book or complaint book 

and should be rectified after approval of Electrical Engineer in charge. 

2. All power points have to be checked for any kind of faults and power supply 

has to be restored in one attempt. Diagnosis in tracing out the faults is purely 

responsibility of the contractor.  

3. All common area lighting fixture glass/dome covers have to be cleaned 

periodically. All necessary spares required for Lighting, Exhaust and ceiling 

fans as well as power distribution system should be maintained by the 

contractor to avoid breakdowns. Payment for all such spares will be made 

as per the agreed rates. 

4. A detailed inventory should be made by the contractor about replacement 

of spares for all lighting, heating and power distribution system. Payment 

will be made as for works maintains out duly certified by the Electrical 

Engineer-in-Charge.  

 

viii)  EARTH PITS 

This includes maintenance of all the earth pits inside the premises. 

1. Earth pit resistance has to be checked at every six months for all earth pits, 

Contractor has to make his own arrangements to carry out above job including 

arrangement of calibrated earth tester, connecting probes, electrodes, labour etc..  

2. Measurement of earth resistance includes removing of earth pit chamber covers, 

isolation of main earth strips and connected strips, recording of value, reconnection 

of disconnected strips, replacement of corroded ones by GI coated fasteners items 

and emerging of strips, watering of earth pits, putting back earth chamber cover to 

the original position, marking of earth pits nomenclature etc..  

3. A detailed Test report should be submitted to the Electrical Engineer after 

completion of work and detailed history record has to be maintained at work place. 

4. Contractor should provide all necessary safety devices like safety shoes uniforms, 

goggles, hand gloves, safety belt, ear plugs, safety instruction etc. 

 

BREAK DOWN MAINTENANCE 

Any Breakdown in the Transformer/s should be attended immediately by the 

experienced/Known Personnel and work should be completed in one shot. 

PREVENTIVE MAINTENANCE 
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 Monitoring of Load 

 -Monitoring of Voltage. 

 Monitoring of Temperature 

 -Monitoring of Terminal connection on HT & LT side. 

 Monitoring of Bushings 

 Checking of cable boxes and gasketed joint. 

 Checking of safety devices like Relays, Fuses etc for their proper functioning 

accuracy.  

 Checking of operating mechanisms, Motors, Bearings, gear boxes, greasing, 

lubrication, General cleaning where ever required 

 Should Check IR Value of Transformer on HT/LT side once in a year & Test 

certificate should be produced for the same 

 Should check operation of Gate switch of Transformer at least once in a year. 

 Should check the earthing connection of the equipment, Door gate etc for 

healthiness, if abnormalities found, should be attended immediately. 

 Contractor should also arrange to check the general operation of RTCC panels like 

power, control circuits and attending to any breakdown 

Note: Contractor should prepare a Chart for carrying out Preventive Maintenance for 

any Equipment/item before carrying out the work and should be submitted to the 

Electrical Engineer for approval of the same.  

 

LIASIONING WORK 

1.Liasioning work with  TATA/ MSEB/BEST Power, Electrical Inspectorate, DOT and follow 

up with other AMC agencies to be done at his own arrangements. 

2. TATA/ MSEB/BEST Power Liasioning work with TATA/ MSEB/BEST Power includes 

lodging the complaints getting temporary    connections, renewal of temporary connections, 

bills clarifications out bills payment by cheque issued by SBI 

3. Arranging   electrical consultant for any faults or any test and follow up to be done at his 

own arrangements &cost 

3. Lodging the complaints for critical Equipment’s, Coordination with all AMC Contractors 

for rectification of faults/problems, follow up of preventive/schedule maintenance etc. 

 

   DOCUMENTATION 

Substation Equipment’s parameters should be recorded in daily logbooks. 

Contractor should maintain individual History Records for all critical equipment’s, earth pits 

and other safety related items, this history record should have all the details of work carried 

out on day to day, monthly, quarterly, half yearly and yearly. Detailed inventory records like 

materials movement, material consumption, materials disposed etc. also should be 

maintained. In all documents, for each work, contractor should get signature from Engineer 

In-charge (Electrical) or his nominees  

Necessary registers for maintaining records/logs will be provided by the department. 

 

   ADDITIONAL SCOPE OF WORK 
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1. Attending to day-to-day fault of any kind of light/fan fittings, water heaters, water 

pumps, motor starters, UPS panel, HT /LT cables, LT Panel, HT Panel and 

Transformers etc. Changing of Bulbs, CFLs, Tubes, LED fixtures, Chokes, Call Bell 

etc. in all floors of Bank Building   at   Main Branch Mumbai maintenance of light 

fixtures in lift lobby, Terrace, Façade lights, Ground Floor Boundary lights, & lights 

in staircases, basements of BKC premises. 

2. Attending to faults in main switches, distribution boards, ACB’s, OCB's, MCB's, 

MCCB's panel board etc. In case of major breakdown, the contractor should assist 

the in charge /department staffs till the rectification of the defects. Any charges 

towards engaging services of an expert agency for maintenance / rectification of 

major faults for 11 KV substation equipments shall be done at his own arrangements 

&cost 

3. Attending cable faults, termination of cable, re-termination, if required. The 

contractor shall arrange to give temporary connection if the cable fault could not be 

rectified within a day 

4. Operation and maintenance of all major electrical installations in accordance with 

Manufacture’s specifications, instruction Manuals, IE rules and other rules as 

specified by CEIG/CEA and BEST 

5. To check the Power Factor (PF) and operate the capacitor bank for maintain PF 

above 0.98. A proportionate amount shall be deducted from the monthly bill 

submitted by the contractor, in case power factor falls below the minimum stipulated 

level due to any negligence in maintenance by the contractor. 

6. Checking of all earth electrodes at least once in six months including watering them 

at regular intervals, continuity of earth, measurement of earth resistance and 

maintain E-N voltage below 2 Volts. 

7. Replacement of tubes, lamps, oil, CRC, CTC fuses and other accessories with the 

spare parts provided by the Bank. 

8. Constantly coordinate with the related equipment maintenance contractors for UPS, 

Water purifiers, etc. and get the servicing done by them. 

9. During breakdowns, the electrical staff should immediately rectify the problem or 

contact the respective equipment maintenance contractor, if any, for attending the 

breakdown. 

10. Any other work assigned by the P&E Dept. / Engineer in-charge of the Bank related 

to the electrical work but not covered above. Services may be availed for lift / pump 

operations if required. 

11. In case the Contractor supplies any material for the electrical work, the cost of the 

material will be borne by Bank. The necessary vouchers /invoices are required to 

be submitted for the same by the contractor for settlement of his bills. In such case, 

bank shall pay cost of materials on actual plus 10% towards overhead and profit. 

12. Charges for Scaffolding, Centering, Shuttering, Cradle (Jhula) etc will not be paid 

extra for any works related to maintenance/repair/replacement. 

13. Contractor shall follow the prescribed formats/procedures for receiving complaints, 

receiving the work slips duly sanctioned and preparation of bills etc. as stipulated 
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by the bank from time to time. 

14. Contractor shall maintain a proper record/register indicating reasons for not 

attending to any particular complaint within time schedule, failing which penalty shall 

be levied. 

 

III) Preventive / Corrective Maintenance: 

1. Preventive maintenance of all electrical installations to be carried out in a well-

planned manner with periodicity as detailed in general or as directed. 

2. Servicing of all panels, DB’s on various floors on quarterly basis. 

3. Routine preventive maintenance works such as checking and tightening of 

electrical wiring connections/joints and replacing accessories as and when 

required. 

 

IV) Operation and maintenance of Fountain near VIP Lift: 

1. Operation and maintenance of fountain and lights near VIP lift of Bank’s BKC 

premises.  

2. The Fountain Tank to be filled with Water at the required frequency to maintain 

the required level. Scope also includes, cleaning of fountain tank and testing of 

water and ensuring prevention of mosquito breeding in the water. Water test 

report of two samples every month shall be obtained from a reputed certified 

laboratory to be submitted along with monthly bills. 

V) Cleaning: 

1. Cleaning and checking of all electrical appliances such as light fittings, ceiling/ 

exhaust fans, switchboard, cable boxes, panels etc., once in a quarter. 

2. Cleaning of the meter/MCCB/Feeder Pillars/ distribution boards located at various 

locations on monthly basis. 

3. Cleaning of LT/HT panel room, DG Panel, transformer room, Electrical Room, 

cooling tower panels etc. These areas should be kept neat and clean. 

 

VI) General: 

1. All the removed materials for routine maintenance works should be brought to the 

office for accountability and a separate register needs to be maintained showing all 

received/used electrical consumables supplied by the Bank. No materials should be 

left anywhere in the campus. 

2. All tools and machinery required for routine works, preventive maintenance etc., such 

as pliers, cutter, screw drivers, spanner set, blower, drill machine, crimping tool, 

megger, multi meter, earth tester, pipe wrench, tripod, ladder, safety equipment's etc. 

shall be provided by the contractor. One complete set of all tools and tackles to be 

maintained at site. 

3. All consumables like cotton waste, greases, Vaseline, fuses, tube rods, bulbs, 

chokes, starters, etc. would be supplied by the Bank. The contractor will be 
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responsible to receive material and maintain proper inventory of the stock. 

4. All breakdown calls/complaints received during normal working hours should be 

attended to as early as possible. No complaints should be left unattended and not be 

postponed to next day. 

5. Any damage is caused to any equipment/or items available at the office premises 

due to negligence of the contractor’s work force shall be entirely on contractor, the 

amount so involved on this account shall be deducted from the payment due to 

contractor. 

6. In case of emergency, for emergency repairs whenever required, prior permission 

from the engineer in-charge of Bank shall be obtained to engage the personnel on 

overtime, however no over- time shall be payable. 

7. All preventive maintenance of transformers, DG sets, HT panel, MV panel and rising 

main panels will have to be carried out on holidays for which no overtime will be 

payable. 

 

VII) Replacement of Spares: 

Cost of spares such required for replacement/maintenance of the Electrical items, shall be 

borne by the Bank but before replacement consent of the engineer in-charge/written work 

order is to be obtained by the contractor.  

 

VIII) Coordination with Local Authorities: 

Co-ordinating and Liaoning with Lift Inspector, PWD officials, EB authorities & TATA/ 

MSEB/BEST Power offices for any statutory matter related to Electrical Connection to the 

premises. 

 

IX)      Visit of Senior Electrical Engineer: 

Arrange visit of a Senior Electrical engineer having license for LT/HT work once in a quarter 

for inspection and submit report to   Bank’s Engineer about his observations. He should 

also visit whenever major repairs are involved in Tower.  

 

X) Maintenance of Register: 

 The contractor is required to maintain following registers during the job of AMC 

i. Daily operation registers of Equipments installed as per Check lists given 

ii. DG operations log book 

iii. Daily readings of HT & LT 

iv. Last Inspection report by Electrical Inspector, remarks and compliance details 

v. Register for Day to day repair & routine maintenance activity to be got verified by IMD 

team. 

vi. Stock register for materials supplied by Bank. 

 

a. The contractor will deposit an amount equal to 5% of the contract value towards 

Security Deposit for the due performance of the contract, which shall be refundable 
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after expiry/termination of the contract. The deposit shall not bear any interest. 

 

b. The contractor will obtain at his own cost, any license or permission of any sort 

whatsoever (viz., labour license from Assistant Labour Commissioner (Central), 

Mumbai / Navi Mumbai and register with Employees’ State Insurance Corporation 

and Office of the Regional Provident Fund Commissioner, Mumbai, Service Tax, 

Income Tax etc.) that may be required under various Acts from the Central/State 

Government Authorities for carrying out the said activity in the premises of the Bank 

and such Registrations and License for engagement of contract workers for such 

purpose within one month from the date of issue of work order. 

 

c. The contractor will comply with the provisions of all Labour Laws, which are 

applicable to ‘the Contractor’ or his employees and shall be solely responsible for 

liabilities arising out of such compliance, non-compliance or implementation or non-

implementation. The contractor will furnish proof of compliance of all Labour Laws 

requirements including obtaining licenses, filing of monthly/quarterly/annual returns 

and any other statutory requirement and furnish calculations and proof of payments 

made to all Government/Statutory Authorities under EPF, ESIC, Labour Welfare 

Fund Act, Payment of Bonus Act, etc. within time limit allowed under the respective 

Acts and all other statutory rules as amended from time to time. 

 

d. The contractor will indemnify the Bank from all liabilities arising out of any payment 

made by the Bank to Government (Central/State, Semi-Government), statutory 

authority or any payment made under any statute/notification of the Government 

(Central/State) or statutory authority in respect of his employees or in respect of 

any claims made by the contractor’s employees against the Bank. 

 

e. The contractor will be responsible for maintenance of proper records as 

required under the provisions of various Labour Laws / Statutory Acts applicable to 

the contractor and contract employees such as attendance register, overtime 

register, advance register, register of deductions for damage & loss, register of fines, 

accident register etc. and produce them for inspection as and when demanded by 

Bank or any appropriate Labour authorities. The contractor shall also issue Form-

XIV (employment card) to their personnel. 

 

f. The contractor will make the payment to personnel engaged by him as per 

minimum wages notified by the Office of the Regional Labour Commissioner 

(Central), Mumbai from time to time. The contractor shall satisfy the Bank showing 

adequate recorded proof that the minimum wages, ESI, contribution to provident 

fund as applicable are being paid to his personnel as required under various 

Statutory Acts notified by the Government from time to time. 

 

g.    The contractor will provide weekly off / holidays to his personnel as per 

applicable laws/ labour laws but it will be his responsibility to ensure uninterrupted 
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services on all days. 

 

h. The contractor will ensure that the character and antecedents of the 

personnel engaged by him are duly verified before such engagement. The contractor 

will submit the list of his personnel to be deployed at the Bank along with their 

personal details like name, age, date of birth, permanent address etc. for approval. 

The Bank has the right to advise the contractor to replace any of the personnel 

engaged by him who are found unsuitable; the contractor shall immediately replace 

such personnel. The contractor shall provide identity cards to his personnel. The 

contractor should get the Police verification done for his staff deployed in the 

premises and the documentary details to be submitted to Bank. 

 

i.   The contractor will not employ any person who is prohibited by law from being   

employed. The personnel deployed by the contractor should not suffer from any 

infectious disease and should be able- bodied persons. 

 

j. The contractor will ensure that none of his personnel report for duty in drunken state 

or consume drugs, prohibited substances, smoke, etc., while on duty. 

 

k. The contractor should issue proper uniform to the employees engaged in BKC 

site with the agency name indicated clearly on the uniform. The contractor will take 

necessary safety measures and he/she is solely responsible for the safety of personnel 

engaged by him. The contractor shall provide appropriate uniform, shoes, gloves, 

accessories & tools that would ensure safety against insects & snakes, dogs and 

electrocution to all personnel and ensure their cleanliness and upkeep. 

 

l. The Bank shall not be responsible for any accident/injury or loss of life of any of the 

persons engaged by the contractor that may take place while executing the contract. Any 

compensation or expenditure towards the treatment of such injury or loss of life shall be 

sole responsibility of the contractor. At his cost, the contractor shall obtain 

appropriate/adequate insurance policy to his personnel towards meeting the liability of 

compensation arising out of death, injury, disablement, etc. at work. 

 

m. The contractor will abide by all the rules and regulations laid down by the Bank 

authorities from time to time. 

 

n. The contractor or his personnel shall not any time do, cause or permit any nuisance at the 

site / do anything which shall cause unnecessary disturbances or inconvenience to the 

occupants/visitors at site or near the site of work. 

 

o. Suitable space in the MV panel room at the basement of Bank and a telephone having 

intercom facility shall be provided. The contractor shall keep the area allotted in habitable 

and clean condition and would not allow storage of any unauthorized material. 

p. The contractor will be responsible for all acts done by the personnel engaged by him and 
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for maintenance of proper discipline by his personnel at the premises of the Bank. Any 

act of indiscipline/misconduct/theft/pilferage on the part of any personnel engaged by the 

contractor, resulting in any loss to the Bank in kind or cash will be viewed seriously and 

the Bank shall have the right to levy damages or fine from the contractor and even 

terminate the contract forthwith. 

 

q. Care must be taken to ensure while carrying out the work so that no fittings, fixtures, 

furnishings are damaged. Any damages done to the same or any other property will have 

to be repaired / replaced by the contractor, failing which the Bank will get them 

repaired/replaced at risk and cost of the contractor. 

 

r. In the event, any damage is caused to the movable or immovable property of the Bank or 

to the property of employees of the Bank, the Bank reserves the right to compute the 

damage in terms of money and to deduct the money from the bill of the contractor or from 

the amount payable to the contractor by the Bank and the remaining amount, if any, by 

the way of civil damages. 

 

s. The contract is for providing maintenance services and not for supply of Contract Labour. 

The workers employed by the contractor for providing the services shall be his/their 

employees and not of the Bank. 

 

t. The personnel engaged by the contractor will not have any employee-employer or 

master- servant relationship with the Bank and they shall not have any claim whatsoever 

for employment in the Bank now or at a future date. 

u. The contractor will remove his personnel peacefully on expiry of contract or on termination 

of the contract. 

v. The contractor will not sub-contract the works unless permitted specifically by the Bank 

in writing. 

w. The contractor will submit the bills in the first week of every month along with monthly report 

for the works carried out in the previous month. The bank shall pay AMC charges on 

monthly basis upon submission of bills by the contractor and certified by the concerned 

employee/official to the effect that the maintenance works have been carried out as per 

the contract. Applicable TDS will be deducted while making the payment. The contract is 

liable for termination by giving 1 month notice by the Bank and 3 months’ notice by the 

contractor. However, if the services are found to be unsatisfactory the contract will be 

terminated by the Bank without allowing any notice period. 

 

x. The contractor should provide Mobile Phones to Electrician and wiremen engaged in site 

for communicating 24 x 7 basis with duty personnel. 

 

y. The contractor will execute the agreement related to this contract on stamp paper as per 

proforma prescribed by the Bank. 

 
Engagement terms of labour: 
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i. The agreement between the Bank and the contractor shall be purely on the basis 

of service agreement. The Contractor shall make his own arrangements for the 

engagement of the labour. 

ii. In respect of the engagement, employment, wages, transport, paying, feeding, 

housing and working conditions of labour and of all matters connected therewith, 

the contractor shall be solely responsible and liable. 

iii. During the continuance of the Contract, the contractor shall at all times be liable 

to obligations imposed on him by the provisions and requirements of any Central 

or State Statute ordinance or other law or any Regulation or Bye-law of any local 

or other duly constituted authority which may be applicable including any such law 

regulation or order passed or made or coming into force during the period of the 

Contract. 

iv. The Contractor shall comply with the provision of all labour legislation including  

the  requirements of: 

1. The payment of Wages Act 

2. Owner's Liability Act 

3. Workmen's Compensation Act 

4. Contractor Labour (Regulation & Abolition) Act 1970 and Central Rules 1971 

5. Apprentices Act 1961 

6. Any other Act or enactment relating thereto and rules framed thereunder from time    

to time. 

v. The successful tenderer shall keep all mandatory records like PF, ESI, Bonus etc. 

of his employees deployed at SBI, LHO, BKC, Bandra, Mumbai as per 

requirement of the labour enforcement inspector from time to time. 

vi. The successful tenderer shall take necessary license from the Asst. Labour 

Commissioner and comply with the central Labour Act of 1970. 

vii. The successful tenderer shall have to take necessary insurance coverage for his 

workmen and keep Bank indemnified against risk. Copy of such insurance 

premium receipt shall be submitted to the Bank before the release of first payment. 

           Accidents: 

The Contractor shall within 24 hours of the occurrence of any accident or mishap 

at or about the Site or in connection with the execution of the work shall report such 

incident to the Bank. The Contractor shall also report such accident to the 

competent authority whenever such report is required. 

 Insurance of Works 
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Workman insurance policy should be submitted to the Bank before commencing 

the work. Contractors shall cover all the men and laborer’s, deployed by him on this 

work under an adequate comprehensive contractor's all risk policy, to insure 

Workmen and third party insurance etc. 

 

1. The work is to be carried out in occupied office premises in Bank’s BKC Complex 

and hence the contract shall be governed by the rules of the Bank, regarding the 

working hours, supply & removal of materials etc. The contractor and his men shall 

not cause disturbance to the customers/ staff of the Bank. 

 

2. The contractor should make proper safety arrangements like safety belts and 

helmets, etc. for the persons working on site. Contractor shall provide individual 

identity card to each of his staff /worker as per the approval format. The identity 

card shall be carried and displayed by the person during his entire presence or 

working in the premises. 

Work during nights and holidays 

Subject to any provision to the contrary contained in the contract no permanent 

work shall save as herein provided be carried on during the night or on holidays 

without the permission in writing of the State Bank of India/SBI/Architect, save when 

the work is unavoidable or absolutely necessary for the saving of life or property or 

for the safety of the work in which case the contractor shall immediately advise the 

State Bank of India/SBI/Architect. However the provision of the clause shall not be 

applicable in the case of any work which becomes essential to carry by rotary or 

double shifts in order to achieve the progress and quality of the part of the works 

being technically required and continued with the prior approval of the State Bank 

of India/SBI/Architect at no extra cost to the State Bank of India/SBI. 

All work at night after obtaining approval from competent authorities shall be carried 

out without unreasonable noise and disturbance so as to avoid disputes with the 

neighbours. 

 

No compensation for restrictions of work 

If at any time after acceptance of the tender OF SBI shall decide to abandon or 

reduce the scope of work for any reason whatsoever and hence not require the 

whole or any part of the work to be carried out, the SBI /Architect shall give notice 

in writing to that effect to the contractor and the contractor shall act accordingly in 

the matter. The contractor shall have no claim to any payment of compensation or 

otherwise whatsoever, on account of any profit or advantage which he might have 

derived from the execution of the work fully but which he did not derive in 

consequence of the foreclosure of the whole or part of the work. Provided that the 

contractor shall be paid the charges on the cartage only of materials actually and 

bona fide brought to the site of the work by the contractor and rendered surplus as 

a result of the abandonment, curtailment of the work or any portion thereof and then 

taken back by the contractor, provided however that the State Bank of 

India/SBI/Architect shall have in such cases the option of taking over all or any such 
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materials at their purchase price or a local current rate whichever is less. In case of 

such stores having been issued from State Bank of India stores and returned by 

the contractor to stores, credit shall be given to him at the rates not exceeding those 

at which were originally issued to the contractor after taking into consideration and 

deduction for claims on account of any deterioration or damage while in the custody 

of the contractor and in this respect the decision of State Bank of India/SBI/Architect 

shall be final. 

 

Suspension of work 

i)  On account of any default on the part of the contractor, or 

a) For proper execution of the works or part thereof for reasons other than the default 

of the contractor, or 

b) For safety of the works or part thereof. 

c) The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that behalf by 

the State Bank of India/SBI/Architect. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 

The contractor shall be entitled to an extension of time equal to the period of every such 

suspension. No compensation whatsoever shall be paid on this account. 

 

Action when the whole security deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall have 

rendered himself liable to pay compensation amounting to the whole of his security deposit 

the Architect/Consultant shall have the power to adopt any of the following course as they 

may deem best suited to the interest of the State Bank of India/SBI. 

a)  To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security 

deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI 

b)  To employ labour paid by the SBI and to supply materials to carry out the work, or any 

part of the work, debiting the contractor with the cost of the labour and materials(the 

cost of such labour and materials as worked out by the SBI/Architect shall be final and 

conclusive against the contractor) and crediting him with the value of the work done, 

in all respects in the same manner and at the same manner and at the same rates as 

if it had been carried out by the contractor under the terms of this contract the certificate 

of Architect/Consultant as to the value of work done shall be final and conclusive 

against the contractor. 

c)  To measure up the work of the contractor, and to take such part thereof as shall be 

unexecuted, out of his hands, and to give it to another contractor to complete in which 

case any expenses which may be incurred in excess of the sum which would have 

been paid to the original contractor, if the whole work had been executed by him (of 

the amount of which excess the certificates in writing of the Architects/ Consultant shall 

be final and conclusive) shall be borne by original contractor and may be deducted 
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from any money due to him by SBI under the contract or otherwise, or from his security 

deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall 

have no claim to compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or make any 

advances on account of, or with a view to the execution of the work or the performance 

of the contract and in case the contract shall be rescinded under the provision 

aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 

work thereto for actually performed under this contract, unless, and until the 

Architect/Consultant will have certified in writing the performance of such work and the 

value payable in respect thereof, and he shall only be entitled to be paid the value so 

certified. 

 

Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 

adjusted an insolvent or being an incorporated company shall have an order for 

compulsory winding up voluntarily or subject to the supervision of Government and of 

the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable 

satisfaction of the SBI/Architect that he is able to carry out and fulfil the contract, and 

to give security therefore if so required by the SBI.  

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 

execution to be issued or shall suffer any payment under this contract to be attached 

by or on behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through 

the Architect/Consultant or shall charge or encumber this contract or any payment due 

to which may become due to the contractor there under. 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the 

SBI through the Architect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due 

progress as would enable the works to be completed within the time agreed upon, or has 

failed to remove the materials from the site or to pull down and replace work within seven 

days after written notice from the State Bank of Indiathrough the Architect/ Consultant 

that the said materials were condemned and rejected by the Architect/ Consultant under 

these conditions; or has neglected or failed persistently to observe and perform all or any 

of the acts, matters or things by this contract to be observed and performed by the 

contractor for seven days after written notice shall have been given to the contractor to 

observe or perform the same or has to the detriment of good workmanship or in defiance 

of the State Bank of India/SBI’s or Architect’s/Consultant’s instructions to the contrary 

subject any part of the contract. Then and in any of said cases the State Bank of India 

and or the Architect/Consultant, may not withstanding any previous waiver, after giving 

seven days’ notice in writing to the contractor, determine the contract, but without thereby 
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affecting the powers of the SBI or the Architect/Consultant or the obligation and liabilities 

of the contractor the whole of which shall continue in force as fully as if the contract had 

not been so determined and as if the works subsequently had been executed by or on 

behalf of the contractor. And, further the State Bank of India through the 

Architect/Consultant, their agents or employees may enter upon and take possession of 

the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the 

premises or on the adjoining lands or roads, use the same by means of their own 

employees or workmen in carrying on and completing the work or by engaging any other 

contractors or persons to complete the work and the contractor shall not in any was 

interrupt or do any act, matter or thing to prevent or hinder such other contractor or other 

persons employed for completing and finishing or using the materials and plant for the 

works. When the works shall be completed or as soon thereafter as convenient to the 

State Bank of India or the Architect/Consultant shall give a notice in writing to the 

contractor to remove his surplus materials and plants and should the contractor fail to do 

so within 14 days after receipt thereof by him the State Bank of India sell the same by 

public auction after due publication and shall adjust the amount realized by such auction. 

The contractor shall have no right to question any of the act of the State Bank of India 

incidental to the sale of the materials etc. 

 

Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the 

meaning of the specifications, design, drawings and instructions herein before mentioned 

and as to the quality of workmanship of materials used on the work or as to any other 

question, claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings, specifications, estimates, instructions, orders or these 

conditions or otherwise concerning the work or the execution or failure to execute the 

same, whether arising during the  

 

progress of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as mentioned hereinafter : 

 

i)  If the contractor considers that he is entitled to any extra payment or compensation in respect 

of the works over and above the amounts admitted as payable by the Architect/ STATE BANK 

OF INDIA or in case the contractor wants to dispute the validity of any deductions or recoveries 

made or proposed to be made from the contract or raise any dispute, the Contractor shall 

forthwith give notice in writing of his claim, or dispute to the Asstt. General Manager, SBI, Local 

Head Office,3rd floor,C-6,G-Block Synergy Building, Bandra- Kurla Complex, Bandra (East), 

Mumbai and endorse a copy of the same to the Architect, within 30 days from the date of 

disallowance thereof or the date of deduction or recovery. The said notice shall give full 

particulars of the claim, grounds on which it is based and detailed calculations of the amount 

claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 

way liable in respect of any claim by the contractor unless notice of such claim shall have been 

given by the contractor to the Asstt. General Manager. SBI, Local Head Office,3rd floor,C-6,G-

Block Synergy Building, Bandra- Kurla Complex, Bandra (East), Mumbai i in the manner and 
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within the time as aforesaid. The contractor shall be deemed to have waived and extinguished 

all his rights in respect of any claim not notified to the Asstt. General Manager, SBI, Local Head 

Office,3rd floor,C-6,G-Block Synergy Building, Bandra- Kurla Complex, Bandra (East), Mumbai 

in the manner and within the time aforesaid. 

 

ii) Asstt. General Manager SBI, Local Head Office,3rd floor,C-6,G-Block Synergy Building, 

Bandra- Kurla Complex, Bandra (East), Mumbai-400 051/ Asstt. General Manager (ACCTS I & 

ADMN)Premises Section,Mumbai Main Branch,Mumbai Samachar Marg,Fort, Mumbai- 400 

001shall give his decision in writing on the claims notified by the contractor. The contractor may 

within 30 days of the receipt of the decision of the Asstt. General Manager SBI, Local Head 

Office,3rd floor,C-6,G-Block Synergy Building, Bandra- Kurla Complex, Bandra (East), Mumbai-

400 051 for conciliation along with all details and copies of correspondence exchanged between 

him and the Asstt. General Manager SBI, Local Head Office,3rd floor,C-6,G-Block Synergy 

Building, Bandra- Kurla Complex, Bandra (East), Mumbai-400 051. 

 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 

contractor shall, within a period of 30 days of termination thereof shall give a notice to the 

concerned Dy. General Manager &Chief Engineer of the SBI for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be deemed to have 

been considered absolutely barred and waived. 

 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, 

all disputes or differences arising out of the notified claims of the contractor as aforesaid and 

all claims of the SBI shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager and who will be Dy. General Manager & Chief 

Engineer. It will also be no objection to any such appointment that the Arbitrator so appointed 

is a SBI Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as SBI Officer. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator from SBI shall be appointed in the manner aforesaid by the said Chief General 

Manager. Such person shall be entitled to proceed with the reference from the stage at which 

it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief 

General Manager aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof 

and the rules made there under. It is also a term of the contract that if any fees are payable 

to the arbitrator these shall be paid equally by both the parties. However, no fees will be 

payable to the arbitrator if he is a SBI Officer. It is also a term of the contract that the 

arbitrator shall be deemed to have entered on the reference on the date he issues notice 

to both the parties calling them to submit their statement of claims and counter statement 

of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator 
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in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The cost of 

the reference and of the award (including the fees, if any of the arbitrator) shall be in the 

discretion of the arbitrator who may direct to any by whom and in what manner, such costs 

or any part thereof shall be paid and fix or settle the amount of costs to be so paid. 

Contractors seal and signature 

Place: 

 Date: 

                           INSTRUCTIONS FOR FILLING PRICE BID 

1. The tender amount is to be inserted in words as well as in figure in the space provided, 

in case of any discrepancies in the prices written in words and figures, the prices written 

in the words shall be considered to be correct. 

2. Rates quoted in the tender shall be inclusive of labour charges as per applicable 

minimum wages prescribed by statuary authority & materials, transportation, all 

applicable statutory payments viz. PF, ESI, Gratuity, Bonus, insurance for carrying out 

any work and necessary risk policy for covering the comprehensive risk of all employees 

etc (except cost of spares required for replacement/maintenance of the electrical items 

which should be borne by Bank). GST as applicable would be paid over and above the 

rate quoted. 

3. The amount quoted and accepted will be binding on the tenderer. In case of any change 

in Minimum Wages, GST or introduction of any new tax due to Statutory Act of The 

Government after the date of submission of tenders and during the tender period, the 

quantum of additional taxes so levied will be allowed to be charged extra as separate 

item without any change in price structure of the items approved under the tender. 

Similarly, if there is any reduction in minimum wages, tax etc. the same shall be deducted. 

Price structure will be solely dependent upon the rate approved as per work order and 

revisions of the same as per price variation/escalation clause mentioned in the tender. 

For claiming the additional cost on account of the increase in tax structure, the tenderer 

should produce proof from the concerned Competent Authorities for having paid 

additional tax on the services provided to the STATE BANK OF INDIA and can also claim 

the same in the invoice. 

4. The contractor shall make the payment to personnel engaged by him as per minimum 

wages notified by Office of the Regional Labour Commissioner (Central) from time to 

time. 

5. During the contract period, the contractor’s overhead and profit shall not be subjected 

to any variation in price. 

6. Bank has sought for required number of personnel to be deployed in the maintenance 

work. It will be duty of the bidder to ensure that the workers are getting one weekly off 

and leave as per the labour laws. The charges for reliever’s duty should also be quoted 

in the BOQ. 

7. Conditional tenders shall be summarily rejected.
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STATE BANK OF INDIA. 

LOCAL HEAD OFFICE, 3rd FLOOR, C-6,G- BLOCK, 

SYNERGY BUILDING, BANDRA-KURLA COMPLEX, 

BANDRA (EAST), MUMBAI-400 051 

PART-B 

 

BILL OF QUANTITIES 

ANNUAL MAINTENANCE CONTRACT FOR ELECTRICAL INSTALLATIONS (HT/LT) AND 

OPERATION OF ELECTRICAL INSTALLATION, TELECOM LINES (EXCEPT EPBAX), 

OPERATION OF CENTRALISED AIRCONDITIONER SYSTEM & WATER  PUMP OPERATION 

AT STATE BANK OF INDIA, MAIN BRANCH, MUMBAI. 

 

 

Amount in Words: (Rupees    

 per Annum. 

 Rate quoted for manpower should not be less than the current minimum wages Act of 

Ministry of Labour, Govt. of India,   

* Rates quoted in the tender shall be inclusive of labour charges & insurance for carrying out any 

work etc (cost of tools required for replacement/maintenance of the electrical items). 

* GST as applicable would be paid over and above the rate quoted. 

 

Place  

Date 

Sr. 

No. 

Description Number of    

personnel to 

be 

deployed 

Rate as 

per 

minimu

m wages 

Amount 

per 

month 

(Rs.) 

 Amount per 

year (Rs.) 

A.  Operation & Maintenance of Electrical Installations 

 Supervisor 
(Highly Skilled) 

1     

1 Licensed Electrician 

(Skilled) 

4     

2 Helper ( Semi Skilled) 2     

 Sub Total    

3 Contractor’s Over 

Heads, cost of tools & 

Profits 

   

 Total A    


