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SBI SULTANPURI (4846)

Tender ID - Del/AO2/RBO1/25-26/12

STATE BANK OF INDIA

Notice Inviting Tenders

State Bank of India invites ONLINE E-TENDERS from the Bank’s empanelled contractors Delhi circle for the
category upto 10Lacs and above Air Conditioning works for SBI SULTANPURI BRANCH,(4846) AT
SULTANPURI, NEW DELHI.

Air Conditioning works for SBI  SULTANPURI

1| Name of Work BRANCH,(4846) AT SULTANPURI, NEW DELHI.

2 | Time allowed for completion : | 60 Days from the date of handing over of the site.

Rs. 4,83,750/- (Rupees Four Lacs Eighty Three

3 | Estimated Amount Thousand Seven Hundred Fifty Only)

Rs. 4,840/- (Rupees Four Thousand Eight Hundred
Forty )Only)through ONLINE mode i.e. Debit
Card/CreditCard/Net Banking/NEFT/RTGS paid
throughthe portal of e-tendering.

4 Earnest Money Deposit

2% of the total value of the contract including

5 Initial Security Deposit Earnest Money.

6 Total Security Deposit 5 % of Total Contract Value

Last date and time of receipt of 30/06/2025 upto 3:00 pm

Tenders
Technical Bid :
State Bank of India
Address at which the tenders REGIONAL MANAGER, REGIONAL BUSINESS
8 are to be submitted OFFICE-1 (CODE-15353) 2ND FLOOR,23 NAJAFGARH
ROAD, NEW DELHI-110015. Price Bid: Price Bid to be
uploaded Online to arrive at Indicative Price Bid
www.tenderwizard.com/SBIETENDER
9 Date and time of opening .| 30/06/2025 up to 3:30 pm
Tenders )

Technical Bid: to be submitted in Hard Copy at

Office REGIONAL MANAGER,REGIONAL BUSINESS
OFFICE-1 (CODE-15353) 2ND FLOOR,23 NAJAFGARH
ROAD, NEW DELHI-110015.Price Bid: to be submitted
online \

www.tenderwizard.com/SBIETENDER

10 | Place of opening tenders

12 months from the date of handing over of the

" Defects Liability Period project to the satisfaction of Bank

12 | Validity of offer 90 days from the date of opening the tenders.
At the rate of 0.5% of the contract value per week
13 | Liquidated Damages which subject to a maximum of 5% of the accepted
contract value.
14 Rates This is an Item Rate Tender. Rates quoted by the
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SBI SULTANPURI (4846)

bidder shall be including all labour, Materials,
Royalties, Octori, taxes etc except GST which shall
be paid extra at the rate & as per Govt / Statutory
guidelines / Rules

If the vendor is found to have delayed the
running/in hand project beyond the prescribed time
15 Note: limit specified in related tender document, the
vendor will not be issued the new tender until
completion of the previous delayed work.

ASD ASD/ APG shall be deposited by the bidder
whose bid is accepted only if their bid amount is
7.5% or more below to the estimated cost put to
tender(]

The a Amount of such ASD / ASG shall be the
Additional Performance Deposit difference amount between 92.50% of the estimated
16 (ASD) / Additional Performance cost and the quoted price / bid
Guarantee (APG)

Bank Guarantee or FDR receipt favoring SBI

but drawn on any other nationalized Bank may also
be accepted as ASD / APG.ASD/APG should be
deposited/ submitted within 7 days of date of issue
of letter of

Acceptance.

The Bidders need to enclose list of on going works
in SBI Delhi Circle with scheduled completion date
as per NIT / work order. In case more than 2 works
(under SBI Delhi

Circle) are delayed beyond scheduled date of
17 Important Note completion, such bidders themselves should refrain
from participating in bidding process till their works
are completed and handed over to the Bank. Such
bidders may not qualify for the participation in
bidding process and their price bid may not be
opened at the sole discretion of the Bank

Mode of Submission of Tender: The tender shall be submitted in both physical and online in
two cover system in accordance with the procedure detailed herein below. Specified
documents shall be sealed in envelopes of appropriate size each of which shall be sealed.

1) First Envelope marked Cover 1 shall contain Earnest Money Deposit instrument as
per NIT

2) Envelope marked Cover 2 shall be of adequate size and shall contain envelopes
marked Covers 1 & tender document (Page 1 to 10 of this document along
with Undertaking as in Annexure- I and shall be properly sealed & signed. This
envelope shall be endorsed on the outside face as under:

"Air Conditioning works for SBI SULTANPURI BRANCH,(4846) AT SULTANPURI, NEW
DELHI.”

The envelope marked Cover 2 containing the tender documents/ Undertaking as in

Annexure- I as per instructions mentioned above shall be submitted in the office of
REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-15353) 2ND FLOOR,23
NAJAFGARH ROAD, NEW DELHI-110015.0N OR BEFORE 3.00 p.m. on 30/06/2025

Envelope marked Cover 1 & Cover 2 containing Earnest Money Deposit along with
Covering Letter and Processing Fee of Tender Document, tender
document/Undertaking as in Annexure- I will be opened first. If the Earnest Money
Deposit and tender document/Undertaking as in Annexure- I is not found as
prescribed, the tender shall be liable to be rejected.
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SBI SULTANPURI (4846)

Thereafter, the Price bid pf the successful firms / vendors will be opened online. The
L-1 quote will be considered as base price and reverse auction will be conducted
there from as per standard procedure. In case the date of opening of tenders is declared
as a holiday, the tenders will be opened on the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on
the next working day at the same time.

State Bank of India has the right to accept / reject any or all tenders without assigning any
reasons.

For E-Tender related queries: Service provider: M/s Antares Systems Limited, Registered
Office at: - #24, Sudha Complex, 3rd Stage, 4th Block, Bangalore - 560079. Ph: - 080-
49352000 / 40482000 Fax: - 080-49352034

Help Desk: Contact Person: Mr. Pravesh Mani /Mr. Tousik Ghosh / Mr. Kushal Bose Mobile no.
09044314492/ 09674758724/ 07686913157(0On working days-9 hours-18 hours)E-
mail:praveshmani.t@antaressystems.com/ tousik.g@antaressystems.com /
kushal.b@antaressystems.com

For any other queries the vendors may contact the Architect VIPIN GUPTA AND ASSOCIATES
NEW DELHI 9810549923

STATE BANK OF INDIA
SIGNATURE OF THE TENDERER
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SBI SULTANPURI (4846)
INSTRUCTIONS TO THE TENDERERS

Scope of Work

State Bank of India invites online Tenders from the Bank’s Empanelled Contractors Delhi circle
category Rs.10lacs and above for for the Air Conditioning works for SBI SULTANPURI
BRANCH,(4846) AT SULTANPURI, NEW DELHI.

1.1

Site and its Location

The proposed work is to be carried out at SBI SULTANPURI BRANCH,(4846) AT
SULTANPURI, NEW DELHI.

Tender Documents

2.1

2.2

2.3

2.4
3.0
3.1

The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner:

Instructions to Tenderers
General Conditions of Contract
Special Conditions of Contract
Additional Specifications
Drawings

Price Bid

The above documents shall be taken as complementary and mutually explanatory of
one another but in case of ambiguities or discrepancies, shall take precedence in the
order given below:

a) Price Bid
b) Additional Specifications

c) Technical Specifications

d) Drawings

e) Special Conditions of Contract
f) General Condition of Contract
g) Instruction to Tenderers

Complete set of tender documents including relative drawings can be downloaded from
e-tendering portal of the e-tendering service provider engaged by SBI

The tender documents are not transferable.

Site Visit

The tenderer must obtain himself on his own responsibility and his own expenses all
information and data which may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work. The
tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions, liaison

requirements with local authorities, traffic regulations in and around the site
etc;

The tenderer will be fully responsible for considering the financial effect of any or all the
factors while submitting his tender.
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SBI SULTANPURI (4846)

Earnest Money

The tenderers are requested to submit the Earnest Money of Rs. 4,840/- (Rupees
Four Thousand Eight Hundred Forty )Only) in the form of Demand Draft or
Bankers’ Cheque in favour of State Bank of India payable at New Delhi drawn on
any Bank in India.

EMD in any other form other than as specified above will not be accepted. Tender not
accompanied by the EMD in accordance with clause 4.1 above shall be rejected.

No interest will be paid on the EMD.

EMD of unsuccessful tenderers will be refunded/ returned within 60 Days of award of
Contract.

EMD of successful tenderer will be retained as a part of security deposit.

Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable
at Dehradun within a period of 7 days of acceptance of tender.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract value
is in the form of initial security deposit, which includes the EMD. Balance 3% shall be
deducted from the running account bill of the work at the rate of 10% of the respective
running account bills i.e., deduction from each running bill account will be 10% till total
3% of contract value is reached. 50% of the total security shall be paid to the
contractors on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract provided he has carried out all the work and attended to all the defects in
accordance with the condition of the contract and clearance, if any, of the observations
of the CTE of CVC.

No interest shall be paid to the amount retained by the Bank as Security Deposit.
Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract attached herewith within 7 days from the receipt
of intimation of acceptance of his tender by the Bank. However, the written acceptance
of the tender by the Bank will constitute a binding agreement between the Bank and
successful tenderer whether such formal agreement is subsequently entered into or
not.

Completion Period

Time is essence of the contract. The work should be completed in all respects in
accordance with the terms of contract within a period of 60 Days from the date of
handing over of the site.

Validity of Tender

Tenders shall remain valid and open for acceptance for a period of ninety days from the
date of opening price bid. If the tenderer withdraws his/her offer during the validity
period or makes modifications in his/her original offer which are not acceptable to the
Bank without prejudice to any other right or remedy the Bank shall be at liberty to
forfeit the EMD.

10.0 Liquidated Damages
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SBI SULTANPURI (4846)

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the
accepted Contract Value.

11.0 Rate and Prices:

11.1 The tenderers shall quote their rates for individual items both in words and figures. In
case of discrepancy between the rate quoted in words and figures the unit rate quoted
in words will prevail. If no rate is quoted for a particular item the contractor shall not
be paid for that item when it is executed.

The amount of each item shall be calculated and the requisite total is given. In case of
discrepancy between the unit rate and the total amount calculated from multiplication
of unit rate and the quantity the unit rate quoted will govern and the total amount will
be corrected.

11.2.1 The tenderers need not quote their rates for which no quantities have been given. In
case the tenderers quote their rates for such items those rates will be ignored and will
not be considered during execution.

11.2.2 The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the contractor
would be paid accordingly.

11.3 The tenderer should not change or modify or delete the description of the item. If any
discrepancy is observed he should immediately bring to the knowledge of the
Architect/Bank.

11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over
writing shall be duly attested by him.

11.5 Each page shall be totaled and the grand total shall be given.

11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc.
and deduction at source for Income Tax, Work Contract Tax etc. will be made as per
statutory rules.

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from
tube well or any other outside source, from approved laboratory.

11.5.3 The contractor is required to comply with all act of the Government relating to labour
and the rules and regulations made there under from time to time and to submit at the
proper times all particulars and statements required to be furnished to the appropriate
authorities.

12 Vendor has to submit in Hard copy the tender document along with all terms &
Conditions, Specifications and subsequent annexure and corrigendum’s duly
sighed and stamped by authorized representative/ signatory on becoming L1.

12.0 Nominated Contractor for Allied work, if any.

The contractor shall get allied works executed only through Contractors already in SBI's
Panel, for different categories of works.
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SBI SULTANPURI (4846)

Annexure-I

UNDERTAKING
(To be submitted along with the technical Bid)

REGIONAL MANAGER,

REGIONAL BUSINESS OFFICE-1 (CODE-15353)
2ND FLOOR,23 NAJAFGARH ROAD,

NEW DELHI-110015

Dear Sir,

Reg.:-

Air Conditioning works for SBI SULTANPURI BRANCH,(4846) AT

SULTANPURI, NEW DELHI.

1.

I / We refer to the tender notice issued by you for Interior Furnishing & Electrical Works
and allied works in connection with the above.

I undertake to submit in Hard copy the tender document along with all terms
& Conditions, Specifications and subsequent annexure and corrigendum'’s duly
signed and stamped by authorized representative/ signatory on becoming L1.
However we accept all the terms and conditions along with the specifications,
Drawings, Layouts etc defined in the tender documents.

I / We hereby offer to perform, provide, execute, complete and maintain the works in
conformity with the drawings, designs, conditions of contracts, specifications, schedule
of quantities relating to the works.

I / We have satisfied myself / ourselves as to the site conditions, examined the

drawings and all aspects of the tender conditions, subject to above, I / We do hereby

agree, should this tender be accepted in whole or in part, to:

Abide by and fullfill all the terms and provisions of the said conditions annexed here to,

Complete the works within 60 Days as per the work programme enclosed with the

tender in two or three shifts if considered necessary by the Employer / Consultants at

no extra cost to the Employer.

Earnest Money of Rs. 4,840/- (Rupees Four Thousand Eight Hundred Forty

)Only) in the form of Demand Draft / Banker’'s Cheque drawn in favour of State

Bank of India payable at New Delhi, respectively which, I / We note, will not bear

any interest and is liable for forfeiture.

I. If our offer is withdrawn within the validity period of acceptance by the
Employer.

Or

II. If the contract agreement is not executed by us within 7 days from the date of
receipt of the letter of acceptance.

Or

I1I. If we fail to pay the initial security deposit as stipulated.

Or

V. If the work is not commenced within 3 days after issue of work order.

I / We understand that you are not bound to accept the lowest or any tender you

receive.

The names of DIRECTORS of our Firm are:

1.
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SBI SULTANPURI (4846)

Yours faithfully,

Signature ..., .

Designation .......ccccceveiiviiiieninens

Name of Partner / Director of the Firm, authorized
to sign or name of person having power of attorney
to sign the contract. (Certified true copy of power
of attorney should be attached)

Signature and address of witnesses: a. Signature ..o

b. Signature.......ccoooe i
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SBI SULTANPURI (4846)

AGREEMENT

This agreement made on the day of Two Thousand

BETWEEN State Bank of India a corporation constructed under the State Bank of India Act,
1955 and having its Local Head Office at New Delhi and many other places, (hereinafter called
“the Employer”) of the one part and M/s through its
having its registered office at
(hereinafter called “the Contractor”) of the

other part.

WHEREAS the Employer is desirous of executing Certain Works to be carried out at SBI
SULTANPURI BRANCH,(4846) AT SULTANPURI, NEW DELHI.as per Schedule-I, to this
agreement and has caused Drawings, Bills of Quantities and Specification describing the work
to be done, prepared by SBI, New Delhi (hereinafter called "Employer”).

AND WHEREAS the said Drawings, the Bills of Quantities marked pages to
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties
hereto:

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender
and the Conditions of Contract and further subject to the Special Conditions set forth in
Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) as
per the said Drawings and as described in the said Specification and included in the said Bills
of Quantities for the sum of Rupees

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the sum of Rupees
to be paid at the time and in the
manner set forth in the said Conditions, the Contractor shall upon and subject to the
said Drawings and described in the said Specification and Bills of Quantities.

2. The Employer  shall pay to the Contractor the said sum of
Rs.

or such other sum as shall become payable hereunder at the times and
in the manner specified hereinafter.

3. The term “The Consultant” in the said conditions shall mean VIPIN GUPTA AND
ASSOCIATES, B-6 BHANOT APARTMENTS,5,LOCAL SHOPPING CENTRE, NEW
DELHI- 110 062or in the event of their ceasing to be Consultants for the purposes of
this Contract, such other persons as shall be nominated for that purpose by the
Employer, not being a person to whom the contractor shall object for reasons
considered to be sufficient by the Employer mentioned in the said Conditions. Provided
always that no persons subsequently appointed to be Consultants under this Contract
shall be entitled to disregard or overrule any decision or approval or direction given or
expressed by the Consultants for the time being.

4. The said Conditions, Specifications and Priced Bills of Quantities shall be
read and construed as forming part of this agreement, and the parties hereto shall
respectively abide by and submit themselves to the conditions and stipulations and
perform the agreement on their parts respectively in such Conditions, Specifications
and Priced Bills of Quantities contained.

This agreement is subject to jurisdiction of courts in Delhi only.
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SBI SULTANPURI (4846)

REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-15353) 2ND
FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015.shall exercise powers on behalf
of the said Employer for the purpose of the Contract Agreement.

Whereas both the parties agree to sign the following annexure Annexed to this
Agreement in token of their acceptance.

Agreement
General Conditions of contract.

) Special Condition of Contract.

V) Safety Codes.

V)

Specifications.

VI) Material Testing & Their Frequency.
VII) List of Approved Makes/ Brands
VIII) Priced Bill of Quantities.

IX) Drawings.

The Bank shall pay the contractor such sum as shall become payable hereunder at the
times and in the manner specified in the said Conditions mentioned in the General
Conditions of Contract.

Whereas the Contractor hereby undertakes and agrees to carry out and complete the
works within 60 Days from the date of handing over site or five days from the date of
issue of letter of acceptances, whichever is later. The Contractor agrees and has
deposited the sum of Rs.1,00,000/- by way of Initial Security Deposit for due fulfillment
of this Contract for the Works. It is agreed that the Security Deposit shall be deducted
from each running bills and refunded to the contractor as per clause 2 of the General
Conditions of the Contract Annexed herewith.

Whereas it is agreed that the earnest money amounting to Rs. 4,840/- (Rupees Four
Thousand Eight Hundred Forty Only) deposited by the Contractor in the form of
Demand Draft along with the tender shall be forfeited in full in case the Contractor does
not remit the Initial Security Deposit within the stipulated period of the start of the
works by the stipulated date mentioned in the award letter.

Whereas Shri is the accredited representative(s) of the
Contractor who would be responsible for taking instructions from the Employer in
relation to the Works. The Contractor agrees to pay Sales Tax or any other Tax on
material or finished works like Works Contract Tax, Turnover Tax etc. including Income
Tax in respect of this Contract of the Works and the Employer will not entertain any
claim whatsoever in this report nor the Employer shall be responsible to pay any Tax as
mentioned above. If due to non - payment of any of the aforesaid Tax or other Taxes
connected with the Works, the Contractor suffers any loss or damages occurred to the
Contractor and the Employer will be entitled to claim damages from the contractor for
non completion of the Work within 12 calendar months stipulated in Para 9, above.

Whereas the Contractor hereby declares the list of all the relative working with the
Employer which is annexed herewith.

OR
Whereas the Contractor declares that none of his relative is working with the Employer.
OR
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SBI SULTANPURI (4846)

Whereas the Contractor declares that he has associated himself with the agencies of
the appropriate classes of person for Sanitary and Water Supply Installation etc. or any
other specialized job to complete the works.

The Plans, Drawings, Specifications, Contract Documents and the Documents above
mentioned shall form basis of this Contract and the decision of REGIONAL
MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-15353) 2ND FLOOR,23
NAJAFGARH ROAD, NEW DELHI-110015for the time being as mentioned in the
Conditions of Contract in reference to all matters of dispute as to material,
workmanship or account and as to the intended interpretation of the clauses of the
Agreement or any of the document attached hereto shall be final and binding on both
parties and may be made rule of the court.

The work comprises of the ™ Air Conditioning works for SBI SULTANPURI
BRANCH,(4846) AT SULTANPURI, NEW DELHI.” as mentioned above and all
subsidiary and other works connected therewith on the same site as may be ordered to
be done from time to time by REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-
1 (CODE-15353) 2ND FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015for the
time being even though such works may not have been shown on the , Plans or
described in the said Specifications or Schedule of Quantities of various classes of Work
to be done.

The Employer through the REGIONAL MANAGER, REGIONAL BUSINESS OFFICE-
1 (CODE-15353) 2ND FLOOR,23 NAJAFGARH ROAD, NEW DELHI-
110015reserves himself the right of altering the Plans, Drawings and nature of Work of
adding to or omitting any items of work or having portions of the same carried out
departmentally or otherwise and such alterations or variations shall be carried out
without prejudice to this Contract.

All disputes arising out of or in any way connected with this agreement shall be deemed
to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine
the same.

The several parts of this Contract have been read to us and fully understood by us.

In Witness whereof the parties above named have executed these presents today and
year first hereinabove written.

Signed, Sealed and Delivered by:

Authorized Representative of Employer Authorized Representative of
Contractor
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SBI SULTANPURI (4846)

SCHEDULE 1

“Air Conditioning works for SBI SULTANPURI BRANCH,(4846) AT SULTANPURI, NEW
DELHI.” all as described in Tender and Drawings inclusive hereto as Specifications.

SCHEDULE 11

The following Letters/ Correspondence form a part of Agreement:

As witness our hands the day and year first written above,

In presence of

Signature: Signature by the said Employer
Name: Name:

Occupation: Designation:

Address: Address:

In presence of

Signature: Signature by the said Contractor
Name: Name:

Occupation: Designation:

Address: Address:
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1.0

SBI SULTANPURI (4846)
GENERAL CONDITIONS OF CONTRACT (GCC)

Definitions:

“Contract means the documents forming the tender and the acceptance thereof and the
formal agreement executed between State Bank of India (client) and the contractor,
together with the documents referred therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by the
architects / Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise requires,
have the meaning hereby respectively assigned to them.

‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s
representatives, successors and assigns.

Consultants/ Consultants’ shall mean SBI, New Delhi, Site Engineer’ shall mean an
Engineer appointed by the Bank as their representative to give instructions to the
contractors.

‘The Contractor’ shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal personal representative of such
individual or the composing the firm or company and the permitted assignees of such
individual or firms of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
described in the “Scope of work” and / or to be executed in accordance with the
contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder and
work to be done by the contractor under the contract.

‘Engineer’ shall mean the representative of the Architect/Consultant.

‘Drawings’ shall mean the drawings prepared by the Architects and issued by the
Engineer and referred to in the specifications and any modifications of such drawings as
may be issued by the Engineer from time to time. ‘Contract Value’ shall mean the value
of the entire work as stipulated in the letter of acceptance of tender subject to such
additions thereto or deductions there from as may be under the deductions there from
as may be made under the provision herein after contained.

‘Specifications’ shall mean the specifications referred to in the tender and any
modifications thereof as may time to time be furnished or approved by the architect /
consultant "Month” means calendar month.

“Week"” means seven consecutive days.

“Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively.
Total Security Deposit

Total Security Deposit comprise of:

Earnest Money Deposit

Initial Security Deposit

Retention Money

Earnest Money Deposit:

The tenderer shall furnish EMD of Rs. 4,840/- (Rupees Four Thousand Eight
Hundred Forty )Only) in the form of Demand Draft drawn in favour of State
Bank of India payable at New Delhi on any Scheduled Bank. No tender shall be
considered unless the EMD is so deposited in the required form. No interest shall be
paid on this EMD. The EMD of the unsuccessful tenderer shall be refunded after the
decision to award the contract is taken without interest. The EMD shall stand
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absolutely forfeited if the tenderer revokes his tender at any time the period when he is
required to keep his tender open acceptance by the SBI or after it is accepted by the
SBI the contractor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the work within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender including the EMD in the
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from
the date of acceptance of tender.

Retention Money:

Besides the ISD as deposited by the contractor in the above said manner the retention
money shall be deducted from the running account bill at the rate of 10% of the gross
value of work done by the contractor and claimed in each bill provided the total security
deposit, i.e. the ISD plus Retention Money shall both together not exceed 5% of
the contract value. 50% of the total security deposit shall be refunded to the
contractor without any interest on issue of Virtual Completion certificate by the
Architect / consultant. The balance 50% of the total security deposit shall be refunded
to the contractors without interest within fifteen days after the end of defects liability
period provided the contractor has satisfactorily attended to all defects in accordance
with the conditions of contract including site clearance.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and Discrepancies

In case of errors, omissions and / or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall be
adopted.

Between the written or shown description or dimensions in the drawings and the
correspondence one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the former shall be adopted.

In case of difference between rates written in figures and words, the rate in words shall
prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall be
taken as correct.

Scope of Work:

The contractor shall carryout complete and maintain the said work in every respect in
strictly accordance with this contract and with the directions of and to the satisfaction
of the Bank to be communicated through the architect/ consultant. The architect/
consultant at the directions of the Bank from time to time issue further drawings and /
or written instructions, details directions and explanations which are hereafter
collectively referred to as Architect’s/ Consultant’s instructions in regard to the variation
or modification of the design, quality or quantity of work or the addition or omission or
substitution of any work. Any discrepancy in the drawings or between the BOQ and/ or
specifications. The removal from the site of any material brought thereon by the
contractor and any substitution of any other materials therefore the removal and / or
re-execution of any work executed by him. The dismissal from the work of any person
employed / engaged thereupon.

i) Letter of Acceptance:
Within the validity period of the tender the Bank shall issue a letter of acceptance either
directly or through the architect by registered post or otherwise depositing at the

address of the contractor as given in the tender to enter into a Contract for the
execution of the work as per the terms of the tender. The letter of acceptance shall
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constitute a binding contract between the SBI and the contractor.
if) Contract Agreement:

On receipt of intimation of the acceptance of tender from the SBI/ Architect the
successful tenderer shall be bound to implement the contract and within seven days
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of Drawings:

All drawings, specifications and copies thereof furnished by the SBI through its
architects / consultants are the properties of the SBI. They are not to be used on other
work.

Detailed Drawings and Instructions:

The SBI through its architects/ consultants shall furnish with reasonable promptness
additional instructions by means of drawings or otherwise necessary for the proper
execution of work. All such drawings and instructions shall be consistent with the
contract documents, true developments thereof and reasonably inferable there from.
The work shall be executed in conformity therewith and the contractor prepare a
detailed programme schedule indicating therein the date of start and completion of
various activities on receipt of the wok order and submit the same to the SBI through
the architect / consultant.

Copies of Agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the contractors.

Liquidated Damages:

If the contractor fails to maintain the required progress in terms of clause 30 of GCC or
to complete the work and clear the site including vacating their office on or before the
contracted or extended date or completion without justification in support of the cause
of delay, he may be called upon without prejudice to any other right of remedy
available under the law to the SBI on account of such breach to pay a liquidated
damages at the rate of 0.5% of the contract value per week which is subject to a
maximum of 5% of the contract value.

vi) Materials, Appliances and Employees

vii)

Unless or otherwise specified the contractor shall provide and pay for all materials,
labour, water, power, tools, equipment transportation and any other facilities that are
required for the satisfactory execution and completion of the work. Unless or otherwise
specified all materials shall be new and both workmanship and materials shall be of
best quality. The contractor shall at all times enforce strict discipline and good order
among his employees and shall not employ on the work any unfit person or anyone not
skilled in the work assigned to him. Workman whose work or behavior is found to be
unsatisfactory by the SBI / Architect/ Consultant he shall be removed from the site
immediately.

Permits, Laws and Regulations:

Permits and licenses required for the execution of the work shall be obtained by the
contractor at his own expenses. The contractor shall give notices and comply with
regulations, laws, and ordinances rules, applicable to the contract. If the contractor
observes any discrepancy between the drawings and specifications, he shall promptly
notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor
performs any act which is against the law, rules and regulations he shall meet all the
costs arising there from and shall indemnify the SBI any legal actions arising there
from.

12.0 Setting out Work:
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The contractor shall set out the work and shall be responsible for the true and perfect
setting out of the same and for the correctness of the positions, levels, dimensions, and
alignment of all parts thereof and get it approved by the architect/ consultant before
proceeding with the work. If at any time any error in this respect shall appear during
the progress of the works, irrespective of the fact that the layout had been approved by
the architect/ consultant the contractor shall be responsible for the same and shall at
his own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of Works and Property:

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the SBI’s properties from injury or loss arising in connection
with contract. He shall make good any such damage, injury, loss, except due to causes
beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protections of his employees on the
works and shall comply with all applicable provisions of Govt. and local bodies safety
laws and building codes to prevent accidents, or injuries to persons or property on,
about or adjacent to his place of work. The contractor shall take insurance covers as
per clause 26.0 at his own cost. The policy may take in joint names of the contractor
and the SBI and the original policy may be lodged with the SBI.

Inspection of Work:

The SBI Architect/ Consultant or their representatives shall at all reasonable times have
free access to the work site and/ or to the workshop, factories, or other places where
materials are lying or from where they are obtained and the contractor shall give every
facility to the SBI, Architect / consultant and their representatives necessary for
inspection and examination and test of the materials and workmanship. No person
unless authorised by the SBI/ Architect / Consultant except the representative of Public
authorities shall be allowed on the work at any time. The proposed work either during
its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization a wing of Central Vigilance Commission.

Assignment and Subletting

The whole of work included in the contact shall be executed the contractor and he shall
not directly entrust and engage or indirectly transfer, assign or underlet the contract or
any part or share thereof or interest therein without the written consent of the SBI
through the architect and no undertaking shall relieve the contractor from the
responsibility of the contractor from active superintendence of the work during its
progress.

Quality of Materials, Workmanship & Test

All materials and workmanship shall be best of the respective kinds described in the
contract and in accordance with Architect/ Consultant instructions and shall be subject
from time to time to such tests as the architect/ consultant may direct at the place of
manufacture or fabrication or on the site or an approved testing laboratory. The
contractor shall provide such assistance, instruments, machinery, labour, and materials
as are normally required or examining measuring sampling and testing any material or
part of work before incorporation in the work before incorporation in the work or testing
as may be selected and required by the Architect / Consultant.

Samples
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All samples of adequate numbers, size, shades and pattern as per specifications shall
be supplied by the contractor without any extra charges. If certain items proposed to
be used are of such nature that samples cannot be presented or prepared at the site
detailed literature/ test certificate of the same shall be provided to the satisfaction of
the Architect/ Consultant. Before submitting the sample / literature the contractor shall
satisfy himself that the material/ equipment for which he is submitting the sample/
literature meet with the requirement of tender specification. Only when the samples
are approved in writing by the architect / consultant the contractor shall proceed with
the procurement and installation of the particular material / equipment. The approved
samples shall be signed by the Architect / Consultant for identification and shall be kept
on record at site office until the completion of the work for inspection / comparison at
any time. The Architect / Consultant shall take reasonable time to approve the sample.
Any delay that might occur in approving the samples for reasons of its not meeting the
specifications or other discrepancies inadequacy in furnishing samples of best qualities
from various manufacturers and such other aspects causing delay on the approval of
the materials / equipment etc. shall be to the account of the contractor.

Cost of Tests

The cost / expenditure required for the tests shall be borne by the contractor if such
test is intended by or provided for in the specification or BOQ.

Costs of Tests not provided for
If any test is ordered by the Architect / Consultant which is either

If so intended by or provided for or (in the cases above mentioned) is not so
particularized, or though so intended or provided for but ordered by the Architect /
Consultant to be carried out by an independent person at any place other than the site
or the place of manufacture or fabrication of the materials tested or any Government /
approved laboratory, then the cost of such test shall be borne by the contractor.

Obtaining Information Related to Execution of Work

No claim by the contractor for additional payment shall be entertained which is
consequent upon failure on his part to obtain correct information as to any matter
affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him form nay risks or
from the entire responsibility for the fulfillment of contract.

Contractor’s Superintendence

The contractor shall give necessary personal superintendence during the execution of
the works and as long, thereafter, as the Architect / consultant may consider necessary
until the expiry of the defects liability period stated hereto.

Quantities

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been
prepared in accordance with the Indian Standard Method of Measurements and
quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent subject to maximum variation of the contract value by
25%. The entire amount paid under Clause 20, 21 hereof as well as amounts of prime
cost and provisional sums, if any, shall be excluded.

Variation exceeding 25%: The items of work executed in relation to variation
exceeding 25% shall be paid on the basis of provisions of clause 22 (e) hereof.

Works to be measured

The Architect / Consultant may from time to time intimate to the contractor that he
required the work to be measured and the contractor shall forthwith attend or send a
qualified representative to assist the Architect in taking such measurements and
calculations and to furnish all particulars or to give all assistance required by any of
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them. Such measurements shall be taken in accordance with the Mode of
measurements detailed in the specifications. The representative of the Architect /
Consultant shall take joint measurements with the contractor’s representative and the
measurements shall be entered in the measurement book. The contractor or his
authorised representative shall sign all the pages of the measurement book in which
the measurements have been recorded in token of his acceptance. All the corrections
shall be duly attested by both representatives. No over writings shall be made in the M
book should the contractor not attend or neglect or omit to depute his representative to
take measurements then the measurements recorded by the representative of the
Architect / consultant shall be final. All authorised extra work, omissions and all
variations made shall be included in such measurement.

Variations

No alteration, omission or variation ordered in writing by the Architect / consultant shall
vitiate the contract. In case the SBI / Architect / Consultant thinks proper at any time
during the progress of works to make any alteration in, or additions to or omissions
from the works or any alteration in the kind or quality of the materials to be used
therein, the Architect / Consultant shall give notice thereof in writing to the contractor
or shall confirm in writing within seven days of giving such oral instructions the
contractor shall alter to, add to, or omit from as the case may be in accordance with
such notice, but the contractor shall not do any work extra to or make any alterations
or additions to or omissions from the works or any deviation from any of the provisions
of the contract, stipulations, specifications or contract drawings without previous
consent in writing of the Architect / Consultant and the value of such extras,
alterations, additions or omissions shall in all cases be determined by the Architect /
Consultant and the same shall be added to or deducted from the contract value, as the
case may be.

a) Valuation of Variations

a)

b)

)

d)

No claim for an extra shall be allowed unless it shall have been executed under the
authority of the Architect / Consultant with the concurrence of the SBI as herein
mentioned. Any such extra is herein referred to as authorised extra and shall be made
in accordance with the following provisions.
i) The net rates or prices in the contract shall determine the valuation of he extra work
where such extra work is of similar character and executed under similar conditions as
the work priced herein.
19.0 Rates for all items, wherever possible should be derived out of the rates given in
the priced BOQ.
The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items of
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c¢) hereunder.
Where the extra works are not of similar character and /or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which any
remaining items or works are carried out, then the contractor shall within 7 days of he
receipt of the letter of acceptance inform the Architect / consultant of the rate which he
intends to charge for such items of work, duly supported by analysis of the rate or rates
claimed and the Architect / Consultant shall fix such rate or prices as in the
circumstances in his opinion reasonable and proper, based on the market, rate.

Where extra work cannot be properly measured or valued the contractor shall be
allowed day work prices at the net rates stated in the tender of the BOQ or, if not, so
stated then in accordance with the local day work rates and wages for the district;
provided that in either case, vouchers specifying the daily time (and if required by the
Architect / Consultant) the workman’s name and materials employed be delivered for
verifications to the Architect / consultant at or before the end of the week following that
in which the work has been executed.
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It is further clarified that for all such authorised extra items where rates cannot be
derived from the tender, the Contractor shall submit rates duly supported by rate
analysis worked on the market rate basis” for material, labour, hire / running charges
of equipment and wastage etc. plus 15% towards establishment charges, contractor’s
overheads and profit. Such items shall not be eligible for escalation.

b) Final Measurement

The final measurement, valuation and payment in respect of the contract shall be
completed within six months of the virtual completion of the work.

c) Virtual Completion Certificate (VCC)

iii)
iv)

V)

Vi)

d)

On successful completion of entire woks covered by the contract to the full satisfaction
of the Architects / SBI, the contractor shall ensure that the following works have been
completed to the satisfaction of the Architects / SBI.

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour,
equipment and machinery.

Demolish, dismantle and remove the contractor's site office, temporary works,
structures including labour sheds/camps and constructions and other items and things
whatsoever brought upon or erected at the site or any land allotted to the contractor by
the SBI and not incorporated in the permanent works.

Remove all rubbish, debris etc. from the site and the land allotted to the contractor by
the SBI and shall clear, level and dress, compact the site as required by the SBI.

Shall put the SBI in undisputed custody and possession of the site and all land allotted
by the SBI.

Shall hand over the work in a peaceful manner to the SBI.

All defects / imperfections have been attended and rectified as pointed out by the SBI
to the full satisfaction of SBI.

Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall
be entitled to apply to the Architect / consultant is satisfied of the completion of the
work. Relative to which the completion certificate has been sought, the Architect /
consultant shall within fourteen (14) days of the receipt of the application for virtual
completion certificate, issue a VCC in respect of the work for which the VCC has been
applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s
liabilities under the contract including the contractor’s liability for defects liability period
nor shall the issuance of VCC in respect of the works or work at any site be construed
as a waiver of any right or claim of the SBI against the contractor in respect of works or
work at the site and in respect of which the VCC has been issued.

Work by other Agencies

The SBI / Architect / Consultant reserves the rights to use premises and any portion of
the site for execution of any work not included in the scope of this contract which it
may desire to have carried out by other persons simultaneously and the contractor shall
not only allow but also extend reasonable facilities for the execution of such work, the
contractor, however, shall not be required to provided any plant or material for the
execution of such work except by special arrangement with the SBI. Such work shall be
carried out in such manner as not to impede the progress of the works included in the
contract.

e) Insurance of Works

VIPIN GUPTA AND ASSOCIATES. Page 21 of 47 Contractor’s Signature & Stamp



26.1

a)

b)

)

26.2

22.0
23.0

24.0

25.0

26.3

(1)

SBI SULTANPURI (4846)

Without limiting his obligations and responsibilities under the contract, the contractor
shall insure in the joint names of he SBI and the contractor against all loss of damages
from whatever cause arising other than the excepted risks, for which he is responsible
under the terms of contract and in such a manner that the SBI and contractor are
covered for the period stipulated in clause 28 of GCC and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the
period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned
by the contractor in the course of any operations carried out by him for the purpose of
complying with his obligations under clause.

The works for the time being executed to the estimated current Contract value thereof,
or such additional sum as may be specified together with the materials for
incorporation in the works at their replacement value.

The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the contractor shall whenever
required produce to the Architect / consultant the policy if insurance and the receipts
for payment of the current premiums.

Damage to Persons and Property

The contractor shall, except if and so far as the contract provides otherwise indemnify
the SBI against all losses and claims in respect of injuries or damages to any person or
material or physical damage to any property whatsoever which may arise out of or in
consequence of the execution and maintenance of he works and against all claims
proceedings, damages, costs, charges and expenses whatsoever in respect of or in
relation thereto except any compensation of damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or through
any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract.

Injuries or damage to persons or property resulting from any act or neglect of the SBI
their agents, employees or other contractors not being employed by the contractor or
for or in respect of any claims, proceedings, damages, costs, charges and expenses in
respect thereof or in relation thereto or where the injury or damage was contributed to
by the contractor, his servants or agents such part of the compensation as may be just
and equitable having regard to the extent of the responsibility of the SBI, their
employees, or agents or other employees, or agents or other contractors for the
damage or injury.

Contractor to Indemnify SBI

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs,
charges and expenses in respect of the matters referred to in the matters referred to in
the provision sub-clause 26.2 of this clause.

Contractor’s Superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action,
claim, or proceeding relating to infringement or use of any patent or design or any
alleged patent or designh rights and shall pay any royalties which may be payable in
respect of any article or part thereof included in the contract. In the event of any claim
made under or action brought against SBI in respect of such matters as aforesaid the
contractor shall be immediately notified thereof and the contractor shall be at liberty, at
his own expenses to settle any dispute or to conduct any litigation that may arise there
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from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct
result of an order passed by the Architect / Consultant in this behalf.

a) Third Party Insurance

b)

)

d)

Before commencing the execution of the work the contractor but without limiting his
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability
for any material or physical damage, loss or injury which may occur to any property
including that of SBI, or to any person, including any employee of the SBI, by or arising
out of the execution of the works or in the carrying out of the contract, otherwise than
due to the mattes referred to in the provision to clause 26.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be effected with an insurer and in terms approved by the SBI
which approval shall not be reasonably withheld and for at least the amount stated
below. The contractor shall, whenever required. Produce of the Architect / consultant
the policy or policies of insurance cover and receipts for payment of the current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per
occurrence with the number of occurrences limited to four. After each occurrence
contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

e) Accident or Injury to Workman

f)

g)

The SBI shall not be liable for or in respect of any damages or compensation payable at
law in respect or in consequence of any accident or injury to any workmen or other
person in the employment of the contractor or any sub-contractor, save and except an
accident or injury resulting from any act or default of the SBI or their agents, or
employees. The contractor shall indemnify and keep indemnified SBI against all such
damages and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation
thereto.

Insurance against Accidents etc. to Workmen

The contractor shall insure against such liability with an insurer approved by the SBI
during the whole of the time that any persons are employed by him on the works and
shall, when required, produce to the architect / consultant such policy of insurance and
receipt for payment of the current premium. Provided always a that, in respect of any
persons employed by any sub-contractor the contractor’s obligation to insure as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured
against the liability in respect of such persons in such manner that SBI in indemnified
under the policy but the contractor shall require such sub-contractor to produce to the
Architect / Consultant when such policy of insurance and the receipt for the payment of
the current premium.

Remedy on Contractor’s failure to Insure:

If the contractor fails to effect and keep in force the insurance referred to above or any
other insurance which he may be required to effect under the terms of contract, then
and in any such case the SBI may effect and keep in force any such insurance and pay
such premium or premiums as may be necessary for that purpose and from time to
time deduct the amount so paid by the SBI as aforesaid from any amount due or which
may become due to the contractor, or recover the same as debt from the contractor.

Without prejudice to the others rights of the SBI against contractors. In respect of such
default, the employer shall be entitled to deduct from any sums payable to the
contractor the amount of any damages costs, charges, and other expenses paid by the
SBI and which are payable by the contractors under this clause. The contractor shall
upon settlement by the insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair the works
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destroyed or damaged. In this event all the monies received from the insurer in respect
of such damage shall be paid to the contractor and the contractor shall not be entitled
to any further payment in respect of the expenditure incurred for rebuilding or repairing
of the materials or goods destroyed or damaged.

f) Commencement of Works:

The date of commencement of the work will be reckoned as the date of handing over
site or three days from the date of issue of letter of acceptance of the tender by the
SBI whichever is later.

g) Time for Completion

Time is essence of the contract and shall be strictly observed by the contractor. The
entire work shall be completed within a period of 60 Days from the date of
commencement. If required in the contract or as directed by the Architect / Consultant.
The contractor shall complete certain portions of work before completion of the entire
work. However the completion date shall be reckoned as the date by which the whole
work is completed as per the terms of the contract.

h) Extension of Time

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond
the control of the contractor, the Architect/consultant may submit a recommendation to
the SBI to grant a fair and reasonable extension of time for completion of work as per
the terms of contract. If the contractor needs an extension of time for the completion of
work or if the completion of work is likely to be delayed for any reasons beyond the due
date of completion as stipulated in the contract, the contractor shall apply to the SBI
through the Architect / Consultant in writing in detail and his justification if any, for the
delays. The Architect/Consultant shall submit their recommendations to the SBI in the
prescribed format for granting extension of time. While granting extension of time the
contractor shall be informed the period-extended time which will qualify for levy of
liguidated damages. For the balance period in excess of original stipulated period and
duly sanctioned extension of time by the SBI the provision of liquidated damages as
stated under clausel0.0 of Instructions to the Tenderers shall become applicable.
Further the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

i) Rate of Progress

Whole of the materials, plant and labour to be provided by the contractor and the
mode, manner and speed of execution and maintenance of the works are to be of a
kind and conducted in @ manner to the satisfaction of the Architect / Consultant should
the rate of progress of the work or any part thereof be at any time be in the opinion of
the Architect / consultant too slow to ensure the completion of the whole of the work by
the prescribed time or extended time for completion the Architect / Consultant to
expedite progress so as to complete the works by the prescribed time or extended
time. Such communications from the Architect / Consultant neither shall relieve the
contractor from fulfilling obligations under the contract nor will he be entitled to raise
any claims arising out of such directions.

j) Work during Nights and Holidays

Subject to any provision to the contrary contained in the contract no permanent work
shall save as herein provided be carried on during the night or on holidays without the
permission in writing of the Architect / Consultant, save when the work is unavoidable
or absolutely necessary for the saving of life or property or for the safety of the work in
which case the contractor shall immediately advise the Architect / consultant. However
the provisions of the clause shall not be applicable in the case of any work which
becomes essential to carry by rotary or double shifts in order to achieve the progress
and quality of the part of the works being technically required / continued with the prior
approval of the Architect / Consultant at no extra cost to the SBI.
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All work at night after obtaining approval from competent authorities shall be carried
out without unreasonable noise and disturbance.

k) No Compensation or Restriction of Work.

If at any time after acceptance of the SBI shall decide to abandon or reduce the scope
of work for any reason whatsoever and hence not required the whole or any part of the
work to be carried out. The Architect / Consultant shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly, in the matter. The
contractor shall have no claim to any payment of compensation or otherwise
whatsoever, on account of any profit or advantage which he might have derived from
the execution of the work fully but which he did not derive in consequence of the
foreclosure of the whole or part of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials
actually and bonafide brought to the site of the work by the contractor and rendered
surplus

as a result of the abandonment, curtailment of the work or any portion thereof and
then taken back by the contractor, provided however that the Architect / consultant
shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued for SBI stores and returned by the
contractor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the contractor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the custody of
the contractor and in this respect the decision of Architect / consultant shall be final.

1) Suspension of Work

a)

a)
a)

b)

34.0

a)

b)

The contractor shall, on receipt of the order in writing of the Architect / consultant
(whose decision shall be final and binding on the contractor) suspend the progress of
works or any part thereof for such time and in such manner as Architect / consultant
may consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons.

One account any default on the part of the contractor, or

for proper execution of the works or part thereof for reasons other then the default of
the contractor, or for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to
the extent necessary and carry out the instructions given in that behalf by the Architect
/ consultant.

If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor
shall be entitled to an extension of time equal to the period of every such suspension.
No compensation whatsoever shall be paid on this account.

Action when the whole Security Deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall
have rendered himself liable to pay compensation amounting to the whole of his
security deposit the Architect / consultant shall have the power to adopt any of the
following course as they may deem best suited to the interest of the SBI.

To rescind the contract (of which rescission notice in writing to the contractor by the
Architect / consultant shall be conclusive evidence) and in which case the security
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI.

To employ labour paid by the SBI and to supply materials to carry out the work, or any
part of the work, debiting the contractor with the cost of the labour and materials (the
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cost of such labour and materials as worked out by the Architect /Consultant shall be
final and conclusive against the contractor) and crediting him with the value of the
work done, in all respects in the same manner and at the same manner and at the
same rates as if it had been carried out by the contractor under the terms of this
contract the certificate of Architect / Consultant as to the value of work done shall be
final and conclusive against the contractor.

To measure up the work of the contractor, and to take such part thereof as shall be
unexecuted, out of his hands, to give it to another contractor to complete in which case
any expenses which may be incurred in excess of the sum which would have been paid
to the original contractor, if the whole work had been executed by him (of the amount
of which excess the certificates in writing of the Architects / Consultant shall be final
and conclusive) shall be borne by original contractor and may be deducted from any
money due to him by SBI under the contract or otherwise, or from his security deposit
or the proceeds of safe thereof, or sufficient part thereof. In the event of any of above
courses being adopted by the SBI the contractor shall have no claim to compensation
for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with
a view to the execution of the work or the

performance of the contract and in case the contract shall be rescind under the
provision aforesaid, the contractor shall not be entitled to recover or to be paid any
sum or any work thereto for actually performed under this contract, unless, and until
the Architect / consultant will have certified in writing the performance of such work
and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

Owner’s Right to Terminate the Contract

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be
adjusted an insolvent or being an incorporated company shall have an order for
compulsory winding up voluntarily or subject to the supervision of Govt. and of the
Official Assignee of the liquidator in such acts of insolvency or winding up shall be
unable within seven days after notice to him to do so, to show to the reasonable
satisfaction of the Architect / Consultant the at the is able to carry out and fulfil the
contract, and to give security therefore if so required by the Architect / consultant.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer
execution to be issued or shall suffer any payment under this contract to be attached
by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the SBI through
the Architect / consultant or shall charge or encumber this contract or any payment due
to which may become due to the contractor there under:

Has abandoned the contract; or

Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the works for days after receiving from the SBI
through the Architect / Consultant written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such due
progress as would enable the works to be completed within the time agreed upon, or
has failed to remove the materials from the site or to pull down and replace work within
seven days after written notice from the SBI through the Architect/ Consultant that the
said materials were condemned and rejected by the Architect/ Consultant under these
conditions; or has neglected or failed persistently to observe and perform all or any the
acts, matters or things by this contract to be observed and performed by the contractor
for seven days after written notice shall have been given to the contractor to observe
or perform the same or has to the determent of good workmanship or indefiance of the
SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the SBI and or the Architect / Consultant, may
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not withstanding any previous waiver, after giving seven days notice in writing to the
contractor, determine the contract, but without thereby affecting the powers of the SBI
or the Architect / Consultant or the obligation and liabilities of the contractor the whole
of which shall continue in force as fully as if the contract had not been so determined
and as if the works subsequently had been executed by or on behalf of the contractor.
And further the SBI through the Architect / consultant their agents or employees may
enter upon and take possession of the work and all plants, tools, scaffoldings,
materials, sheds, machineries lying upon the premises or on the adjoining lands or
roads use the same by means of their own employees or workmen in carrying on and
completing the work or by engaging any other contractors or persons to complete the
work and the contractor shall not in any was interrupt or do any act, matter or thing to
prevent or hinder such other contractor or other persons employed for completing and
finishing or using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient the SBI or the
architect / consultant shall give a notice in writing to the contractor to remove his
surplus materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the SBI sell the same by public auction after due publication,
and shall adjust the amount realised by such auction. The contractor shall have no right
to question any of the act of the SBI incidental to the sale of the materials etc.

26 Certificate of Payment

37.0

The contractor shall be entitle under the certificates to be issued by the Architect /
Consultant to the contractor within 14 working days from the date of certificate to the
payment from SBI from time to time. The SBI shall recover the statutory recoveries
towards Income tax, Work contract tax as per the prevailing bye laws and other dues
including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect/ Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or
relieve the contractor from his liability under clause.

The Architect/ Consultant shall have power to with hold the certificate if the work or
any part thereof is not carried out to their satisfaction.

The Architect/ Consultant may by any certificate make any corrections required in
previous certificate.

The SBI shall modify the certificate of payment as issued by the Architect/ Consultant
from time to time while making the payment.

The contractor shall submit interim bills only after taking actual measurements and
property recorded in the measurement books

The contractor shall not submit interim bills when the approximate value of work
one by him is less than Rs.5.00 lacs and maximum Two bill shall be submitted.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect/ Consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a period
of three months from the date of issue of certificate provided there is no dispute in
respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.
Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to
the meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or as to
any other question, claim, right, matter or thing whatsoever in any way arising out of
or relating to the contract, designs, drawings, specifications, estimates, instructions,
orders or those conditions or otherwise concerning the work or the execution or failure
to execute the same whether arising during the progress of the work or after the
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cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter.

If the contractor considers that he is entitled to any extra payment or compensation in
respect of the works over and above the amounts admitted as payable by the Architect
or in case the contractor wants to dispute the validity of any deductions or recoveries
made or proposed to be made from the contract or raise any dispute, the contractor
shall forthwith give notice in writing of his claim, or dispute to the

REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-15353) 2ND
FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015and endorse a copy of the same
to the Architect, within 60 Days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds
on which it is based and detailed calculations of the amount claimed and the contractor
shall not be entitled to raise any claim nor shall the Bank be in any way liable in respect
of any claim by the contractor unless notice of such claim shall have been given by the
contractor to the REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-
15353) 2ND FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015in the manner
and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all his rights in respect of any claim not notified to the REGIONAL
MANAGER,REGION-11, REGIONAL BUSINESS OFFICE, A-98B SECTOR 51,
NOIDA 201 301.in writing in the manner and within the time aforesaid.

REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-1 (CODE-15353) 2ND
FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015shall give his decision in writing
on the claims notified by the contractor. The contractor may within 60 Days of the
receipt of the decision of the REGIONAL MANAGER,REGIONAL BUSINESS OFFICE-
1 (CODE-15353) 2ND FLOOR,23 NAJAFGARH ROAD, NEW DELHI-110015submit
his claims to the conciliating authority namely the Circle Development Officer, SBI,
New Delhi for conciliation along with all details and copies of correspondence
exchanged between him and the Regional Manager.

If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 60 Days of termination thereof shall give a notice to
the concerned Chief General Manager of the Bank for appointment of an arbitrator
to adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the differences
arising out of the notified claims of the contractor as aforesaid and all claims of the
Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager of the Bank, It will also be the objection
to any such appointment that the Arbitrator so appointed is a Bank Officer and that he
had to deal with the matters to which the Contract relates in the course of his duties
as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or resigns
his appointment or vacates his office due to any reason whatsoever another sole
arbitrator shall be appointed in the manner aforesaid by the Chief General Manager
of the Bank, Such person shall be entitled to proceed with the reference from the
stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
Chief General Manager of the Bank, as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions
of the Arbitration & Conciliation Act 1996 or any statutory modification or re-
enactment thereof and the rules made there under.
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It is also a term of the contract that if any fees are payable to the arbitrator these
shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on
the reference on the date he issues notice to both the parties calling them to submit
their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole discretion.
The fees, if any, of the arbitrator shall, if required to be paid before the award is made
and published, be paid half and half by each of the parties. The cost of the reference
and of the award (including the fees, if any of the arbitrator) shall be in the discretion
of the arbitrator who may direct to any by whom and in what manner, such costs or
any part thereof, shall be paid and fix or settle the amount of costs to be so paid.

Water Supply

The contractor shall make his own arrangements for water required for the work and
nothing extra will be paid for the same. This will be subject to the following conditions.

That the water used by the contractor shall be fit for construction purposes to the
satisfaction of the Architect / Consultant.

The contractor shall make alternative arrangements for the supply of water if the
arrangement made by the contractor for procurement of water in the opinion of the
Architect/ Consultant is unsatisfactory.

The contractor shall construct temporary well / tube well in SBI land for taking water
for construction purposes only after obtaining permission in writing from the SBI. The
contractor has to make his own arrangement for drawing and distributing the water at
his own cost. He has to make necessary arrangements. To avoid any accidents or
damages caused due to construction and subsequent maintenance of the wells. He has
to obtain necessary approvals from local authorities, if required, at his own cost. He
shall restore the ground to its original conditions after wells are dismantled on
completion of work or hand over the well to the SBI without any compensation as
directed by the SBI/ Architect/ Consultant.

Power Supply

The contractor shall make his own arrangements for power and supply / distribution

system for driving plant or machinery for the work and for lighting purpose at his own
cost. The cost of running and maintenance of the plants are to included in his tender
prices. He shall pay all fees and charges required for the power supply and include the
same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

40.0

41.0

42.0

Treasure Trove etc.

Any treasure trove, coin or object antique which may be found on the site shall be the
property of SBI and shall be handed over to Bank immediately.

Method of Measurement

Unless otherwise mentioned in the schedule of quantities or in mode of measurement,
the measurement will be on the net quantities or work produced in accordance with up
to date. Rules laid down by the Bureau of Indian Standards. In the event any dispute /
disagreement the decision of the Architect / consultant shall be final and binding on the
contractor.

Maintenance of Registers

The contractor shall maintain the following registers as per the enclosed Performa at
site of work and should produce the same for inspection of SBI/ Architect/ Consultant
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whenever desired by them. The contractor shall also maintain the records / registers as
required by the local authorities / Govt. form time to time.

Register for Cement / Paint / Lead / Specific Materials

Register for Steel

Register for Secured Advance

Register for Bulkage of Sand

Register for Silt Test

Register for Sieve Analysis for Fine Aggregate
Register for Sieve Analysis for Course Aggregate
Register for Slump Test.

Register for Concrete Cube Test.

Register for Hindrance to Work.

Register for Consumption of Cement

Register for Running Account Bill

Register for Labour

Force Majeure

Neither contractor nor SBI shall be considered in default in performance of their
obligations if such performance is prevented or delayed by event such as but not to
war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any
act of god or for any other cause beyond the reasonable control of the party affected or
prevented or delayed. However a notice is required to be given within 60 Days from the
happening of the even with complete details, to the other party to the contract, if it is
not possible to serve a notice, within the shortest possible period without delay.

As soon as the cause of force majeure has been removed the party whose ability to
perform its obligations has been affected, shall notify the other such cessation and the
actual delay incurred in such affected activity adducing necessary evidence in support
thereof.

From the date of occurrence of a case of force majeure obligations of the party affected
shall be suspended during the continuance of any inability so caused. With the cause
itself and inability resulting there from having been removed, the agreed time of
completion of the respective obligations under this agreement shall stand extended by
a period equal to the period of delay occasioned by such events.

43.4.1 Should one or both parties be prevented from fulfilling the contractual obligations by a

44.0

state of force majeure lasting to a period of 6 months or more the two parties shall
each other to decide regarding the future execution of this Agreement.

Local Laws, Acts, Regulations:

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract
labour (regulation and abolition act of 1970) and other safety regulations. The
contractor shall comply with the provision of all labour legislation including the latest
requirements of all the Acts, laws, any other regulations that are applicable to the
execution of the project.

i) Minimum wages Act 1948 (Amended)
i) Payment of wages Act 1936 (Amended)
iii) Workmen’s compensation Act 1923 (Amended)

iv) Contact labour regulation and abolition act 1970 and central rules 1971
(Amended)

V) Apprentice act 1961 (Amended)
Vi) Industrial employed (standing order) Act 1946 (Amended)
vii) Personal injuries (Compensation insurance) act 1963 and any other
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modifications

viii) Employees’ provided fund and miscellaneous provisions Act 1952 and
amendment thereof.

ix) Shop and establishment act

X) Any other act or enactment relating thereto and rules framed there under from
time to time.

45.0 Accidents

The contractor shall immediately on occurrence of any accident at or about the site or

in connection with the execution of the work report such accident to the Architect /

consultant. The contractor shall also such report immediately to the competent

authority whenever such report is required to be lodged by the law and take
appropriate actions thereof.

Signature of Contractor & Seal
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SPECIAL CONDITIONS OF CONTRACT (SCC)

Scope of Work

The scope of work is to carry out “Air Conditioning works for SBI SULTANPURI
BRANCH,(4846) AT SULTANPURI, NEW DELHI..

Address of Site
The site is located SBI SULTANPURI BRANCH,(4846) AT SULTANPURI, NEW
DELHI.

Dimension and Levels

All dimensions and levels shown on the drawing shall be verified by the contractor on
the site and he will be held responsible for the accuracy and maintenance of the entire
dimension and the levels. Figured dimensions are in all cases to be accepted and no
dimension shall be scaled. Large-scale details shall take precedence over small - scale
drawing. In case of discrepancy the contractor shall ask for clarification from the
Architect / Consultant before proceeding with the work.

Notice of Operation

The contractor shall not carry out any important operation without the consent in
writing from the Architect / Consultant.

Construction Records

The contractor shall keep and provide to the Architect / Consultant full and accurate
records of the dimension and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as constructed.

Safety of adjacent Structures and Trees

The contractor shall provide and erect to the approval of the Architect / Consultant such
supports as may be required to protect effectively all structures and protective guards
to trees which may be endangered by the execution of the works or otherwise take
such permanent measures as may be required by the Architect to protect the trees and
structures.

Temporary Works

Before any temporary works are commenced, the contractor shall submit at least 7
days in advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor shall
carry out the modifications relating to strength, if required by the Architect/ Consultant
may require in accordance with the conditions of contract at his own cost. The
contractor shall be solely responsible for the stability and safety of all temporary works
an unfinished works and for the quality of the permanent works resulting from the
arrangement eventually adopted for their execution.

Temporary Roads

The contractor shall provide access roads to the site from the nearest main road at no
extra cost and as directed by the Architect/ Consultant. The contractor shall also
responsible for proper maintenance of this access road and would take all care to see
that existing services, if any, are maintained in working order at his own cost. The
laying and maintaining the temporary roads within the site area shall be the
contractor’s responsibility and the contractor shall take such measures that are
necessary and as directed by the Architect/ Consultant.

Water, Power and Other Facilities

The rate quoted by the contractor shall include all expenses that are required for
providing all the water required for the work and the contractor shall make his own
arrangements for the supply of good quality water suitable for the construction and good
quality drinking water for their workers. If necessary, the contractor has to sink a tube
well / open well and bring water by means of tankers at his own cost for the purpose.
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The SBI will not be liable to pay any charges in connection with the above.

The rate quoted in the tender shall include the expenses for obtaining and maintaining
power connections and shall pay for the consumption charges.

The contractors for other trades directly appointed by the SBI shall be entitled to take
power and water connections from the temporary water and power supply obtained by
the contractor. However, the concerned contractor shall make their own arrangements
to draw the supply and pay directly the actual consumption charges at mutually agreed
rates between them. All municipal charges for drainage and water connection for
construction purposes shall be borne by the contractor and charges payable for
permanent connections, if any, shall be initially paid by the contractor and the SBI will
reimburse the amount on production of receipts.

The SBI as well as the Architect / Consultant shall give all possible assistance to the
contractors to obtain the requisite.

Permission from the various authorities, but the responsibility for obtaining the same in
time shall be of the contractor.

Office Accommodation

The contractor shall provide and maintain all necessary offices, workshops, stores,
shelters, sanitary facilities, canteens and other temporary structures for themselves in
connection with the work at the site own cost after getting the approval from the
architect / consultant.

All temporary buildings and facilities as mentioned above shall be removed on
completion of the work or at any other earlier date as directed by the architect /
consultant.

All the expenses for obtaining statutory approvals and maintenance of the above
facilities as well as running expense shall be borne by the contractor at no extra cost.
It is also the responsibility of the contractor to obtain statuary approvals for providing
the above facilities.

Facilities for Contractors’ Employees

The contractor shall make his own arrangement for the housing and welfare of his staff
and workmen including adequate drinking water facilities. The contractor shall also
make his arrangements at his own cost for transport where necessary for his staff and
workmen to and from site of work at his own cost.

Lighting of Works

The contractor shall at all times provide adequate and approved lighting as required for
the proper execution and supervision and inspection of works.

Fire Fighting Arrangements

The contractor shall at all times provide suitable arrangements for the fighting at his
own cost. For this purpose he shall provide requisite number of fire extinguishers and
adequate number of buckets, some of which are of be always kept filed with sand and
some with water. These equipment shall be provided at suitable prominent and easily
accessible places and shall be properly maintained.

Any deficiency in the fire safety or unsafe conditions shall be corrected by the
contractor at his own cost and to the approval of the relevant authorities. The
contractor shall make the following arrangements at his own cost but not limited to the
following :

i) Proper handling, storage and disposal of combustible materials and waste.

ii) Worked operations which can create fire hazards.

iii) Access for the fire fighting equipment’s.

iv) Types, number and location of containers for the removal of surplus materials and
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rubbish.
v) Type size, number and location of fire extinguishers or other firefighting equipment.
vi) General housekeeping.
Site Order Book

A site order book shall be maintained at site for the purpose of quick communication
between the Architect/Consultant. Any communication relating to the works may be
conveyed through Records in the site order book. Such a communication from one
party to the other shall be deemed to have been adequately served in terms of
contract. Each site order book shall have machine numbered pages in triplicate and
shall carefully maintained and preserved by the contractor and shall be made available
to the Architect/ Consultant as and when demanded. Any instruction which the
Architect/ Consultant may like to issue to the contractor or the contractor may like to
bring the Architect/ Consultant may like to issue to the Contractor or the Contractor
may like to bring to the Architect/ Consultant two copies of such instructions shall be
taken from the site order book and one copy will be handed over to the party against
proper acknowledgment and the second copy will be retained for their record.

Site Meetings

Site meetings will be held to review the progress and quality evaluation. The
contractors shall depute a senior representative along with the site representative staff
of approved sub-contractors and suppliers as required to the site meetings and ensure
all follow up actions. Any additional review meetings shall be held if required by the
Architect/ Consultant.

Disposal of Refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the site
and deposit the same as directed by the Architect/ Consultant at his own cost. It is the
responsibility of the contractor to obtain from the locate authorities concerned to the
effect that all rubbish arising out of contractor’s activities at the construction site or any
other off-site activities borrow pits has been properly disposed off.

Contractor to Verify Site Measurement

The contractor shall check and verify all site measurements whenever requested by
other specialist’s contractors of other sub-contractors to enable them to prepare their
own shop drawings and pass on the information with sufficient promptness as will not
in any way delay the works.

Displaying the Name of the Work

The contractor shall put up a name board of suitable size as directed by the Architect/
Consultant indicating there in the name of the project and other details as given by the
Architect/ Consultant at his own cost remove the same on completion of work.

Bar Bending Schedule

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete
works and got them approved by the Architect/ Consultant well in advance.

As Built Drawings

For the drawing issued to the contractor by the Architect/Consultant. The Architect /
Consultant will issue two sets of drawings to the contractor for the item for which some
changes have been made. From the approved drawings as instructed by the SBI /
Architect / Consultant. The Contractor will make the changes made on these copies and
return these copies to the Architect/ Consultant for their approval. In case any revision
is required or the corrections are not properly marked the Architect/ Consultant will
point out the discrepancies to the contractor. The contractor will have to incorporate
these corrections and /or attend to discrepancies either on the copies as directed by the
Architect/ Consultant and resubmit to him for approval. The Architect / Consultant will
return one copy duly approved by him.

For the drawings prepared by the Contractor, the Contractor will modify the drawing
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prepared by him wherever the changes are made by the SBI / Architect/ Consultant.
And submit two copies of such modified drawings to the Architect/ Consultant for
approval. The Architect/ Consultant will return one copy of the approved drawing to the
Contractor.

Approved Make

The Contractor shall provide all materials form the list of approved makes at his own
cost. The Architect/ Consultant may approve any make / agency within the approved
list as given in the tender after inspection of the sample / mock up.

Procurement of Materials

The Contractor shall make his own arrangements to procure all the required materials
for the work. All wastage’s and losses in weight shall be to the contractors account.

Excise Duty, Taxes, Levies etc.

The contractors shall pay and be responsible for payment of all taxes except GST,
duties, levies, royalties, fees cess, or charges in respect of the works including but not
limited to sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment’s plant and other things required for the contact. All of the
aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors
account and the SBI shall not be required to pay any additional or extra amount on this
account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be
deemed to be included in the quoted in the quoted rates and no extra amount on this
account. \Variation of taxes, duties, fees, levies, etc if any till completion of work shall
be deemed to be included in the quoted rates and no extra claim on this account will in
any case be entertained. If a new tax or duty or levy or cess or royalty or octroi is
imposed under as statue or law during the currency of contract the same shall be borne
by the contractor.

Acceptance of Tender

The SBI shall have the right to reject any or all tenders without assigning any reason.
They are not to bound to accept the lowest or any tender and the tenderer shall have
no right to question the acts of the SBI. However, the adequate transparency would be
maintained by the SBI.
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SBI SULTANPURI (4846)

SPECIAL CONDITIONS FOR AIR-CONDITIONING

It is proposed to supply install, test and commission air-conditioning system Consisting of
cooled Ductable Unit, Air cooled Hi Wall Split Unit, and Mechanical Ventilation System as
per Schedule of Quantities given in the tender.

The Air- conditioning System shall comprise of following.

a) Air Cooled Ductable, Hi Wall Split.

b) Fans

c) Insulated Refrigerant & Drain Piping With Valves & Fittings, etc.

d) Automatic Controls & Instruments as required.

f) Power & Control Cabling, Earthing etc.

g) Balancing, Testing & commissioning of the Entire HVAC System Installation.

h) All other items as detailed in "Schedule of Quantities”.

GENERAL

The special conditions of contract given below shall be read in conjunction with the other
documents forming part of the contract. In case of any variance, these conditions shall
supersede any other conditions mentioned in any contract document.

The materials, design and workmanship shall satisfy the specifications contained herein
and codes referred to. Where the technical specifications stipulate the requirement in
addition to those contained in the Standard codes and specifications those additional
requirements shall also be satisfied. In the absence of any standard/specifications
covering any part of the work covered in this tender document, the
instructions/directions of engineer-in-charge will be binding on the contractor.

All HVAC installations shall be of high quality, complete and dully operational including all
necessary items and accessories whether or not specified here in. All HVAC work shall be
completed in accordance with the regulations and standard to the satisfaction of the
Engineer-in-charge.

AS BUILT DRAWINGS

At the completion of work and before issuance of certificate of virtual completion the
contractor shall submit three (03) sets to the Engineer-in-charge, layout drawing drawn
at appropriate scale indicating the complete HVAC system “as installed”.
INSTRUCTION/MAINTAINANCE MANUAL

The contractor shall prepare and produce instruction, operation and maintenance
manuals in English for use, operation and the maintenance of the supplied equipment
and installations and submit to the Engineer-in-charge in three copied at the time of
handling over. The manual shall generally consist of the following:

a) Description of the project

b) Opening instructions

c¢) Maintenance instructions including procedures for preventive maintenance

d) Manufacturers catalogues

e) Spare parts list

f) Trouble shooting charts

g) Drawings

h) Type and routine test certificates of major items

i) One (1) set of reproducible “as built” drawings

TESTING

All testing instruments, velocity meter, digital/electronic electric energy meter, digital
thermometer, pyschrometer, measuring steel tapes, tools, scaffolding and ladders etc.,
that may be required for taking measurements shall be arranged by air conditioning
contractor at his own cost.
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SBI SULTANPURI (4846)

All types of specified & routine tests of the equipments shall be carried out at the works
of the contractor or the manufacturers of the components. The client shall be free to
witness any or all tests, if they so desired. The contractor has to inform to the client
before dispatch of any material/equipment.

On the completion of the installation the contractor shall arrange to carry out various

initial tests as detailed below, in the presence of and to the complete satisfaction of the

consultants or his representative/Engineer-in-charge, any defect or short coming found
during the tests shall be speedily rectified or made good by the contractor at his own
expenses. The initial tests shall include, but, not to be limited to the following:

a) To operate and check proper functioning of all electrically operated components viz.
Compressor motor, pumps, fan or air handling units etc. as well as other electrical
motors.

b) To test and check the proper functioning of electrical gears, safety and other controls to
ensure their proper functioning.

DESIGN PARAMETRES
I) BASIS OF DESIGN
1. Site Location Air Conditioning Work SBI SULTANPURI BRANCH,(4846) AT
SULTANPURI, NEW DELHI.
2. Introduction
A HVAC System shall be designed, installed & commissioned to provide thermally
controlled environment for the proposed facility.

3. Outside Design Conditions DBT °C WBT °C
Summer/Monsoon/Winter 44.4/35.0/7.2 23.9/28.3/5.0
Inside Design Conditions DBT °C RH %
Summer/Monsoon/Winter 23.89 +/-1.0 40% to 60%
Winter No provision of winter heating

4. Filtration: Pre filters of efficiency 90% down to 10 micron particle size shall be installed
in all the indoor units at the intake for AC application.

5. Exposed Roof: All exposed roof/terraces shall be insulated with 50mm thick expanded
polystyrene of density 20 Kg/CMT or equivalent material by AC contractor (If quantified
in BOQ otherwise by other agencies) to get an overall heat transmission factor of 0.12
BTU/HR/SFT/CF.

6. Power Supply: Stabilized three phase four wire AC supply i.e. 415 Voilts £10% & 50 Hz
+5 % with double earthing shall be made available near each Isolators of Ductable unit &
Single phase power supply with earthing near Isolators/MCB of Hi Wall Unit Fan etc.

II) DESIGN PARAMETERS

A) Ducting Work

a) Method of Duct Design : Equal Friction method
b) Maximum air velocity in supply duct MPM : 500.00

c) Maximum air velocity in retuen duct MPM : 450.00

d) Friction loss in duct(maxm.)MM Wg in 100 mt run.: 8.33

e) Maximum velocity at supply air grill outlet MPM : 150.00

III) NOISE & VIBRATION CONTROL

The air conditioning contractor must take all necessary precautions to have minimum
noise generation and its transmission. Minimum vibration as permitted by IS relevant
code shall be ensured.
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SBI SULTANPURI (4846)

MODE OF MEASUREMENT
The following measurement code shall apply to the Contract:
Insulation
This shall be measured on linear basis in meters.
Electrical Cabling work
a) All power cables/ Controls cables shall be measured on linear basis in meters.

b) No extra price shall be paid on account of end termination of cables which includes
thimble, gland etc.

Structural Supports

No extra price shall be paid on account of structural supports required for piping, Ducting
& cabling work.
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SPECIFICATIONS

All the works specified and provided for in the tender/ schedule and drawing or which
may be required to be done in order to perform and complete any part there of shall be
executed in accordance with the technical specification, workmanship, quality control,
as prescribed whether enclosed/ not enclosed in this document, in the specification &
codes, with up to date amendments, in the following order:-

a) CPWD/ DSR

b) IS (BIS) Codes

All works under this contract (wherever grey cement is used) have to be executed in
OPC.

The quantities given in the tender are approximate. However, the payment shall be
made on the basis of actual measurements taken on site and in conformity with CPWD
Specification and BIS Codes. It is clarified that all quantities are subject to change and
no claims whatsoever on this behalf shall be entertained.

All materials used in the works shall be of their respective kind and quality specified in
the tender document or approved by the SBI and/ or Architect and shall comply strictly
with the requirements of the latest specifications of CPWD and Indian Standard Codes.
The work shall be executed and measured as per metric dimensions given in the
Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance

only).

Signature of Contractor & Seal

VIPIN GUPTA AND ASSOCIATES. Page 39 of 47 Contractor’s Signature & Stamp



1)

2)

3)

4)

5)

6)

7)

8)

9)

10)

11)

12)

SBI SULTANPURI( 4846).

SAFETY CODE

First aid appliances including adequate supply of sterlised dressing and cotton wool shall be
kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases where the
injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that cannot safely
be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the side rails
shall not be less than 30 cm (Clear) and the distance between two adjacent rungs shall not be
more than 30 cm. When a ladder is used an extra mazdoor shall be engaged for holding
ladder.

Every opening in the floor of a building or in a working platform be provided with suitable
means to prevent to fall of persons or materials by providing suitable fencing or railing whose
minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or materials as
to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement mortar or
concrete and lime mortar shall be provided with protective footwear and rubber hand-gloves.

Those engaged in welding works shall be provided with welder’s protective eye-shields and
gloves.

i) No paint containing leads or lead products shall be used except in the form of paste or
readymade paint.

ii) The workers should supply suitable facemasks for use when the paint is applied in the form
of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities shall be
provided to enable the working painters to wash during the periods of cessation of work.

Hoisting machines and tackle used in the works, including their attachments, anchorage and
supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall be of
durable quality and adequate strength and free from defects.
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PROFORMA FOR RUNNING ACCOUNT BILLS

CERTIFICATE

The measurements on the basis of which the above entries for the Running Bill

were made have been taken jointly on and are recorded at pages of

Measurement Book No.

Date & Signature of Date & Signature of Date & Signature
Contractor. Architect’s Representative of Site Engineer
(Seal).

The work recorded in the above mentioned measurements has been done at the site satisfactorily as
per tender drawings, conditions and specifications.

ARCHITECT SITE ENGINEER / BANK’s ENGINEER
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RUNNING A/C BILL

Name of Contractor/Agency:
Name of Work:

Sr. No. of this Bill:

No. and Date of Previous Bill.
Reference to Agreement No.
Date of Written Order to Commence.
Date of Completion as per Agreement.

Sr. Item Unit Rate As per Tender Upto Previous Upto Date Present Bill | Remarks
No. description (Rs.) R/A Bill (Gross)
Qty. Amt. Qty. Amt. Qty. Amt. Qty. | Amt.
(Rs.) (Rs.) (Rs.) (Rs.)
1 2 3 4 5. 6 7 8 9
Note: 1. If Part Rate is allowed for any Item, it should be Net value since
Indicated with reasons for allowing such a Rate. Previous Bill.

2. If Adhoc Payment is made, it should be mentioned specifically.

Date & Signature of Contractor.
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

a) Name of the Contractor
b) Name of the Work as given in the Agreement
C) Agreement W O
d) Tender Amount
e) Date of Commencement of Work
f) Period allowed for Completion as per Agreement
g) Date of Completion as per Agreement
h) Period for which Extension of Time has been given
Date Month Year
i) 1st Extension vide Bank’s Letter No
1) 2" Extension vide Bank’s Letter No
k) 37 Extension vide Bank’s Letter No
)] Reasons for which extensions have been previously given (Copies of the previous applications should be
attached)

m) Period for which extension is applied for and the reasons thereof including hindrances, time for extra work
assigned, if any etc.

Signature of Contractor & Seal
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PERFORMA OF HINDERANCE REGISTER

Name of Work

Name of Contractor

Agreement No

Date of State of Work

Period of Completion

Date of Completion:

SBI SULTANPURI( 4846).

Sr Nature of Date of Date of Period of Signature SE / PE Remarks
No Hindrance | occurrence which Hindrance
of Hindrance
Hindrance was
removed
1 2 3 4 5 6 7

VIPIN GUPTA AND ASSOCIATES.

SE = Site Engineer

PE = Project Engineer

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON

MATERIALS HELD AT SITE BY THE CONTRACTOR
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No. Item Quantity Unit Amount Remarks

1 2 3 4 5 6

Total Value of Materials at Site

Secured Advance @.......ccocceveveeeeeennn. % of above Value B

CERTIFIED (I) That the materials mentioned above have actually been brought by the contractor to the
site of the work and no advance on any quantity of any of this item is outstanding on their security, (ii)
that the materials are of imperishable nature and are all required by the contractor for use in the work
in connection with the items for which rates of finished work have been agreed upon.

Dated Signature of Site Engineer preparing the Bill

Designation
Dated Signature of Bank'’s Architects

Name of the Architects)

Dated signature of Contractor
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BILL OF QUANTITIES

PREAMBLE:

1.

10.

11.

12.

13.

14,

15.

TO BE READ ALONG WITH DRAWINGS.
RATES TO BE QUOTED BOTH IN FIGURES AND WORDS.
ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER.

THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY NUMBER OF FLOORS,
OR ANY QUANTITY.

THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN STANDARD CODES UNLESS
OTHERWISE SPECIFIED.

ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist QUALITY UNLESS
OTHERWISE SPECIFIED.

THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL GOVERNMENT,
MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE FROM TIME TO TIME.

RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, INSTRUCTIONS AND
APPROVAL OF THE ARCHITECT/ BANK’S ENGINEER.

THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY DURING COURSE OF
EXECUTION. THE RATES QUOTED AGAINST PARTICULAR ITEM SHALL NOT BE CHANGED WITH
VARIATION IN QUANTITIES.

MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR - CONDITIONING WIRING / FITTING IN
ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, PANELING MASONRY WORK ETC. AND
FINISHING EDGES JAMBS / CILLS / SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.

THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO CONDITIONS UNDER
WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO CHECK, ASCERTAIN THE LOCATIONS
OF ANY EXISTING STRUCTURES OR EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT
THE WORK. NO EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE.

THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, CONSUMMABLES ETC. AS
REQUIRED TO MAKE THE ITEM COMPLETE IN ALL RESPECTS, COMPATIBLE WITH OTHER RELATED
/ ASSOCIATED ITEMS AND FULLY FUNCTIONAL.

CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN EXECUTION /
DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS WHICH HAS BEEN OVERLOOKED
BY HIM AND HAS NOT BEEN BROUGHT TO THE NOTICE OF THE ARCHITECT.

THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES INCLUDING ALL
TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. THESE ITEMS SHALL BE PURCHASED
BY THE CONTRACTOR FROM THE MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY
THE ARCHITECT.

ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH ANTI BACTERIAL
PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE COLOUR AS PER MANUFACTURER’S
SPECIFICATIONS ON WOOD / BOARD).

CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE SUPERVISOR TO
MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE ON THEIR OWN COST.

(Refer annexed file/section in e-tender portal for detailed Bill of Quantities)

AGREED AND ACCEPTED ALL THE TERMS & CONDITIONS.

SIGNATURE OF CONTRACTOR

DATE: SEAL:
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TENDER DRAWINGS

(Refer annexed file/section in e-tender portal for Tender Drawings)
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