Tender No. LHO/AMR/P&E/2025-26/06/07 Date: 23.06.2025

OSBI

STATE BANK OF INDIA

AMARAVATI LOCAL HEAD OFFICE

INVITES e-TENDERS

FOR

PROPOSED INTERIORS FOR STATE BANK OF INDIA, RENOVATION OF GUEST
ROOMS (GUEST ROOM 1,2&5),
3RD FLOOR, GUN FOUNDRY BUILDING, LHO AMARAVATI, ABIDS,
HYDERABAD.

Note: Firm should possess valid digital signature for this e-tender.
Last date for submission of E Tender: 3.00 P.M. on 30/06/2025.
Opening of E Tenders: 4.00 P.M. on 30/06,/2025.

CONSULTANTS:

M/S abhikram-s
architects, interior designers, urban planners
valuers & project managers
#3-6-134 FLAT NO 302
SVC ROYAL DM APARTMENTS
STREET NO 18, HIMAYATNAGAR
HYDERABAD-500029
ph.no 040-35561296
abhikramarchitects@gmail.com

Tender to be submitted to :
The Asst. General Manager,
STATE BANK OF INDIA,
Premises and Estate Department,
LHO Amaravati, 2" floor, Gunfoundry, Abids,
Hyderabad-500001
Ph: 040-23387364, 365
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NOTICE INVITING TENDER (NIT)

Name of the work

e-TENDER NOTICE FOR PROPOSED INTERIORS
FOR STATE BANK OF INDIA, RENOVATION OF
GUEST ROOMS (GUEST ROOM 1,2&5), 3RD
FLOOR, GUN FOUNDRY BUILDING,LHO
AMARAVATI, ABIDS, HYDERABAD.

Estimated cost

Rs. 5.51 Lakhs + GST

Who can quote/Participate in the Tender

Interior Contractors empaneled in appropriate
category of SBI Amaravati Circle
(Contractors to furnish proof of empanelment)

Date where tender forms are available

From 23/06/2025 to 30/06/2025. at

For information: Refer Bank’s web site

https:/ /bank.sbi under SBI In the News under
“procurement news “.

To apply visit https:/ /etender.sbi/

Last date and time of submission of online e-
Tender

Up to 3.00PM on 30/06/2025

Place, Time & Address for submission of
EMD for e- tender/contact person
/telephone no/email address.

Up to 3.00 p.m. on 30/06/2025

A) Tender documents at

https:/ /etender.sbi/

B) EMD at the Address:

State Bank of India,

P&E Department,

Amaravati LHO, Gunfoundry,
Abids, Hyderabad - 500 001

Ph: 040-23387364, 365

e- mail id : agmpe.lhoand@sbi.co.in

Date, Time and Place of opening of eTenders

(Representatives of Bidder may be present
during opening of Bids. However, Bids
would be opened even in the absence of any
or all the bidder’s representatives)

On 30/06/2025 at 4.00PM

State Bank of India,

P&E Department,

Amaravati LHO, Gunfoundry,
Abids, Hyderabad - 500 001

Ph: 040-23387364, 365

e- mail id : agmpe.lhoand@sbi.co.in

Quantum of Earnest Money Deposit (EMD-
DD)

i) Rs.6000.00/- drawn in the form of DD favoring
AGM(P&E), SBI, Amaravati LHO payable at
Hyderabad

ii) exempted for vendors empaneled in SBIIMS
Amaravati Circle and have submitted one-time EMD
iif) vendors empaneled in SBI/SBIIMS Hyderabad
Circle should submit EMD

10

Quantum of Security Deposit

1. Initial Security Deposit (ISD) - 2% of the Tender
value in the form of DD-Drawn in favour of Asst.
General Manager, P&E, SBI, LHO Amaravati payable
at Hyderabad

2. Retention Money- Deductable in running bills@
10% of the value of work and Total deductable is 5%
of value of work including ISD.

Signature of the Contractor
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11

Terms of payment of Bills, if any (specify the
minimum value of work for payment of
running account bills)

No Running bill will be paid.

12

(Penalty clause) Liquidated Damages

@ 0.5% of the value of work per week of delay subject
to a maximum penalty of 5% of the value of work
would be strictly imposed.

13

Stipulated time for completion of the
work/supply.

28 DAYS.

14

Defects Liability Period

1 Year from the date of successful completion of
work

15

Validity period of the tender.

90 days from last date for opening financial Bid

16

Eligible Taxes

A) TDS will be deducted at source as per Govt.
Guidelines.
B) Reimbursement of GST will be made only on
submission of proper GST invoice as per applicable
GST provisions/Rules. The contractor should
comply with the following: -
e Contractor should have GST Registration
Number.
e Invoice  should  specifically/separately
disclose the amount of GST levied at applicable
rate as per GST provisions/Rules.
e In case of Correction in the bills after
scrutiny, contractor should submit fresh bills for
payment.
e Contractor should timely file his GST return
in accordance with GST provisions to enable the
bank to claim the credit of GST paid to the
contractor.
e The GST Number of State Bank of India is

For Andhra Pradesh state -37AAACS8577K1ZQ

17

Electronic Payment

Electronic payment shall be preferred. All the
contractors must furnish details such as 1) Name of
their bank 2) Name of their branch 3) Account
number 4) Name of the account holder as in the bank
account 5) IFSC No of the branch 6) PAN number.

18

Agency for arranging e-tender/online
bidding

e-Procurement Technologies Limited (EPTL)
A-201/208, Wall Street - 11, Nr. Gujarat College,
Ellisbridge, Ahmedabad - 380006, Gujarat (INDIA)
Call : +91 9904406300

+91 9510812960

+91 9265562821

+91 6354919566

e-mail: etender.support@sbi.co.in

Office Hours: (Monday - Friday: 10:00 AM - 7:30 PM
(IST), Saturday: 10:00 AM - 6:00 PM (IST)) (Exclusion:
Sunday, Holiday and 2nd & 4th Saturday)
Contractors are requested to contact the agency for
further guidance on E tendering

19

Any additional Information

The quoted rate should be inclusive of materials,
labour, wages, fixtures, transportation, installation,
all taxes(excluding GST), wastages, Octroi,
machinery, temporary works such as scaffolding,

Signature of the Contractor
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cleaning, overheads, profit, statutory expenses,
incidental charges and all related expenses to
complete the work

20 | Bidder Contact Details.

Bidder to provide following information.
1) Name of Company.
2) Contact Person.
3) Mailing address with Pin Code.
4) Telephone number and Fax number.
5) Mobile Number and E-MAIL.

The contractor has to provide their valid e-mail id, contact nos. and postal address in the bid documents.
Henceforth, all official communication form Bank shall be through e-mail, WhatsApp and SMS also.

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next

working day at the same time.

The SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any

reason.

Signature of the Contractor

Asst. General Manager(P&E)
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1.INSTRUCTIONS TO THE TENDERERS

1.0 Scope of Work

Sealed Tenders are invited by State Bank of India for PROPOSED INTERIORS FOR STATE BANK OF
INDIA, RENOVATION OF GUEST ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN FOUNDRY
BUILDING, LHO AMARAVATI, ABIDS, HYDERABAD.

1.1 Site and Its Location

The proposed work is to be carried out at 3RD FLOOR, GUN FOUNDRY BUILDING, LHO AMARAVATI,
ABIDS, HYDERABAD.

1.2 Clients/ Architects reserve to itself the right to accept or reject any tender without assigning any reason
for doing so and do not bind itself to accept the lowest or any other tender.

1.3 General Specifications are for guidance only. The latest ISI codes and Specifications and mode of
measurements will be referred to during execution.

1.4 The term "THE ARCHITECTS" in the said conditions shall mean M/S ABHIKRAM-S Architects, Interior
Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments,
Street No-18, Himayat Nagar, Hyderabad-500029.

1.5 Employer or Client shall mean SBI

1.6 Tenders are to be quoted electronically in https:/ /etender.sbi/. For details refer NIT.

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting of the
following documents and the most workman like manner,

e Instructions to tenderers

e General Conditions of Contract

e Special Conditions of Contract

e Additional Conditions for Electrical Installation
e Technical Specifications

e Drawings

e Financial bid / BOQ

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below: -

¢ Financial Bid/ BOQ

e Technical Specifications

¢ Additional Conditions

e Special Conditions of Contract
e General Conditions of Contract
e Instructions to Tenderers

2.3 Complete set of tender documents including relative drawings can be downloaded from
https:/ /etender.sbi/ during the period mentioned in the NIT.

2.4 The tender documents are not transferable.
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3.0 Site Visit

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all information and
data which may be required for the purpose of filling this tender document and enter into a contract for the
satisfactory performance of the work. The Tenderer is requested satisfy himself regarding the availability of
water, power, transport and communication facilities, the character quality and quantity of the materials,
labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations etc;
The tenderer will be fully responsible for considering the financial effect of any or all the factors while
submitting his tender.

4.0 Earnest Money

4.1 The tenderers are requested to submit the Earnest Money as mentioned in NIT in the form of Demand
Draft or Banker’s Cheque drawn on any Bank in India-.

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accompanied by
the EMD in accordance with clause 4.1 above shall be rejected.

4.3 No interest will be paid on the EMD.
4.4 EMD of unsuccessful tenderers will be refunded within 30 days of award of Contract.

4.5 EMD of successful tenderer will be returned on submission of ISD or adjusted towards ISD.

5.0 Initial Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of contract value by means of DD
drawn in favour of AGM, P&E Dept., LHO Amaravati, State Bank of India within a period of 15 days of
acceptance of tender. No interest shall be paid to this Initial Security Deposit

6.0 Security Deposit (Retention Money)

6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
initial security deposit. Balance 3% shall be deducted from the running account bill of the work at the rate
of 10% of the respective running account bill i.e. deduction from each running bill account will be 10% till
total 3% of contract value is reached. 50% of the total security shall be paid to the contractors on the basis of
Engineer/Branch Manager certifying the virtual completion. The balance 50% would be paid to the
contractors after the defects liability period as specified in the contract.

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit.

7.0 Signing of Contract Documents

The successful tenderer shall be bound to implement the contract by signing an agreement and conditions
of contract attached herewith within 15 days from the receipt of intimation of acceptance of his tender by
the Bank. However, the written acceptance of the tender by the Bank will constitute a binding agreement
between the Bank and successful tenderer whether such formal agreement is subsequently entered into or
not.

8.0 Completion Period

As mentioned in NIT
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9.0 Validity of Tender

Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the date of
opening financial bid. If the tenderer withdraws his/her offer during the validity period or makes
modifications in his/her original offer which are not acceptance to the Bank without prejudice to any other
right or remedy the Bank shall be at liberty to forfeit the EMD.

10.0 Liquidated Damages

The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value.
11.0 Tie Breaker

11.1 In case, the Lowest Tendered Amount of two or more contractors is same, such lowest contractors will
again be asked to submit online Revised offers. But the revised offer shall, in no case, be higher than the
initial offer.

11.2 The process of online re-bidding amongst two or more contractors offering same rates shall continue
till L1 bidder is discovered.

11.3 In case, any of such contractors (quoted same tender amount during initial bidding or subsequent re
bidding) refuses to submit revised offer, it shall be treated as ‘withdrawal of tender’ by the contractor

before acceptance. The EMD of such contractors shall be forfeited.

12.0 Quoting of Nil Consideration in Bid:

If a firm quotes ‘Nil’ charges/consideration, the bid shall be treated as unresponsive and will be rejected.

In case of such firm becomes successful, the EMD submitted by the firm will be forfeited.

Signature of the Contractor Page 7 of 62



2.TENDER FORM

PROJECT: PROPOSED INTERIORS FOR STATE BANK OF INDIA, RENOVATION OF GUEST
ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN FOUNDRY BUILDING, LHO AMARAVATI,
ABIDS, HYDERABAD.

Dear Sirs,

I/We the undersigned have carefully gone through and clearly understood after visiting the site and the
Tender drawings and tender documents comprising of the Instructions to the tenderer, tender form, Notice
to contractors, and conditions for building contract, Special Conditions, Specifications and Schedule of
Probable quantities and Draft Agreement prepared by your Architects M/S ABHIKRAM-S Architects,
Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM
Apartments, Street No-18, Himayat Nagar, Hyderabad-500029.

I/We do hereby undertake to execute and complete the whole or part of the work (as desired by you) at the
quoted respective rates which I/ We have quoted for the respective items of the Financial Bid.

I/We are depositing as Earnest Money in the form of DD a sum of Rs. 6000.00/- (Rupees Six Thousand
only) in favor of Asst. General Manager, P&E Department, SBI, LHO Amaravati payable at Hyderabad
along with this tender for due execution of the work at my/our tendered rates together with any variations
which shall be adjusted by the Architects at prices based on our tendered rates. 1/We shall deposit further
sum equivalent to 2% of tender amount, less EMD paid in the event of my/our tender being accepted,
towards initial security deposit.

In the event of this Tender being accepted I/ We agree to enter into an agreement as and when required and
execute the contract according to your form of Agreement, within 15 days of receipt of work order, in
default thereof, I/ We do hereby bind my-self/ourselves to forfeit the aforesaid initial security deposit.

I/We further agree to complete the work covered in the said schedule of quantities within the time
mentioned in NIT from the 15 day reckoned from the date of issue of the work order to commence the
work or on which contractor is instructed to take possession of the site, whichever is later.

I/We agree not to employ Sub-contractors other than those that may be specifically approved by your
Architects for this contract work.

I/We agree to and to get the work, workers, employees (of contractor, Architect & Employer) engaged on
the work at site and all materials at site for execution of the work shall be insured comprehensive insurance
including fire/accidents/ rain/ floods/riots/CAR policy (contractor’s all risk insurance policy) and the
insurance shall cover the period from date of start of work to date of actual completion of work plus 3
months. In case part work is taken over by the Employer before final completion of the whole work, such
parts may not be covered by the insurance from the date of taking over that part of work by the Employer.
Draft Insurance deed will be got vetted by the Architect, before obtaining the same. Rates quoted by me/
us are inclusive of the all in full and nothing extra shall be claimed anytime on account of any of these.

I/We agree to pay Income tax, to be deducted at source, at the rate prevailing from time to time on the
Gross value of the work done, and the rates quoted by me/we are inclusive of same.

Yours faithfully,

Contractor’s Signature
Address: Date:
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3.NOTICE TO CONTRACTOR

ADDRESS:

PROJECT: PROPOSED INTERIORS FOR STATE BANK OF INDIA, RENOVATION OF GUEST
ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN FOUNDRY BUILDING, LHO AMARAVATI,
ABIDS, HYDERABAD.

Dear Sirs,
1. We have pleasure in inviting tender for the aforesaid work.

The scope of work broadly as given below is for PROPOSED INTERIORS FOR STATE BANK OF
INDIA, RENOVATION OF GUEST ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN FOUNDRY
BUILDING, LHO AMARAVATI, ABIDS, HYDERABAD.

2. Tender Documents should be filled and uploaded/quoted on the site of https://etender.sbi/

3. The tenderer must obtain for himself, on his own responsibility and at his own expenses, all the
information which may be necessary for the purpose of filling this tender and for entering into a
contract for the execution of the same and must examine the drawings and inspect the site of the
work and acquaint himself with all local conditions and matters pertaining thereto.

4. Each of the tender document’s page is required to be signed by the person or persons submitting
the tender in token of his/their having acquainted himself/themselves with the General conditions
etc., as laid down.

6. The tender shall be valid for a period of 90 days from the date of opening.
7 TOTAL SECURITY DEPOSIT: shall comprise of:

a. Earnest Money Deposit

b. Initial Security deposit

c. Retention Money

7.1 The intending tenderer shall deposit EMD amount as mentioned in NIT by Demand Draft as a
guarantee of good faith, which amount shall be forfeited as liquidated damages, in the event of any
evasive/direct refusal or delay in starting the work and or signing the contract. The deposit of the
unsuccessful tenderers will be returned, without interest, immediately after a decision is taken
regarding the award of the contract. The Earnest money of the successful tenderer will be dealt as
mentioned in NIT. A tender not accompanied by Earnest money deposit will not be considered.

7.2 The successful tenderer will have to pay sum equivalent to 2% of contract value (including
EMD), as initial Security Deposit (ISD) by means of a D.D./Banker’s cheque in favor of Asst.
General Manager, P&E Dept. SBI, LHO Amaravati payable at Hyderabad within 14 days from
the date of issue of work order to commence work. The Security deposit thus paid shall be held
by the State Bank of India as Security deposit, for due execution and fulfillment of the contract,
till the completion of the work and defect liability period in all respects and shall not bear any
interest.
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7.3

10.

11.

12.

13.

14.

Together with the money paid above, further retention of 10% of the value of the work done will be
deducted from every running bill, till total retention, including initial SD paid earlier, comes to 5%
of the contract value, and same shall be held by the Bank as Total Security Deposit. On the
Architect’s certifying the completion of work, 50% of the total security deposit shall be released to
the contractor along with the final payment, and the balance amount will be retained in the manner
stated elsewhere for a further period of twelve months after the completion date recorded in
completion certificate, issued by the Architects and agreed to by the Bank.

Within 15 Days of the receipt of intimation from the Architects of the acceptance of his/their
tender, the successful tenderer shall be bound to sign an agreement, on a stamp paper in
accordance with the Draft Agreement and conditions of contract attached herewith, but the work
order or the written acceptance of a tender by the Employer will constitute a binding agreement
between the Employer and the person tendering whether such formal contract is or not signed by
the contractor.

All compensation or other sums of money payable by the contractors to the clients, under the terms
of this contract, may be deducted from the Security Deposit or from any sum that may be or may
become due to the contractor on any account whatsoever, and in the event of the Security deposit
being reduced by reasons of any such deductions, the contractor shall within 15 days of being
asked to do so make good in cash or cheque, any sum which have been deducted from his security
deposit.

The rates quoted by the Contractor shall include all eventualities, such as heavy rain, sudden
floods, accidents, fire, riots etc., which may cause damage to the executed work or which may
totally wash out the work. Until the completion certificate is issued to the Contractors, neither the
Architect nor the clients will be responsible for such damage or wash out of the construction work.

Time is the essence of the contract. The work should be completed within the time mentioned in
NIT from the date of commencement. The date of commencement shall be: -

a) Two weeks from the date of issue of work order.
Or

b) The day on which the contractor receives the possession of the site whichever is later.

The successful contractor will have to give a CPM/PERT chart of various activities of work to be
done through Architect so that the work gets completed within the stipulated time. The chart shall
be submitted within 15 days from the date of acceptance of the tender.

The detailed work programme must indicate date of starting and completion of respective part or
sections of the work. The detailed work programme would be subjected to the approval of the
Architect/Employer who will have the power of such modifications thereon as found necessary; the
actual progress compared with this will be reviewed periodically.

If the contractor fails to complete the work by the Scheduled date of completion or within any
sanctioned extended time, he will have to pay liquidated damages at the rate of %2% of contract
amount for each week of delay the work remains incomplete beyond the completion
(Original/extended date), subject to maximum of 5% of the contract value (without extra items).

The quantities contained in the Schedule are only indicative. The work as actually carried out and
done will be measured up from time to time, for which payment will be made subject to the terms
and conditions of contract.

The unit prices shall be deemed to be fixed prices. In case of extra items, a record of labour charges
paid shall be maintained and shall be presented every month for extra/substituted items regularly
to the Architects for checking. The settlement will be made based on figures arrived at jointly and
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15.

16.

17.

taking into account unit prices of items of work mentioned in the contract assigned to the
successful tenderers. In case, of extra items, where similar or comparable items are quoted in the
tender, extra rates shall invariably be based on those tender rates to the extent reasonable.

SBI do not bind themselves to accept the lowest or any tender and reserve to themselves the right to
accept or reject any or all tenders, either in whole or in part, without assigning any reason
whatsoever for doing so.

No employee of the bank is allowed to work as a contractor for a period of two years of his
retirement from service, without the previous permission of the bank. This contract is liable to be
cancelled, if either the contractor or any of his employees is found at any time to be such a person
who had not obtained the permission of the bank as aforesaid before submission of the tender or
engagement in the contractor’s service.

The tenderer, apart from being a competent contractor must associate himself with agencies of the
appropriate class who are eligible to tender for (1) Electrical (2) Air-conditioning works (3) Fire
fighting systems & (4) Interiors (fixed furniture), as the case maybe.

ARCHITECTS:
M/S abhikram-s
architects, interior designers, urban planners
valuers & project managers
#3-6-134 FLAT NO 302
SVC ROYAL DM APARTMENTS
STREET NO 18, HIMAYATNAGAR
HYDERABAD-500029.
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4. ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made the day of 2025
between

of

(hereinafter called the “Employer”) of the one part and
of (hereinafter called “The Contractor”) of the other part,

whereas the Employer is desirous of getting the work of “PROPOSED INTERIORS FOR STATE BANK
OF INDIA, RENOVATION OF GUEST ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN
FOUNDRY BUILDING, LHO AMARAVATI, ABIDS, HYDERABAD.” executed and has caused
drawings, conditions of contract, specifications and schedule of quantities etc., describing the works
prepared by M/S ABHIKRAM-S Architects, Interior Designers, Urban Planners, Valuers & Project
Managers. #3-6-134, Flat No-302, SVC Royal DM Apartments, Street No-18, Himayat Nagar, Hyderabad-
500029.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of
contract, specifications and schedule of quantities etc., have been signed by or on behalf of the parties
hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in
the Schedule hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings
and described in the same specifications and included in the said schedule of quantities for such sum as
may be ascertained to be payable in terms of the Bills of Quantities, and which sum is estimated to be Rs.

(Rupees (hereinafter referred to as
“Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said
conditions, the contractor shall upon and subject to the said conditions, execute and complete the
work shown in the said drawings and described in the said specifications.

2. The term “Architect” in the said conditions shall mean the said M/S ABHIKRAM-S Architects,
Interior Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal
DM Apartments, Street No-18, Himayat Nagar, Hyderabad-500029 or in the event of their ceasing
to be the Architect for the purpose of this contract, such other person as shall be nominated for that
purpose by the Employer , not being a person to whom the contractor shall object for reasons
considered to be sufficient by the Arbitrator mentioned in the said conditions provided always that
no persons subsequently appointed to be the Architect under this contract shall be entitled to
disregard or over-rule any previous decision or approval or direction given or expressed by the
Architect for the time being.

3. Tender documents containing Notice Inviting Tender(NIT), work order, Contractors acceptance
letter, Notice to the Contractor, General Conditions of Contract, Appendix thereto, Special
Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein,
drawing shall be read and studied as forming part of this agreement and the parties hereto shall
respectively abide by and submit themselves to the conditions and stipulations and perform the
agreement on their part respectively in such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract but is a contract to carry
out work in respect of the entire works to be paid for according to actual measured quantities,
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including variations from BOQ at the rates quoted and Probable bill of quantities or as provided in
the said conditions.

5. The Employer through the Architect reserves to himself the right of altering the drawings and

natures of the work, of adding/substitution to or omitting any items of work or having portions of
the same carried out through alternate agencies without prejudice to this contract.

6. Time shall be considered as the essence of this agreement and the contractor hereby agrees to
commence the work soon after the site is handed over to him but within 15 days reckoned from the
date of issue of work order to execute the work, as provided for in the said conditions and complete
the entire work as mentioned in NIT subject to nevertheless to the provisions for extension of time.

7. This agreement and contract shall be deemed to have been made in Hyderabad and any questions
or dispute rising out of or in any way connected with this Agreement and Contract shall be deemed
to have arisen in Hyderabad and only the courts in Hyderabad shall have jurisdiction to determine
the same. The limitation period will be 90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2025

Signed by the said in the presence of:

WITNESS SIGNATURE :
NAME

ADDRESS : CONTRACTOR

WITNESS SIGNATURE :
NAME

ADDRESS : EMPLOYER
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5.APPENDIX TO GENERAL CONDITIONS OF CONTRACT

1 Earnest Money Deposit (EMD) Rs. 6,000.00
2 Initial Security Deposit (ISD) 2% of contract value
3 Period of completion 45 Days
4 Defects Liability period 12 months after completion as recorded in the
completion certificate issued by Architect.
5 Liquidated Damages %2 % of contract amount per week of delay
subjected to a maximum of 5% of contract value
6 Period of final measurement One month after completion as recorded in the
completion certificate
7 Minimum value of work to be Executed for | No Running bill will be paid
issue of interim Certificates for making
payment
8 Retention money from each bill 10% of gross value of each interim bill, subject to
max. 5% of contract value
9 Release of Security deposit after Virtual | 50% of the total security to be released along
completion. with final payment, but only after removing all
his materials, equipment, labour, huts/force,
temporary sheds/stores, all his installations,
machinery etc., from the site. Balance payment to
be released on successful completion of defects
liability period of 12 months
10 Period for honoring Architect’s certificate 20 working days from date of receipt of
Architect’s certificate of payment for interim bills
and 30 working days for final certificate.
Date: Signature of the contractor with date

Signature of the Contractor
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6.GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditions laid down hereinafter and in the drawings, the work shall be carried out as
per standard specifications (relevant IS) and under the direction of Employer / Architect.

6.1

INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and agreement, the
following words shall have the meaning herein assigned to them except where the subject or context
otherwise requires:

6.1.1

6.1.2

6.1.3

6.14

6.1.5

Employer: The term Employer shall denote SBI with their office at Abids, Hyderabad and any of its
employee’s representative authorized on their behalf.

Architects / Consultants: The term Architects shall mean M/S ABHIKRAM-S Architects, Interior
Designers, Urban Planners, Valuers & Project Managers. #3-6-134, Flat No-302, SVC Royal DM
Apartments, Street No-18, Himayat Nagar, Hyderabad-500029 or in the event of his / their ceasing
to be the Architects for the purpose of this contract such other persons as the Employer shall
nominate for the purpose. The Architect with the approval of the Bank may engage a local Architect
/Consulting Engineer for the supervision and co-ordination of the work at the site. He will be
considered a representative of the Architect. The Bank may also engage a Project Management
Consultant for the supervision of the work. He will be designated by the term PMC and works as
Employer's agent at the site.

Contractor: The Contractor” shall mean the individual or firm or company whether incorporated or
not, undertaking the works and shall include legal personal representative of such individual or the
composing the firm or company and the permitted assignees of such individual or firms of
company.

Site: The site shall mean the site where the works are to be executed in 3RD FLOOR, GUN
FOUNDRY BUILDING, LHO AMARAVATI, ABIDS, HYDERABAD Building including any
building and erections thereon allotted by the Employer for the Contractor's use.

Drawings:

Drawings shall mean the drawings prepared by the Architects and issued by the Engineer and
referred to in the specifications and any modifications of such drawings as may be issued by the
Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated in
the letter of acceptance of tender subject to such additions thereto or deductions there from as may
be made under the provision herein after contained

The work is to be carried out in accordance with drawings, specifications, the schedule of quantities
and any further drawings which may be supplied or any other instruction, which may be given by
the Employer/ Architect during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of quantities
are to be kept at site and the Employer/ Architect / PMC shall be given access to such drawings or
schedule of quantities wherever necessary.

The Contractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 10 days ahead from
the time when it is required for implementation so that the Employer may be able to give decision
thereon.
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6.1.6

6.1.7

6.1.8

6.2.

Specifications shall mean the specifications referred to in the tender and any modifications thereof
as may time to time be furnished or approved by the Architect/Bank/consultant

Act of Insolvency: shall mean any act as such as defined by the Presidency Towns Insolvency Act
or in Provincial Insolvency act or any amending status.

Works:

The expression ‘works” or ‘work” shall mean the permanent or temporary work described in the
‘Scope of Work” and/or to be executed in accordance with the contract and includes materials,
apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the
obligations of the contractor hereunder and work to be done by the contractor under the contract

Month” means calendar month. “Week” means seven consecutive days. “Day” means a calendar
day beginning and ending at 00 Hrs and 24 hrs respectively

Contract:

Contract” means the documents forming the tender and the acceptance thereof and the formal
agreement executed between State Bank of India (Client) and the contractor, together with the
documents referred therein including these General conditions, special conditions, the
specifications, the schedule of quantities, designs, drawings, Addendum/Corrigendum to tender
documents issued, if any and instructions issued from time to time by the Architects/Bank and all
these documents taken together shall be deemed to form one contract and shall be complementary
to one another.

QUANTITIES

i)The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in
accordance with the Indian Standard Method of Measurements and forming part of this contract.
The rate quoted shall remain valid for variation of quantity against individual item to any extent
subject to maximum variation of the contract value by 25%. The entire amount paid under Clause-
variations hereof as well as amounts of prime cost and provisional sumes, if any, shall be excluded.
if)Variation exceeding 25% : If the quantity of work to be executed varies beyond +25%, the rate for
the quantity beyond +25% of such items will be derived as per standard method of rate analysis
(coefficients will be adopted as per CPWD analysis of rates wherever applicable, if coefficients are
not available in CPWD, market rate analysis approved by the Bank will be final and binding on the
Contractor) based on prevalent fair price of labour (labour rate for various category as per
minimum wages act as applicable will be adopted for the purpose of analysis irrespective of higher
wages if any paid by the Contractor), material and other components as required including 15%
towards Contractor's profit & overheads. In case the quantity decreases or item/s omitted/deleted
at the time of allotment, commencement, execution, the Contractor will be paid for the actual work
done at the site duly verified by the concerned officials of the Bank. Nothing extra will be paid by
the Bank on account of omission/deletion of items or decrease in the quantity of items. The Bank
shall not entertain any claim whatsoever from the Contractor on this account.

6.3 Works to be measured

The Architect/Bank may from time to time intimate to the contractor that he required the work to
be measured and the contractor shall forthwith attend or send a qualified representative to assist
the Architect/Bank in taking such measurements and calculation and to furnish all particulars or to
give all assistance required by any of them. Such measurements shall be taken in accordance with
the Mode of measurements detailed in the specifications. The representative of the Architect/Bank
shall take joint measurements with the contractor’s representative and the measurements shall be
entered in the measurement book. The contractor or his authorized representative shall sign all the
pages of the measurement book in which the measurements have been recorded in token of his
acceptance. All the corrections shall be duly attested by both representatives. No over writings shall
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be made in the M book. Should the contractor not attend or neglect or omit to depute his
representative to take measurements then the measurements recorded by the representative of the
Architect/Bank/consultant shall be final. All authorized extra work, omissions and all variations
made shall be included in such measurements.

6.4 Variations:

No alteration, omission or variation ordered in writing by the Architect/Bank/Consultant shall
vitiate the contract. In case the SBI/Architect/Consultant thinks proper at any time during the
progress of works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Architect/Bank/Consultant
shall give notice thereof in writing to the contractor or shall confirm in writing within seven days of
giving such oral instructions the contractor shall alter to, add to, or omit from as the case may be in
accordance with such notice but the contractor shall not do any work extra to or make any
alteration or additions to or omissions from the works or any deviation from any of the provisions
of the contract, stipulations, specifications or contract drawings without previous consent in
writing of the Architect/Bank/Consultant and the value of such extras, alterations, additions or
omissions shall in all cases be determined by the Architect/Bank/Consultant and the same shall be
added to or deducted from the contract value, as the case may be.

6.5 Valuation of Variations

BOQ.

No claim for an extra shall be allowed unless it shall have been executed under the authority of the
Architect/Bank/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is
herein referred to as authorized extra and shall be made in accordance with the following
provisions.

a)i)The net rates or prices in the contract shall determine the valuation of the extra work where
such extra work is of similar character and executed under similar conditions as the work priced
herein.

ii)Rates for all items, wherever possible should be derived out of the rates given in the Financial

b)The net prices of the original tender shall determine the value of the items omitted, provided if
omissions do not vary the conditions under which any remaining items of works are carried out,
otherwise the prices for the same shall be valued under sub clause (c) hereunder.

c)Where the extra works are not of similar character and/or executed under similar conditions as
aforesaid or where the omissions vary the conditions under which any remaining items or works
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance
inform the Architect/Bank/Consultant of the rate which he intends to charge for such items of
work, duly supported by analysis of the rate or rates claimed and the Architect/Bank/Consultant
shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based
on the market rate.

d)Where extra work cannot be properly measured or valued the contractor shall be allowed day
work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance
with the local day work rates and wages for the district; provided that in either case, vouchers
specifying the daily time (and if required by the Architect/Bank/Consultant) the workman’s name
and materials employed be delivered for verifications to the Architect/Bank/Consultant at or
before the end of the week following that in which the work has been executed.

e)lt is further clarified that for all such authorized extra items where rates cannot be derived from
the tender, the contractor shall submit rates duly supported by rate analysis worked on the “market
rate basis” for material, labour, hire/running charges of equipment and wastages etc plus 15%
towards establishment charges, contractor’s overheads and profit. Such items shall not be eligible
for escalation.
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6.6 Final Measurement

The measurement and valuation in respect of the contract shall be completed within six months of
the virtual completion of the work.

6.7 Virtual Completion Certificate (VCC)

6.8

“Virtual Completion” shall mean the building is in the opinion of the Architect and Employer fit for
occupation. On successful completion of entire works covered by the contract to the full satisfaction
of the SBI, the contractor shall ensure that the following works have been completed to the
satisfaction of the SBI.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment
and machinery.

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures
including labour sheds/camps and constructions and other items and things whatsoever brought
upon or erected at the site or any land allotted to the contractor by the SBI and not incorporated in
the permanent works.

c)Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and
shall clear, level and dress, compact the site as required by the SBI.

d)Shall put the SBI in undisputed custody and possession of the site and all land allotted by the
SBI.

e) Shall hand over the work in a peaceful manner to the SBI.

f) All defects/imperfections have been attended and rectified as pointed out by the SBI to the full
satisfaction of SBI.

Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to
apply to the Architect/Bank/Consultant for the certificate. If the Architect/Bank/Consultant is
satisfied of the completion of the work, relative to which the completion certificate has been sought,
the Architect/Bank/Consultant shall within fourteen (14) days of the receipt of the application for
virtual completion certificate, issue a VCC in respect of the work for which the VCC has been
applied.

This issuance of a VCC shall be without prejudice to the SBI's rights and contractor’s liabilities
under the contract including the contractor’s liability for defects liability period nor shall the
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right or
claim of the SBI against the contractor in respect of works or work at the site and in respect of
which the VCC has been issued.

Contract Price:
Shall mean the sum named in the Tender subject to such additions thereto or deductions their from
as may be made under the provisions hereafter contained.

‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed characters sent
(unless delivered personally or otherwise provided to have been received) by registered post to the
last known private or business address or registered office of the addressee and shall be deemed to
have been received when in the ordinary course of post it would have been delivered.

SCOPE

The work consists of PROPOSED INTERIORS FOR STATE BANK OF INDIA, RENOVATION OF
GUEST ROOMS (GUEST ROOM 1,2&5), 3RD FLOOR, GUN FOUNDRY BUILDING, LHO
AMARAVATI, ABIDS, HYDERABAD in accordance with the "drawings" and "schedule of
quantities." It includes furnishing of all materials, labour, tools and equipment and management
necessary and incidental to the construction and completion of work. All work, during its progress
and upon the completion, shall confirm to the lines, elevations and grades as shown on the
drawings furnished by the Employer/ Architect. Should any detail essential for efficient completion
of the work be omitted from the drawings and specifications it shall be the responsibility of the
Contractor to inform the Employer/Architect and to furnish and install such details with
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6.8.1

6.8.2

6.8.3

6.8.4

6.8.5

6.8.6

6.8.7

Employer's/ Architect's concurrence, so that upon completion of the proposed work the same will
be acceptable and ready for use. Employer or his agent (PMC) / Architects may in their absolute
discretion issue further drawings and / or written instructions, details, directions and explanations,
which are, hereafter collectively referred to as "The Employer's / Architect's instructions" in regard
to:

The variation or modification of the design quality or quantity of works or the addition or omission
or substitution of any work.

Any discrepancy in the drawings or between the schedule of quantities and / or drawings and / or
specification.

The removal from the site of any defective material brought thereon by the Contractor and the
substitution of any other material thereof.

The demolition removal and / or re-execution of any work executed by the Contractor/s.
The dismissal from the work of any persons employed there upon.
The opening up for inspection of any work covered up.

The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the maintenance period (Defect Liability Period). The Contractor shall forthwith
comply with and duly execute any work comprised in such Employer's or his agent / Architect's
instructions, provided always that verbal instructions, directions and explanations given to the
Contractor's or his representative upon the works by the Employer's or his agent/ Architects shall,
if involving a variation, be confirmed in writing to the Contractors within seven days. No works for
which rates are not specifically mentioned in the priced schedule of quantities, shall be taken up
without written permission of the Employer or his agent / Architects. Rates of items not mentioned
in the priced schedule of quantities shall be fixed by the Employer in consultation with the
Architects as provided in clause "variation". The Contractors shall set up a field laboratory with
necessary equipment for day-to-day testing of materials like grading of coarse and fine aggregates,
silt content and bulkage of sand, cube testing etc. or the materials can be get tested in any reputed
laboratory. Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work.

6.9 Letter of Acceptance

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly or
through the Architect/Bank by registered post or otherwise depositing at the address of the
contractor as given in the tender to enter into a Contract for the execution of the work as per the

terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI and
the contractor.

6.10 Contract Agreement

On receipt of intimation of the acceptance of tender from the SBI/ Architect the successful tenderer
shall be bound to implement the contract and within fifteen days thereof he shall sign an agreement
in a non-judicial stamp paper of appropriate value.

6.11 Ownership of drawings

All drawings, specifications and copies thereof furnished by the SBI through its architect/
consultants are the properties of the SBI. They are not to be used on other work.

6.12 Detailed drawings and instructions
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The SBI through its architects/consultants shall furnish with reasonable promptness additional
instructions by means of drawings or otherwise necessary for the proper execution of the work. All
such drawings and instructions shall be consistent with the contract documents, true developments
thereof and reasonably inferable there from. The work shall be executed in conformity therewith
and the contractor prepare a detailed programme schedule indicating therein the date of start and
completion of various activities on receipt of the work order and submit the same to the SBI
through the Architect/Consultant.

6.13 Copies of Agreement

6.14

6.15

Two copies of agreement/tender document duly signed by both the parties with the drawings shall
be handed over to the contractors.

TENDERERS SHALL VISIT THE SITE

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local site
condition, nature and requirements of the works, specifications of works to be carried out, facilities
of transport conditions, effective labour and materials, access and storage for materials and
removal of rubbish, the quality, quantity and conditions of various materials lying at the site, the
efforts and cost required for completing the incomplete work. The tenderer shall provide in their
tender for cost of carriage, freight and other charges as also for any special difficulties and
including police restriction for transport etc., for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site condition which existed before the commencement
of the work or which in the opinion of the - Employer or his agent / Architect might be deemed to
have reasonably been inferred to be so existing before commencement of work.

TENDERS

The Employer reserves the right to reject the lowest or any tender and also to discharge any or all of
the tenders of each section or to split up and distribute any item of work to any specialist firm or
firms, without assigning reasons.

If called upon by the Employer / Architects detailed analysis of any or all the rates shall be
submitted. The Employer / Architects shall not be bound to recognize/accept the Contractor's
analysis.

The works will be paid for as "measured work" based on actual work done and not as "[umpsum"
contract, unless otherwise specified.

All items of work described in the schedule of quantities are to be deemed and paid as complete
works in all respects and details including preparatory and finishing works involved, directly
related to and reasonably detectable from the drawings, specifications and schedule of quantities
and no further extra charges will be allowed in this connection. In the case of lump-sum charges in
the tender in respect of any items of work will be made for the actual work done on the basis of
lumpsum charges as will be assessed to be payable by the Employer / Architects. The Employer has
power to add to, omit from any work as shown in drawings or described in specifications or include
in schedule of quantities .and intimate the same in writing but no addition, omission or variation
shall be made by the Contractor without authorization from the Employer. No variation shall vitiate
the contract.

The tenderer shall note that his tender shall remain open for consideration for a period of three
months from the date of opening of the tender (Financial Bid).
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6.16 Permits, Laws and Regulations

6.17

6.18

Permits and licenses required for the execution of the work shall be obtained by the contractor at
his own expenses. The contractor shall give notices and comply with the regulations, laws, and
ordinances rules, applicable to the contractor. If the contractor observes any discrepancy between
the drawings and specifications, he shall promptly notify the SBI in writing under intimation of the
Architect/Consultant. If the contractor performs any act which is against the law, rules and
regulations he shall meet all the costs

arising there from and shall indemnify the SBI any legal actions arising there from.

GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local bye - laws and Acts relating to the work
and to the regulations etc., of the Government and local Authorities and of any company with
whose system the structure is proposed to be connected. The Contractor shall give all notices
required by said Act, Rules, Regulations and bye-laws etc., and pay all fees payable to such
authority/authorities for execution of work involved. The cost, if any, shall be deemed to have been
included in his quoted rates, taking into account all liabilities for licenses, fees for footpath
encroachment and restorations etc., and shall indemnify the Employer against such liabilities and
shall defend all actions arising from such claims or liabilities.

TAXES AND DUTIES

The tenderers must include in their tender prices quoted for all duties royalties, cess, octroi or any
other taxes or local charges as applicable. No extra claim on this account will in any case be
entertained. GST will be paid as applicable.

6.19 Work by other agencies

6.20

The SBI/ Architect/Consultant reserves the rights to use premises and any portion of the site for
execution of any work not included in the scope of this contract which it may desire to have carried
out by other persons simultaneously and the contractor shall not only allow but also extend
reasonable facilities for the execution of such work. The contractor however shall not be required to
provide any plant or material for the execution of such work except by special arrangement with
the SBI. Such work shall be carried out in such manners not to impede the progress of the works
included in the contract.

EARNEST MONEY AND SECURITY DEPOSITS (RETENTION MONEY)
Total Security Deposit

Total Security deposit comprise of: -

EMD, Initial Security Deposit

Retention Money

(a) Earnest Money Deposit :
The tenderer shall furnish EMD as mentioned in NIT in the form of Demand draft or bankers

cheque drawn in favour of SBI. No tender shall be considered unless the EMD is so deposited in the
required form. No interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall
be refunded soon after the decision to award the contract is taken without interest. The EMD shall
stand absolutely forfeited if the tenderer revokes his tender at any time during the period when he
is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI the
contractor falls to enter into a formal agreement or fails to pay the initial security deposit as
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stipulated or fails to commence the work within the stipulated time. EMD of successful tenderer
will be returned on submission of ISD

b) Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender is to be submitted in the form of D/D
drawn on any scheduled Bank and shall be deposited within 15 days from the date of letter of
acceptance of tender.

c) Retention Money

Besides the ISD as deposited by the contractor in the above said manner the retention money shall
be deducted from the running account bill at the rate of 10% of the gross value of work done by the
contractor and claimed in each bill provided the total security deposit i.e. the ISD plus Retention
Money shall both together not exceed 5% of the contract value. 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual Completion certificate by
the Architect/Bank/consultant. The balance 50% of the total security deposit shall be refunded to
the contractors without interest within fifteen days after the end of defects liability period provided
the contractor has satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

Language Errors, Omissions and Discrepancies

In case of errors, omissions and/or disagreement between written and scaled dimensions on the
drawings or between the drawings and specifications etc, the following order shall apply.

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.
ii) Between the written or shown description or dimensions in the drawings and the corresponding
one in the specification the former shall be taken as correct.

iif) Between written description of the item in the specifications and descriptions in bills of
quantities of the same item, the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.
v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as
correct

6.21 Obtaining Information related to execution of work

No claim by the contractor for additional payment shall be entertained which is consequent upon
failure on his part to obtain correct information as to any matter affecting the execution of the work
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct
information relieve him from any risks or from the entire responsibility for the fulfilment of
contract.

6.22 Contractor’s superintendence

6.23

The contractor shall give necessary personal superintendence during the execution of the works
and as long, thereafter, as the Architect/Bank/consultant may consider necessary until the expiry of
the defects liability period, stated hereto

CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of the work according
to the intent and meaning of the drawings, schedule of quantities and specifications taken together
whether the same may or may not be particularly shown or described therein provided that the
same can reasonably be inferred there from and if the Contractor finds any discrepancies therein he
shall immediately and in writing, refer the same to the Employer / Architects whose decision shall
be final and binding. The Contractor shall make his own arrangement of water required for
construction, electricity for carrying out the works at his own cost. The Employer shall on no
account be responsible for the expenses incurred by the Contractor for water and electricity. ( The
contractor should submit the certificate showing the water is fit for construction)
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He may use ground water by drilling within the site a bore and installing required capacity pump
and water supply line. Up on completion of work, the Contractor shall handover the bore with the
pump and pipe line in working condition to the Employer, no charges will be paid on this account.
The bore well water shall be tested and approved by the Employer/ Architect for its suitability for
using in works as well as curing.

The rates quoted will be inclusive of everything necessary to complete the said items of work within
the contemplation of the contract, and beyond the unit price no extra payment will be allowed for
incidental or contingent work, labour and/ or material inclusive of all taxes and duties whatsoever
except for specific items, if any, stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost, for the execution of any work, all
tools, tackles, machinery and equipment and necessary centering, scaffolding, staging, planking,
timbering, strutting, shoring, pumping, fencing, boarding, watching and lighting by night as well as
by day required not only for the proper execution and protection and the said work but also for the
protection of the public and safety of any adjacent roads, streets, walls, houses, buildings, all other
erections, matters and things and the Contractor shall take down and remove any or all such
centering, scaffolding, planking, timbering, strutting, shoring etc., as occasion shall be required or
when ordered so to do, and shall fully reinstate and make all good matters and things disturbed
during the execution of works to the satisfaction of the Employer / Architect.

The Contractor shall also provide such temporary road on the site as may be necessary for the
proper performance of the contract and for his own convenience but not otherwise. Upon
completion, such roads shall be broken up and leveled where so required by the drawings unless
the Employer shall otherwise direct.

The Contractor shall at all times give access to workers employed by the Employer or any men
employed on the buildings and to provide such parties with proper sufficient and if required,
special scaffolding, hoists and ladders and provide them with water and lighting and leave or make
any holes, grooves etc., in any work, where directed by the Employer as may be required to enable
such workmen to lay fix pipes, electrical wiring, special fittings etc. the quoted rates of the tenderers
shall accordingly include all these above contingent works.

6.24 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work
shall be completed within a period as mentioned in NIT from the date of commencement. If
required in the contract or as directed by the Architect/Bank/Consultant, the contractor shall
complete certain portions of work before completion of the entire work. However the completion
date shall be reckoned as the date by which the whole work is completed as per the terms of the
contract.

6.25 Extension of Time
If, in the opinion of the SBI/Architect, the work be delayed for reasons beyond the control of the
contractor, the Architect/Bank/Consultant may submit a recommendation to the SBI to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the
contractor needs an extension of time for the completion of work or if the completion of work is
likely to be delayed for any reasons beyond the due date of completion as stipulated in the contract,
the contractor shall apply to the SBI through the Architect/Bank/Consultant in writing at least 30
days before the expiry of the scheduled time and while applying for extension of time he shall
furnish the reasons in detail and his justification if any, for the delays. The
Architect/Bank/consultant shall submit their recommendations to the SBI in the prescribed format
for granting extension of time. While granting extension of time the contractor shall be informed
the period extended time which will qualify for levy of liquidated damages. For the balance period
in excess of original stipulated period and duly sanctioned extension of time by the SBI the
provision of liquidated damages as stated shall become applicable. Further contract shall remain in
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6.26

force even for the period beyond the due date of completion irrespective whether the extension is
granted or not.

If in the opinion of the Employer/ Architect the works be delayed

By reason of any exceptionally inclement weather, which does not include normal Monsoon

or
By reasons of instructions from the Employer in consequence of proceedings taken or Threatened
by or disputes, with adjoining or neighbouring Employers

or
By the works, or delay, of the Contractors or tradesmen engaged or nominated by the Employer
and not referred to in the specification

or
By reason of authorized extra and additions

or
By reason of any combination of workmen or strikes or lock - out affecting of the building trades

or
From other causes which the Employer may consider being beyond the control of the Contractor,
the Employer at the completion of the time allowed for the contract shall make fair and reasonable
extension of time for completion in respect therefore. In the event of the Employer failing to give
possessions of the site upon the day specified above the time of completion shall be extended
suitably.

In case of such strikes or lock - outs, as are referred to above, the Contractor shall, immediately
give the Employer, written notice thereof. Nevertheless, the Contractor shall use his best endeavors
to prevent delay, and shall do all that may be reasonably required, to the satisfaction of the
Employer to proceed with the works and on his doing so, it will be ground of consideration by the
Employer for an extension of time as above provided. The decision of the Employer as to the
period to be allowed for an extension of time for completion hereunder (which decision shall be
final and binding on the Contractor) shall be promulgated at the conclusion of such strike or
lockout and the Employer shall than, in the event of an extension being granted, determine and
declare the final completion date. The provision with respect to payment of liquidated damages
shall, in such, be read and construed as if the extended date fixed by the Employer were
substituted for and the damage shall be deducted accordingly.

Progress of Work:

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner
and speed of execution and maintenance of the works are to be of a kind and conducted in a
manner to the satisfaction of the Architect/Bank/Consultant. Should the rate of progress of the
work or any part thereof be at any time be in the opinion of the Architect/Bank/ Consultant too
slow to ensure the completion of the whole of the work by the prescribed time or extended time for
completion the Architect/Bank/Consultant shall thereupon take such steps as considered necessary
by the Architect/Bank/Consultant to expedite progress so as to complete the woks by the
prescribed time or extended time. Such communications from the

Architect/Bank/Consultant neither shall relieve the contractor from fulfilling obligations under the
contract nor he shall be entitled to raise any claims arising out of such directions.

During the period of construction, the Contractor shall maintain proportionate progress on the basis
of a Programme Chart submitted by the Contractor. Contractor should also include planning for
procurement of scarce material well in advance and reflect the same in the Programme Chart so that
there is no delay in completion of the project.

6.27 Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent work shall save as
herein provided be carried on during the night or on holidays without the permission in writing of
the Architect/Bank/Consultant, save when the work is unavoidable or absolutely necessary for the
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saving of life or property or for the safety of the work in which case the contractor shall
immediately advise the Architect/Bank/Consultant. However the provision of the clause shall not
be applicable in the case of any work which becomes essential to carry by rotary or double shifts in
order to achieve the progress and quality of the part of the works being technically required and
continued with the prior approval of the Architect/Bank/consultant at no extra cost to the SBI. All
work at night after obtaining approval from competent authorities shall be carried out without
unreasonable noise and disturbance.

6.28 No compensation for restrictions of work

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work
for any reason whatsoever and hence not require the whole or any part of the work to be carried
out, the Architect/Bank/Consultant shall give notice in writing to that effect to the contractor and
the contractor shall act accordingly in the matter. The contractor shall have no claim to any
payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he might have derived from the execution of the work fully but which he did not derive in
consequence of the foreclosure of the whole or part of the work.

6.29  Suspension of work
i)The contractor shall, on receipt of the order in writing of the Architect/Bank/Consultant (whose
decision shall be final and binding on the contractor) suspend the progress of works or any part
thereof for such time and in such manner as Architect/Bank/ Consultant may consider necessary
so as not cause any damage or injury to the work already done or endanger the safety thereof for
any of following reasons.
a)On account any default on the part of the contractor, or

b)For proper execution of the works or part thereof for reasons other than the default of the
contractor, or
c)For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent
necessary and carry out the instructions given in that behalf by the Architect/Bank/Consultant.
ii)If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above :

The contractor shall be entitled to an extension of time equal to the period of every such
suspension. No compensation whatsoever shall be paid on this account.

6.30 Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor shall have
rendered himself liable to pay compensation amounting to the whole of his security deposit the
Architect/Bank/Consultant shall have the power to adopt any of the following course as they may
deem best suited to the interest of the SBL

a)To rescind the contract (of which rescission notice in writing to the contractor by the
Architect/Bank/Consultant shall be conclusive evidence) and in which case the security deposit of
the contractor shall be forfeited and be absolutely at the disposal of SBI.

b)To employ labour paid by the SBI and to supply materials to carry out the work, or any part of
the work, debiting the contractor with the cost of the labour and materials (the cost of such labour
and materials as worked out by the Architect/Bank/ Consultant shall be final and conclusive
against the contractor) and crediting him with the value of the work done, in all respects in the
same manner and at the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Architect/Bank/Consultant as to the
value of work done shall be final and conclusive against the contractor.

¢)To measure up the work of the contractor, and to take such part thereof as shall be unexecuted,
out of his hands, and to give it to another contractor to complete in which case any expenses which
may be incurred in excess of the sum which would have been paid to the original contractor, if the
whole work had been executed by him (of the amount of which excess the certificates in writing of
the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and
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may be deducted from any money due to him by SBI under the contract or otherwise, or from his
security deposit or the proceeds of sale thereof, or sufficient part thereof.
In the event of any of above courses being adopted by the SBI the contractor shall have no claim to
compensation for any loss sustained by him by reasons of his having purchased or procured any
material or entered into any engagements or make any advances on account of, or with a view to
the execution of the work or the performance of the contract and in case the contract shall be
rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and until the
Architect/Bank/Consultant will have certified in writing the performance of such work and the
value payable in respect thereof, and he shall only be entitled to be paid the value so certified.

6.31 Owner’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any “Act of Insolvency” or shall be adjusted
an insolvent or being an incorporated company shall have an order for compulsory winding up
voluntarily or subject to the supervision of Government and of the Official Assignee of the
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the Architect/Bank/Consultant that he is
able to carry out and fulfil the contract, and to give security therefore if so required by the
Architect/Bank/Consultant.
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to
be issued or shall suffer any payment under this contract to be attached by or on behalf of any of
the creditors of the contractor.
Or shall assign or sublet this contract without the consent in writing of the SBI through the
Architect/Bank/Consultant or shall charge or encumber this contract or any payment due to which
may become due to the contractor there under.
a) Has abandoned the contract; or
b) Has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 14 days after receiving from the SBI through the
Architect/Bank/Consultant written notice to proceed, or
c)Has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice
from the SBI through the Architect/Bank/Consultant that the said materials were condemned and
rejected by the Architect/Bank/Consultant under these conditions; or has neglected or failed
persistently to observe and perform all or any of the acts, matters or things by this contract to be
observed and performed by the contractor for seven days after written notice shall have been given
to the contractor to observe or perform the same or has to the detriment of good workmanship or in
defiance of the SBI's or Architect’s/Consultant’s instructions to the contrary subject any part of the
contract. Then and in any of said cases the SBI and or the Architect/Consultant, may not
withstanding any previous waiver, after giving seven days notice in writing to the contractor,
determine the contract, but without thereby affecting the powers of the SBI or the
Architect/Consultant or the obligation and liabilities of the contractor the whole of which shall
continue in force as fully as if the contract had not been so determined and as if the works
subsequently had been executed by or on behalf of the contractor. And, further the SBI through the
Architect/Consultant, their agents or employees may enter upon and take possession of the work
and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the
adjoining lands or roads, use the same by means of their own employees or workmen in carrying
on and completing the work or by engaging any other contractors or persons to complete the work
and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or hinder
such other contractor or other persons employed for completing and finishing or using the
materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the
SBI sell the same by public auction after due publication and shall adjust the amount realized by
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such auction. The contractor shall have no right to question any of the act of the SBI incidental to
the sale of the materials etc.

6.32 Payment
The contractor shall be entitled under the certificates to be issued by the BM to the contractor
within 20 working days from the date of certificate to the payment from SBI from time to time. The
SBI shall recover the statutory recoveries and other dues including the retention amount from the
certificate of payment.
Provided always that the issue of any certificate by the Architect/Bank/Consultant during the
progress of works or completion shall not have effect as certificate of satisfaction or relieve the
contractor from his liability under clause.
The Architect/Bank/Consultant shall have power to withhold the certificate if the work or any part
thereof is not carried out to their satisfaction.
The Architect/Bank/Consultant may by any certificate make any corrections required in previous
certificate.
The SBI shall modify the certificate of payment as issued by the Architect/Bank/Consultant from
time to time while making the payment.
The contractor shall submit interim bills only after taking actual measurements and properly
recorded in the Measurement book (M.B).
The contractor shall not submit interim bills when the approximate value of work done by him is
less than the value mentioned in NIT and the minimum interval between two such bills shall be
one month.
The final bill may be submitted by contractor within a period of one month from the date of virtual
completion and Architect/Bank/Consultant shall issue the certificate of payment within a period of
two months. The SBI shall pay the amount within a period of three months from the date of issue of
certificate provided there is no dispute in respect of rates and quantities. The acceptance of the
payment of the final bill by the Contractor would indicate that he will have no further claim in
respect of the work executed
The contractor shall submit the interim bills in the prescribed format with all details. The Employer
shall have a right to cause technical examination and audit of the works and the final bill of the
Contractor including all supporting vouchers, abstracts, etc., to be made at the time of payment of
final bill. If as a result of this examination or otherwise any sum is found to have been overpaid or
over certified, it shall be lawful for the Employer to recover the same from the Contractor from any
sum due to him.

In case, after completion of the work and final payment to the Contractor, it is found on account of
General Audit, Technical audit and or any other reason whatsoever that any amount is recoverable
from the Contractor, it shall be lawful for the Employer, to recover the same from any sum
whatsoever payable by the Employer to the Contractor either in respect of this contract or any other
contract or on any other account by any other branch/department of the Employer

6.33 Power Supply
The contractor shall make his own arrangements for power and supply/distribution system for
driving plant or machinery for the work and for lighting purpose and any other purpose relating to
execute the work at his own cost. The cost of running and maintenance of the plants are to be
included in his tender prices. He shall pay all fees and charges required for the power supply and
include the same in his tendered rates and hold the owner free from all such costs. He has to obtain
necessary approval from the appropriate authorities, if required.

6.34 water supply
The contractor shall make his own arrangements for water required for the work and nothing extra
will be paid for the same. This will be subject to the following conditions:
i) That the water used by the Contractor shall be fit for construction purpose to the satisfaction of
the Architect/Bank/Consultant.
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ii) The Contractor shall make alternative arrangements for the supply of water if the arrangements
made by the Contractor for procurement of water in the opinion of the Architect/Bank/Consultant
is unsatisfactory.

The Contractor shall construct temporary well/tube well in SBI land for taking water for
construction purposes only after obtaining permission in writing from the SBI. The contractor has
to make his own arrangements for drawing and distributing the water at his own cost. He has to
make necessary arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from the local
authorities, if required.at his own cost. He shall restore the ground to its original condition after
wells are dismantled on completion of work or hand over the well to the SBI without any
compensation as directed by the Architect/Bank/Consultant

6.35 Treasure Trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of
SBI and shall be handed over to the Bank immediately.

6.36 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the
measurement will be on the net quantities or work produced in accordance with up to date. Rules
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision
of the Architect/Bank/Consultant shall be final and binding on the contractor.

6.37 Maintenance of Registers
The contractor shall maintain the following registers as per the enclosed format at site of work and
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them.
The contractor shall also maintain the records/registers as required by the local
authorities/ Government from time to time.
1) Register for secured advance
2) Register for hindrance to work
3) Register for running account bill
4) Register for labour

5) Measurement Books.

6) Cement Register (Daily Record).

7)Steel Register.

8) Steel Consumption Register - Bill wise.

9) Drawings register

10) Materials at site register.

11) Concrete cube Test Register.

12) File and Register for extra / variation items.

13) Materials test Register and File.

14) Site Order Book (in triplicate).

15) Lead caulking Register.

16) progress Reports Register.

17) Site Visit & Instructions Register.

18) Certified true copies of the contracts.

Apart from the above, some other registers also to be maintained as and when required.

6.38 Force Majeure

Neither contractor not SBI shall be considered in default in performance of their obligations if such
performance is prevented or delayed by events such as war, hostilities revolution, riots, civil
commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts,
earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of
the party affected or prevented or delayed. However a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the contract, if it is not
possible to serve a notice, within the shortest possible period without delay.
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As soon as the cause of force majeure has been removed the party whose ability to perform its
obligations has been affected, shall notify the other of such cessation and the actual delay incurred
in such affected activity adducing necessary evidence in support thereof.

From the date of occurrence of a case of force majeure obligations of the party affected shall be
suspended during the continuance of any inability so caused. With the cause itself and inability
resulting there from having been removed, the agreed time of completion of the respective
obligations under this agreement shall stand extended by a period equal to the period of delay
occasioned by such events.

Should one or both parties be prevented from fulfilling the contractual obligations by a state of
force majeure lasting to a period of 6 months or more the two parties shall mutually decide
regarding the future execution of this agreement

6.39 LIQUIDATED DAMAGES.

If the contractor fails to maintain the required progress in terms of various clauses of this tender or
to complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called
upon without prejudice to any other right of remedy available under the law to the SBI on account
of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week subject
to a maximum of 5% of the contract value.

6.40 Materials, Appliances and Employees

6.41

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water,
power, tools, equipment transportation and any other facilities that are required for the satisfactory
execution and completion of the work. Unless or otherwise specified all materials shall be new and
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict
discipline and good order among his employees and shall not employ on the work any unfit person
or anyone not skilled in the work assigned to him. Workman whose work or behaviour is found to
be unsatisfactory by the SBI/ Architect/Consultant he shall be removed from the site immediately.

PROTECTIVE WORKS AND SITE OFFICE REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the Contractor's representative and staff which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on completion of
the works and make good all work disturbed. All drawings maintained on the site are to be
carefully mounted on boards of appropriate size and covered with a coat of approved varnish. They
are to be protected from ravages of termites, ants, and other insects.

The Contractor shall provide at his own cost all artificial light required for the work and to enable
other Contractors and sub-Contractors to complete the work within the specified time.

The Contractor shall provide a suitable temporary hut for the watchmen and clear away the same
when no longer required and to provide all necessary attendance, lights etc., required.

The Contractor shall arrange for temporary latrines for the use of workers and field staff and keep
the same in a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall make good all
the works disturbed by these conveniences.

Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the
works during the construction, and all receptacles, cisterns, water tanks etc., used for the storage of
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6.42

water must be suitably protected against breeding of mosquitoes. The Contractor shall indemnify
the Employer against any breach of rules in respect of anti-malarial measures.

The Contractor shall not fix or place any placards or advertisement of any description or permit the
same to be fixed or placed in or upon any boarding, gantry, building structure other than those
approved by the Employer.

Protection of works and property

The contractor shall continuously maintain adequate protection, of all his work from damage and
shall protect the SBI's properties from injury or loss arising in connection with contract. He shall
make good any such damage, injury, loss due to his fault or negligence except which are due to
causes beyond his control. He shall take adequate care and steps for protection of the adjacent
properties. The contractor shall take all precautions for safety and protection of his employees on
the works and shall comply with all applicable provisions of Government and local bodies’ safety
laws and building codes to prevent accidents, or injuries to persons or property of about or
adjacent to his place of work. The contractor shall take insurance covers as mentioned in tender at
his own cost. The policy may be taken in joint names of the contractors and the SBI and the original
policy may be lodged with the SBI.

Contractor shall indemnify the Employer against any possible damage to the building, roads, or
members of the public in course of execution of the work.

The Contractor shall provide necessary temporary enclosures, gates, entrances, etc., for the
protection of the work and materials and for altering and adopting the same as may be required
and removing on completion of the works and making good all works disturbed.

6.43 Storage of materials:

The Contractor shall provide and maintain proper sheds for the proper storage and adequate
protection of the materials etc. and other work that may be executed on the site including the tools
and materials of sub-Contractors and remove same on completion. .

Cement godown shall be constructed for storing about six weeks requirement of cement and stored
as per norms. Structure shall be water proof from all the sides and top. Cement should be stored
one feet above the ground level and have pucca raised floor.

So also reinforcement bars are to be stored above the ground level to prevent the same from getting
rusted.

6.44 Tools:

The theodolite levels, prismatic compass, chain, steel, and metallic tapes and all other surveying -
instruments found necessary on the works shall be provided by the Contractor for the due
performance of this contract as instructed by the Site Engineer

All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for
safely taking measurement shall be supplied by the Contractor.

The masons and the supervisors on the works shall carry with them always a: one metre or two
metre steel tape, a measuring tape of 30 meters, a spirit level, a plumb bob and a square and shall
check the work to see that the work is being done according to the drawing and specifications. The
Site Engineer will use any or all measuring instruments or tools belonging to the Contractors as he
chooses for checking the works executed or being executed on the contract.

The Contractor should cover in his rates for making provisions for all reasonable facilities for the
use of his scaffolding, tools and plant etc., by sub-Contractors for their work.
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6.45

6.46

6.47

6.48

6.49

NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall conform to the provisions of any Acts of the Legislature relating to the work,
and to the Regulations and Bye-Laws of any authorities, and/or any water, lighting and other
companies, and/or authorities 'with whose systems the structures were proposed to have
connection and shall before making any variations from the drawings or specifications that may be
associated to so conform, give the Employer / Architects written notices specifying the variations
proposed to be made and reasons for making them and apply for instruction thereon. The
Employer/ Architect on receipt of such intimation shall give a decision within a reasonable time.

The Contractor/s shall arrange to give all notices required for by the said Acts, Regulations or Bye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of course of execution of
work and shall defend all actions arising from such claims and shall keep the Employer saved
harmless and indemnified in all respects from such actions, costs and expenses.

CLEARING SITE AND SETTING OUT WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone and materials rubbish of
all kinds. All holes or hollows whether originally existing or produced by removal or loose stone or
materials shall be carefully filled up with earth well rammed and levelled off as directed at his own
cost.

The contractor shall set out the work and shall be responsible for the true and perfect setting out of
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts
thereof and get it approved by the Architect/Bank/consultant before proceeding with the work. If
at any time any error in this respect shall appear during the progress of the works, irrespective of
the fact that the layout had been approved by the Architect/Bank/consultant the contractor shall be
responsible for the same and shall at his own expenses rectify such error, if so, required to
satisfaction of the SBI.

DATUM

The average ground level will be considered as the crown of the Main road at the higher level if
there is a slope, which should be taken as "Datum" which is however, subject to final confirmation
by the Employer/ Architect. All levels shown in the drawings are to be strictly adhered to.

BENCHES
The Contractor is to construct and maintain proper benches of all the main walls, in order that the
lines and levels may be accurately checked at all times.

These benches will consist of brick masonry post of adequate size to be constructed at the ground at
suitable distance as directed. The lines will be marked on the top of brick pillars on the centre lines
of columns, walls, inside and outside faces of foundation trenches, in order that lines may be
stretched between the benches and accurate intersection of excavation. Centre line of walls, columns
etc., may be clearly indicated and checked at any time if it is so required.

CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATERIALS

All soil, filth or other matters of any offensive nature taken out of any trench, sewer, drain, cesspool
or other place shall not be deposited on the surface but shall be at once carted away by the
Contractor to place provided by him.
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6.50

6.51

The Contractor shall keep the foundation and works free from water and shall provide and
maintain at his own expenses electrically or other power driven pumps and other plant to the
satisfaction of the Employer for the purpose, until the building is handed over to the Employer. The
Contractor shall arrange for the disposal of the water so accumulated to the satisfaction of the
Employer and local authority and no claims will be entertained afterwards if he does not include in
his rates for the purpose.

Inspection of Work

The SBI/ Architect/ Consultant or their representatives shall at all reasonable time have free access
to the work site and/or to the workshop, factories or other places where materials are lying or from
where they are obtained and the contractor shall give every facility to the SBI, Architect/Consultant
and their representatives necessary for inspection and examination and test of the materials and
workmanship. No person unless authorized by the SBI/Architect/Consultant except the
representative of Public authorities shall be allowed on the work at any time. The proposed work
either during its construction stage or its completion can also be inspected by the Chief Technical
Examiner’s organization a wing of Central Vigilance Commission.

Quality of Materials, Workmanship, Samples & Test

(i) All materials and workmanship shall be best of the respective kinds described in the contract
and in accordance with Architect/Bank/Consultant instructions and shall be subject from time to
time to such tests as the Architect/Bank/consultant may direct at the place of manufacture or
fabrication or on the site or an approved testing laboratory. The contractor shall provide such
assistance, instruments, machinery, labour and materials

(ii)Samples

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by
the contractor without any extra charges. If certain items proposed to be used are of such nature
that samples cannot be presented or prepared at the site detailed literature/test certificate of the
same shall be provided to the satisfaction of the Architect/Bank/ consultant. Before submitting the
sample/literature the contractor shall satisfy himself that the material/equipment for which he is
submitting the samples/literature meet with the requirement of tender specification. Only when
the samples are approved in writing by the Architect/Bank/consultant the contractor shall proceed
with the procurement and installation of the particular material/equipment. The approved samples
shall be signed by the Architect/Bank/Consultant for identification and shall be kept on record at
site office until the completion of the work for inspection/comparison at any time. The
Architect/Bank/Consultant shall take reasonable time to approve the sample. Any delay that
might occur in approving the samples for reasons of its not meeting the specifications or other
discrepancies inadequacy in furnishing samples of best qualities from various manufacturers and
such other aspects causing delay on the approval of the materials/equipments etc shall be to the
account of the contractor.

(iii) tests

All mandatory tests shall be carried out as per CPWD/IS specifications. If required by the
Employer/ Architect the Contractor shall have to carry out tests on materials and workmanship in
approved materials testing laboratories or as prescribed by the Employer/ Architect at his own cost
to prove that the materials etc., under test conform to the relevant 1.S. Standards or as specified in
the specifications. The necessary charges for preparation of mould (in case of concrete cube)
transporting, testing etc., shall have to be borne by the Contractor. No extra payment on this
account should in any case be entertained

a)The cost of making any test shall be borne by the contractor if such test is intended by or
provided for in the specifications or BOQ.

(iv)Cost of test not provided for

If any test is ordered by the Architect/Bank/ Consultant which is either :

(a) If so intended by or provided for or ( in the cases above mentioned) is not so particularised or
through so intended or provided for but ordered by the Architect/Bank/Consultant which is either
to be carried out by an independent person at any place other than the site or the place of
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6.52

6.53

manufacture or fabrication of the materials tested or any Government/approved laboratory, then
the cost of such test shall be borne by the contractor.

During the inclement weather the Contractor shall suspend concreting and plastering for such time
as the Employer/ Architect may direct and shall protect from injury all work when in course of
execution. Any damage (during constructions) to any part of the work for any reasons due to rain,
storm, or neglect of Contractor shall be rectified by the Contractor in an approved manner at no
extra cost.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the Contractor
shall take all precautions necessary for the protection of work and at his own expenses shall make
good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and supply
all temporary doors, protection to windows, and any other requisite protection for the execution of
the work whether by himself or special tradesmen or sub-Contractor and any damage caused must
be made good by the Contractor at his own expenses.

REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time to
time the removal from the work within such reasonable time or times as may be specified in the
order of any materials which in the opinion of the Employer/Architect are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed with
materials or workmanship not in accordance with the drawings and specifications or instructions.
In case the Contractor refuses to comply with the order the Employer shall have the power to
employ and pay other agencies to carry out the work and all expenses consequent thereon or
incidental thereto as certified by the Employer/ Architect shall be borne by the Contractor or may be
deducted from any money due to or that may become due to the Contractor. No certificate which
may be given by the Architects shall relieve the Contractor from his liabilty in respect of unsound
work or bad materials.

The work is liable to be technically examined and audited by the Bank’s Chief Technical Examiner
or Central Vigilance Commission, Govt. of India from time to time. Any defects/ improvements or
testing etc. pointed out by the Chief Technical Examiner/ Technical Examiner should have to be
carried out by the Contractor at his own cost and any deductions suggested by the CTE/ TE will be
effected from the amount payable to the Contractor or from his security deposit etc.

SITE ENGINEER

The term "Site Engineer" shall mean the person/agencies appointed by the Employer to supervise
the work. The Contractor shall afford the Site Engineer every facility and assistance for examining
the works and materials and for checking and measuring work and materials. The Site Engineer
shall have no power to revoke, alter, enlarge or relax any requirements of the Contractor or to
sanction any day work, additions, alterations, deviations or omissions or any extra work whatever,
except in so far as such authority may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the Contractor or to his foreman, of non-
approval of any work or material and such work shall be suspended or the use of such materials
shall be discontinued until the decision of the Employer is obtained. The work will from time to
time be examined by the Architects, Engineer from the Department of the Employer and the Site
Engineer if any. But such examination shall not in any way exonerate the Contractor from the
obligation to remedy any defects which may be found to exist at any stage of the work or after the
same is complete.
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6.54 CONTRACTOR’S EMPLOYEES, LAWS, ACTS, REGULATIONS

6.55

The Contractor shall employ technically qualified and competent supervisors for the work who
shall be available (by turn) throughout the working hours to receive and comply with instructions
of the Employer/Architect. The Contractor shall engage at least one experienced Engineer with
minimum qualification of B.E/ B.Tech in Civil Engineering as site-in-charge for execution of the
work. The Contractor shall employ - in connection with the work, persons having the appropriate
skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far as possible. No labourer below the
age of eighteen years and who is not an Indian National shall be employed on the work.

Any labourer supplied by the Contractor to be engaged on the work on day work basis either
wholly or partly under the direct order or control of the Employer or his representative shall be
deemed to be a person employed by the Contractor.

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply with
the provision of all labour legislation including the latest requirements of all the Acts, laws, any
other regulations that are applicable to the execution of the project.

i)Minimum Wages Act, 1948 (Amended)

ii)Payment of Wages Act 1936 (Amended)

iif)Workmen’s Compensation Act 1923 (Amended)

iv)Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended)
v)Apprentice Act 1961 (Amended)

vi)Industrial Employment (Standing Order) Act 1946 (Amended)

vii)Personal Injuries (Compensation Insurance) Act 1963 and any other modifications
viii)Employees” Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof
ix)Shop and Establishment Act

x)Any other Act or enactment relating thereto and rules framed there under from time to time.
xi)Employer's Liability Act

Any other Act or enactment relating thereto and rules framed there under from time to time.

The Contractor shall keep the Employer saved, harmless and indemnified against claims if any of
the workmen and all costs and expenses as may be incurred by the Employer in connection with
any claim that may be made by any workmen.

The Contractor shall comply at his own cost with the order for requirement of any Health Officer of
the State or any local authority or of the Employer regarding the maintenance of proper
environmental sanitation of the area where the Contractor's labourers are housed or
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other
contagious diseases. The Contractor shall provide, maintain and keep in good condition adequate
sanitary accommodation and provide facilities for pure drinking water at all times for the use of
men engaged on the works and shall remove and clear away the same on completion of the works.
Adequate precautions shall be taken by the Contractor to prevent nuisance of any kind on the
works or the lands adjoining the same.

The Contractor shall arrange to provide first aid treatment to the labourers engaged on the works.
He shall within 24 hours of the occurrence of any accident at or about the site or in connection with
execution of the works report such accident to the Employer and also to the competent Authority
where such report is required by law.

DISMISSAL OF WORKMEN
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The Contractor shall on the request of the Employer immediately dismiss from works any person
employed thereon by him, who may in the opinion of the Employer be unsuitable or incompetent or
who may misconduct himself. Such discharges shall not be the basis of any claim for compensation
or damages against the Employer or any of their officers or employee.

6.56  Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or
share thereof or interest therein without the written consent of the SBI through the architect and no
undertaken shall relieve the contractor from the responsibility of the contractor from active
superintendence of the work during its progress.

6.57 Insurance of Works
Without limiting his obligations and responsibilities under the contract the contractor shall insure
in the joint names of the SBI and the contractor against all loss or damages from whatever cause
arising other than the excepted risks, for which he is responsible under the terms of contract and in
such a manner that the SBI and contractor are covered for the period(from the date of signing
agreement to date of actual completion of work plus 3 months) and are also covered during the
period of maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his
obligations under clause.
a)The works for the time being executed to the estimated current Contract value thereof, or such
additional sum as may be specified together with the materials for incorporation in the works at
their replacement value.
b)The constructional plant and other things brought on to the site by the contractor to the
replacement value of such constructional plant and other things.
c)Such insurance shall be effected with an insurer and in terms approved by the SBI which
approval shall not be unreasonably withheld and the contractor shall whenever required produce
to the Architect/Bank/Consultant the policy of insurance and the receipts for payment of the
current premiums.

6.58 Damage to persons and property
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI
against all losses and claims in respect of injuries or damages to any person or material or physical
damage to any property whatsoever which may arise out of or in consequence of the execution and
maintenance of the works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of damages for or with
respect to :
a)The permanent use or occupation of land by or any part thereof.
b)The right of SBI to execute the works or any part thereof, on, over, under, in or through any
lands.
¢)Injuries or damages to persons or properties which are unavoidable result of the execution or
maintenance of the works in accordance with the contract.
d)Injuries or damage to persons or property resulting from any act or neglect of the SBI, their
agents, employees or other contractors not being employed by the contractor or in respect of any
claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto
or where the injury or damage was contributed to by the contractor, his servants or agents such
part of the compensation as may be just and equitable having regard to the extent of the
responsibility of the SBI, their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

6.59 Contractor to indemnify SBI
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and
expenses in respect of the matters referred to in the provision following clauses. The Contractor
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shall indemnify the Employer and hold harmless in respect of all and any expenses arising from
any such injury or damages to the person or property as aforesaid and also in respect of any claim
made in respect of injury of damage under any acts on compensation or damage consequent upon
such claim

6.60 Contractor’s superintendence

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or
proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable in respect of any article or part thereof
included in the contract. In the event of any claim made under or action brought against SBI in
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the
infringement of the patent or design or any alleged patent or design right is the direct result of an
order passed by the Architect/Bank/Consultant in this behalf.

6.61 Third Party Insurance
Before commencing the execution of the work the contractor but without limiting his obligations
and responsibilities shall insure against his liability for any material or physical damage, loss, or
injury which may occur to any property including that of SBI, or to any person, including any
employee of the SBI, by or arising out of the execution of the works or in the carrying out of the
contract, otherwise than due to the matters referred to in the provision to relevant clause of this
tender thereof.

6.62. Minimum Amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval
shall not be reasonably withheld and for at least the amount stated below. The contractor shall,
whenever required, produce to the Architect/Bank/Consultant the policy or policies of insurance
cover and receipts for payment of the current premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence
or as per recent Govt. guidelines with the number of occurrences limited to four. After each
occurrence contractor will pay additional premium necessary to make insurance valid for four
occurrences always.

6.63 Accident or Injury to Workmen

The SBI shall not be liable for or in respect of any damages or compensation payable at law in
respect or in consequence of any accident or injury to any workmen or other person in the
employment of the contractor or any sub-contractor, save and except an accident or injury resulting
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and
keep indemnified SBI against all such damages and compensation, save and except as aforesaid
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

6.64. Insurance against accidents etc to workmen

The contractor shall insure against such liability with an insurer approved by the SBI during the
whole of the time any person employed by him on the works and shall, when required, produce to
the Architect/Bank/consultant such policy of insurance and receipt for payment of the current
premium. Provided always that, in respect of any persons employed by any sub-contractor the
contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub
contractor shall have insured against the liability in respect of such persons in such manner that SBI
is indemnified under the policy but the contractor shall require such sub-contractor to produce to
the Architect/Bank/Consultant when required such policy of insurance and the receipt for the
payment of the current premium.

6.65 Remedy on Contractor’s failure to insure
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6.66

6.67

6.68

If the contractor fails to effect and keep in force the insurance referred to above or any other
insurance which he may be required to effect under the terms of contract, then and in any such case
the SBI may effect and keep in force any such insurance and pay such premium or premiums as
may be necessary for that purpose and from time to time deduct the amount so paid by the SBI as
aforesaid and also deduct 15% of contract value from any amount due or which may become due to
the contractor, or recover the same as debt from the contractor.

Without prejudice to the other rights of the SBI against contractors, in respect of such default, the
Bank shall be entitled to deduct from any sums payable to the contractor the amount of any
damages costs, charges, and other expenses paid by the SBI and which are payable by the
contractors under this clause. The contractor shall upon settlement by the insurer of any claim
made against the insurer pursuant to a policy taken under this clause, proceed with due diligence
to rebuild or repair the works destroyed or damaged. In this event all the monies received from the
insurer in respect of such damage shall be paid to the contractor and the contractor shall not be
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of
the materials or goods destroyed or damaged.

INSURANCE (Contractor’s All Risk Policy)

Unless otherwise instructed the Contractor shall insure the works and keep them insured until the
virtual completion of the contract against loss or damage (incl. third party) by fire and earthquake,
flood, wars, storms etc. The insurance must be placed with a company approved by the Employer,
in the joint names of the Employer and the Contractor (the name of former being placed first in the
policy) for full amount of contract and for any further sum if called to do so by the Employer, the
premium of such being allowed to the Contractor as an authorized extra.

The Contractor shall deposit the policy and receipt for premiums paid with the Employer within
21(twenty one) days from the date of issue of work order unless otherwise instructed. In default of
the Contractor insuring as provided above, the Employer on his behalf may so insure and may
deduct the premiums paid from any money due, or which may become due to the Contractor. The
Contractor shall as soon as the claim under the policy is settled or the work reinstated by the
Insurance Company should they elect to do so, proceed with due diligence with the completion of
the works in the same manner as though the fire has not occurred and in all respects under the
conditions of the contract. The Contractor in case of rebinding or reinstatement after fire shall be
entitled to extension of time for completion as the Employer may deem fit.

ACCOUNTS RECEIPTS & VOUCHERS

The Contractor shall, upon the request of the Employer furnish them with all the invoices, accounts,
receipts and other vouchers that they may require in connection with the works under this contract.
If the Contractor shall use materials less than what he is required under the contract, the value of
the difference in quantity of the materials he was required to use and that he actually used shall be
deducted from his dues. The decision of the Employer shall be final and binding on the Contractor
as to the amount of materials the Contractor is required to use for any work under this contract.

SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he/they must obtain
the approval of the Employer/ Architect in writing for any such substitution well in advance For
materials designated in this specification indefinitely by such term as "Equal" or "Other approved"
etc., specific approval of the Employer/ Architect has to be obtained in writing.

6.69 PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and deficiencies and defects
put right. On completion of such inspection the Contractor shall inform the Employer that he has
completed the work and it is ready for inspection.

On completion the Contractor shall clean all windows and doors including the cleaning and oiling
if necessary, of all hardware, inside and outside, all floors, stair-cases, and every part of the
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6.70

6.71

6.72

building. He will leave the entire building neat and clean and ready for immediate occupation and
to the satisfaction of the Bank.

CLEARING SITE ON COMPLETION

On completion of the works the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave the
whole of the site and the works clean and in a workmanlike condition to the satisfaction of the
Employer/ Architect.

DEFECTS AFTER COMPLETION

The Contractor shall make good at his own cost and to the satisfaction of the Employer all defects,
shrinkage, settlements or other faults which may appear within 12 months after completion of the
work. In the default, the Employer may employ and pay other persons to amend and make good
such 'damages, losses and expenses consequent thereon or incidental thereto shall be made good
and borne by the Contractor and such damages, loss and expenses shall be recoverable from him by
the Employer or may be deducted by the Employer, in lieu of such amending and making good by
the Contractor, deduct from any money due to the Contractor a sum equivalent to the cost of
amending such work and in the event of the amount retained being insufficient recover that balance
from the Contractor from the amount retained together with any expenses the Employer may have
incurred in connection therewith.

CONCEALED WORK

The Contractor shall give not less than 7 days notice in writing to the Architects and Employer
whenever any work is to be buried in the earth, concrete or in the bodies of walls or otherwise
becoming inaccessible later on, in order that the work may be inspected and correct dimensions
taken before such burial, in default whereof the same shall, at the opinion of the Employer/
Architect be either opened up for measurement at the Contractor's expenses. Should any dispute or
differences arise after the execution of, any work as to measurements etc., or other matters which
cannot be conveniently tested or checked, the notes of the Employer/ Architect shall be accepted as
correct and binding on the Contractor. If any work shall be covered up or placed beyond the reach
of measurement without such notice having been given or consent obtained, the same shall be
uncovered at the Contractor's expenses, or in default thereof no payment or allowance shall be
made for such work or the materials, with which the same was executed.

6.73 DURING WORK EXECUTION

6.74

Contractor should keep the site neat and clean during work execution. Scrap generated during
work execution should be carted away at daily basis. Contractor should not claim any
compensation from bank in case of loss due to fire accident or any cause. Contractor should make
his own arrangements to protect the work till the bill raised by him is duly accepted/certified by
bank. Cooking, smoking, any fire hazardous material etc. should not be used during work
execution.

Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes relating to the meaning
of the specifications, design, drawings and instructions herein before mentioned and as to the
quality of workmanship or materials used on the work or as to any other question, claim, right,
matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings,
specifications, estimates, instructions, orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same, whether arising during the progress of the work or
after the cancellation, termination, completion or abandonment thereof shall be dealt with as
mentioned hereinafter :

i)If the contractor considers that he is entitled to any extra payment or compensation in respect of
the works over and above the amounts admitted as payable by the Architect or in case the
contractor wants to dispute the validity of any deductions or recoveries made or proposed to be
made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of
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his claim, or dispute to the Assistant General Manager (Premises& Estate)/Dy.General Manager
(Premises)and endorse a copy of the same to the Architect, within 30 days from the date of
disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars
of the claim, grounds on which it is based and detailed calculations of the amount claimed and the
contractor shall not be entitled to raise any claim nor

shall the Bank be in any way liable in respect of any claim by the contractor unless notice of such
claim shall have been given by the contractor to the Assistant General Manager (Premisesé&
Estate)/Dy.General Manager (premises) in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of any claim
not notified to theAssistant General Manager (Premises& Estate)/Dy.General Manager (premises)
in writing in the manner and within the time aforesaid.

ii)The Assistant General Manager (Premises& Estate)/Dy.General Manager(premises) shall give his
decision in writing on the claims notified by the contractor. The contractor may within 30 days of
the receipt of the decision of the Assistant General Manager (Premises& Estate)/Dy.General
Manager (premises) submit his claims to the conciliating authority namely the Circle Development
Officer/General Manager (Corporate Services) for conciliation along with all details and copies of
correspondence exchanged between him and the Assistant General Manager (Premises&
Estate)/Dy.General Manager (premises)

iii)If the conciliation proceedings are terminated without settlement of the disputes, the contractor
shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief
General Manager/Dy.Managing Director &Corporate Development Officer of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the
contractor shall be deemed to have been considered absolutely barred and waived.

iv)Except where the decision has become final, binding and conclusive in terms of the contract, all
disputes or differences arising out of the notified claims of the contractor as aforesaid and all claims
of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator appointed
by the Chief General Manager/Dy.Managing Director &Corporate Development Officer. It will
also be no objection to any such appointment that the Arbitrator so appointed is a Bank Officer and
that he had to deal with the matters to which the Contract relates in the course of his duties as Bank
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or
vacates his office due to any reason whatsoever another sole arbitrator shall be appointed in the
manner aforesaid by the said Chief General Manager/Dy.Managing Director &Corporate
Development Officer. Such person shall be entitled to proceed with the reference from the stage at
which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with
amounts claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by such Chief General
Manager aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the
Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the
rules made there under.

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid
equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank
Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parties. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof
shall be paid and fix or settle the amount of costs to be so paid.
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7.SPECIAL CONDITIONS OF CONTRACT

71 CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE

INCONVENIENCE TO THE PUBLIC

The Contractor shall not deposit materials on any site which will seriously cause inconvenience to
the public. The Employer may require the Contractor to remove any or all materials, which are
considered by him to be a danger or inconvenience to the public or cause them to be removed at the
Contractor's cost.

7.2 INFORMATION TO BE SUPPLIED BY THE CONTRACTOR

7.3

74

The Contractor shall furnish the Employer / Architect the following from time to time:

7.2.1 Detailed Industrial Statistics regarding the labour employed by him etc., every month (within
11th of succeeding month)

7.2.2 The Power of Attorney, name and signature of his authorized representative who will be in
charge for the execution of the work.

7.2.3 The list of technically qualified persons (to be approved by the Architect) employed by him for
the execution of the work within 15 days from date of start of the work.

7.2.4 The total quantity and quality of materials used for the works, every month within 5th of
succeeding month.

7.2.5 The list of plant and machinery employed for this work every month.

7.2.6 Failure to submit any of these details in time, shall be treated as a breach of the contract and

likely to result in, Levying a fine of . 1000/- for each default for each month and or
Withholding payments, otherwise due

7.2.7 For the periods for which name of technically qualified persons are not given or for which

such persons are not employed, recoveries shall be made at .8000/- per month for each month
of default.

7.2.8 In all these matters the decision of the Architect shall be final and binding.
PHOTOGRAPHS

The Contractor at his own cost shall take photographs of site and individual buildings during the
progress of the work as directed by the Employer/Architect and submit two copies of each
photograph with minimum size 25cm x 40 cm to the Employer/ Architect.

INSPECTION BY THE CHIEF TECHNICAL EXAMINERS (VIGILANCE)

The proposed work covered under this tender, during its progress and/or after completion can also
be inspected by the Chief Technical Examiner/Technical Examiner or Officers of the Central
Vigilance Commission, Government of India, on behalf of Employer/ Architect to ascertain that the
execution of the work has been done with materials and workmanship all as stipulated in the
contract and as directed. Contractor shall afford all reasonable facilities to the above vigilance staff
and also provide them with ladders, tapes, plumb bob, level etc., as required and directed and also
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necessary labour skilled, unskilled to enable them to complete their inspection / study / technical
scrutiny and no extra shall be admissible to the Contractor on this account.

7.5. INCOME TAX
Income tax shall be deducted from the Contractors” bills rules and regulations in force in accordance
with Income Tax Act prevailing from time to time. Quoted rates shall be deemed to include this.

7.6 GST:
The quoted rates shall be Exclusive of GST.

7.7. FIRM PRICE
The prices shall be kept Firm till the completion of work and no escalation including statutory
variation will be admissible.

7.8. DRAWINGS & DOCUMENTS
The drawings accompanying the tender document are of indicative nature and issued for
tendering purpose only. Purpose of these drawings is to enable the tenderer to make an offer in line
with requirements of the Employer. However, no extra claim whatsoever shall be entertained for
any variation in the “Approved for Construction” and “Tender Drawings” regarding any
changes/units. Construction shall be as per drawings / specifications issued / approved by the
Architect during the course of execution of work. Detailed construction drawings on the basis of
which actual execution of work is to proceed will be furnished to the Contractor progressively
based on the detailed construction program evolved after the award of work and also based on
construction progress achieved.
Detailed working drawings on the basis of which actual execution of the works is to proceed, will
be furnished from time to time during the progress of the work. The contractor shall be deemed to
have gone through the drawings and bring to the notice of the Engineer - in - Charge discrepancies
if any, therein before actually carrying out the work.

Copies of all detailed working drawings relating to the works shall be kept at the contractor’s office
on the site and shall be made available to the Engineer - in- Charge at any time during execution of
the contract. The drawings and other documents issued by the Employer shall be returned to the
Employer on completion of the works.

7.9. CONSTRUCTION EQUIPMENT

The contractor shall without prejudice to his overall responsibility to execute and complete
the work as per specifications and Time schedule, progressively deploy adequate equipment’s and
tools and tackles and augment the same as decided by the Engineer - in -Charge depending on the
exigencies of the work so as to suit the construction schedule. The tenderer shall submit a list of
construction equipment’s he proposes to deploy for the subject work along with deployment
schedule. No construction equipment shall be supplied by the Employer. Tenderer to ensure
deployment of suitable cranes and take all safety precautions during execution of work.

7.10. SITE ORGANISATION

The tenderer shall submit the details of organization proposed by him at site of work for the
implementation of the works under the contract, together with bio-data of the key personnel. The
contractor shall however without prejudice to his overall responsibility to execute and complete the
works as per specifications and time schedule progressively deploy adequate qualified and
experienced personnel together with skilled / unskilled manpower and augment the same as
decided by Engineer - in - Charge depending on the exigencies of work to suit the construction
schedule without any additional cost to Employer.

7.11 TEMPORARY WORKS
All temporary works, ancillary works, enabling works, including dewatering of surface and
subsoil water, preparing approaches and working areas, wherever required for execution of the
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work, shall be the responsibility of the Contractor, and the price quoted by them shall be deemed to
have included the cost of such works.

7.12 EXISTING SERVICES / STRUCTURES

Structures, drains, pipes, cables, overhead wires and similar services encountered in the course of
the works shall be guarded from injury by the CONTRACTOR at his own cost, so that they may
continue in full and uninterrupted use to the satisfaction of the Employer. Should any damage be
done by the CONTRACTOR to any structures, mains, pipes, cables or lines (whether above or
below ground etc), whether or not shown on the drawings, the CONTRACTOR must make good or
bear the cost of making good the same without delay to the satisfaction of the Engineer - in -
Charge.

7.13. DISTINCTION BETWEEN FOUNDATION AND SUPERSTRUCTURE
To distinguish between work in foundations and superstructures, the following criteria shall apply:

a. For all Equipment pedestals, silos, pipe racks, other foundations and RCC structures, Work
done upto 300 mm level above finished grade level will be taken as work in foundations and
work above this level will be treated as work in superstructures and payments would be made
accordingly.

b. All works upto level corresponding to ground floor level shall be treated as work in
“Foundation and Plinth” and all works above the ground floor level shall be treated as “Work
in Superstructure”.

c. Irrespective of what has been stated above, all pavements, RCC retaining wall, all pipe sleepers
and any similar item would be take as work done in foundations irrespective of locations,
nomenclature and levels given anywhere.

d. Where not specifically pointed out all works in cellars / sumps, tank pads, cable trenches or
such similar items would be taken as work in foundations.

7.14. FRONTS FOR WORKS.
The work involved under this contract includes such works as have to be taken up and completed
after other agencies on the job have completed their jobs. The contractor will be required and bound
to take up and complete such works as and when the fronts are available for the same and no claim
of any sort whatsoever shall be admissible to the contractor on this account. Only extension of time
limit shall be admissible, if the availabilities of work fronts to the contractor are delayed due to any
reasons not attributable to the Contractor.

7.15. HOUSEKEEPING:
It shall be the Contractor’s responsibility to keep the work area clean and tidy always and
shall be done on a day-to-day basis. Scrap, debris, oil spills, etc; generated during the course of
work shall be disposed/carted away to unobjectionable place and the transportation for this
purpose shall be arranged by the Bidder at his cost.

7.16. ABNORMAL RATES

The Contractor is expected to quote rate after careful analysis of costs involved for the performance
of the complete the work consisting all specifications and conditions of the contract. If it is noticed
that the rates quoted by the tenderer is unusually high (or) unusually low it will be sufficient cause
for rejection of the tenderer unless the Employer is convinced about the reasonableness of the rate
on scrutiny of the analysis for such rate to be furnished by the tenderer on demand. Not
withstanding anything there in stand, the rate once accepted by the employer shall be final and
shall not be subject to any claim either on account of un- workability of rates or on any other ground
whatsoever.
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7.17. INSURANCE
7.17.1. Indemnity by the Contractor.

The contractor shall be responsible at all times during the currency of the contract for and shall
defend, hold harmless and indemnify the Employer from and against any and all claims, liabilities,
costs, damages and expenses (including court cost and legal fees) arising whether by way of
indemnity or otherwise, in relation to any and all losses of every kind and nature resulting from
damage to or loss or, loss of use or recovery, or destruction of property, or sickness, injury or death
suffered by any personnel or consultant of the contractor, its affiliates, agents or sub-contractors and
damage to or loss or, loss of use or recovery or destruction of any property or equipment belonging
or contracted to or otherwise in the custody of the contractor its affiliates, agents or sub-contractors
or its or their personnel or consultants (other than Employer equipment) in connection with the
performance of this contract.

7.17.2. Contractor’s Personnel and Property.

The contractor shall be liable for and shall indemnify the Employer, the participants and Employer’s
personnel from and against all claims in respect of any death or injury or contractor’s personnel and
any damage to contractor’s property in each case caused by or arising out of the performance of this
contract and whether or not arising in respect of a serious event. The assumption of liability and the
indemnity contained in this clause extends to any claims made against the Employer pursuant to
any provision of any agreement.

All contractor’s personnel which may include permanent, temporary or casual, servants, agents and
/ or representatives, contractual or otherwise, either contractor’s and / or their sub-contractors,
affiliates / subsidiaries / co-ventures shall be covered under contractor’s workers compensation of
statutory benefits and any damages or compensation payable in respect of accidents of injury as set
forth and required by applicable law in the area of operations or such other jurisdiction under
which contractor may become obligated to pay benefits.

7.17.3. Due Diligence

Apart from complying with the various expressed conditions it is necessary for the contractor to
take reasonable precautions:

: For safety of the property insured.

: In selection of labour

: To prevent injury, loss or damage
It is also requiring that the insured

: To allow the insurer’s access to examine the insured’s premises plant and

equipment
: To minimize loss in the event of an accident.

7.17. 4. Compliance With insurance Warranty:

The contractor is solely responsible for all the insurance warranties attached to the policies taken by
him. The Employer should not be held responsible in any manner for non-compliance of the
warranty.

7.17.5. Any Other Insurance As Required Under Law:

CONTRACTOR shall also carry and maintain any and all other insurance(s) which may be required
under any law or regulation from time to time without any extra cost to Employer. Contractor shall
also carry and maintain any other insurance, which may be reasonably required
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7.17.6. General Insurance Requirement.

All insurance’s required under Clause shall be on terms and conditions issued by insurance
companies or underwriters acceptable to the Employer.

7.17.7. Non-Performance Of Contractors Insurance Companies:

The insolvency, liquidation, bankruptcy or failure of any insurance company providing insurance
for Contractor or its sub-contractors or failure or denial of any such insurance Company to pay claims
accruing, shall not be considered a waiver of, nor shall it excuse Contractor from complying with, any of
the provisions of this Contract. Nevertheless, such liability shall be to the sole account of the Contractor.

7.17.8. Failure to Provide Required Insurance:

In the event that Employer reasonably disapproves of the insurance companies concerned, or if any
of the insurance policies be not procured or maintained pursuant to Employer, at its option, may notify
contractor that the failure to provide the insurance is a material omission whereupon it is agreed that
Employer, at its sole option, shall have the right either to purchase similar coverage, the cost thereof to be
reimbursed forthwith by Contractor to Employer, or alternatively, to be deducted by the Employer from
any sum due or thereafter becoming due to contractor from Employer whether under this contract or any
other contract to which both Employer and contractor are parties. In any case, the liability in such situations
shall be to the sole account of the Contractor. Employer, exercising right to take appropriate policy under
the above situation will in no way make themselves liable even if there is any deficiency in the policy so
availed of.

7.17.9. No Limitation of Liability:

The required coverage referred to and set forth in the relevant Clause shall in no way affect or limit
Contractor’s liability with respect to performance of the work or any obligation under the Contract.

7.17.10. Period of The Insurance:

The contractor shall take the required insurance cover as above for this work and shall
Effective from the date of signing of agreement with the Employer. Policies shall be renewed regularly till
the completion of work in all respects.

7.18 UNDERTAKING.

The bidder shall give an undertaking that he has read the SCC and GCC and other terms and conditions of
the bid document and agree to abide by all terms and conditions stipulated in the bid document. Also the
bidders have to confirm that none of their personnel working in the bidders organization is / are relative of
any chairman / Director/ employee or member of or a Director / Partner of the bidder's company or
member of or a Director / Partner of the bidder's company / Organization / partnership / proprietary
concern in any way.

7.19 SUB CONTRACTOR:

At the commencement of the job the contractor shall submit to the Architect/Employer the list of all Sub-
contractors or other persons or firms to be engaged by the contractor to work at the site. Any tenderer who
had submitted the bid for this tender and does not get the contract because of his being not the lowest will
be prohibited from working as a sub-contractor for execution of this contract.

7.20 REVIEW MEETINGS AFTER AWARD OF WORK:
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The Contractor shall present the programme and status at various review meetings as required.

7.20.1 Weekly Review Meeting:
Level of participation: Contractor's Site in charge and job Engineers.

Agenda:

a. Weekly programme v/s actual achieved in the past week and programme for next week.
b. Remedial Actions and hold up analysis.

c. Employer query/approval

d. Safety compliance

7.20.2 Monthly Review Meeting;:
Level of Participation: Contractor, Architect and Senior Officers of SBI

Agenda:

a. Progress status / Statistics.
b. Completion Outlook.

c. Major hold ups / slippages.
d. Assistance required.

e. Criteria issues.

f. Employer query/approval.
g. Safety compliance.

721 PROGRESS REPORTS TO BE FURNISHED AFTER AWARD OF WORK:
7.21.1 Monthly progress Report:

This report shall be submitted on a monthly basis within ten calendar days from cut-off date as agreed
upon, covering overall scenario of the work. the report shall include but not be limited, to the following.

a) Brief introduction of the work.

b) Activities executed/achievements during the month.

c) schedule v/s actual percentage progress & material stocks, resource allocation and overall work.

d) Areas of concern/problem/hold ups, impact and action plan.

e) Resources deployment status.

f) Safety compliance report

g) Distribution: SBI: Three copies

7.21.2 Weekly Report

This report (3 copies) will be prepared and submitted by the contractor on weekly basis and will cover
following items:

a) Activities programmed and completed during the week.

b) Resource deployed men and machine.

¢) Qty. achieved against target in construction.

d) Record of Man-days lost.

e) Percentage progress, schedule and actual.

f) safety compliance report.

7.22 TEST CERTIFICATES:

The contractor shall submit the certificates for every batch of materials from recognized laboratories /
agencies for approval of the Architect

7.23 WORKMANSHIP:
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The contractor shall maintain workmanship of different items with an idea of providing trouble-free
services to the users of different facilities. For this, it is expected that different fittings/fixtures after
installation should not need attendance for a period 12 (Twelve) months and throughout the contract
period the same has to be attended by the contractor at no extra cost to the Employer. All cement works
shall have to be adequately cured as per relevant codes with no extra cost to the Employer.

7.24. SUPERVISION:

The contractor shall have to engage sufficient number of skilled persons to supervise and execute the work.
The contractor shall solely be responsible for any defective construction/rectification as a result of poor
supervision.

7.25 SPECIFICATIONS/ CODES AND STANDARDS:

All works under this Contract will be executed according to the specifications for works.

Whenever the details are not specifically covered in the specifications, relevant provisions in the latest
revision of the Indian standard specifications (IS) or CPWD specifications will be followed. The contractor
shall have to procure copies of such codes/ standards for ready reference of his own personnel as well as
the Engineers at site at his own cost and without any additional reimbursement.

7.26 MATERIAL AND TRANSPORT:

All materials for successful completion of work shall have to be procured and supplied by the successful
tenderer at his own cost. The materials supplied by the contractor shall be of approved quality and
approval also shall have to be taken from the Architect before using the materials to the work. Rejected
materials, if any, shall have to be removed by the contractor with his own labour and transport at his own
cost immediately on receipt of the instruction.

7.27 CLEANING DURING EXECUTION AND AFTER COMPLETION:

On completion of the works the contractor shall reinstate and make good at his own expense any property
or land which might have been disturbed and/or damaged by his works. He should also clean the site as
required during execution and fully clear the site after completion of all the works. The contractor shall
forward any usable materials found during the course of construction at the work site dispose of the debris
all at his own expense by his own transport and labour and clean out all part of the work and leave
everything clean and tidy to the entire satisfaction of Architect/Employer.

7.28 EXTRA ITEMS RATES :

The work or extra items shall be started only after the approval of extra items rates by Employer /
Architect. Rates for additional or extra items of construction work, which can be derived from the contract
item rates and are not covered in the contract, shall be calculated on the basis of actual cost plus 15% for
profit and over heads. Incase if similar works form a part of the tender the same shall be derive from such
tenders’ rates.

7.29 FAIR WAGES
The fair wage rates for all categories of employees/labours should be as per prevailing in the district on the
date of receipt of tender/work order and any notification subsequently published by the respective State

Government/Central Government.

7.30 NOTICE TO BE GIVEN BEFORE WORK IS COVERED UP
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The Contractor shall give not less than 7 days notice in writing to the Architects/ Bank before
covering up or otherwise placing beyond the reach of measurement, any work in order that the
same may be measured and correct dimensions thereof be taken before the same is so covered up or
placed beyond the reach any work without the consent in writing of the Architect. If any work shall
be covered up or placed beyond the reach of measurement without such notice having been given
or consent obtained, the same shall be uncovered at the Contractor's expenses, or in default thereof
no payment or allowance shall be made for such work or the materials, with which the same was
executed.

7.31 ACTION WHERE NO SPECIFICATION / CONTRADICTION

In the case of any class of work for which there is no specification in Technical Specifications, such work
shall be carried out in accordance with the LS. Specification and in the event of there being no LS.
Specification, then in such case the work shall be carried out in all respects in accordance with the
instructions and requirements of the Architect/Bank.

The work is to be carried out by combining the details in Schedule of Quantities, Drawings and Technical
specifications. If there is any discrepancy or contradiction between Schedule of quantities, Drawings and
Technical specification, the first preference is given to Description in schedule of quantities, second to
drawings and third to Technical Specifications.

7.32 MODEL RULES FOR THE PROTECTION OF HEALTH AND SANITARY ARRANGEMENTS
FOR WORKERS EMPLOYED BY CONTRACTORS

7.32.1 “Work Place" means a place at which, at an average 50 or more workers are employed in connection
with construction work.

7.32.2 "Large Work Place" means a place at which, at an average 500 or more workers are employed in
connection with construction work.

7.32.3 At every work place, there shall be maintained in a readily accessible place first aid appliance
including an adequate supply of sterilized dressings and sterilized cotton wool. The appliances
shall be kept in good order and, in large work place they shall be placed under the charge of a
responsible person who shall be readily available during the working hours.

7.32.4 Atlarge work places, where hospital facilities are not available within easy distance of the work. First
Aid post shall be established and be run by a trained compounder.

7.32.5 Where large work places are remote from regular hospitals, indoor ward shall be provided with one
bed for every 250 employee.

7.32.6 Where large work places are situated in cities, in towns or in their suburbs and no beds are
considered necessary owing to the proximity of city or town hospitals, suitable transport shall be
provided to facilitate removal of urgent cases to the hospitals. At other work places, some
conveyance facilities, such as a car, shall be kept readily available to take injured person or persons
suddenly taken seriously ill to the nearest hospital.

7.32.7 In every work place, there shall be provided and maintained at suitable places easily accessible to
labour, a sufficient supply of cold water fit for drinking.

7.32.8 Where drinking water is obtained from an intermittent public water supply, each work place be
provided with storage where such drinking water shall be stored.

7.32.9 Every water supply storage shall be at a distance of not less than 15m. from any latrine, drain or other
source of pollution. Where water has to be drawn from an existing well which is within such
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proximity of latrine, drain or any other source of pollution, the well shall be properly chlorinated
before water is drawn from it for drinking. All such wells shall be entirely closed in and be
provided with a trap door which shall be dust and waterproof.

7.32.10 A reliable pump shall be fitted to each covered well the trapdoor shall be kept locked and opened
only for cleaning or inspection which shall be done at least once in a month.

7.32.11 Adequate washing and bathing places shall be provided, separately for men and women. Such
places shall be kept in clean and drained condition.

7.32.12 Scale of Accommodation in Latrines and Urinals:

There shall be provided within the precincts of every work place latrines and urinals in an accessible place,

and
the accommodation, separately for each for each of them, shall not be less than the following scale:
No. of Seats
Where the number of persons does not exceeds 50, 2
Where the number of persons exceeds 50 3
but does not exceed 100
For every additional 100 3 per 100

7.32.13 Latrines and Urinals for Women:

If women are employed separate latrine and urinals, screened from those of men and marked in the
vernacular in conspicuous letter. "For Women Only" shall be provided on the scale laid in 6.0.
Those for men shall be similarly marked "For Men Only". A poster showing the figure of a man and
a woman shall also be exhibited at the entrance of latrines for each sex. There shall be adequate
supply of water close to the urinals and latrines. laid in 6.0 Those for men shall be similarly marked
"For Men Only". A poster showing the figure of a man and a woman shall also be exhibited at the
entrance of latrines for each sex. There shall be adequate supply of water close to the urinals and
latrines.

7.32.14 Latrines and Urinals:

Except in work places provided with water flushed latrines connected with a water borne sewerage
system, all latrines shall be provided with receptacles on dry earth system which shall be cleaned at
least four times daily and at least twice during working hours and kept in a strictly sanitary
condition. The receptacles shall be tarred inside and outside at least once a year.

7.32.15 Construction of Latrines:

The inside walls shall be constructed of masonry or some suitable heat-resisting non-absorbent
material and shall be cement-washed inside and outside at least once a year. The dates of cement
washing shall be noted in a register maintained for the purpose and kept available for inspection.
Latrines will not be of a standard lower than borne-hole system and should have thatched roots.

7.32.16 Disposal of Excreta:

Unless otherwise arranged for by the local sanitary authority arrangements for proper disposal of
excreta shall be made by septic tank or leach pit in conformity with the requirements of local public
health authorities.

7.30.17 Provision of Shelters during rest:
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At every work place there shall be provided, free of cost, two suitable sheds one for meals and the
other for rest separately for men and women for the use of labour. The height of the shelter shall
not be less than 11 feet from the floor-level to the lowest part of the roof. The sheds should be
roofed with at least thatch and mud flooring will be provided with a dwarf wall around not less
than 750mm. Sheds should be kept clean and the space should be on the basis of at least 0.50
Square meters per head.

7.32.18 Creches:

At every work place, at which 50 or more women workers are ordinarily employed there shall be
provided two huts for the use of children under the age of 6 year belonging to such women. One
hut shall be used for infant's games and play and the other as their bed-room. The huts shall not be
constructed on a lower standard than the following:

7.32.18.1 Thatched roofs:

7.32.18.2 Mud floor and walls:

Planks - spread over the mud floor and covering matting. The huts shall be provided with suitable
and sufficient openings for light and ventilation. There shall be adequate provision of sweepers to
keep the place clean. There shall be two ayahs in attendance. Sanitary utensils shall be provided to
the satisfaction of the Health Officer of the area concemed. The use of the hut shall be restricted to
children their attendants and mothers of the children.

Where the number of women workers is more than 25 but less than 50, the Contractor shall
provide at least one hut and one ayah to look after the children of women workers.

The size of creche or creches shall vary according to the number of women workers.

The creches or creche shall be properly maintained and necessary equipment like toys, etc. shall be
provided.

7.32.19 Canteen:

A cooked food canteen on a moderate scale shall be provided for the benefit of workers wherever it
is considered expedient.

7.30.20 The above rule shall be incorporated in the contracts and in notices inviting tenders and
shall form an integral part of the contract.
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8. SAFETY CODE

Suitable scaffolds should be provided for workman for all the works that cannot safely be done from the
ground or from solid construction, except in cases of short duration works, which can be done safely from
ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder
is used for carrying materials as well, it shall be of rigid construction made either of good quality wood or
steel. The steps shall have a minimum width of 450mm and a maximum rise of 300mm. Suitable foot and
hand holds of good quality wood or steel shall be provided and the ladder shall be given an inclination not
steeper than 1 in 4 (1 horizontal to 4 vertical).

Scaffolding or staging more than 300mm above the ground or floor, swung or suspended from an overhead
support, shall be erected with stationery supports and shall have guard rails properly attached, bolted,
braced and otherwise secured and atleast 900mm high above the floor or platform of such scaffolding or
staging and extending along the entire length of the outside and ends there of with only such openings as
may necessary for the access of persons and delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

Working platform, gangways and stairways should be so constructed that they should not sag unduly or
unequally and if the height of the platform or the gangway or the stairway is more than 3-6m above ground
level or floor level, they should be closely boarded, should have adequate width and should be suitably
fastened, as described in (ii) above.

Every opening in the floor of a building or in a working platform be provided with suitable means to
prevent the fall of persons or materials by providing suitable fencing or railing, whose minimum height
shall be 900mm.

Safe means of access shall be provided to all working platforms and other working places. Every ladder
shall be securely fixed. No portable single ladder shall be over 9 M in length while the width between side
rails in ring ladder shall be in no case be less than 300mm. For longer ladders, this width should be
increased atleast 6mm for each additional foot of length. Spacing of steps shall be uniform and shall not
exceed 300mm.

Adequate precautions shall be taken to prevent danger from INTERIOR equipment. At the work site, no
materials shall be so stacked or placed as to cause danger or inconvenience to any person or the public. The
contractor shall also provide all necessary fencing and lights to protect the public from accident, and shall
be bound to bear the expenses of defence of every suit, action or other proceedings at law that may be
brought by any person for injury sustained owing to neglect of the above precautions and to pay damages
and costs, which may be awarded in such suit, action or proceedings to any such persons or which may
with the consent of the contractor be paid to compromise any claim by any such person.

IL Demolition:
Before any demolition work is commenced and also during the progress of the work.
a. All roads and open areas adjacent to the work site shall either be closed or suitably protected.

b. No electric cable or apparatus which is liable to be a source of danger over a cable or apparatus
used by the operator shall remain INTERIOR charged.

C. All practical steps shall be taken to prevent danger to persons employed, from the risk of fire or

explosion or flooding. No floor, roof or other part of the building shall be so over- loaded with
debris or materials, so as to render it unsafe.
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III.

IX.

All necessary personal safety equipments as considered adequate by the Architects should be
kept available for the use of the persons employed on the site and maintained in a condition
suitable for immediate use and the contractor should take adequate steps to ensure proper use
of equipment by the concerned.

Workers employed in mixing asphaltic materials, cement and lime mortars shall be provided
with protective footwear and protective gloves.

Those engaged in white washing and mixing or stacking of cement bags or any materials which
is injurious to the eyes shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective (eye) shields.

a. Stone breakers shall be provided with protective goggles and protective clothing
and seated at sufficiently safe intervals.

When workers are employed in sewers and manholes, which are in use, the contractor shall
ensure that the manhole covers are opened and are ventilated atleast for an hour before the
workers are allowed to get into the manhole and the manholes so opened shall be cardoned off
with suitable railing and provided with warning signals or boards to prevent accidents to the
public.

The contractor shall not employ men below the age of 18 years and women on the work of
painting with products containing lead in any form. Wherever men above the age of 18 years
are employed on the work of lead painting, the following precautions should be taken.

i) No paint containing lead or lead products shall be used except in the form of paste or
ready made paint.

if) Suitable face masks should be supplied for use to the workers when paint is applied in
the form of spray or a surface having lead paint is rubbed and scrapped.

iif) Overalls shall be supplied by the contractors to the workers and adequate facilities for
washing shall be provided to the working painters during and on cessation of work.

When the work is done near any place, where there is risk of drowning, all necessary
equipment should be provided and kept ready for use and all necessary steps taken for prompt
rescue of any person in danger and adequate provisions should be made for prompt first aid
treatment of all injuries likely to be sustained during the course of the work.

Use of hoisting machine and shackle including their attachments, in charge and supports shall
conform to the following standards or conditions.

These shall be of good mechanical construction, sound material and adequate strength and free
from any patent defects and shall be kept in good working order.

Every rope used in hoisting or lowering materials or as a means of suspension shall be of
durable quality and adequate strength and free from patent defects.

Every crane driver or hoisting appliance operator shall be properly qualified and no person
under the age of 21 years should be in charge of any hoisting machine including any
scaffolding or give signals to the operator.
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XL

XIL

XIII.

XIV.

XV.

In case of every hoisting machine and of every chain, ring hook, shackle swivel and pulley
block used in hoisting or lowering or as means of suspension, the safe working load shall be
ascertained by adequate means. Every hoisting machine and all gear referred to above shall be
plainly marked with the safe working load. In case of a hoisting machine having a variable safe
working load, each safe working load and the condition under which it is applicable shall be
clearly indicated. No part of any machine or any gear referred above in this paragraph shall be
loaded beyond the safe working load except for the purpose of testing.

In case of departmental machines, the safe working load shall be notified by the clients. As
regards contractor’s machines the contractor shall notify the safe working load of the machines
to the consultants, whenever he brings any machinery to site of work and get it verified by the
consultants.

Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances
should be provided with efficient safeguards. Hoisting appliances should be provided with
such means as will reduce and minimise the risk of accidental descent of loads. Adequate
precautions should be taken to reduce to the minimum risks of any part of a suspended load
becoming accidentally displaced. Sleeves and boots as may be necessary should be provided,
whenever workers are employed on INTERIOR installations. The workers should not wear
any rings, watches and carry keys or other materials, which are good conductors of electricity.

All scaffolds, ladders and other safety devices mentioned or described herein shall be
maintained in safe condition. No scaffold, ladder, or equipment shall be altered or removed
while it is in use. Adequate washing facilities should be provided at or near place of work.

To ensure effective enforcement of the rules and regulations relating to safety precautions, the
arrangements made by the contractor shall be open to inspection by the clients or the Architect.

These safety provisions should be brought to the notice of all concerned by display of a notice
board at a prominent place of the workspot. The person, responsible for compliance of the
safety code, shall be named therein by the contractor.

Not withstanding the above clauses for (i) to (xiv), there is nothing in these to exempt the
contractor from the operation of any other Act or Rules in force in the Republic of India.
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10.

11.

12.

13.

14.

9. GENERAL AND TECHNICAL SPECIFICATIONS

These specifications are for the work to done, items to be supplied and materials to be used in
the works as shown and defined on the drawings and described herein all under the supervision
and to the satisfaction of the Consultant/Bank.

The workmanship is to the best available and of a high standard, use must be made of ‘specialist’
tradesman in all aspects of the work and allowance must be made in the rates for doing so.

The materials and items to be provided by the contractor shall be the best of their respective kinds
and as approved by the consultant/Bank in accordance with samples, which may be submitted for
approval and generally in accordance with the specifications.

Samples of all materials including these specified by name of the manufacturer or the brands,
trades name or the Consultant/Bank for their approval before the contractor either orders or
delivers in bulk to the site. Samples together with their packings are to be provided by the
contractor free of any charge and should any materials be rejected, the same will be removed from
the site at the expenses of the contractor.

The contractor is also required to submit specimen finishes of all colours, fabrics, polish shades,
etc., for approval of the Consultant/Bank before proceeding with such works.

Should it be necessary to prepare shop drawings, the contractor at his own expenses prepare and
submit atleast four sets of such drawings to Consultant/ Bank for approval.

The contractor shall produce all invoices, vouchers or receipts account of all purchases done by him
for materials if called upon to do so either by consultants or the Bank.

The contractor should verify all measurements given in the drawing at the site before commencing
the work. Any difference should be clarified with the Consultant before commencing the work.

Partition line out shall be done at the site before starting the work and got approved from the
Consultants.

The contractor shall submit Bar chart (CPM Method) for the complete work within one week of
letter of acceptance of tender and get the same approved from Consultant/Bank. In advance to co-
ordinate the work with other agencies.

In order to complete the work in time, the contractor may have to work in more than one shift and
beyond office hours. He will do so without any extra charges and without causing any

disturbance/inconvenience to the neighbourhood.

The contractor shall make necessary security arrangements at the site for the safety of his tools,
materials and equipment etc., at his own cost.

The contractor shall quote his rate including the cost of materials as specified, corresponding
wastages, labour, sales tax or any other taxes and duties, octroi, transportation to worksite etc.

The rates are firm and no escalation on any account shall be allowed on accepted rates.

Timber: Hardwood and Teakwood shall be the best wood locally available and should be well

& properly seasoned of mature growth, free from worm holes, large loose or dead knots or other
defects and will not suffer warping, splitting or other defects through improper handling.
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15.

16.

17.

18.

19.

20.

Teakwood to be either CP or Ballarshah and shall be of best quality, free from soft heart, worm &
bee holes and other defects.

All wrought timber is to be sawn, planned or works to correct sizes and shapes as shown in the
drawings. An allowance of 2mm shall be permitted for each wrought face.

All wooden members shall be liberally coated and treated with antitermite paint before fixing.

Plywood:

Plywood shall be of urea formaldehyde phenol bonded of approved B.W.P. type, make, brand, etc.
Thickness of plywood shall be as per details given in the drawings/specifications.

Workmanship for Joinery:

Timber is to be cut to required size and length and the joinery should start immediately after the
line out is finalised. It should be framed up (but not bonded) and stored until required for fixing
position. At this stage it should be bonded and wedged up. Any portion that warps or develops
shakes or other defects shall be replaced before wedging up. The whole work is to be framed and
finished in a proper line and level and as detailed in the drawings and fitted with all necessary
metal ties, straps, bolts, screws.

Twining bonded joints are to be cross tongued with teak tongues.

The contractor shall be responsible for providing and maintaining temporary coverage required for
the protection of dressed, finished or semi-finished works if left unprotected. He is also to clean
out all shavings, cut ends and other wastages from all parts of the work at his expenses.

Laminate sheeting shall be of specified thickness, make and either plain, sued, satin or with design
finish samples showing the surface texture and pattern are to be submitted in proper sizes for
approval before use.

The laminates shall be fixed with proper adhesive of approved grade and brand.

The contact surface of dowels, tenons, wedges etc., shall be glued with proper adhesive. Wherever
joinery and carpentry works is likely to come in contract with moisture the adhesive shall be water

proof.

List of Indian Standards referred to:

IS :1200 : Latest Measurements of buildings & Civil Engi-
neering works , methods of

IS : 287 - 1973 Recommendation for maximum permissible
Moisture content of timber.

IS:1141 - 1973 Code of practice for seasoning of timber.

IS : 3845 - 1966 Code of practise for joints used in wooden
furniture.

IS : 3548 - 1966 Glazing in Buildings.

IS: 1137 - 1965 Specification for ready mixed paint brushing

IS: 113 - 1950 matt or egg shell flat/wooden coating under-
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26.

1S:133 - 1975 coating/finishing, Grey filler etc., for

1S:110 - 1968 interiors.

IS : 129 - 1950

1S :1948 Aluminium doors, windows & partitions.

Inspection and Testing:

The Consultant/Bank shall be entitled at all times at the risk of contractor to inspect and/or
test by itself or through an independent agency appointed by the Bank to inspect, and/or test
all the materials, components, and items of work at the expenses of the contractor. All such

tests shall be done as per ISI guidelines and as directed by Consultants/Bank.

10. MODE OF MEASUREMENTS

1. Partition Panelling

2. Storage Units

3. False ceiling

4. Soffits

5. Rounding off measurements

Sq.mt. area-one side only panelling

finished length x finished height (frame work including
vertical/horizontal members above the false ceiling will
not be included in measurements and such members shall
be treated as included in this mode of measurement in the
case of partition having difference finished heights on
either sides average height shall be considered eg.2400mm
and 2500 then 2450mm will be average height. This will
also include T.W. bends.

Sq.mt area - front elevation finished length
x finished height

Sq.mt area finished length x finished width
No. deduction of AC grills, lights, cutouts, cornices, drops
etc., to be measured separate in Sq.mt.

Sq.mt total finished length x total finished
depth (width including drops of pelment, if any).

All measurements shall be rounded off to
the nearest second decimal point eg.21 465m
will be 21.47m.

6. Measurement for venetian
blinds

7. PVC flooring

Area of the window opening in Sqm. to
which it is specified.

Sq.mts area

Finished length x Finished width (deducting

Shall be made for columns, cutouts, etc) only finished area
shall be paid.

Wherever not mentioned measurements shall be measured as per ISI S.P.No.27.
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10.

11.

SPECIAL CONDITIONS.

Contractor shall not be entitled to any compensation for any loss suffered by him on account of
delays in commencing or executing the work, whatever the cause of the delays may be, including
delays arising out of modifications to the work entrusted to him or in any subcontract connected
there with or delays in awarding contracts for other trades of the project or in commencement or
completion of such works in obtaining water and power connections for construction purpose or
for any other reason what so ever and the Employer shall not be liable for any claim in respect
thereof. The Employer does not accept liabilities for any sum besides the tender amount, subject to
such variations as are provided for herein.

The successful tenderer is bound to carry out any items of work necessary for completion of the job
if such instructions in respect of such additional items and their quantities will be issued in
writing by the Architects with the prior consent in writing of the Employer.

The contractor must bear in mind that the work shall be carried out strictly in accordance with
specifications made by the Architects.

The rates quoted in tender shall also include electric consumption charges for power. If no power is
available at site the contractor shall have to make his own arrangement to obtain power connection
and maintain at his expense an efficient service of electric light and power and shall pay for the
electricity consumed. The Employer shall give all possible assistance to the contractor to obtain
the requisite permission from the various authorities, but the responsibility for obtaining the same
shall be that of contractor.

Contractor shall strictly comply with the provisions of safety code in addition to all local rules and
regulations.

The contractor shall be responsible for the observance of all rules and regulations framed by the
government under the contract labour act. The Employer shall be entitled to deduct all losses,
damages that he might suffer on account of non-observance of these rules by the contractor, from
the amount payable to the contractor.

Time shall be considered the essence of this contract. The entire work must be completed within 60
days from the commencement of the work. If the completion of the work is delayed beyond 1
month, a penalty at the rate of 12 % per week over the contract value will be imposed subjected to a
maximum of 5%.

If the work is delayed beyond 30 days after the date of completion, the remaining work will be
carried out through other agencies at the risk and cost of the contractors under the contract with
prevailing market rates.

The successful tenderer shall submit the phased programme of execution of different items of work
within 2 days after receipt of acceptance letter.

No running bill will be paid.
Before filling in the tender the contractor will check all the drawings and schedule of quantities and
will get an immediate clarification from the employer / Architects on item not clearly understood.

No claims for any loss or compensation will be entertained on this account.

All the work shall be carried out as per detail drawings and specifications or as directed by
employer / Architects.
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12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

The rates quoted in the tender shall be for the finished items of work They shall include all the
charges labour, materials, transportation of material equipment, double scaffolding water and
electric charges, tool and plants, marking out and cleaning of site, to do all things necessary to
provide complete finished item for work consistent with the specifications attached to this tender
document. The rates shall be inclusive of octroi duty, excise duty, packing and forwarding, loading
or unloading or any other duties or fees levied by any government, public or local bodies. The rates
shall be firm and shall not be subject to exchange variations, labour conditions or any other
conditions whatsoever.

The calculations made by the tenderer should be based upon the probable quantities of the several
items of work which are furnished for the tenderer's convenience in the schedule of quantities ,but
it must be clearly understood that the contract is not a lumpsum contract, that neither the probable
quantities nor the value of individual items nor the aggregate value of the entire tender will form
part of the contract and that the employer / Architects do not in any way assure the tenderer or
guarantee that the work would correspond there to.

Adequate engineering and technical staff to be appointed at site. INTERIOR contractor should
inform of their number and qualification. An Approval of employer / Architects should be taken
prior to appointing such technical staff on site.

The contractor shall keep the tender submitted by him open for acceptance for a minimum
period of three months from the date of it's submission .When once the tender is accepted the
rates quoted by the successful tenderer shall be firm and the variation in rates of any one or all the
items on any account shall not be allowed during the entire duration of the contract.

During the execution of work, contractor must check the work with his drawings .The contractor
shall be responsible for all the errors in this connection and shall have to rectify all the defects at his
own cost, failing which the client reserves the right to get the same rectified at the risk and cost of
contractor.

No claim for extra item or deviation from specification shall be entertained unless the same is
pointed out and accepted as such before the work is taken in hand or within 15 days of work by the
successful tenderer.

The contractor shall comply with all bye- laws and tax regulations (including GST) of local and
other statutory authorities having jurisdiction over the works and shall be responsible for the
payment of all the fees and other charges and for giving and receiving of all necessary notices
drawings and test certificates.

The successful tenders shall properly safeguard against damage or injury to the public and to any
property or thing and shall alone be responsible for any such damage and injury to any person or
persons or thing arising in connection with it's execution of work .The successful tenderer shall
protect and hold harmless the employer against any or all claims for any such injury or damage.

The work in every respect during the progress and till final acceptance by the employer, including
raw materials delivered at the site to be incorporated or used in INTERIOR work by the successful
tenderer will be at his own risk . Any loss or damage to any such material or work shall
immediately be replaced by the successful tenderer at his own expense.

The employer shall have the right to direct the contractor to purchase and use the materials from
any source for proper execution of work.

The employer / Architects or their authorized representatives shall have full power for inspecting
the contractor's works or at any place from which the material is obtained. Acceptances of any such
materials shall no way relieve the contractor of his responsibility for meeting the requirements and
/or analysis not called for in the specifications shall be borne by the employer in case the material
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23.

24.

25.

26.

27.

28.

or work is found defective or of inferior quality .tests and /or analysis shall be done in the
laboratory approved by the client and the contractor shall permit SBI and or the client's or their
authorized representative to be present during any of the tests and /or analysis.

INSURANCE

The contractor shall indemnify the employer up to CAR Policy (Contractor’s All Risk Policy)
against all claim which may be made against SBI by any member of the public or third party in
respect of anything which may arise in consequence thereof and shall at his own expense arrange
to effect and maintain up to one month, after the virtual completion from an office approved by the
SBI a policy of insurance in the joint names and deposit such policy or policies with the employer
from time to time during the currency of this contract. The contractor shall also indemnify SBI
against all claims which may be made upon the employer under the workman's compensation act
or any other statute in force during the currency of this contract or at common law in respect of any
employee of the contractor or any sub contractor and shall at his own expenses effect and maintain
upto one month after virtual completion of the contract, from an office approved by SBI a policy or
policies of insurance in the joint names of the employer and the contractor as aforesaid .The
contractor shall be responsible for any other thing which may be excluded from the insurance
policies above referred to and also for any other damage to any property arising out of and
incidental to the negligent or defective carrying out of this contract.

He shall also indemnify SBI in respect of any costs,. charges or expenses arising out of any claim or
proceedings and also in respect of any award of compensation or damage arising therefrom. SBI
shall be at liberty and is hereby empowered to deduct the amount of any damages, compensation
caused, charges and expenses arising or occurring from or in respect of any such claims or damages
from any sum or sums due or to become due to the contractor.

WORKMAN AT SITE :

The contractors workpeople shall not be allowed to live on the site at any time throughout the
contract nor to trespass beyond the limits of the site. The contractor will be held responsible for
any acts of trespass by his workpeople.

DIMENSIONS :

Figures dimensions are to be taken in preference to scaled dimensions in all cases. Before
commencing any work the contractor shall verify all measurements. If any discrepancies are found
they shall immediately be brought to the notice of the Architects.

DISCREPANCIES

All the items shown on the drawings or specifications are taken to be included in both. Any
discrepancies , which occur in either the drawings or specifications, shall immediately be brought
to the attention of the Architects.

CUTTING AND MAKING GOOD

Where it is found necessary to interfere with finished work in order to execute this contract, the
contractor will be required to do all necessary work at his expenses. Only approved hangers and
bolts or other metal fixing devices shall be used to secure frames panels and other units in position
.Wooden plugs will not be permitted .Holes shall be formed with electric drills whenever possible
.Structural members shall not be cut or drilled without prior consent of the client .

MAINTENANCE AND GUARANTEE
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29.

30.

32.

The whole of the work to be performed under this contract shall be completed to the satisfaction of
the Architects / Bank.

The contractor without additional charge to the employer renew or replaces any works which
prove faulty from workmanship or materials and fully maintain the whole installations for a period
of 6 months after the commencement of defects liability period of the main contract and a sum of
5% of the contract amount shall be retained by the employer for his period.

PREVENTION OF SPOIL DUMPING

The contractor shall take all reasonable steps to prevent spoil, rubbish, debris surplus materials etc..
arising from a work being dumped on an area other than a recognized or approved tipping area
and the Contractor will be held responsible for and shall indemnify the employer against any claim
or loss arising therefrom.

LEAVE PERFECT :

The Contractor shall remove all rubbish and superfluous material from the site of the works with
all reasonable speed from time to time and at completion. On no account shall W.C' S or the
employer's receptacles to be used for this purpose.

The client reserves its right to clear contractors un cleared debris at contractors own cost without
any reasons & not more than one notice will be given for this.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their settlement of claims and
counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the
arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if required to be paid before
the award is made and published, be paid half and half by each of the parities. The cost of the
reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of
the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof,
shall be paid and fix or settle the amount of costs to be so paid.

TERMINATION OF CONTRACT BY EMPLOYER:

If the contractor (being an individual or a firm) commit any “ Act of Insolvency “, or shall be
adjudged as insolvent, or shall make an assignment or composition of the greater part in number of
amount of his creditors, or shall enter into a Deed of Assignment with his creditors, or (being an
incorporated Company) shall have an order made against him or pass an effective Resolution for
winding up either compulsorily, or Subject to the supervision of the court or voluntarily, or if the
official Assignee of the contractor shall repudiate the Contract, or if the Official Assignee or the
Liquidator in any such winding up shall be unable, within seven days after notice to them
requiring him to do so, to show to the reasonable satisfaction of the Architect that he is able to carry
out and fulfill the Contract and if required by the Architect to give a security there for, or if the
contractor shall suffer any payment under this contract to be attached by or on behalf of any of
creditors of the Contractor, if the Contractor shall assign or sublet the contract without the consent
in writing of the Architect first obtained, or if the contractor shall charge or encumber this Contract
for any payments due or which may become due to the Contractor thereunder, or if the Architect
shall certify in writing to the Employer that in his opinion the Contractor:

(a) Has abandoned the Contract, or

(b) Has failed to commence the works, or has without any lawful excuse under these
conditions suspended the progress of the work for fourteen days after receiving from the
Architect written notice to proceed, or
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() Has failed to proceed with the work with such due diligence and failed to make such due
progress as would enable the works to completed within time agreed upon or

(d) Has failed to remove materials from site or to pull down and replace works within seven
days after receiving from Architect written notice that the said materials or work where
condemned and rejected by the Architect under these conditions or

(e) Has neglected or failed persistently to observe and perform all or any of the acts, matters or
things required by this Contract to be observed and performed by the Contractor for seven
days after written notice shall have been given to the Contractor requiring the contractor to
observe or perform the same, or

63) Has to the detriment of good workmanship or in defiance of the Architects instructions to
the Contrary, submit any part of the contract or has used in the permanent works
important materials which are substandard and not as per specification fraudulently
making the Architect / Employer to believe that it is the specified material.

Then and in any of the said caused the Employer with the written consent of the Architect may,
notwithstanding any previous waiver, after giving seven days notice in writing to the Contractor,
determine the contract, but without thereby affecting the powers of the Architect or the obligations
and liabilities of the Contractor, the whole of which shall continue to be in force as fully as if the
contract has not been so determined and as if the works subsequently executed and being executed
by or on behalf of the contractor. And further, the Employer with the consent of the Architect by his
agents or servants may enter upon and take possession of the works and all plant, tools,
scaffoldings, shed, machines, steam and other power utensils and materials lying upon premises or
the adjoining lands or roads, and use the same as his own property or may employ the same by
means of his own servants and workman in carrying on and completing of the works or by
employing any other Contractor or any other person or persons to complete the works and the
Contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such
other Contractor or other person or persons employed for completing and finishing or using the
materials and plant for the works, when the work shall be completed, or as soon thereafter as
convenient, the Architect shall give a notice in writing to the Contractor, to remove his surplus
material and plant and should the Contractor fail to do so within a period of fourteen days after
receipt thereof by him, the Employer may sell the same by public auction and shall give credit to
the Contractor for the amount so realized. The Architects shall thereafter shall assertion and certify
in writing under his hand what (if anything) shall be due or payable to or by the Employer, for the
value of the said plant and materials so taken possession of by the Employer, and the expense or
loss which the Employer shall have been put to in getting the works to be so completed, and the
amount, if any owing to the Contractor and the amount which shall be so certified shall, thereupon,
be paid by the Employer to the Contractor or by the Contractor to the Employer as the case may be,
and the certificate of the Architect shall be final and conclusive between the parties.

33. The mode of measurements shall be as per IS: 1200.

34. The contractor should co-ordinate with other agencies viz., INTERIOR, HVAC (Air-
Conditioning), Civil, LAN cabling etc.,

35. CONTRACTOR SHOULD WORK AT ODD HOURS, ON HOLIDAYS TO KEEP UP TIME
SCHEDULE. CONTRACTOR TO CO-ORDINATE WITH OTHER CONTRACTORS FOR SMOOTH
EXECUTION OF WORK.

36. Partitions shall be measured from finished floor level to bottom level of false ceiling.

38. The Contractor shall not be eligible for any material advance.

GENERAL SPECIFICATIONS - INTERIOR WORKS.

TIMBER :

All timbers used are to be of top quality, free from knots, shakes, wormholes, and with a moisture content
of not more than 8% to 10% depending on the climatic conditions prevailing at the site.
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JOINTS :

All Joints will be standard mortise and tenon, dovetails, dowel, cross-halved, mitred, tongued and grooved
and invited. Nailed or glued butt joints will not be permitted. Except in exceptional cases nailed butt joints
will not be accepted.

FASTENINGS :

Screws , nails, bolts, will generally be of M.S. G. I wire, except in following examples : "Out door Furniture"
fastenings will be of brass or other non-Corrosive metal. In hardware, they will match the finish of the
hardware item.

Brass Nails in a finished surface shall be neatly punched and the hole filled with wood filler matching the
finish. Screws in a finished surface will be round head, raised head or sunk (beneath the surface and the
hole plugged with matching colour and grain of the wood surface) unless specially detailed.

PLYWOOD :

Used mainly for the bodywork of this furniture, shall be Luaan or similar close-grained plywood suitable
for veneering painting or bounding plastic laminate. It will be a resin bonded ( PFB ) weatherproof brand,
and for "out door" furniture, standard specifications, ' marine' 'Mysore ply ', 'Anchor ply ' or Indian
plywood brand or equivalent. Exposed edges will be finished with a piece of soiled wood, tongued and
grooved and glued or as detailed.

HARDWARE :

Hinges, lock, latches, door tracks etc., shall be as specified and as far as it possible, by the manufacturer
specified. In any variation of this the quality of the substitute shall be equal to or better than the original
specified, and sampled should be submitted to the Designer for prior approval.

METAL :

Where metal logs frames etc., are used these shall be welded, brazed, bolted or riveted as required and on
finished surfaces. Welding, brazing riveting shall be neatly smoothed so that no evidence of this is
apparent on the final finish of the metal, which will be as specified on drawing. On all legs, wood or metal,
nylon glides or castor as indicated are to be installed.

FINISH :

This will be as indicated on the drawing and colour scheme chart and materials (timber, plastic laminates,
lacquer, paints, etc.,) must be specified. No variations will be accepted unless with the prior approval of the
Designer. " Backs " of cabinets etc., where wall hung, shall be treated with an approved brand of wood
preservative. Full size drawings or sample prototypes are to be submitted for approval as requested.

Note: This specification is of a general type only, and must be used in conjunction with the drawing of the
particular item being made. Anything shown on the drawing, but not in the specification must be
complied with, and vise versa.

MATERIALS:

Finished timber shall be of the type specified colour, pattern, substance to be as specified and manufactured
or supplied by the company specified. No variation of this will be permitted unless with prior approval of
the Designer.

FINISH:
This will be as specified on the drawing and colour scheme chart. Where timber is finished in natural

colour, care must be taken to "match" each separate piece of colour before assembly. Where timber is
stained, the stain or colour on each member must "match".
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LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN
THE INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI/ ARCHITECT.
(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

confirm to the specifications laid down. The Contractor

S. MATERIAL NAME. BRAND / MANUFACTURER.
No.
1 MDF - Exterior Grade (Medium Density | GREEN PLY / CENTURY / ARCHID
Fibre Board) - CONFIRMING TO IS : 12406
- 2003. (Density: 750 - 850 Kgs/m3)
2. | BLOCK BOARD - CONFIRMING TO IS | GOLDEN / GREENPLY./ CENTURY
:11255 - 2003.
3 | FLUSH DOOR - CONFIRMING TO IS : | GREENPLY / CENTUARY / UNIPLY
2202 (Part - 1) - 1991.
4. | LAMINATE - CONFIRMING TO IS : 2046- | GREENLAM /  MERINO/  CENTURY /
1995. BRAVIA./ROYAL CROWN
6. | MIRRORS GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.
7. | HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI (EBCO)
/ DOORSET/OZONE
8. | BEECH WOOD. AS APPROVED BY IDRBT / ARCHITECT.
9. | SCREWS. GKW NETTLEFOLD OR AS APPROVED.
10. | ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/
JEEVANJOR
11. | PAINT. ASIAN / NIPPON / BERGER / NEROLAC/JSW.
12. | DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA /
OZONE.
13. | LOCKS. DOORSET / DORMA/ HETTICH/OZONE.
14. | GI SUPPORT SYSTEM FOR PLAIN FALSE | GYPSTEEL ULTRA / US BORAL.
CEILING.
15 | GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP.
16 | GI SUPPORT SYSTEM FOR GRID | ARMSTRONG / GYPSTEEL ULTRA / US BORAL.
CEILING. TRULOCKSILHOUETTE
17 | MINERAL WOOL CEILING TILES. ARMSTRONG / GYP ROCK / US BORAL./
DAIKEN
18. | METAL CEILING TILES. ARMSTRONG / GYP ROCK / US BORAL./
DAIKEN
19. | GI SUPPORT SYSTEM FOR GRID | ARMSTRONG / GYPSTEEL ULTRA / US BORAL.
CEILING. PLAIN TEGULAR EDGE
SYSTEM.
20. | TEXTURE PAINT ASIAN, NEROLAC, BIRLA, BERGER, DULUX.
21. | VITRIFIED TILES JOHNSON / KAJARIA / RAK
22. | STUDS FOR MIRRORS SS STUDS
23. | SSPATCH FITTINGS DOORSET / DORMA/ HETTICH/OZONE.
24. | GLASS SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.
25. | GISUPPORT STUDS FOR PANELLING SAINT GOBIN / US BORAL./
26. | WALL PAPERS MARSHALL,EUROTEX, KUBER,ASIANPAINTS
INDIA CIRCUS
27. | PVC MARBLES SHEETS KEDIA
NOTE: The Contractor shall use only above mentioned material. All other materials shall

shall take this into

account while tendering rates / prices. All materials and sections used should adhere to
the manufacturer’s guidelines and the contractor has to submit certificate from the
manufacturer on usage of their specified product/ sections.
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