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TENDER DOCUMENT
STATE BANK OF INDIA

REGIONAL BUSINESS OFFICE-6, DARBHANGA
2ND FLOOR, STATE BANK BHAWAN LAHERIASARAI,

DARBHANGA BIHAR-846001

INVITES TENDERS

Sl. No. Description
(a) Tender ID AOMUZ/RBO6/2025-26/06/011 dated:02.07.2025
(b) Tender Name INTERIOR DECORATION & FURNISHING WORK OF  

GROUND FLOOR OF DARBHANGA BRANCH UNDER 
RBO DARBHANGA

(c) Ending Date of Tender 11.07.2025 upto 03:00 PM

Part -1

(Technical Bid)

Name of the Tenderer...............................................................................................

Address........................................................................................................................

GSTIN............................................................................................................................

The Contractors who are in the list of approved empanelled contractors finalised by  SBI,

Local Head Office, Patna for the  eligible categories of work  i.e. ,Category- ‘AAA’,’AA’,’A’,

AND  ’B’  (Work  Value   above  ₹20.0  Lakh  and  up  to  ₹500.0  Lakh)  under  INTERIOR  AND

FURNISHING  WORK are eligible to apply.

STATE BANK OF INDIA

REGIONAL MANAGER,
REGIONAL BUSINESS OFFICE-6, DARBHANGA
2ND FLOOR, STATE BANK BHAWAN LAHERIASARAI,
DARBHANGA BIHAR-846001
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NOTICE INVITING TENDERS

STATE BANK OF INDIA REGIONAL BUSINESS OFFICE-6, DARBHANGA (hereinafter referred to as SBI)invites item rate

E-Tenders from the Contractors/Vendors who are in the list of approved empanelled contractors/vendors as mentioned in

attached Tender document.

1. Name & location of Work : INTERIOR DECORATION & FURNISHING WORK OF  GROUND 
FLOOR OF DARBHANGA BRANCH UNDER RBO DARBHANGA

2. Eligibility Criteria The  Contractors  who  are  in  the  list  of  approved

empanelled contractors finalised by  SBI, Local Head

Office, Patna for the  eligible categories of work  i.e.,

Category-  ‘AAA’,’AA’,’A’,  AND  ’B’  (Work  Value

above  ₹20.0  Lakh  and  up  to  ₹500.0  Lakh)  under

INTERIOR AND FURNISHING  WORK

3. Availability of tender documents : Tender  documents  can be  downloaded from Bank’s  website

www.sbi.co.in under  ‘Procurement  News’ section  OR SBI  e-

tender portal https://www.tenderwizard.com/SBIETENDER

4 Estimated Cost Rs 27,93,331.27 ( Approximately) Excluding  of GST

5 Tender shall remain valid for : For a period of 90 days from the date of opening of price bid of

tender

6 Earnest Money Deposit (EMD) Rs.  27,934.00 in  the  form  of  DD  from  any  Nationalised  Bank

drawn in favour of ‘State Bank of India, RBO -6, DARBHANGA,

payable at DARBHANGA, Bihar

7 Initial Security Deposit (ISD) Rs. 27,934.00 ISD to be submitted within 7 days of acceptance of

tender in the form of DD.

8 Security Deposit 5% (Less EMD+ISD) will  be deducted from contractors bills. 50%

of SD will be refunded after satisfactory completion of work and

the balance 50% will  be refunded after defect liability period

provided no defects has been noticed in the executed work.

9 Time allowed for completion 30 days from the date of issue of handing over of site or 37 days

from date of issue of work order whichever is later.

10 Tender  document  downloading

Start Date

From11:00 PM (11:00 Hrs) on 02.07.2025
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11 Tender  document  downloading

end Date

Upto 2:00 PM (14:00 Hrs) on 11.07.2025

12 Last date and time of submission of

Tender

Upto 3.00 P.M  (1500 hrs) on   11.07.2025

13 Date and time of opening of tender on   11.07.2025 at 03:30 PM

14 For E-Tender related queries Service provider:

M/S Antares Systems Limited.

1st floor, Old Bank of India compound,
M/22 Building, Road No. 25, S.K. Nagar, Patna-800001
Mobile : Rakesh kumar 9771414548,
Mr. Pawankumar Singh 9771414547,
Mr. Amit Prafulla 9988401985

Email:r.rakeshkumar@antaressystems.com

15 Electronically Sealed e-tenders are invited from the Bank’s Empanelled Contractors as mentioned in NIT in
two parts, i.e. Cover – I and Cover –II separately Sealed tenders in two parts i.e. cover-I and cover- II are
to be submitted online on the website :https://www.tenderwizard.com/SBIETENDER

** No bid shall be accepted offline.

a) Cover-I (Technical Bid) : Technical bid envelope called “Electronic Format of Technical
Bid” shall contain the following documents:

(i)  Details  of  EMD:  Scan  copy  of  Demand  Draft  must  be
uploaded in e-tender website along with technical bid

(ii) Electronic form of Technical Bid

Cover-I will be opened as per above mentioned date & time in
the presence of Tenderers who desire to attend. The tenderers
can view the Tender opening details  through their  respective
log in Ids on the above-mentioned e-tender portal (Website).

b) Cover-II (Price Bid)

Shall contain the Electronic format of Price Bid Item rate.

 In  case,  the  lowest  Tendered  Amount  of  two  or  more  contractors  is  same,  such  lowest
contractors will again be asked to submit sealed/online “Revised offers” on the original Estimated
cost of the Tender including all sub sections/sub heads as the case may be. The lowest tender
shall be decided on the basis of revised offers.

 The process  of  online re-bidding amongst  two or  more contractors  offering same rates  shall
continue till L-1 bidder is discovered.

 In  case,  any  of  such  contractor(s)  (quoted  same  tender  amount  during  initial  bidding  or
subsequent  re-bidding)  refuses  to  submit  revised  offer,  it  shall  be  treated  as  “withdrawal  of
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tender” by the contractor before acceptance. The earnest money of such contractors shall be
forefeited.

 In case all  the lowest contractors  those have quoted same amount,  refuse to participate in
online revised bidding process for the project, the EMD of such contractors shall be forefeited
and the tender shall be re-invited afresh for the project.The contractor(s), whose earnest money
is forefeited because of non-submission of revised offer, shall not be allowed to participate in the
re-tendering process of the work.

 No condition/ stipulation in Cover-II other than unconditional general rebate shall be accepted.

16 Opening of Price Bid : Cover-II (Price Bid) will be opened only of those bidders who are
successful in Technical Bid (Cover- I) after thorough scrutiny.The
contractor/ vendor can view the Tender opening details through
their  respective  log  in  Ids  on  the  above-mentioned  e-tender
portal (Website).

17 Commencement of the work The date of commencement of the work will  be reckoned as

the date of handing over site or 07days from the date of issue of

Work Order of the tender whichever is later

18. Deduction of Income Tax and GST : A)  TDS  onIncome  Tax/GSTwill  be  deducted  at  source  as  per

Govt. Guidelines.

B) The contractor should comply with the following;

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of

GST levied at applicable rate as per GST provision

iii. Contractor should timely file his GST return in accordance with

GST provisions to enable the Bank to  claim the credit  of  GST

paid to the contractor.

19. Terms & mode of payment : i) No advance is payable.

ii) After successful completion of entire work, 100% payment will
be  released  against  submission  of  GST  invoice  and  work
completion Certificate from the user deptt.

iii)  Security  deposit  and  statutory  deductions  will  be  madeas
applicable.

iv) The contractor should furnish details of the Bank, A/C no, IFSC
code etc.

20 Additional  security

deposit(ASD)/Additional

Performance  guarantee

(APG)

i.ASD/APG shall be applicable if the bid price is

below 7.5% of the estimated cost.

ii.The  amount  of  such  ASD/APG  shall  be  the
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difference between 92.5% of the estimated cost

put to tender and the quoted price.

iii.  Vendor  will  submit  Bank  guarantee  or  FDR

receipt  favouring  SBI  but  drawn on  any  other

Nationalised  Bank  may  also  be  accepted  as

ASD/APG.

21. Liquidated Damages : If  the  bidder  is  not  able  to  complete  the  work  within  the

stipulated  completion  period  as  per  terms  of  the  tender,

liquidated Damages will be imposed at the rate of 0.5% of the

contract value per week subject to a maximum of 5% of the

contract value.

22. Defects Liability Period : 12 Months (Twelve months) from the date of completion of the

work and handing over to the Bank.

23 Any additional Information : The estimated rates  as per  the Break-up Of Quantities  (BOQ)

uploaded in this tender are inclusive of materials, labour, wages,

fixtures, transportation, installation, all taxes & charges , cost of

the insurances as specified in the tender, cost towards testing of

materials  supplied,  wastages,   Octroi,  machinery,  temporary

works such as scaffolding, cleaning, overheads, profit, statutory

expenses,  incidental  charges  and  all  related  expenses  to

complete the work. However, GST on work contract will be extra

as applicable.

Notes:

a) All Bidders are informed that, price bidding for the work will be through Online tendering method. The

bill of quantity of tender i.e“Price Bid” is to be submitted online. Work Order will be placed on the basis

ofL1 price by bidder in the “Price Bid.

b) The  Bidders  are  expected  to  examine all  instructions,  forms,  terms  and  specifications  in  the  tender

documents. Failure to furnish all information required as per the Tender Documents or submission of bids

not substantially responsive to the Tender Documents in every respect will be at the Bidders risk and shall

result in rejection of the Tender.

c) In case the date of submission of Technical Bid, Price Bid  is declared as a holiday, the respective date
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will be considered on the next working day at the same time and the tenders will be opened on the next

working day at the same time.

d) SBI reserves the right to cancel or postpone or modify the tenders at any stage without assigning any

reason.

e) The  Bidders  are  strongly  advised to visit  the site  before submitting their  Price  Bid  to make the work

complete in all respects within the stipulated completion time.

f) Corrigendum: (If any) is to be followed as published in https://www.sbi.co.inportal.OR SBI e-tender portal

https://www.tenderwizard.com/SBIETENDER

(For and on behalf of State Bank of India)

STATE BANK OF INDIA

REGIONAL MANAGER,
REGIONAL BUSINESS OFFICE-6, DARBHANGA
2ND FLOOR, STATE BANK BHAWAN LAHERIASARAI,
DARBHANGA BIHAR-846001
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E-TENDERING INSTRUCTIONS TO BIDDERS

General

SBI  hereby  publish  the  TENDER on  e-tendering  Portal  (Website)  :https://www.tenderwizard.com/SBIETENDER in
Electronic mode hereinafter referred as “e Tendering” and TENDER will be hereunder called as “e-Tender”. The e-
tender published online through above portal (website) consisting of standard tender conditions, specifications,
schedule of quantities, drawings (if any) for above referred work. Please note that copy of the above e-tender
can be downloaded from above portal (website) and should be mandatorily submitted in Online Electronic
Mode hereinafter referred as “Online Offer”. The submission of Online offer duly Encrypted & Digitally signed on
above portal should be in prescribed Electronic Forms (Online) available on above portal for respective tender in
Online Envelope(s) on or before As per the key Dates mentioned in the Tender Notice in this document and
online portal for above tender .

Instructions

1. Tender Bidding Methodology:

Electronically Sealed Bid System – Two Stage - Two Envelopes’

2. Broad outline of activities from Bidders prospective

1. Procure a Digital Signing Certificate (DSC)

2. Register on the e-Procurement portal  :https://www.tenderwizard.com/SBIETENDER  (The contractors need to
upload scan copy of their valid empanelment letter in the portal otherwise their registration would be cancelled)

3. Create Users and assign roles on the above portal

4. View Notice Inviting Tender (NIT) on the above portal

5. Download Official Copy of Tender Documents from the above portal

6. Clarification to Tender Documents on the above portal 

7. Bid-Submission on the above portal

8. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

– Opening of Technical-Part

9. Post-TOE Clarification on the above portal (Optional)

– Respond to SBI’s Post-TOE queries

10. Attend Public/Limited Online Tender Opening Event (TOE) on the above portal

– Opening of Financial-Part (Only for Technical Responsive Bidders)

For participating in this tender online, the following instructions are to be read carefully. These instructions are
supplemented with more detailed guidelines on the relevant screens of the above portal.

3. Digital Certificates

For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with IT Act
2000,  it  is  necessary  for  each  user  to  have  a  Digital  Certificate  (DC).  also  referred  to  as  Digital  Signature
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Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed by Controller of Certifying
Authorities (CCA) [refer http://www.cca.gov.in].

4. Registration

To use the Electronic Tender portal  :https://www.tenderwizard.com/SBIETENDERvendors need to register on the
portal. Registration of each organization is to be done by one of its senior persons vis-a-vis Authorized Signatory
who will  be the main person coordinating for the e-tendering activities.  In the above portal terminology, this
person  will  be  referred  to  as  the  Super  User  (SU)  of  that  organization.  For  further  details,  please  visit  the
website/portal, and follow further instructions as given on the site.

Note: After successful submission of Registration details please contact to the Helpdesk of the portal to get your
registration accepted/activated.

Help Desk: 

Contact Person: 
Mr. Rakesh Kumar Tel. No.9771414548, 
Mr. Pawankumar Singh Tel No. 9771414547, 
Mr. Amit Prafulla Tel No. 9988401985  
Email ID – r.rakeshkumar@antaressystems.com

5. Bidding related Information for this Tender (Sealed Bid)
The entire bid-submission would be online on the portal. Broad outline of submissions are as follows:

· Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document

· Submission of digitally signed copy of Tender Documents/ Addendum

· Power of Attorney, · Two Envelopes,- Technical-Part, Each of the above electronic envelopes consists of Main
bid and Electronic form (both mandatory) and bid Annexure (Optional).

NOTE: Please note that above e-Tendering system is an automatically time locked system which will be locked
immediately as soon as due date and time is over and will not accept any offer after that.  So, the tenderers are
strictly advised to do their process well before the due date and time to avoid any such instances.

6. Tender Opening Event (TOE)

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening Event (TOE)’. Tender
Opening Officers as well as authorized representatives of bidders can attend the Public/Limited Online Tender
Opening Event (TOE) from the comfort of their offices. For this purpose, representatives of bidders (i.e. Supplier
organization) dully authorized are requested to carry a Laptop and Wireless Connectivity to Internet. Every legal
requirement  for  a  transparent  and  secure  ‘Public/Limited  Online  Tender  Opening  Event  (TOE)’  has  been
implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-Phrase’ as submitted
online by the bidder himself (during the TOE itself), salient points of the Bids are simultaneously made available for
downloading by all participating bidders. The tedium of taking notes during a manual ‘Tender Opening Event’ is
therefore replaced with this superior and convenient form of ‘Public/Limited Online Tender Opening Event (TOE)’.
The portal has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as each online bid is
opened. The format of the chart is based on inputs provided by the Buyer for each Tender. The information in the
Comparison  Chart  is  based  on  the  data submitted  by  the  Bidders.  A  detailed Technical  and/  or  Financial
Comparison Chart enhance Transparency. Detailed instructions are given on relevant screens. The portal has a
unique facility of a detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering all important
activities  of  ‘Online  Tender  Opening  Event  (TOE)’.  This  is  available  to  all  participating  bidders  for‘Viewing/
Downloading’. There are many more facilities and features on the portal. For a particular tender, the screens
viewed by a Supplier will depend upon the options selected by the concerned Buyer.
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7. Minimum Requirements at Bidders end

In order to operate on the electronic tender management system, the user’s machine is required to be set up.
The machine must have running XP service Pack 3 or higher version of Windows like Vista or Window 7. Also need

to install Mozilla Fire fox web browser and latest Version of Java.

IMPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during ‘critical events’ such as
– a short period before bid-submission deadline, during online public/limited tender opening event, during e-
auction, it is the bidder’s responsibility to have backup internet connections. In case there is a problem at the e-
procurement/ e-auction service-provider’s end (in the server, leased line, etc) due to which all the bidders face a
problem during critical events,  and this is  brought to the notice of SBI   by the bidders in time,  then SBI   will
promptly re-schedule the affected event(s).

STATE BANK OF INDIA

REGIONAL MANAGER,
REGIONAL BUSINESS OFFICE-6, DARBHANGA
2ND FLOOR, STATE BANK BHAWAN LAHERIASARAI,
DARBHANGA BIHAR-846001
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TERMS & CONDITIONS OF THE CONTRACT

GENERAL INSTRUCTIONS TO THE BIDDERS

Eligibility  Criteria:  Must  be empanelled in  SBI  Patna Circle  for  category equivalent  or  above estimate value.
Supporting document shall be attached

1.0 Scope of Work
Tenders are invited by State Bank of India for the captioned work.

1.1 Site and Its Location: The proposed work is to be carried out at captioned site.

2.0 Tender Documents

2.1 The work has to be carried out strictly according to the conditions stipulated in tender consisting the following
documents and the most workmen like manner,

a) General Conditions of Contract
b) Special Conditions of Contract
c) Technical Specifications
d) Drawings
e) Price Bid

2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in
case of ambiguities or discrepancies, shall take precedence in the order given below:

a) Price Bid
b) Drawings
c) Technical Specifications
d) Special Conditions of Contract
e) General Conditions of Contract

2.3 The tender documents are not transferable.

3.0 Site Visit
The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may
be  required  for  the  purpose  of  filling  this  tender  document  and  enter  into  a  contract  for  the  satisfactory
performance of  the work.  The Bidder  is  requested satisfy  himself  regarding the  availability  of  water,  power,
transport and communication facilities, the character quality and quantity of the materials, labour, the law and
order situation, climatic conditions local authorities requirement, traffic regulations etc; The Bidder will be fully
responsible for considering the financial effect of any or all the factors while submitting his tender.

4.0 Earnest Money Deposit(EMD) :-

4.1  The Bidder are  requested to  submit  the Earnest  Money  AS SPECIFIED  to  be deposited in   the  form  as

mentioned in NIT. 

4.2 No interest will be paid on the EMD.

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of

Bank Account by the bidders.

4.4 EMD of successful Bidder will be retained as a part of security deposit.

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he

is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to
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enter into a formal agreement or fails to pay the initial security deposit as stipulated or fails to commence the

work within the stipulated time.

5.0 Initial Security Deposit(ISD) :-
The successful Bidder will  have to submit a sum equivalent to 2% of contract value less EMD to be deposited
through SBI Bank draft or Bankers Cheque in favour of The Regional Manager,region-6,  DARBHANGA  within a
period of  07 days of acceptance of tender.

6.0 Security Deposit :-
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of initial
security deposit, which includes the EMD. Balance 3% shall be deducted from the respective running  account bill
of the work at the rate of 10% of the respective running account bill i.e. deduction from each running bill account
will be 10% till total 3% of contract value is reached. 50% of the total security shall be paid to the contractors
without  interest  on  the  basis  of  certifying  the  virtual  completion.  The  balance  50%  would  be  paid  to  the
contractors without interest within 15 days after the end of the defect liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract including site clearance

6.2 No interest shall be paid to the amount retained by SBI as Security Deposit.

7.0 Signing of Contract Documents
The successful  Bidder shall  be bound to implement the contract by signing an agreement and conditions of
contract (draft agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his
tender by SBI. However, the written acceptance of the tender by the Bank will constitute a binding agreement
between SBI and successful Bidder whether such formal agreement is subsequently entered into or not.

8.0 Completion Period
Time is essence of the contract. The work should be completed in all respects in accordance with the terms of
contract within a period of 30 days from the date of handing over site or 37 days from the date of issue of work
order whichever is later.

9.0 Validity of Tender
Tenders shall remain valid and open for acceptance for a period of three months from the date of Tendering
Process. If the Bidder withdraws his/her offer during the validity period or makes modifications in his/her original
offer which are not acceptable to the Bank without prejudice to any other right or remedy the Bank shall be at
liberty to forfeit the EMD.

10.0 Liquidated Damages
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period  subject
to a maximum of 5% of contract value.

11.0 Tendered Rates and Prices
11.1 The Bidders shall quote their rates for individual items in the  Price Bid as per the attached BOQ of this tender.
The rate quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (other than
GST) as may be applicable. No extra claims/PVA by any means due to increase rates etc. will be entertained.
Bank will only pay GST in addition to quoted rates.

11.2The tenderers shall quote their rates for individual items both in words and figures. In case of discrepancy
between the rate quoted in words and figures the unit rate quoted in words in the original tender will prevail. If no
rate is quoted for a particular item in either of the tender documents the contractor shall not be paid for that item
when it is executed.

11.3 The tenderers need not quote their rates for which no quantities have been given. In case the tenderers
quote their rates for such items those rates will be ignored and will not be considered during execution.
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11.4 The tenderers should not change the units as specified in the tender. If any unit is changed the tenders would
be evaluated as per the original unit and the contractor would be paid accordingly.
The tenderer should not change or modify or delete the description of the item. If any discrepancy is observed he
should immediately bring it to the knowledge of the Architect / SBI.

11.5The rate quoted shall be firm and shall include all costs, allowances, taxes, vat levies etc.  but excluding GST
which will be paid separately to the contractors

11.6 Rates as bid in the “Price Bid” will be the basis of final order placement.
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SAMPLE OF ARTICLES OF AGREEMENT

ARTICLES OF AGREEMENT made this…………………………………day of ………………..  between the State Bank of
India, a Corporation constitute under the State Bank of  India Act,  1955 and having its  Corporate Centre at
Madam Cama Road, Mumbai 400 021. ( hereinafter referred to as “the OWNER” )  which  expression   shall
include  its successor or  successors  and  assigns )  of  the  ONE PART through  the  authorized  officer Regional
Manager ( Designation )/other authorized officer.

AND  M/s……………………………………………….......…………..having  its  registered  office  at
……………………………………….(hereinafter referred to as the ‘Contractor’ of the OTHER PART.

WHEREAS the Owner  is  desirous of  executing ………………….work at……………………………………..  (hereinafter
called the ‘works’)

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the
work to be executed at the SBI ………………………..  as per conditions of the contract and special conditions
prepared subject to which the offer of the Contractor shall be accepted.

AND  WHEREAS  the  Contractor  has  deposited  with  the  owner
Rupees……………………………..………………………………………………………………………………………    as security
deposit for the due performance of the agreement AND WHEREAS the Owner issued work order therefore to the
contractor.

AND  WHEREAS  said  drawings……………………………………………………………..inclusive  of  the  specifications,
priced schedule of quantities, condition of contract and special conditions (hereinafter collectively referred to as
the said condition) have been signed by the parties hereto and the contractor has agreed to execute the works
upon and subject to the said conditions.

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities
general conditions of contract, Specification and all  correspondences exchanged by or between the parties
from the submission of tender till the award of work, both letter inclusive, (all of which are collectively hereinafter
referred to as  “the  said condition”)  the work  shown upon the said  drawings and/  or  described in the said
specification and included in the schedule of  items and quantities at the respective rates therein at of such other
sum as shall become payable there under (Hereinafter referred to as “the said contract amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor
shall upon and subject to the said conditions executed the completed the works shown upon the said
drawings etc. and such further detailed drawings as may be furnished to the contractor by the said
owner through the Architect(if engaged)  as described in the said specifications and the said priced
schedule of quantities.

2. The  owner  will  pay  to  the  contractor  the  sum  of  Rs………………………………………….
(Rupees……………………………………………………………………………………….     ),  hereinafter  call  the
contract sum or such other sum as shall become payable hereunder at the times and in the manner
specified in the said condition. However, the actual sum will be paid on the actual value of work done,
irrespective of the contract sum.

3. The plans, agreement and documents above mentioned shall form the basis of this contract and all
disputes to be decided in the manner prescribed in the conditions attached hereto.
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4. The  said contract  comprises  the  ………………………………………………… works  as  above mentioned,
and shall subsidiary works connected therewith within the same site as may be  ordered to be done
from time to time by the said Owner even through said works may not be shown on the drawings or
described in the said specifications or the priced schedule of quantities.

5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated
the owner reserves to himself the right to alter the drawings and nature of the work and of adding to or
omitting  any items of  works  from or  of  having portions  of  the  same carried out  departmentally  or
otherwise and such alternations or variations shall be carried out without prejudice to this contact.

6. The said condition shall be read and be treated as forming part of this Agreement, and the parties
hereto will respectively be bound thereby and to abide by and submit themselves to the conditions and
perform the same on their part to be respectively observed and preferred.

7. Employer reserves to itself the right of altering the drawings and nature of the work by adding to or 
omitting any items of work or having portions of the same carried out without prejudice to this contract.

8. Time shall be considered as the essence of this contract and the Contractor hereby agrees to 
commence the work soon after the site is handed over to him or from 7th day after issue of formal work 
order as provided for in the said conditions whichever is earlier and to complete the entire work within 
90 days subject to nevertheless the provisions for extension of time.

9. All payments by the employer under this Contract will be made only at Patna Circle.

10. Any  dispute  arising  under  this  Agreement  shall  be  referred  to  the  arbitration  of  a  sole  arbitrator
appointed with consent of the Owner and the contractor as indicated in the Article of the general
conditions. The award of the arbitrator shall be final and binding on both parties.The court in Patna shall
have jurisdiction to determine the same.

11. That the several parts of this contract have been read by the Contractor and fully understood by the
contractor.

IN  WITNESS  WHEREOF,  the  parties  hereto  have  executed  these  presents  the  day  and  year  first
hereinabove written

WITNESS                                                                     EXECUTANTS

1.                                                                                     1. OWNER

2.                                                                                     2. CONTRACTOR

                                                                               Common Seal

In case of the company, the common seal be affixed pursuant to resolution of Board of Directors  in
accordance with Articles of Association of the Company the director etc. as the case may be affixing
common seal may be initial in token thereof  and also by putting their names.
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GENERAL CONDITIONS OF CONTRACT

1.0 Definitions
“Contract” means the documents forming the tender and the acceptance thereof and the formal  agreement executed
between  State  Bank  of  India  (Client)  and  the contractor,  together  with  the  documents  referred  therein  including  these
conditions, the specifications, designs, drawings and instructions issued from time to time by the Bank and all these documents
taken together shall be deemed to form one contract and shall be complementary to one another.

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively
assigned to them.

1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama
Road, Mumbai 400 021 and includes the client’s representatives, successors and assigns.

1.3 ‘The  Contractor’  shall  mean  thename  of  the  contractor  undertaking  the  works  and  shall  include  legal  personal
representative of such individual or the composing the firm or company and the permitted assignees of such individual or
firms of company.

1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to
be executed in accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings
and things of all kinds to be provided, the obligations of the contractor hereunder and work to be done by the contractor
under the contract.

1.5 ‘Engineer’ shall mean the representative of the SBI.

1.6 ‘Drawings’  shall  mean  the  drawings  prepared  by  the employer  and issued  by  the  Engineer  and referred  to  in  the
specifications and any modifications of such drawings as may be issued by the Engineer from time to time ‘

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such
additions thereto or deductions there from as may be made under the provision herein after contained.

1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time
be furnished or approved by the employer.

1.9 “Month” means calendar month.

1.10 “Week” means seven consecutive days.

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively.

2.0 Language
The  language  in  which  the  contract  documents  shall  be  drawn shall  be  in  English.  All  communications  by  employer  &
Contractor will be in English

3.0 Errors, Omissions and Discrepancies
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the
drawings and specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted.

ii) Between the written or  shown description or  dimensions  in  the  drawings and the  corresponding one in  the

specification the former shall be taken as correct.

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item,

the latter shall be adopted.

iv) In case of difference between rates written in figures and words, the rate in words shall prevail.

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct.

4.0 Scope of Work
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract
and with the directions of and to the satisfaction of the Employer
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5.0 Letter of Acceptance
Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing
at the address of the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of
the tender. The letter of acceptance shall constitute a binding contract between the Employer and the contractor.

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shall be
bound to implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of
appropriate value.

6.0 Ownership of drawings:
All drawings, specifications and copies thereof furnished  byArchitects/ Consultants(if engaged) are the properties of the SBI.
They are not to be used on other work.

6.1  Detailed  drawings  and  instructions:  The  Architects/  Consultants(if  engaged)  shall  furnish  with  responsible  promptness
additional instructions by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and
instructions shall be consistent with the contract documents, true developments thereof and reasonably inferable there from.

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including
therein the date of start and completion of various activities on receipt of the work order and submit the same to  SBIthrough
the Architect/ Consultant(if engaged).

7.0 Copies of Agreement
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the
contractors.

8.0 Liquidated Damages
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or
extended date or completion without justification in support of the cause of delay, he may be called upon without prejudice to
any other right of remedy available under the law to the SBI on account of such breach to pay a liquidated damages at the
rate of 0.5% of the contract value per week for the delayed period, subject to a maximum of 5% of the contract value.

9.0 Materials, Appliances and Employees
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment
transportation and any other facilities that are required for the satisfactory execution and completion of the work. Unless or
otherwise specified all materials shall be new and both workmanship and materials shall be best quality. The contractor shall at
all times enforce strict discipline and good order among his employees and shall not employ on the work any unfit person or
any one not skilled in the work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI/
architect/ consultant he shall be removed from the site immediately.

10.0 Permits, Laws and Regulations
Permits  and license required for the execution of the work shall  be obtained by the contractor  at his  own expenses. The
contractor shall give notices and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the
contractor observes any discrepancy between the drawings and specifications, he shall promptly notify the SBI in writing under
intimation of the Architect/ Consultant. If the contractor performs any act which is against the law, rules and regulations he shall
meet all the costs arising there from and shall indemnify the SBI any legal actions arising there from.

11.0 Setting out Work
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the
correctness of the positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before
proceeding with the work. If at any time any error in this respect shall appear during the progress of the works, irrespective of
the fact that the layout had been approved by the bank the contractor shall be responsible for the same and shall at his own
expenses rectify such error, if so, required to satisfaction of the SBI.

12.0 Protection of works and property
The contractor  shall  continuously maintain adequate protection.  Of  all  his  work from damage and shall  protect  the SBI’s
properties from injury or loss arising in connection with contract. He shall make good any such damage, injury, loss, except due
to causes beyond his control and due to his fault or negligence.
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He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for
safety and protections of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies
safety laws and building codes to prevent accidents, or injuries to persons or property on, about or adjacent to his place of
work. The contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken in joint names of
the contractor and the SBI and the original policy may be lodged with the SBI.

13.0 Inspection of work:
The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop,
factories, or other places where materials are lying or from where they are obtained and the contractor shall give every facility
to the SBI, Architect/ consultant and their representatives necessary for inspection and examination and test of the materials
and  workmanship.  No  person  unless  authorized  by  the  SBI  /architect/consultant  and  their  representatives  necessary  for
inspection  and  examination  and  test  of  the  materials  and  workmanship.  No  person  unless  authorized  by  the
SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The proposed
work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s organization,
a wing of central Vigilance commission.

14.0 Assignment and subletting
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or
indirectly transfer assign or underlet the contract or any part or share thereof or interest therein without the written consent of
the  Employer  and  no  undertaking  shall  relieve  the  contractor  from  the  responsibility  of  the  contractor  from  active
superintendence of the work during its progress.

15.0  Quality of Materials, Workmanship & Test
All  materials  and  workmanship  shall  be  best  of  the respective  kinds  described in  the contract  and in  accordance with
architect/consultant(if  engaged)  instructions  and  shall  be  subject  from  time  to  time  to  such  tests  as  the  SBI/Architect/
Consultant/ may direct at the place of manufacture or fabrication or on the site or an approved testing labouratory. The
contractor shall provide such assistance, instruments, machinery, labour and materials as are normally required for examining
measuring sampling and testing any material or part of work before incorporation in the work for testing as may be selected
and required by the architect/consultant.

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor
without  any extra charges. If  certain items proposed to be used are of  such nature the samples  cannot be presented or
prepared  at  the  site  detailed  literature/  test  certificate  of  the  same  shall  be  provided  to  the  satisfaction  of  the
Architect/consultant. Before submitting the sample/literature the contractor shall satisfy himself that the material/ equipment for
which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only when the samples are
approved in writing by the Architect/consultant the contractor shall  proceed with the procurement and installation of the
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be
kept on record at site office until the completion of the work for inspection/ comparison at any time. The Architect/consultant
shall take reasonable time to approve the sample. Any delay that might occur in approving the samples for reasons of its not
meeting the specifications or other discrepancies inadequacy in furnishing samples of best qualities from various manufacturers
and such other  aspects  causing delay on the approval  of the materials/  equipment  etc.  shall  be to  the account of  the
contractor.

ii) Cost of tests:Test provided for in the specifications or BOQ :

a) The cost of making any test shall be borne by the contractor

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is either
to be carried out  by an  independent person at  any place other  than the  site or  the place of  manufacture or
fabrication of the materials tested or any Government/ approved labouratory,  then the cost of such test shall be
borne by the contractor.

c) Paver block manufacturing and laying shall follow the guideline of SP 63 , IS 15658, All the material used should comply

requirement of above mentioned guidelines and specifications.

d) Tests for cement, fine aggregate, coarse aggregate and bricks shall be as per IS specifications and relevant guidelines

for MoRTH whichever is applicable. All the material used should comply requirement of above mentioned guidelines
and specifications.
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S
NO.

MATERIAL TO BE TESTED TEST REQUIRED FREQUENCY TEST  METHOD
&  ACCEPTANCE
CRITERIA

Remarks

1 CEMENT
a IniƟal  and  Final

Seƫng Time
One test for 15
tonnes or part

thereof.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

b Compressive
Strength

One test for 15
tonnes or part

thereof.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

2 Fine Aggregate (sand) Relevant
Royalty
documents,
ReconciliaƟon
statements shall
be submiƩed by
the vendor

a Moisture
Content  and
absorpƟon

This test is 
carried out each
day prior to 
start of 
batching and 
whenever the 
moisture 
content in fine 
aggregate is 
doubƞul or 
every 25 cum or
part thereof.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

b Silt content RouƟne  test
and  should  be
carried  out  for
sand  for  each
consignment

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

3  Coarse Aggregate Relevant
Royalty
documents,
ReconciliaƟon
statements shall
be submiƩed by
the vendor
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a Aggregate
Crushing value

RouƟne  test
and  should  be
carried  out  for
aggregate  for
each
consignment
and  to  be
repeated  if  the
source  of
aggregate  is
changed

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

b Grain  Size
Analysis

for  every  25
cum  or  part
thereof.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

4 Reinforcement Steel Bars Tensile Test One test  for  15
tonnes  or  part
thereof.

5 Bricks
a Compressive

Strength
One  set  of  test
on  5  bricks  for
every 100 bricks
or  part  thereof
subject  to
change of brand
of bricks.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

B Water 
absorpƟon test

One  set  of  test
on  5  bricks  for
every 100 bricks
or  part  thereof
subject  to
change of brand
of bricks.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

c Efflorescence One set of test 
on 5 bricks for 
every 100 bricks
or part thereof 
subject to 
change of brand
of bricks.

AS  per  the
relevant  latest
IS  Code  Norms
or  IS  456
(Reaffirmed
2021).

16.0 Obtaining Information related to execution of work
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain
correct information as to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect
information or the failure to obtain correct information relieve him from any risks or from the entire responsibility for the fulfilment
of contract.

17.0 Contractor’s superintendence
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The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the
Employer may consider necessary until the expiry of the defects liability period, stated hereto.

18.0 Quantities

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian
Standard Method of Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual
item to any extent subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 hereof
as well as amounts of prime cost and provisional sums, if any, shall be excluded.

ii)  Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of
provisions of clause 21(e) hereof.

19.0 Works to be measured
The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor
shall forthwith attend or send a qualified representative to assist the Employer in taking such measurements and calculation and
to furnish all particulars or to give all assistance required by any of them. The representative of the Employer shall take joint
measurements with the contractor’s representative and the measurements shall  be entered in the measurement book. The
contractor or his authorized representative shall sign all the pages of the measurement book in which the measurements have
been recorded in token of his acceptance. All authorized extra work, omissions and all variations made shall be included in
such measurements.

20.0 Variations
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks
proper at any time during the progress of works to make any alteration in, or additions to or omission from the works or any
alteration in the kind or quality of the materials to be used therein, the Employer shall  give notice thereof in writing to the
contractor or shall confirm in writing within seven days of giving such oral instructions the contractor shall alter to, add to, or omit
from as the case may be in accordance with such notice but the contractor shall not do any work extra to or make any
alteration or additions to or omissions from the works or any deviation from any of the provisions of the contract, stipulations,
specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, alterations,
additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the
contract value, as the case may be.

21.0 Valuation of Variations
No claim for an extra shall  be allowed unless  it  shall  have been executed under the authority of the Employer as herein
mentioned. Any such extra is  herein referred to as authorized extra and shall  be made in accordance with the following
provisions.

a)
i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is

of similar character and executed under similar conditions as the work priced herein.
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ.

b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary
the conditions under which any remaining items of works are carried out, otherwise the prices for the same shall be
valued under sub clause (c) hereunder.

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the
omissions vary the conditions under which any remaining items or works are carried out, then the contractor shall
within 7 days of the receipt of the letter of acceptance inform the Employer of the rate which he intends to charge for
such items of work, duly supported by analysis of the rate or rates claimed and the Employer shall fix such rate or prices
as in the circumstances in his opinion are reasonable and proper, based on the market rate.

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net
rates stated in the tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages
for the district; provided that in either case, vouchers specifying the daily time (and if required by the Employer) the
workman’s name and materials employed be delivered for verifications to the Employer at or before the end of the
week following that in which the work has been executed.
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e) It  is  further  clarified that  for  all  such authorized extra items where rates cannot be derived from the tender,  the
contractor shall submit rates duly supported by rate analysis worked on the “market rate basis” for material, labour,
hire/running  charges  of  equipment  and  wastages  etc  plus  15%  towards  establishment  charges,  contractor’s
overheads and profit. Such items shall not be eligible for escalation.

22.0 Final Measurement
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the
work.

23.0 Virtual Completion Certificate (VCC)
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall
ensure that the following works have been completed to the satisfaction of the Employer.

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery.

b) Demolish,  dismantle  and  remove  the  contractor’s  site  office,  temporary  works,  structures  including  labour
sheds/camps and constructions and other items and things whatsoever brought upon or erected at the site or any
land allotted to the contractor by the SBI and not incorporated in the permanent works.

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear,
level and dress, compact the site as required by the Employer.

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer.

e) Shall hand over the work in a peaceful manner to the Employer.

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of
Employer.

23.1 Upon the  satisfactory  fulfilment  by  the contractor  as  stated above, the contractor  shall  be entitled to  apply  to  the
Employer  for  the  certificate.  If  the  Employer  is  satisfied  of  the completion of  the  work,  relative to which the completion
certificate has been sought, the Employer shall within fourteen (14) days of the receipt of the application for virtual completion
certificate, issue a VCC in respect of the work for which the VCC has been applied.

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including
the contractor’s liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be
construed as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the site and in respect
of which the VCC has been issued.

24.0 Work by other agencies
The SBI/  Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not
included in the scope of  this  contract  which it  may desire to  have carried out  by other  persons  simultaneously  and the
contractor shall not allow but also extend reasonable facilities for the execution of such work. The contractor however shall not
be provided any plant or material for the execution of such work except by special arrangement with the SBI. Such work shall
be carried out in such manner as not to impede the progress of the works included in the contract

25.0 Insurance of Works
Contractor will  have to obtain the following insurance covers  for the full  tenure of  the work  to cover risks  detailed in  the
following pares/clauses:

i) Contractor’s All Risk Policy including third party compensation as detailed below.

ii) Workmen Compensation Policy.

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the
Employer and the contractor against all loss or damages from whatever cause arising other than the excepted risks, for which
he is responsible under the terms of contract and in such a manner that the Employer and contractor are covered for the
period stipulated in clause 28 of GCC and are also covered during the period of maintenance for loss or damage arising from a
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cause, occurring prior to the commencement of the period of maintenance and for any loss or damage occasioned by the
contractor in the course of any operations carried out by him for the purpose of complying with his obligations under clause.

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may
be specified together with the materials for incorporation in the works at their replacement value.

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such
constructional plant and other things.

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be
unreasonably withheld and the contractor shall whenever required produce to the Employer the policy of insurance
and the receipts for payment of the current premiums

d) Submitted original “ Contractor’s All Risk Insurance Policy ”  and  “ Workmen’s Compensation  ( General )  Policy  ”
made  by   contractor’s  own  cost .

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify 
the Employer against all losses and claims in respect of injuries or damages to any person or material or physical damage to any
property whatsoever which may arise out of or in consequence of the execution and maintenance of the works and against all
claims proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 
compensation of damages for or with respect to :

a) The permanent use or occupation of land by or any part thereof.

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands.

c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the
works in accordance with the contract.

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or
other contractors not being employed by the contractor or in respect of any claims, proceedings, damages, costs,
charges and expenses in respect thereof or in relation thereto or where the injury or damage was contributed to by
the contractor, his servants or agents such part of the compensation as may be just and equitable having regard to
the extent of the responsibility of the Employer , their employees, or agents or other employees, or agents or other
contractors for the damage or injury.

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision sub-clause of this clause.

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating
to infringement or use of any patent or design or any alleged patent or design rights and shall pay any royalties which may be
payable in respect of any article or part thereof included in the contract. In the event of any claim made under or action
brought against Employer in respect of such matters as aforesaid the contractor shall be immediately notified thereof and the
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation that may arise there from,
provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent or design or any
alleged patent or design right is the direct result of an order passed by the Consultant in this behalf.

25.5 Third Party Insurance

25.5.1  Before  commencing  the  execution  of  the  work  the  contractor  but  without  limiting  his  obligations  and
responsibilities under clause 26.0 of GCC shall insure against his liability for any material or physical damage, loss, or
injury which may occur to any property including that of SBI, or to any person, including any employee of the SBI, by or
arising out of the execution of the works or in the carrying out of the contract, otherwise than due to the matters
referred to in the provision to clause 26.0 thereof.

25.5.2 Minimum Amount of Third Party Insurance

Such insurance shall  be affected with  an insurer  and in terms approved by the SBI  which approval  shall  not be
reasonably withheld and for at least the amount stated below. The contractor shall, whenever required, produce to
the SBI/Consultant the policy or policies of insurance cover and receipts for payment of the current premiums
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25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the
number of occurrences limited to four. After each occurrence contractor will pay additional premium necessary to
make insurance valid for four occurrences always.

25.6 Accident or Injury to Workmen

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or
in consequence of any accident or injury to any workmen or other person in the employment of the contractor or any
sub-contractor,  save and except an accident or injury resulting from any act or  default  of  the Employer or  their
agents, or employees. The contractor shall indemnify and keep indemnified Employer against all such damages and
compensation,  save and except as  aforesaid and against  all  claims,  proceedings,  costs,  charges  and expenses
whatsoever in respect thereof or in relation thereto

25.6.2.  Insurance against accidents etc to workmen:  The contractor shall insure against such liability with an insurer
approved by the Employer during the whole of the time any person employed by him on the works and shall, when
required, produce to the Employer such policy of insurance and receipt for payment of the current premium. Provided
always  that,  in  respect  of  any  persons  employed by any sub-contractor  the contractor’s  obligation to insure  as
aforesaid under this sub-clause shall be satisfied if the sub contractor shall have insured against the liability in respect
of such persons in such manner that Employer is indemnified under the policy but the contractor shall require such sub-
contractor to produce to the Employer when required such policy of insurance and the receipt for the payment of the
current premium.

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred
to above or any other insurance which he may be required to effect under the terms of contract, then and in any
such case the Employer may effect and keep in force any such insurance and pay such premium or premiums as may
be necessary for that purpose and from time to time deduct the amount so paid by the Employer as aforesaid from
any amount due or which may become due to the contractor, or recover the same as debt from the contractor.

25.6.4. Without  prejudice to the other  rights  of  the Employer  against  contractors,  in respect of  such default,  the
employer shall be entitled to deduct from any sums payable to the contractor the amount of any damages costs,
charges, and other expenses paid by the Employer and which are payable by the contractors under this clause. The
contractor shall upon settlement by the insurer of any claim made against the insurer pursuant to a policy taken under
this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event all  the
monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall
not  be entitled to any further  payment in  respect  of  the expenditure  incurred for  rebuilding or  repairing of  the
materials or goods destroyed or damaged.

26.0 Commencement of Works
The date of commencement of the work will be reckoned as the recorded date of handing over site or 07 days from the date
of issue of letter of acceptance of the tender by the Employer whichever is later.

27.0 Time for completion
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a

period of 30 days from the date of handing over the site or 37 days from the date of issue of the work order, whichever is later.
If  required in  the contract  or as directed by the Employer,  the contractor shall  complete certain portions  of work before
completion of  the entire work.  However the completion date shall  be reckoned as the date by which the whole work is
completed as per the terms of the contract.

28.0 Extension of Time
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair
and reasonable extension of time for completion of work as per the terms of contract. If the contractor needs an extension of
time for the completion of work or if the completion of work is likely to be delayed for any reasons beyond the due date of
completion as stipulated in the contract, the contractor shall apply to the Employer in writing immediately and while applying
for extension of time he shall furnish the reasons in detail and his justification if any, for the delays. While granting extension of
time the contractor  shall  be informed the period extended time which will  qualify for levy of  liquidated damages.  For the
balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the provision of
liquidated damages as stated under clause 8 of GCC shall become applicable.

29.0 Rate of progress
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and speed of execution and
maintenance of  the works are to be of  kind and conducted in a manner to the satisfaction of  the Architect/ consultant
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/SBIshould the rate of progress of the work or any part thereof be at any time be in the opinion of the Architect/ consultant too
slow to ensure the completion of the whole of the work by the prescribed time for completion the Architect/ consultant /SBI
shall thereupon take such steps as considered necessary by the Architect/ consultant to expedite progress so as to complete
the works the works by the prescribed time or extended time. Such communications from the Architect/ consultant /SBI neither
shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of such
directions.

30.0 Work during night and holidays
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried
on during the night or holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable
or absolutely  necessary for  the saving of  life of  property or  for the safety of  the work in  which case the contractor  shall
immediately advice the Architect/ consultant.However the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve the progress and quality of the part of the
works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no extra cost to the SBI.

All work at night after obtaining approval from competent authorities shall  be carried out without unreasonable noise and
disturbance.

31.0 No compensation for restrictions of work
If  at  any time after  acceptance of  the tender SBI shall  decide to abandon or reduce the scope of  work for  any reason
whatsoever and hence not required the whole or any work to be carried out. The Architect/consultant shall  give notice in
writing to that effect to the contractor and the contractor shall act accordingly. In the matter, the Contractor shall have no
claim to any payment of compensation or otherwise whatsoever, on account of any profit or advantage which he might have
derived from the execution of the work fully but which he did not derive in consequence of the foreclosure of the whole or part
of the work.

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the
site of the work by the contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion
thereof and then taken back by the contractor, provided however that the Architect/ Consultant shall have in such cases the
option of taking over all or any such materials at their purchase price or a local current rate whichever is less.

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at
the rates not exceeding those at which were originally issued to the contractor after taking into considerations and deduction
for claims on account of any deterioration or damage while in the custody of the contractor and in his respect the decision of
Architect /consultant/SBI shall be final.

32.0 Suspension of work

i)The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor)
suspend the progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not
cause any damage or injury to the work already done or endanger the safety thereof for any of following reasons.

a) On account any default on the part of the contractor, or

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or

c) For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the
instructions given in that behalf by the Consultant.

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor  shall  be entitled to an extension  of  time equal  to the period of  every such suspension.  No compensation
whatsoever shall be paid on this account.

33.0 Action when the whole security deposit is forfeited
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay
compensation amounting to the whole of his security deposit the Employer shall have the power to adopt any of the following
course as they may deem best suited to the interest of the SBI.
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a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive
evidence) and in which case the security deposit of the contractor shall be forfeited and be absolutely at the disposal
of Employee.

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting

the contractor with the cost of the labour and materials (the cost of such labour and materials as worked out by the
Employer shall be final and conclusive against the contractor) and crediting him with the value of the work done, in all
respects in the same manner and at the same manner and at the same rates as if it had been carried out by the
contractor under the terms of this contract the certificate of Employer as to the value of work done shall be final and
conclusive against the contractor.

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and
to give it to another contractor to complete in which case any expenses which may be incurred in excess of the sum
which would have been paid to the original contractor, if the whole work had been executed by him (of the amount
of which excess the certificates in writing of the Employer shall be final and conclusive) shall  be borne by original
contractor and may be deducted from any money due to him by Employer under the contract or otherwise, or from
his security deposit or the proceeds of sale thereof, or sufficient part thereof.

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for
any loss sustained by him by reasons of his having purchased or procured any material or entered into any engagements or
make any advances on account of, or with a view to the execution of the work or the performance of the contract and in
case the contract shall be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid
any sum or any work thereto for actually performed under this contract, unless, and until the Employer will have certified in
writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to be paid the
value so certified.

34.0 Bank’s Right to Terminate the Contract
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an
incorporated company shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of
the Official Assignee of the liquidator in such acts of insolvency or winding up shall be unable within seven days after notice to
him to do so, to show to the reasonable satisfaction of the Employer that he is able to carry out and fulfil the contract, and to
give security therefore if so required by the Employer.

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any
payment under this contract to be attached by or on behalf of any of the creditors of the contractor.

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or
encumber this contract or any payment due to which may become due to the contractor there under.

a) Has abandoned the contract; or

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress

of the works for 14 days after receiving from the Employer written notice to proceed, or

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the

works to be completed within the time agreed upon, or has failed to remove the materials from the site or to pull
down and replace work  within  seven days  after  written notice  from the Employer  that  the  said  materials  were
condemned and rejected by the Employer under these conditions; or has neglected or failed persistently to observe
and perform all or any of the acts, matters or things by this contract to be observed and performed by the contractor
for seven days after written notice shall have been given to the contractor to observe or perform the same or has to
the detriment of good workmanship or in defiance of the Employer instructions to the contrary subject any part of the
contract.Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven
days notice in writing to the contractor, determine the contract, but without thereby affecting the powers of the
Employer or the obligation and liabilities of the contractor the whole of which shall continue in force as fully as if the
contract had not been so determined and as if the works subsequently had been executed by or on behalf of the
contractor.And, further the Employer, their agents or employees may enter upon and take possession of the work and
all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining lands or roads,
use the same by means of their own employees or workmen in carrying on and completing the work or by engaging
any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act,
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matter or thing to prevent or hinder such other contractor or other persons employed for completing and finishing or
using the materials and plant for the works.
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to
the contractor to remove his surplus materials and plants and should the contractor fail to do so within 14 days after
receipt thereof by him the Employer sell the same by public auction after due publication and shall adjust the amount
realized by such auction. The contractor shall have no right to question any of the act of the Employer incidental to
the sale of the materials etc.

35.0 Settlement of Disputes and Arbitration

Except  where  otherwise  provided  in  the  contract  all  questions  and  disputes  relating  to  the  meaning  of  the
specifications, design, drawings and instructions herein before mentioned and as to the quality of workmanship or
materials used on the work or as  to any other question, claim, right, matter or thing whatsoever in any way arising out
of or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the work or the execution or failure to execute the same, whether arising during the progress of
the work or after the cancellation, termination, completion or abandonment thereof shall be dealt with as mentioned
hereinafter :

i) If the contractor considers that he is entitled to any extra payment or compensationin respect of the works over and
above the amounts admitted as payable by the Architect(if engaged)  or in case the contractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from the contract or raise any dispute, the
Contractor shall forthwith give notice in writing of his claim, or dispute to the Assistant General Manager  and endorse
a copy of the same to the Architect(if engaged), within 30 days from the date ofdisallowance thereof or the date of
deduction or recovery.The said notice shall give full particulars of the claim, grounds on which it is based and detailed
calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall the Bank be in
any way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the
contractor to SBI in the manner and within the time as aforesaid. The contractor shall be deemed to have waived and
extinguished all  his  rights in respect of any claim not  notified to SBI  in writing in the manner  and within the time
aforesaid.

ii)The  Assistant  General  Manager   shall  give  his  decision  in  writing  on  the  claims  notified  by  the  contractor.The
contractor may within 30 days of the receipt of the decision of the Assistant General Manager  submit his claims to the
conciliating authority namely the DGM & Circle Development Officer  for conciliation along with all details and copies
of correspondence exchanged between him and the Assistant General Manager .

iii)If  the conciliation proceedings are terminated without settlement of the disputes, the contractor shall,  within a
period of 30 days of termination thereof shall give a notice to the concerned Chief General Manager of the Bank for
appointment of an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall  be
deemed to have been considered absolutely barred and waived.

iv)Except where the decision has  become final,  binding and conclusive in terms of  the  contract,  all  disputes  or
differences arising out of the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred
for adjudication through arbitration by the Sole Arbitrator appointed by the Chief General Manager. It will also be no
objection to any such appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as Bank Officer. If the arbitrator so appointed is unable
or  unwilling to act  or  resigns  his  appointment or  vacates  his  office  due to  any reason whatsoever  another  sole
arbitrator shall  be appointed in the manner  aforesaid by the said Chief  General  Manager.  Such person shall  be
entitled to proceed with the reference from the stage at which it was left by his predecessor.

It  is a term of this contract that the party invoking arbitration shall give a list  of disputes with amounts claimed in
respect of each dispute along with the notice for appointment of arbitrator. It is also a term of this contract that no
person other  than a  person  appointed  by such Chief  General  Manager  aforesaid  should  act  as  arbitrator.  The
conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration & Conciliation Act
1996 or any statutory modification or re-enactment thereof and the rules made there under. It is also a term of the
contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. However, no
fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be
deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their
statement of claims and counter statement of claims. The venue of the arbitration shall be such place as may be fixed
by the arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before the award is
made and published, be paid half and half by each of the parties. The cost of the reference and of the award
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(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any by whom
and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to be so paid

36.0 Certificate of Payment
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10
working days  from the date of  certificate to the payment from SBI  from time to  time.  The SBI  shall  recover  the statutory
recoveries and other dues including the retention amount from the certificate of payment. Provided always that the issue of
any certificate by the Architect/Consultant during the progress of works or completion shall not have effect as certificate of
satisfaction or relieve the contractor from his liability under clause. The Architect/Consultant shall have power to withhold the
certificate if the work or any part thereof is not carried out to their satisfaction. The Architect/Consultant may by any certificate
make  any  corrections  required  in  previous  certificate.  The  SBI  shall  modify  the  certificate  of  payment  as  issued  by  the
Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking actual
measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of three
months from the date of issue of certificate provided there is no dispute in respect of rates and quantities.

37.0 Water Supply
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will
be subject to the following conditions:

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant.

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for
procurement of water in the opinion of the Architect/ consultant is unsatisfactory.

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining
permission in writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his
own cost. He has to make necessary arrangements. To avoid any accidents or damages caused due to construction and
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, if required, at his own cost.
He shall restore the ground to his original condition after well are dismantled on the completion of work or hand over the well to
the SBI without any compensation as directed by the Architect /consultant.

38.0 Power Supply
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the
work and for lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender
prices. He shall pay all fees and charges required for the power supply and include the same in his tendered rates and hold the
owner free from all such costs. He has to obtain necessary approval from the appropriate authorities, if required.

39.0 Treasure trove etc.
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over
to the bank immediately.

40.0 Method of Measurement
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net
quantities or work produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any
dispute/ disagreement the decision of the Architect/ consultant shall be final and binding on the contractor.

41.0 Maintenance of registers
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same
for inspection of SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers
as required by the local authorities /Govt. from time to time.

i) Register for secured advance.
ii) Register for hindrance to work.
iii) Register for running account bill
iv) Register for labour

42.0 Price Variation
No price variation shall be applicable in this contract.

43.0 Force Majeure



Tender ID: AOMUZ/RBO6/2025-26/06/011      Dated: 02.07.2025

SBI RBO DARBHANGA under AO MUZAFFARPUR  Page 28

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance
is prevented or  delayed by events  such as war,  hostilities  revolution,  riots,  civil  commotion, strikes,  lockout,  conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for any other cause beyond
the reasonable control of the party affected or prevented or delayed.However a notice is required to be given within 30 days
from the happening of the event with complete details, to the other party to the contract, if it is not possible to serve a notice,
within the shortest possible period without delay.

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been
affected, shall notify the other of such cessation and the actual delay incurred in such affected activity adducing necessary
evidence in support thereof.

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the
continuance of  any inability  so caused.  With the cause itself  and inability  resulting there from having been removed,  the
agreed time of completion of the respective obligations under this agreement shall stand extended by a period equal to the
period of delay occasioned by such events.

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a
period of 6 months or more the two parties shall mutually decide regarding the future execution of this agreement.

44.0 Local Laws, Acts, Regulations
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of 1970)
and  other  safety  regulations.  The  contractor  shall  comply  with  the  provision  of  all  labour  legislation  including  the  latest
requirements of all the Acts, laws, any other regulations that are applicable to the execution of the project.

i) Minimum Wages Act, 1948 (Amended)

ii) Payment of Wages Act 1936 (Amended)

iii) Workmen’s Compensation Act 1923 (Amended)

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended)

v) Apprentice Act 1961 (Amended)

vi) Industrial Employment (Standing Order) Act 1946 (Amended)

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof

ix) Shop and Establishment Act

x) Any other Act or enactment relating thereto and rules framed there under from time to time.

xi) Indian Electricity Act

xii) Tariff Advisory Committee Manual

45.0 Accidents
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the
work report such accident to the Employer. The contractor shall also report immediately to the competent authority whenever
such report is required to be lodged by the law and take appropriate actions thereof.
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SPECIAL CONDITIONS OF CONTRACT

1.0 Notice of operation
The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant.

2.0 Temporary works
Before  any  temporary  works  are  commenced  the  contractor  shall  submit  at  least  2  days  in  advance  to  the  architect/
consultant  for  approval  complete  drawings  of  all  temporary  works  he  may require  for  the  executions  of  the  works.  The
contractor shall carry out the modifications relating to strength, if required by the architect / consultant in accordance with the
conditions of the contract at his own cost. The contractor shall be solely responsible for the stability and safety of all temporary
works and unfinished works and for quality of the permanent works resulting from the arrangement eventually adopted for their
execution.

3.0 Office Accommodation

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens
and other temporary structures for themselves in connection with the work at the site at their own cost after getting
the approval from the Architect/ consultant. 

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses.
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other

earlier date as directed by the architect/ consultant.
d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses

shall  be borne by the contractor at no extra cost. It is  also the responsibility of the contractor to obtain statutory
approvals for providing the above facilities.

4.0 Facilities for contractor’s employees
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate
drinking water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and workmen to and from site of work at his own cost.

5.0 Lighting of works
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision
and inspection of work.

6.0 Fire fighting arrangements

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with
sand and some water. These equipmentsshall be provided at suitable prominent and easily accessible places and
shall be properly maintained.

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval
of the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the
following:

i) Proper handing, storage and disposal of combustible materials and waste. 
ii) Work operations which can create fire hazards. 
iii) Access for fire-fighting equipments. 
iv) Type, number and location of containers for the removal of surplus materials and rubbish 
v) Type, size, number and location of fire extinguishers or fire fighting equipment  
vi) General housekeeping.

7.0 Site order book
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI.
Any communication from one party to the other shall be deemed to Records in the site order book. Such a communication
from one party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall
have machine numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall  be
made available to the architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI
may like to issue to the contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions
shall be taken from the site order book and one copy will be handed over to the party against proper acknowledgement and
the second copy will be retained for their record.
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8.0 Site Meetings
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative
along with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings
and ensure all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI.

9.0 Disposal of refuse
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the
construction site or any other off-site activities borrow pits has been properly disposed off.

10.0 Contractor to verify site measurement
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will
not in any way delay the works.

11.0 Displaying the name of the work
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name
of project and other details as given by the architect /consultant at his own cost and remove the same on completion of work.

12.0 As built drawings:

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of
drawings to the Contractor for the items for which some changes have been made. From the approved drawings as
instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return
these copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not
properly marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have
to incorporate these corrections and /or attend to discrepancies either on the copies as directed by the architect/
consultant and resubmit to him for approval. The architect/ consultant/SBI will return one copy duly approved by him.

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the
changes  are  made by the  SBI/  Architect/  consultant.  And submit two copies  of  such modified drawings to  the
architect/ consultant/SBI  for  approval.  The architect/  consultant will  return one of  the approved drawings to  the
contractor.

13.0 Approved make
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make
/agency within the approved list as given in the tender.

14.0 Procurement of materials
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in
weight shall be to the contractor’s account.

15.0 Tendered Rates / Amount

a) Price Bid :The Bidder has to submit Online item wise rates and Total Amount as per BOQ at annexure-III of this tender
inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, charges etc.
and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. Item wise rates bid
in “Price Bid” will be the basis of final order placement.

16.0 Acceptance of tender:
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or
any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate transparency would
be maintained by the SBI.

17.0 Government and Local Rules:
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of
the Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The
contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such
authority/ authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted
rates, taking encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all
action arising from such claims of liabilities.
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18.0 Possession Prior to Completion
The Owner  shall  have the right  to take possession of  or use any complete or  partially  completed part  of  the work.  Such
possession or use shall not be an acceptance of any work not completed in accordance with the contract Agreement.

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements

a) The contractor shall  provide, fix  up and maintain in  an approved position proper office accommodation for the
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices
or communications and clear away on completion of the work and make good all work disturbed.

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a
cost of approved varnish.  They are to be protected from ravages of termites,  ants,  and other insects and made
available to the Owner /architects for inspection or such other purposes they may require.

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time.
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer

required and to provide all necessary attendance, lights etc. required.
e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean

and sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be
cleared away whenever necessary and shall good all the work disturbed by the conveniences.

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against
breeding of  mosquitoes. The contractor shall  indemnify the owner against  any breach of rules in respect of anti-
malarial measures.

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or
placed in or upon any boarding gantry, building structure other than those approved by the SBI.

20.0 Protective Measures
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting
the work, the site and surrounding property by day, by night, on Sundays and other holidays.
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of
execution of the work.The contractor shall  provide necessary temporary enclosures etc. for the protection of the work and
materials and for altering and adopting the same as may be required and removing on completion of the work and making
good all work disturbed.

21.0 Storage of Materials:
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc.
and other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove
same on completion.

22.0 Tools
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be
supplied by the Contractor.Thelabours and the supervisor on the work shall carry with them always a one meter or two meter
steel tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see that the work is
being done according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools
belonging to the contractors as he chooses for checking the work executed or being executed on the contract.The contractor
should cover in his rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by
nominated sub-contractors for their work.

23.0 Removal of Improper Work
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the SBI/
Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or
workmanships not in accordance with the drawings and specifications or instructions.In case the Contractor refuses to comply
with the order the SBI/  consultant shall  have the power to employ and pay other agencies to carry out the work and all
expenses consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may
be deducted from any money to or that may become due to the contractor. No certificate which may be given by the
consultant shall relieve the contractor from his liability in respect of unsound work or bad materials.

24.0 Dismissal of Workmen
The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him,
who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge
shall not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee.
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25.0 Concealed Work
The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth,
concrete or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and
correct dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either opened
up for measurement at the Contractor’s expense or no payment may be made for such materials.  Should any dispute or
difference arise after the execution of any work as to measurements etc or other matters which cannot be conveniently tested
or checked, the notes of the SBI/ Architects shall be accepted as correct and binding on the contractor.

26.0 Substitution
Should  the  contractor  desire  to  substitute  any  materials  and  workmanship,  he/they  must  obtain  the  approval  of  the
SBI/Architects in writing for any such substitution well in advance. For materials designed in this specifications by such term as
“Equal” or “other approved” etc. specific approval of the SBI/ Architects has to be obtained in writing.

27.0 Preparation of Building Works for Occupation and Use of Completion
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of
such inspection, he shall inform the SBI that he has completed the work and it is ready for inspection.
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware,
inside and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for
immediate occupation and to the satisfaction of the SBI.

28.0 Defects after Completion
The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may appear
within 12 months after completion of the work. In default the SBI may employ other persons to amend and make good such
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI
from any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together
with any expenses the SBI may have incurred in connection therewith.

29.0 Idle Labour
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and
plants would be entertained under any circumstances.

30.0 Guarantee for the Specialized Works
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency
along with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a
period of more than 12 months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects
liability period of 12 months as stipulated in the contract.

31.0 Safety Measures at Site
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be
provided with Helmets. It should be ensured that these are used properly.

1. First Aid Box should be kept at site with all requisite materials.
2. No one should be allowed to inspect / work at a height without Safety Belt.
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from

solid construction except such short period Work as can be done safely from ladders. When a ladder is used an
extralabour shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable
footholds and handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than
¼ to 1 (¼ horizontal and 1 vertical).

4. Scaffolding or staging more than 3.5 meters above the ground or floors,  swung or suspended from an overhead
support or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise
secured at least 1 Meter high above the floor or platform of such scaffolding or staging and extending along the
entire length of  the outside and ends  thereof  with  only  such openings  as  may be necessary for  the delivery  of
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the building or structure.

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and
if the height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level
they should be closely boarded, should have adequate width and should be suitably fenced, as described.

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter.
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7. Safe means of access shall  be provided to all  working platforms and other working places. Every ladder shall  be
securely fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung
ladder shall in no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width
should be increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms.

8. Adequate precautions shall  be  taken to prevent  danger  from electrical  equipments.  For  electrical  on line works
gloves, rubber mats, and rubber shoes shall be used.

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters
length or fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface
of the ground. The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable
slope, or securely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall
not be placed within 1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings
shall be done from top to bottom. Under no circumstances undermining or under cutting shall be done.

10. Before any demolition work is commenced and also during the process of the work :
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected;
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the

operator shall remain electrically charged.
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding.

No floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe.
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available

for the use of the persons employed on the Site and maintained in a condition suitable for immediate use; and
the Contractor should take adequate steps to ensure proper use of equipment by those concerned.

e) Workers employed on mixing Asphaltic materials,  cement and lime mortars shall  be provided with protective
footwear and protective goggles.

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to
the eyes shall be provided with protective goggles.

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields.
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe

intervals.
i) When workers are employed in sewers and manholes, which are in use,  the Contractor shall  ensure that the

manhole covers are opened and are ventilated at least for an hour before the workers are allowed to get into
the manholes and the manholes so opened shall be cordoned off with suitable railing and provided with warning
signals and boards to prevent accident to the Public.

11. Use of  hoisting  machines  and tackle  including  their  attachments,  anchorage and support  shall  conform to  the
following standard or conditions:-
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent

defect and shall be kept in good repairs and in good working order.
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and

adequate strength, and free from patent defects.
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21

years should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator.
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or

lowering or as means of suspension the safe working load shall be ascertained by adequate means.
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case

of hoisting machine having a variable safe working load, each safe working load of the conditions under which it
is  applicable  shall  be  clearly  indicated.  No  part  of  any  machine  or  of  any  gear  referred  to  above in  this
paragraph shall be loaded beyond the safe working load except for the purpose of testing.

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum
the risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the
risk of any part of a suspended load becoming accidentally displaced.

g) When workers are employed on electrical  installation,  which are already energized,  insulating mats,  wearing
apparel such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear
any rings, watches and carry keys or other materials, which are good conductors of electricity.

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition
and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be
provided at or near places of work.
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32.0 Fire Safety Measure
Cutting  /  drilling  machine  and other  electrically  operated  equipment  used  at  site  shall  be  plugged  into  correctly  rated
electrical outlets. 

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used. 
2. Electrical power cables/wires used shall not have any joints and shall be properly rated. 
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent

leakage current while in operation. 
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.
6. Fire extinguishers recommended by fire officers shall be kept on the site. 
7. Used paint drums shall be stored in specified store only after closing them properly. 
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.
9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more than

10 Mtr. from Ground level. 
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.
11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the

designated place in proper manner. 
12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond

office hours.
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TECHNICAL SPECIFICATION / LIST OF APPROVED MAKE

LIST OF APPROVED MANUFACTURERS / NATURAL SOURCES OF MATERIALS TO BE USED IN THE

INTERIOR WORKS SUBJECT TO THE APPROVAL OF SAMPLES BY SBI/ ARCHITECT.

(ALL THE MATERIALS USED HAVE TO CONFIRM TO GREEN INTERIOR NORMS OF IGBC)

S.
No.

MATERIAL NAME. BRAND / MANUFACTURER.

1 Second class hard wood Seasoned, Chemically treated hardwood of approved sizes of 
Badam/Kasi/Gambhari/Tentra.

2 Teak  wood beading, leap Seasoned, Chemically treated  best quality local polished  teak 
wood beading of  sizes &  moulding of   size (as per approved 
design )

3A PLYWOOD – BWR CONFIRMING TO 
IS : 303.

GREENPLY / AUSTIN /CENTURY PLY
 ARCHID / SYLVAN/ASEAN/Tajpuria/Complying IS specs for BWR

3B PLYWOOD – BWP (Marine Ply , Termite 
Resistant & Borer Resistant) – 
CONFIRMING TO IS : 710

GREENPLY (GOLD PLATINUM) / AUSTIN /CENTURY PLY
(CLUB PRIME) /Globe  Prime /ARCHID premium/ 
SYLVAN/ASEANGOLD/Tajpuria/Complying IS specs for BWP

4 MDF – Exterior Grade (Medium Density 
Fibre Board) – CONFIRMING TO IS : 
12406 - 2003.
(Density: 750 – 850 Kgs/m3)

GREEN PLY / CENTURY / ARCHID / TESA

5 BLOCK BOARD – CONFIRMING TO IS 
:11255 - 2003.

NIKON / GOLDEN / GREENPLY./ CENTURY/Asean

Adhesive Fevicol  / Jeevanjor

7 LAMINATE – CONFIRMING TO IS : 
2046-1995.

GREENLAM / MERINO/Durian/CENTURY / AICA/ SUNMICA 
ARCHID / BRAVIA.

8 Soft Board Jolly  Board

9 Wood  primer & Synthetic enamel paint ICIC  / Berger / Asian

10 Door Closure Godrej / Hardwyn

11 Floor Spring Everite / Godrej / Ebco

12 Screw Ebco /GKW / Nettlefold

13 Vitrified Tiles/ceramic tiles RAK / Kajaria / Johnson/Varamora

14 Drawer Slids Hettich / Ebco

15 Vertical Blinds Vista / Mac

16 Multipurpose  lock, night latches mortise 
lock (Open in/out-R/L)

Ebco / Godrej / Hettich

17 Anchors & Fixings Fischer /

18 Auto  shut hinges and other hardware Ebco / Hettich / Hafley

19 Glass 5.5mm / 8mm / 12mm Float Glass of Modiguard / Indo-Asahi / Saint Gobain /
20 Concrete  Paving Designer Tiles Ultra / Eurocon / Multiwyn /
21 Edge  binding tape Rehau / Dolkin /
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22 Solid Surface Merino/ Dupont/LG/Corian
23 Polish French  / Zinc Oxide / Melamine ( Asian )
24 Synthetic Enamel Paints / Plastic 

Emulsion Paints / Distemper
 Asian  Paints/Berger/Nerolac/Dulux

25 Weather Coat  Paints  / Cement based 
Paints /  Acrylic  Emulsion  Paints  etc.

ICI /  Berger  or Dulux

26 Silicon  Sealant M/s.Wacker,  Dr. Fixit , M/s. Sika , M/s. Choksey,  M/s. Fosroc

27 32-35mm thk. Flush Door Readily available flush door of Sylvan/green/ Century or WCP type

28 Cement Ultratech/ OCL/ JK Cement (OPC)

29 GI Pipes Medium quality TATA/ Prakash

30 CI Pipes Hepco/ BES / Gini as approved approved by SBI

31 uPVC window Prominance/ fenesta/ rehau as approved by SBI

32 Bath  room  fittings  like  bib
cock,anglecock,concealedcock,healthfau
cet,etc.

Jaquar/ Parryware/Varamora/Hindware/Essco

33 Sanitary fittings Parryware,Hindware,Essco/Jaquar/Varamora

34. MDF – Exterior Grade (Medium Density Fibre Board) – 
CONFIRMING TO IS : 12406 - 2003.
(Density: 750 – 850 Kgs/m3)

GREEN PLY / CENTURY / ARCHID / TESA

35 PLYWOOD – BWP (Marine Ply , Termite Resistant & 
Borer Resistant) – CONFIRMING TO IS : 710.

GREENPLY (GOLD PLATINUM) / AUSTIN /CENTURY 
PLY
(CLUB PRIME) /Globe  Prime /ARCHID premium/ 
SYLVAN / Complying IS specs for BWP

36 BLOCK BOARD – CONFIRMING TO IS :11255 - 2003. NIKON / GOLDEN / GREENPLY./ CENTURY/Asean

37 FLUSH DOOR – CONFIRMING TO IS :2202(Part – 1)
– 1991.

NIKON / GREENPLY / CENTUARY / UNIPLY/Asean

38 LAMINATE – CONFIRMING TO IS : 2046-1995. GREENLAM / MERINO/ FORMICA/ CENTURY / AICA/ 
SUNMICA ARCHID / VIR LAMINATE / BRAVIA/Durian.

39 GLASS. SAINT GOBAIN /MODIFLOAT / ASAHI FLOAT.
40 HARDWARE. EFFICIENT GADGETS (EG) / EARL BEHARI (EBCO) / 

DOORSET/OZEN
41 BEECH WOOD. AS APPROVED BY SBI / ARCHITECT.
42 SCREWS. GKW NETTLEFOLD OR AS APPROVED.

43 ADHESIVES. MOVICOL / FEVICOL SH / ARALDITE/ JEEVANJOR
44 PAINT. ASIAN / NIPPON / BERGER / NEROLAC.DULUX
45 FLOOR SPRING / DOOR CLOSER. HETTICH/DOORSET / STERLING / DORMA / OZONE.
46 LOCKS. DOORSET / DORMA/ HETTICH/OZONE.
47 GI SUPPORT SYSTEM FOR PLAIN FALSE CEILING. GYPSTEEL ULTRA / US BORAL.

48 GI DRY WALL PARTITION SYSTEM. GYPSTEEL / US BORAL / FRAME WORK / RONDO / 
BMS.

49 GYPSUM / PLASTER BOARDS. GYPBOARD / LAGYP.
50 GI SUPPORT SYSTEM FOR GRID CEILING. ARMSTRONG / GYPSTEEL ULTRA / US BORAL.
51 CEILING TILES. ARMSTRONG / GYP ROCK / US BORAL./ 

DAIKEN/GYPSTAR
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52. ACRYLIC SOLID SURFACE. LG Hausys, HI - MACS / DUPONT - MONTELLI / 
MERINO – HANEX / LOTTE - STARON.

53. TEXTURED PAINT. TERRACO / SPECTRUM.
54. VINYL FLOORING. LG / WINNER.
55. WRITING BOARD. WHITE MARK OR APPROVED.
56. VITRIFIED, CERAMIC AND GLAZED TILES. JOHNSON / KAJARIA / RAK./SOMANY/NITCO
57. SANITARY FAUCETS AND FIXTURES. JAGUAR / HINDWARE / KOHLER.
58. ALUMINIUM COMPOSITE PANELS. ALSTRONG / EUROBOND / ALUDECOR.
59. CARPET TILES FLOORING. GODREJ / ELEMENT / UNITEX / FLORTEX.
60. CEMENT  FIBER  /  CALCIUM  SILICATE  /

REINFORCED MAGNESIUM SILICATE BOARD.
VISAKA / TRILITE / SHERA / BISON.

NOTE: The Contractor shall use only above menƟoned material. All other materials shall confirm to
the specificaƟons laid down. The Contractor shall take this into account while tendering rates /

prices.  All  materials  and  secƟons  used should  adhere  to  the  manufacturer’s
guidelines and the contractor has to submit cerƟficate from the manufacturer
on usage of their specified product /secƟons.

Signature of Contractor

Date:

NOTE:-
 The Bidders shall use all the material strictly as per the list of approved make as stated above, it is mandatory to take

the written confirmation well in advance if the material as stated above is not available and / or the same is not
suitable (colour, size, shape, texture) as per the site condition.

 Whether a product is equivalent or not will be decided by the Engineer-in-Charge only.

 Contractor has to submit purchases voucher of items from authorized vendor of respective brand on demand by EIC.
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III. CERTIFICATE
The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken jointly on
……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement
book no./Sheets ……………………………………………………………..

Signature and date of Signature and date of

Contractor Engineer of SBI

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings,
conditions and specifications.

Architect    Site Engineer/Bank’s Engineer
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IV – MEMORANDUM FOR PAYMENT

                                                                   R. BILL NO ……………………

1. Total amount due since previous bill (D) (A+B) Rs………………………

2. PVA on account of escalation in price of steel

cement and other materials and labour as detailed

in separate statement enclose Rs………………………

3. Deductions:

a. Secured Advance paid in the previous R.A. Rs.. …………………….

b. Retention money on value of works as per

accepted tenders: up to date amount

Less: Already recovered (-) Rs………………………

Balance to be recovered Rs………………………

c. Mobilization advance, if any

i. Outstanding amount (Principal + Interest)

as on date Rs………………………

ii. To be recovered in this bill Rs………………………

iii. Any other departmental material cost

to be recovered as per contract, if any Rs..……………………

iv. Any other departmental service charges to be

recovered if any, as per contract (Water, power etc.) 

Enclose statement Rs………………………

4. Total deduction as per contractor Rs………………………

5. Net amount payable as per Contract (E-F) Rs………………………

(Rupees……………………………………………………….) in words.

This bill amounting to ……………………………………………….(both figures and words) has been scrutinized by me after due test
check of the measurement of works as required and as recommended for payment.

Dated Signature of Bank’s Engineer

In charge of the project 

STATUTORY DEDUCTIONS:

1. Total amount due (E) Rs………………………

2. Less:  Income Tax Payable Rs………………………

3. Net Payable Rs………………………
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The  figure  in  the  Memorandum  for  Payment  has  been  verified  and  the  bill  passed  for  payment
Rs………………………………………………….(Words and figures)

Date:                                                                                                                   Signature of Premises office

DETAILS OF INSURANCE POLICIES

Type of Polices Name of Insurance Amount (Rs.) Policy No. Validity

Workmen’s Compensation

Remarks:

1.  This  only  an  ‘on  –account’  payment  and  is  not  be  interpreted  either  as  approval  of  work,
     materials brought or affixed at site or for that matter approval of any sort.

2. The quantum of work done and materials delivered at site have been certified by ……………..

3. Should you wish to audit such work, kindly contract the undersigned and oblige.

    _____________________________

 Architects
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PROFORMA OF HINDRANCE REGISTER

Name of Work : Date of state of work:

Name of Contractor : Period of completion:

Agreement No. : Date of completion:

Sr. no. Nature  of
hindrance

Date  of
occurrence  of
hindrance

Date  of  which
hindrance  was
removed

period  of
hindrance

Signature
SE/PE

Remarks

1                     2                     3                           4                         5                  6                     7

SE = Site Engineer

PE = Project Engineer
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MAINTENANCE OF RECORDS

A) Registers at the site office of the Bank’s Engineer:

1. Measurement Books

2. Drawing register

3. Materials and site register

4. Hindrance Register

5. Site visit & instructions Register.
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of Contractor:

2. Name of the work as given in the Agreement

3. Agreement WO

4. Tender amount

5. Date of commencement of work

6. Period allowed for completion as per agreement 

7. Date of completion as per agreement

8. Period for which extension of time has been given 

Date MonthYear

a) 1st extension vide Bank’s letter no.

b) 2nd extension vide Bank’s letter no.

c) 3rd extension vide Bank’s letter no.

9. Reasons for which extension have been previously given (copies  of  the previous applications should be
attached)

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work
assigned if any etc.

  Signature of Contractor
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BILL OF QUANTITIES (BOQ)

(AS PER ANNEXURE-III IN SEPARATE ATTACHMENT FILE)


