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PART – A (TECHNICAL BID) 
 

TENDER   DOCUMENT 
FOR 

 

 
 
 
 
 
 

 
 
CLIENT:      ARCHITECT: 
 
.             
  
 
  

 
INTERIOR FURNISHING & ALLIED CIVIL WORKS FOR SBI 

AO-6, NOIDA AT SBILD CAMPUS, SECTOR-62, NOIDA  

State Bank of India  
AGM P & E, SBI, LHO building,  
P & E department (5th floor), 
Sansad Marg; New Delhi-110001 

Geotech Technical Associates Pvt. Ltd. 
B-04, Amrapali Princely Estate, Sector – 76, 
Noida – 201301 
Phone: 9818938150, 9910297218        
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Notice Inviting Tender 
 
Tender ID: DEL20250702       DATE: 07.07.2025 
 
State Bank of India invites online Tenders from the Bank’s empanelled Contractors in Delhi 
Circle for Interior Furnishing Works IF Category- upto Rs. 50 Lac for the “Interior Furnishing & 
Allied Civil works for AO-6, Noida at SBILD Campus, Sector – 62, Noida ”. 
 
 
Details of tenders are as under: 

1. Name of Work : 
Interior Furnishing & Allied Civil works for 
AO-6, Noida at SBILD Campus, Sector – 62, 
Noida 

2. Estimated Amount : 

₹ 37,69,353.25 (₹ Thirty seven lakh Sixty 
nine thousand three Hundred Fifty three 
and   Twenty five paise only)  
 

3. Time allowed for completion : 30 days from date of handing over of the site. 

4. Earnest Money Deposit  : 

₹ 37,700/- (₹ Thirty seven thousand Seven 
hundred  only)  
Through ONLINE Mode i.e. Debit card / net 
banking / NEFT / RTGS  

5. Initial Security Deposit : 
2% of the total value of the contract including 
Earnest Money. 

6. 
Last date and time of receipt of 
Tenders 

: 21-07-2025 upto 3.00 p.m. 

7. 
Address at which the Tenders 
are to be submitted 

: 

Technical Bid: Scan copy of Duly Signed & 
Stamped UNDERTAKING (Annexure-I) to be 
submitted / uploaded online  
www.tenderwizard.com  
 
Price Bid : Duly filled Price Bid to be 
uploaded Online 
www.tenderwizard.com 

8. 
Date and time of opening of 
Tenders                                     

: 
21-07-2025: 3:30 p.m. 
 

9. Place of opening Tenders : 
AGM P & E, SBI, LHO building, P & E 
department (5th floor), Sansad Marg; New 
Delhi-110001 

10. Defects Liability Period : 
12 months from the date of handing over of the 
project to the satisfaction of Bank. 

11. Validity of Offer : 90 days from the date of opening the Tenders. 
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12. Liquidated Damages : 
At the rate of 0.5% of the Contract Value per 
week which subject to a maximum of 5% of the 
accepted Contract Value. 

13. Note : 

If the vendor is found to have delayed the 
running/in hand project beyond the prescribed 
time limit specified in related tender document, 
the vendor will not be issued the new tender 
until completion of the previous delayed work. 

14. Note : 

The vendor has to obtain all necessary 
approvals/ permissions including liasioning, if 
any, with the appropriate government 
authorities required for the completion of the 
above contract at the site mentioned in this 
tender. The vendor has to comply with all the 
rules and regulations which are necessary for 
the execution of the contract and shall 
indemnify SBI from all legal and monetary 
liabilities arising due to the violation of the 
approvals/ permissions, rules and regulations. 

15. Retention percentage :  : 

Besides the ISD, as deposited by the 
contractor in the above said manner, the 
retention money shall be deducted from the 
running account bill at the rate of 10% of the 
gross value of work done by the contractor and 
claimed in each bill, provided the total security 
deposit i.e., ISD plus Retention Money shall 
both together not exceed 5% of the contract 
value. 

16. Retention period : 12 months from the date of completion of work 

17. 
Additional Performance Deposit 
(ASD) / Additional Performance 
Guarantee (APG) 

: 

* ASD ASD/ APG shall be deposited by the 
bidder whose bid is accepted only if their bid 
amount is 7.5% or more below to the estimated 
cost put to tender  
* The Amount of such ASD / ASG shall be the 
difference amount between 92.50% of the 
estimated cost and the quoted price / bid  
* Bank Guarantee or FDR receipt favoring SBI 
but drawn on any other nationalized Bank may 
also be accepted as ASD / APG. ASD/APG 
should be deposited/submitted within 7 days of 
date of issue of letter of Acceptance. 
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18. Rates  

This is an Item Rate Tender. Rates quoted by 
the bidder shall be including all labour, 
Materials, Royalties, Octroi, carrying charge to 
site from any market of Delhi-NCR; taxes etc. 
except GST which shall be paid extra at the 
rate & as per Govt / Statutory guidelines / 
Rules. Quoted amount by contractor should be 
excluding GST. 

19. Important Note  

* The Bidders need to enclose list of ongoing 
works in SBI Delhi Circle with scheduled 
completion date as per NIT / work order. In 
case more than 2 works (under SBI Delhi 
Circle) are delayed beyond scheduled date of 
completion, such bidders themselves should 
refrain from participating in bidding process till 
their works are completed and renovated / 
completed works are handed over to the Bank. 
Such bidders may not qualify for the 
participation in bidding process and their price 
bid may not be opened at the sole discretion of 
the Bank. 

 
Note: The work is to be carried out on 2nd & 4th floor of the building. The works are of extremely 
urgent nature and have to be completed in a time bound manner. Any delay or extension shall 
not be provided for the said works. 
 
Use of lift as per building guideline: The Contractor and his workforce cannot use the lift 
during construction work for accessing the 2nd & onward floor of the building; and to come down 
to ground floor. Movement of contractor and his workforce is strictly prohibited in other floors. In 
case of requirement, permission has to be obtained for the same from building management 
team before-hand. Conditions for using lifts and staircase to be discussed and clarified with the 
building management before hand. All service lifts and staircase to be cleaned by the 
contractor’s team on daily basis (in case they are getting dirty due to Contractor’s use) to 
minimize inconvenience to other users of the building. 
 
Mode of Submission of Tender:  
Technical Bid (only Undertaking) and the Price Bid shall be submitted online only. First the 
Technical Bids (Undertaking) shall be opened and after that the Price Bids of only those bidders 
shall be opened who have submitted / uploaded the Technical Bid (Undertaking) and Requisite  
 
EMD. In case the date of opening of tenders is declared as a holiday, the tenders will be opened 
on the next working day at the same time. State Bank of India has the right to accept / reject any 
or all tenders without assigning any reasons. 
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For E-Tender related queries:  
Service provider: M/s Antares Systems Limited, Registered Office at: - #24, Sudha Complex, 
3rd Stage, 4th Block, Bangalore – 560079. Ph: - 080-49352000 / 40482000 Fax: - 080-
49352034  
Help Desk: 080-40482100 / 1800-3096630 / 9073677150/ 151 / 152 / 9674758506 / 
9674758723 / 26 / 033 4604 6611  
Contact Person: Mr. Abhay, Mob: 9708966660/Mr. Pravesh Mo: 9044314492 (On working 
days-9 am to 6 pm)  
E-mail: praveshmani.t@antaressystems.com / abhaykumar@antaressystems.com 
For any other queries the vendors may contact Assistant General Manager (Civil)- 9818648482 
or Dy Manager (Civil)- 7600035933 , Premises & Estate Department, 5th Floor, Local Head 
Office, State Bank of India, 11 – Sansad Marg, New Delhi – 110 001.  
 
For any other queries the vendors may contact Architect: Ms Garima Jaiswal; M/s Geotech 
Technical Associates Pvt. Ltd., Phone: 9818938150, 9910297218 and/ or Mr. Shakil Ahmad 
(Civil Engineer, SBI), Mobile no. – 9650926440 at the office SBI, LHO building, P & E 
department (5th floor), Sansad Marg; New Delhi-110001. 
 
 
 
AGM P & E ;  
SBI, LHO building,  
P & E department (5th floor), 
Sansad Marg; New Delhi-110001 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

.. 
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INSTRUCTIONS TO THE TENDERERS 
 

1. Scope of Work 
State Bank of India invites online Tenders from the Bank’s empanelled Contractors in Delhi 
Circle for Interior Furnishing Works IF Category- upto Rs. 50 Lac for the “Interior Furnishing & 
Allied Civil works for AO-6, Noida at SBILD Campus, Sector – 62, Noida”. 

 
2. Site and its Location 

The proposed work is to be carried out at ‘at SBILD Campus, Sector – 62, Noida’ 
2.1 The work has to be carried out strictly according to the conditions stipulated in the tender 

consisting of the following documents in the most workmen like manner. 
 Instructions to Tenderers 
 General Conditions of Contract 
 Special Conditions of Contract 
 Additional Specifications 
 Drawings 

Price Bid 
• The above documents shall be taken as complementary and mutually explanatory of one 

another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below: 

a. Price Bid 
b. Additional Specifications 
c. Technical Specifications 
d. Drawings 
e. Special Conditions of Contract 
f. General Condition of Contract 
g. Instruction to Tenderers 

 
• Complete set of tender documents including relative drawings can be downloaded from 

e-tendering portal of the e-tendering service provider engaged by SBI 
• The tender documents are not transferable. 

 
Site Visit 
3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 

information and data which may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. The 
tenderer is requested satisfy himself regarding the availability of water, power, transport 
and communication facilities, the character quality and quantity of the materials, labour, 
the law and order situation, climatic conditions, liaison requirements with local 
authorities/ authorities maintaining the campus, security agencies guarding the campus,  
traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 
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4. Earnest Money 
4.1 The tenderers are requested to submit the Earnest Money of ₹ 37,700/- (₹ Thirty seven 

thousand Seven hundred  only) in the form of Demand Draft/ Bankers’ Cheque in 
favour of State Bank of India payable at Delhi drawn on any Bank in India. 

• EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected. 

• No interest will be paid on the EMD. 
• EMD of unsuccessful tenderers will be refunded/ returned within 30 days of award of 

Contract. 
• EMD of successful tenderer will be retained as a part of security deposit. 
  

5. Initial Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of contract value 
less EMD, by means of Demand Draft drawn in favour of State Bank of India payable at 
Delhi within a period of 7 days of acceptance of tender. 
 

6. Security Deposit 
6.1 Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 

the form of initial security deposit, which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bills i.e. deduction from each running bill account will be 10% till total 
3% of contract value is reached. The total security shall be paid to the contractors after 
the defects liability period as specified in the contract provided he has carried out all the 
work and attended to all the defects in accordance with the condition of the contract and 
clearance, if any, of the observations of the CTE of CVC. No interest shall be paid to the 
amount retained by the Bank as Security Deposit. 

 
7. Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 7 days from the receipt of 
intimation of acceptance of his tender by the Bank. However, the written acceptance of 
the tender by the Bank will constitute a binding agreement between the Bank and 
successful tenderer whether such formal agreement is subsequently entered into or not. 

 
8. Completion Period 

Time is essence of the contract. The work should be completed in all respects in 
accordance with the terms of contract within a period of 30 Days from the date of 
handing over of the site. 
 

9. Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of ninety days from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period 
or makes modifications in his/her original offer which are not acceptable to the Bank 
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without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the 
EMD. 
 

10. Liquidated Damages  
The liquidated damages shall be 0.5% per week subject to a maximum of 5% of the 
accepted Contract Value. 
 

11. Rate and Prices: 
11.1 The amount of each item shall be calculated and the requisite total is given.  In case of 

discrepancy between the unit rate and the total amount calculated from multiplication of 
unit rate and the quantity the unit rate quoted will govern and the total amount will be 
corrected. 

 
11.2.1 The tenderers need not quote their rates for which no quantities have been given. In 

case the tenderers quote their rates for such items those rates will be ignored and will 
not be considered during execution. 

 
11.2.2 The tenderers should not change the units as specified in the tender.  If any unit is 

changed the tenders would be evaluated as per the original unit and the contractor 
would be paid accordingly. 
 

11.3 The tenderer should not change or modify or delete the description of the item.  If any 
discrepancy is observed he should immediately bring to the knowledge of the 
Consultant/Bank. 

 
11.4 Each page of the BOQ shall be signed by the authorized person and cutting or over 

writing shall be duly attested by him. 
 
11.5 Each page shall be totaled and the grand total shall be given. 

 
11.5.1 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies etc. 

and deduction at source for Income Tax, Work Contract Tax etc. will be made as per 
statutory rules. 
 

11.5.2 The contractor shall be required to conduct necessary tests of the water brought from 
tube well or any other outside source, from approved laboratory. 

 
11.5.3 The contractor is required to comply with all act of the Government relating to labour and 

the rules and regulations made there under from time to time and to submit at the proper 
times all particulars and statements required to be furnished to the appropriate 
authorities. 

 
12.  Vendor has to submit in Hard copy the tender document along with all terms & 

Conditions, Specifications and subsequent annexure and corrigendum’s duly 
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signed and stamped by authorized representative/ signatory on becoming L1. 
However we accept all the terms and conditions along with the specifications, 
Drawings, Layouts etc defined in the tender documents. 

 
Nominated Contractor for Allied work, if any: The contractor shall get allied works 
executed only through Contractors already in SBI’s Panel, for different categories of 
works. 

 
13. If the L1 Price quoted is more than 10% below the estimated cost the vendor has to 

submit the additional security deposit as performance guarantee of the amount of total % 
value less than the estimated value. The Performance guarantee will be released after 
successful completion of the work. 

 
14. Dedicated person at site: The contractor has to appoint one or two site supervisors (for 

2 shifts of works) at site, who will be available at site all the time (Whenever work is 
getting executed); so that he can be contacted at any point of time to resolve the issues 
at site. Contractor has to ensure that, the person or persons are not getting changed in 
between the ongoing job, and they are accessible all the time on phone and at site. Their 
contact numbers to be shared with SBI, building management team and architect. 

 
15. Covid Protocol: Considering the present pandemic situation, all the contractors and 

their workforce has to follow all the COVID protocols set by Govt. of India as well as well 
by the Building owner & management team and by SBI. Contractor has to enquire about 
all the protocols before-hand and the entire workforce has to follow and implement the 
same at site. If the protocols are getting changed or revised time to time as per govt. 
instruction; contractor has to follow the same in consultation with SBI and building 
management team. Nothing will be paid extra for this and are inclusive within the quoted 
rate by contractor. 

 
16. Building guideline – security & discipline: Contractor and his workforce have to 

follow security and discipline guidelines set by building management team. Contractor 
has to enquire about all the protocols before-hand and the entire workforce has to follow 
and implement the same at site. 

 
17. Use of toilet and bathroom: Contractor and his workforce have to follow building 

guideline set by the building management team for use of toilet and bathroom. 
Contractor has to enquire about all the protocols before-hand and the entire workforce 
has to follow and implement the same at site. Any issues raised in this regard by building 
management team have to be addressed/ resolved by the contractor on most urgent 
basis. If any damage is caused to the building or building’s infrastructure by contractor or 
contractor’s workforce, same has to be repaired/ replaced as per requirement; by the 
contractor without any extra cost. The toilets and wash areas which the contractor’s work 
force will use during construction works, have to be cleaned on daily basis to maintain 
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hygiene as per building management team’s guideline. All costs are inclusive with in the 
quoted rates of contractor. 

 
18. Building guideline - Use of Water: Contractor and his workforce has to follow building 

guidelines set by the building management team for use of water, for construction 
purpose and for their daily requirements. Contractor has to enquire about all the 
protocols before-hand and the entire workforce has to follow and implement the same at 
site. Any issues raised in this regard by building management team have to be 
addressed/ resolved by the contractor on most urgent basis. All costs are inclusive with 
in the quoted rates of the contractor. 

 
19. Building guideline – Movement restriction of workers: Contractor has to ensure the 

restricted movement area, path and timing of his work force as suggested by building 
management team. Contractor has to enquire about all the protocols before-hand and 
the entire workforce has to follow and implement the same at site. Any issues raised in 
this regard by building management team have to be addressed/ resolved by the 
contractor on most urgent basis. All costs are inclusive within the quoted rates. 

 
20. Building guideline – HVAC, sprinkler, etc (for changing/ relocation of existing 

features) duct: 
  The contractor has to follow building guidelines for changing or relocation of existing 

features like HVAC ducts and system; sprinklers, fire detection system, CCTV, 
networking, earthing route, voice line etc. The contractor has to follow the existing 
service/ route system of the building. Contractor has to enquire about all the existing 
systems/ protocols before-hand and the entire workforce has to follow and implement 
the same at site. At any circumstances, the building structure or existing infrastructure 
system should not be tempered or altered without written consent of building 
management team & SBI.  

 
21.  Working time: The contractor has to follow the time restrictions of work at site as per 

building norms set by the building management team. As per preliminary discussions 
with building management team; it was agreed that the contractor can work on 
weekends and on holidays, all through the day & night; but during working days they can 
carry out all type of works in between 8 PM to 8 AM only (means during nightshift after 
office working time) and during day time 8 AM to 8 PM works can be carried out which 
will not create any sound or vibration. 

 
  The contractor has to enquire about all the existing systems/ protocols before-hand and 

the entire workforce has to follow and implement the same at site. 
 

 For the above-mentioned time restrictions nothing will be paid extra and no extra time will 
be permitted for completion of work. The contractor should study all the aspects in detail 
before quoting their rates. 
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22.  Malba removal & dumping: The contractor has to follow the guidelines set by the 
building management team for malba removal and temporary storage place & duration for 
the same. Contractor has to ensure daily clearance of malba from the floor area (site area) 
and dumping the same and removal of the same as per building guideline. 

 
 Technique for carrying of malba, route and timing for removal of malba has to be 

discussed with management team before initiation of work at site. All building guidelines 
shall be strictly followed for the same. 

 
23. Use of lift as per building guideline: The Contractor and his workforce cannot use the 

lift during construction work for accessing the 2nd & onward floor of the building; and to 
come down to ground floor. Movement of contractor and his workforce is strictly prohibited 
in other floors. In case of requirement, permission has to be obtained for the same from 
building management team before-hand. Conditions for using service lifts and staircase to 
be discussed and clarified with the building management before hand. All service lifts and 
staircase to be cleaned by the contractor’s team on daily basis (in case they are getting 
dirty due to Contractor’s use) to minimize inconvenience to other users of the building. 

 
24.       No cooking or any other fire related activity : As per preliminary discussion with 

building management team work can be carried out 24 X 7 with conditions (refer point no: 
8 for details); the workers can stay and work at site for fast work process; but all kinds of 
fire related activity is strictly prohibited in the building at any circumstances. The contractor 
and his team have to ensure compliance of the same. 

 
25.       Cleaning of glasses and all other part of the floor after completion: The contractor 

and his team have to take extreme precaution for safeguarding the existing glazing system 
of the building, while carrying out work with in the building. In case of any damage of 
glazing system the responsible contractor has to get the damaged part repaired in 
coordination with building management team without any extra cost. All other parts of the 
floor (1st floor, site area) and the other areas which got used by contractor as part of the 
project, have to be cleaned by the contractor’s workforce after completion of the project; 
with out any extra cost. 

 
26.       Timing of transportation of material: The contractor has to work out timing, route and 

place of loading and unloading of raw materials with building management team, 
beforehand. All the works will be strictly carried out as per building management team’s 
guidelines. Nothing will be paid extra for these restricts (if any). 

 
27.       Material sample: The contractor has to get all the samples of materials checked at site 

beforehand from SBI engineer or architect. One item of each of the approved material 
sample should be available at site all the time with the site supervisor. If not available on 
demand, it will be treated that the material sample has not been approved.  
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28.       Procurement of material: All materials which are of critical type or of unique in nature to 
be ordered at initial days itself of the project. If the contractor fails to procure the desired 
product within the time limit; then the same work will be executed by 3rd party contractor/ 
vendor at the cost of the responsible contractor (what so ever amount 3rd party demands); 
and nothing extra will be paid for the same to the responsible contractor. Delay of project 
for unavailability of materials will not be entertained at any circumstances.  

 
29.       Junction boxes at floor: All junction boxes (of raceway) are to be placed under furniture. 

Later-on no excuses will be entertained. No junction box to be placed at any circulation 
route at any circumstances. Incase of special conditions the contractor has to take prior 
written permission from architect/ engineer for the same. Incase of non compliance the 
work (along with associated jobs) will be redone at contractor’s expense. All floor junction 
boxes (of raceway) are to be covered with SS cover plates which are to be fixed with 
junction box/ floor, with SS screws and plastic rawl plugs (at least 2 nos., for each cover). 
Fixing of covers with double sided tape will not be entertained at any circumstances. 

 
30.      Bends at floor and wall junctions: All conduit bends at floor level under table and at wall 

junctions are to be done through PVC or GI bends. They should be properly fixed with GI 
saddle clamps in such away so that they are not visible from external side at normal visual 
eye level. No flexible pipes are to be used for the above-mentioned works. 

 
31.       Other vendors: Fire, IT & CC vendors: The other vendors related to the project (like : 

Fire, IT &CC TV vendors etc.) are to be guided as per Interior, Electric & HVAC layout 
drawings. Without prior approved drawings by architect/ engineer, for the related job 
works; no work to be carried out at site at any circumstances. Incase any vendor carries 
out any work without prior approved drawing by architect/ engineer; the same has to be 
revised as per requirement of design scheme; at concerned contractor’s/ vendor’s cost 
without any extra payment. 

 
32.       Before quoting rates, the contractor should visit the site and inspect in details, and should 

understand & analyse all the items and context of work and terms and conditions of the 
building management team. If any ambiguity found or clarification needed, then it should 
be raised to SBI authority before submission of the tender. Otherwise, no issues/ 
arguments/ claims will be entertained later on. 

 
33.       Before initiation of work at the site, contractor should inspect the site thoroughly for clear 

understanding of the site condition.  During initial supervision of site or during construction 
work; if any kinds of structural defects or primary building service related issue/ defects 
getting observed, then the contractor should raise the issue to SBI and building 
management team immediately for appropriate action. 
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Annexure-I 
UNDERTAKING 

(To be submitted along with the technical Bid) 
 
 

To 
AGM P & E,  
State Bank of India  
LHO building, P & E department (5th floor),  
Sansad Marg; New Delhi-110001 
 
Dear Sir, 
Sub.: - “Interior Furnishing & Allied Civil works for AO-6, Noida at SBILD Campus, Sector 
– 62, Noida” 
 

1. I / We refer to the tender notice (NIT) issued by you for Civil works and allied works in 
connection with the above. 

2. I undertake to submit in Hard copy the tender document along with all terms & 
Conditions, Specifications and subsequent annexure and Corrigendum’s duly 
signed and stamped by authorized representative/ signatory on becoming L1. 
However, we accept all the terms and conditions along with the specifications, 
Drawings, Layouts etc. defined in the tender documents uploaded at site. 
 

3. I/ We hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with the drawings, designs, conditions of contracts, specifications, schedule 
of quantities relating to the works. 
 

4. I/ We have satisfied myself/ourselves as to the site conditions, examined the drawings 
and all aspects of the tender conditions, subject to above, I/ We do hereby agree, should 
this tender be accepted in whole or in part, to: 
 
A: Abide by and fulfill all the terms and provisions of the said conditions annexed here to, 
B: Complete the works within the period as mentioned in NIT as per the work 
programme in two or three shifts if considered necessary by the Employer / Consultants 
at no extra cost to the Employer. 
 

5. I / We have deposited an earnest money as per NIT which will not bear any interest and 
is liable for forfeiture and I may not be allowed to participate in any of the tender of SBI 
for a period of 06 months from the date of opening of this tender. 
 
I. If the offer/Bid is withdrawn by us within the validity period of acceptance. 

      Or  
II. If the contract agreement is not executed by us within 15 days from the date of 

receipt of the letter of acceptance. 
Or 
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III.  If we fail to pay the initial security deposit/ASD/APG as stipulated.  
Or  

IV. If the work is not commenced within 7 days from the date of issue of letter of 
Acceptance by the Architect/Bank. 

6. I/ We understand that the Bank is not bound to accept the lowest or any tender. 
 
 
 
 
 

(Signature of Authorized Person of the Firm)      (Seal of the Firm) 
 
Name of the Signatory:  
 
Date:  
 
Place:  
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FORM OF TENDER 
 
 

 
To 
AGM P & E,  
State Bank of India  
LHO building, P & E department (5th floor),  
Sansad Marg; New Delhi-110001 
 
Dear Sir, 
Sub.: - “Interior Furnishing & Allied Civil works for AO-6, Noida at SBILD Campus, Sector 
– 62, Noida” 
 
I/ We refer to the Notice Inviting Tender issued by you for the captioned work.  
 
1. I/ We do hereby offer to perform, provide, execute, complete and maintain the works in 
conformity with Bill of Quantities, Drawings, Specification, Design, General and Special 
conditions of Contract, Instruction to tenderers, etc. as contained in the tender documents for 
the sum as arrived and filled, at the respective rates quoted by me/us in the Schedule of 
Quantities and/or at any other sum and rate subsequently negotiated and accepted / agreed by 
the Bank and me/us.  
 
2. I/We have satisfied myself / our self as to the site conditions, examined site and drawings, 
and all aspects of tender documents / conditions and are acceptable to us.  
 
I/We do hereby agree, should this tender be accepted in whole or in part, to, 
 
 (A)Abide by and full-fill the terms, conditions and provisions of tender documents annexed 
hereto.  
(B) Complete the work within stipulated completion time at no extra cost to the Bank.  
 
3. I/We have already deposited the Earnest Money Amount as per NIT.  
 
4. I/We are uploading /submitting the Part-A (Technical Bid) and Part-B (Price Bid) with other 
requisite documents online at designated site.  
 
5. I/We confirm that I/We are duly authorized to participate in the tendering /bidding and 
understand that my / our tender is liable to be rejected if,  
(i) At any times it comes to the notice of the Banks that I/We have concealed or / and have 
given any wrong information.  
 
(ii) The tender is not duly filed and /or signed and / or is incomplete and/or not kept confidential.  
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(iii) The bid contains any condition / alteration / modification and/or any tempering with the 
tender documents is done at our end. 
 
(iv) Tender submitted after due date and time All the pages of the tender documents are affixed 
with the seal/stamp of my/our company and initialed / signed by the undersigned. 
 
 
 
 
Signature of Tenderer/s           Seal / Stamp of the Firm /  
        Company (Duly authorized for tendering) 
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(On Non -Judicial Stamp paper of appropriate value)  
 

AGREEMENT 
 

This agreement made on the __________day of ____________Two Thousand _____ 
BETWEEN State Bank of India a corporation constructed under the State Bank of India Act, 
1955 and having its Local Head Office at Delhi and many other places, (hereinafter called “the 
Employer”) of the one part and M/s __________________________ through its 
______________ having its registered office at 
_______________________________________ (hereinafter called “the Contractor”) of the 
other part. 
 
WHEREAS the Employer is desirous of executing Certain Works to be carried out “Interior 
Furnishing & Allied Civil works for AO-6, Noida at SBILD Campus, Sector – 62, Noida”; as 
per Schedule-I, to this agreement and has caused Drawings, Bills of Quantities and 
Specification describing the work to be done, prepared by Geotech Technical Associates Pvt. 
Ltd.  (hereinafter called “the Consultant”). 
AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to ____ 
(inclusive) and the Specifications as stated have been signed by or on behalf of the parties 
hereto: 
AND WHEREAS the Contractor has agreed to execute the work upon the Conditions of Tender 
and the Conditions of Contract and further subject to the Special Conditions set forth in 
Schedule-II hereto attached (hereinafter collectively referred to as “the said Conditions”) as per 
the said Drawings and as described in the said Specification and included in the said Bills of 
Quantities for the sum of Rupees _____________________ 
 

NOW IT IS HEREBY AGREED AS FOLLOWS: 
 

1. In consideration of the sum of Rupees 
________________________________________ to be paid at the time and in the 
manner set forth in the said Conditions, the Contractor shall upon and subject to the said 
Drawings and described in the said Specification and Bills of Quantities. 

 
2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 
______________________________________________________________________
__________ or such other sum as shall become payable hereunder at the times and in 
the manner specified hereinafter. 

 
3. The term “The Consultant” in the said conditions shall mean M/s Geotech 

Technical Associates Pvt. Ltd. or in the event of their ceasing to be Consultants for the 
purposes of this Contract, such other persons as shall be nominated for that purpose by 
the Employer, not being a person to whom the contractor shall object for reasons 
considered to be sufficient by the Employer mentioned in the said Conditions.  Provided 
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always that no persons subsequently appointed to be Consultants under this Contract 
shall be entitled to disregard or overrule any decision or approval or direction given or 
expressed by the Consultants for the time being. 

 
4. The said Conditions, Specifications and Priced Bills of Quantities shall be read and 

construed as forming part of this agreement, and the parties hereto shall respectively 
abide by and submit themselves to the conditions and stipulations and perform the 
agreement on their parts respectively in such Conditions, Specifications and Priced Bills 
of Quantities contained. 

 
5. This agreement is subject to jurisdiction of courts in Delhi only. 
 
 
6. AGM P & E, SBI, LHO building, P & E department (5th floor), Sansad Marg, New   
            Delhi- 110001 or any other officer authorized by him shall exercise powers on behalf   
            of the said Employer for the purpose of the Contract Agreement. 
 
7. Whereas both the parties agree to sign the following annexure Annexed to this 

Agreement in token of their acceptance. 
i. Agreement 
ii. General Conditions of contract. 
iii. Special Condition of Contract. 
iv. Safety Codes. 
v. Specifications. 
vi. Material Testing & Their Frequency. 
vii. List of Approved Makes/ Brands 
viii. Priced Bill of Quantities. 
ix. Drawings. 

 
8. The Bank shall pay the contractor such sum as shall become payable hereunder at the 

times and in the manner specified in the said Conditions mentioned in the General 
Conditions of Contract. 
 

9. Whereas the Contractor hereby undertakes and agrees to carry out and complete the 
works within 30 Days from the date of handing over site or 15 days from the date of 
issue of letter of acceptance of whichever is later. The Contractor agrees and has 
deposited the sum of Rs. _________ by way of Initial Security Deposit for due fulfillment 
of this Contract for the Works. It is agreed that the Security Deposit shall be deducted 
from each running bills and refunded to the contractor as per clause 2 of the General 
Conditions of the Contract Annexed herewith. 

 
10. Whereas it is agreed that the earnest money amounting to ₹ 37,700/- (₹ Thirty seven 

thousand Seven hundred only) deposited by the Contractor in the form of Demand 
Draft along with the tender shall be forfeited in full in case the Contractor does not remit 
the Initial Security Deposit within the stipulated period of the start of the works by the 
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stipulated date mentioned in the award letter.  
 
11. Whereas Shri __________________ is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the Employer in relation 
to the Works. The Contractor agrees to pay Sales Tax or any other Tax on material or 
finished works like Works Contract Tax, Turnover Tax etc. including Income Tax in 
respect of this Contract of the Works and the Employer will not entertain any claim 
whatsoever in this report nor the Employer shall be responsible to pay any Tax as 
mentioned above. If due to non – payment of any of the aforesaid Tax or other Taxes 
connected with the Works, the Contractor suffers any loss or damages occurred to the 
Contractor and the Employer will be entitled to claim damages from the contractor for 
non completion of the Work within 12 calendar months stipulated in Para 9, above. 

 
12. Whereas the Contractor hereby declares the list of all the relative working with the 

Employer which is annexed herewith. 
      OR 
Whereas the Contractor declares that none of his relative is working with the Employer. 
      OR 
Whereas the Contractor declares that he has associated himself with the agencies of the 
appropriate classes of person for Sanitary and Water Supply Installation etc. or any 
other specialized job to complete the works. 

1. The Plans, Drawings, Specifications, Contract Documents and the Documents above   
mentioned shall form basis of this Contract and the decision of AGM P & E, SBI, LHO 
building, P & E department (5th floor), Sansad Marg, New Delhi- 110001 for the time 
being as mentioned in the Conditions of Contract in reference to all matters of dispute as 
to material, workmanship or account and as to the intended interpretation of the clauses 
of the Agreement or any of the document attached hereto shall be final and binding on 
both parties and may be made rule of the court. 
 

13.  The work comprises of the “Interior Furnishing & Allied Civil works for AO-6, Noida 
at SBILD Campus, Sector – 62, Noida” as mentioned above and all subsidiary and 
other works connected therewith on the same site as may be ordered to be done from 
time to time by AGM P & E, SBI, LHO building, P & E department (5th floor), Sansad 
Marg, New Delhi- 110001 for the time being even though such works may not have 
been shown on the, Plans or described in the said Specifications or Schedule of 
Quantities of various classes of Work to be done. 

 
14. The Employer through the AGM P & E, SBI, LHO building, P & E department (5th floor), 

Sansad Marg, New Delhi- 110001 reserves himself the right of altering the Plans, Drawings 
and nature of Work of adding to or omitting any items of work or having portions of the 
same carried out departmentally or otherwise and such alterations or variations shall be 
carried out without prejudice to this Contract. 
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15. All disputes arising out of or in any way connected with this agreement shall be deemed 
to have arisen in Delhi and only the courts of Delhi shall have jurisdiction to determine 
the same 
 

16. The several parts of this Contract have been read to us and fully understood by us. 
 In Witness whereof the parties above named have executed these presents today and 
year first hereinabove written. 

 
 
Signed, Sealed and Delivered by: 
 
 
 
 
 
 
 
Authorized Representative of Employer                Authorized Representative of Contractor 
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SCHEDULE I 
 

“Interior Furnishing & Allied Civil works for AO-6, Noida at SBILD Campus, Sector – 62, 
Noida” all as described in Tender and Drawings inclusive hereto as Specifications. 

 
 
 

SCHEDULE II 
 

The following Letters/ Correspondence form a part of Agreement: 
 
1. 
2. 
3. 
 
As witness our hands the day and year first written above, 
 
In presence of 
 
 
 
 
 
Signature:       Signature by the said Employer  
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
 
 
In presence of  
 
 
 
Signature:       Signature by the said Contractor 
 
Name:       Name: 
 
Occupation:       Designation: 
 
Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 
 
 
1.0 Definitions: 

Contract means the documents forming the tender and the acceptance thereof and the 
formal agreement executed between State Bank of India (client) and the contractor, 
together with the documents referred therein including these conditions, the 
specifications, designs, drawings and instructions issued from time to time by the 
architects/ Bank and all these documents taken together shall be deemed to form one 
contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, 
have the meaning hereby respectively assigned to them. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) having its Corporate Centre at State Bank 
Bhavan, Madame Cama Road, Mumbai-400 021 and includes the client’s 
representatives, successors and assigns. 

1.1.2 ‘Architects/ Consultants’ shall mean M/s Geotech Technical Associates Pvt. Ltd.  
1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors. 
1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or 

not, undertaking the works and shall include legal personal representative of such 
individual or the composing the firm or company and the permitted assignees of such 
individual or firms of company. 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described 
in the “Scope of work” and/ or to be executed in accordance with the contract and 
includes materials, apparatus, equipment, temporary supports, fittings and things of all 
kinds to be provided, the obligations of the contractor hereunder and work to be done by 
the contractor under the contract. 

1.1.5 ‘Engineer’ shall mean the representative of the Architect/ Consultant. 
1.1.6 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such drawings as 
may be issued by the Engineer from time to time.  

1.1.7 ‘Contract Value’ shall mean the value of the entire work as stipulated in the letter of 
acceptance of tender subject to such additions thereto or deductions there from as may 
be under the deductions there from as may be made under the provision herein after 
contained. 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect/ 
consultant “Month” means calendar month.  

1.1.9 “Week” means seven consecutive days. 
1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 
 
2.0 Total Security Deposit 

Total Security Deposit shall comprise of 
Earnest Money Deposit 
Initial Security Deposit 
Retention Money 
 

3.0 Earnest Money Deposit: 
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The tenderer shall furnish EMD of ₹ 37,700/- (₹ Thirty seven thousand Seven 
hundred  only)  in the form of Demand Draft drawn in favour of State Bank of India 
payable at Delhi on any Scheduled Bank. No tender shall be considered unless the EMD 
is so deposited in the required form. No interest shall be paid on this EMD. The EMD of 
the unsuccessful tenderer shall be refunded after the decision to award the contract is 
taken without interest.  The EMD shall stand absolutely forfeited if the tenderer revokes 
his tender at any time the period when he is required to keep his tender open 
acceptance by the SBI or after it is accepted by the SBI the contractor fails to enter into 
a formal agreement or fails to pay the initial security deposit as stipulated or fails to 
commence the work within the stipulated time. 
 

4.0  Initial Security Deposit (ISD) 
The amount of ISD shall be 2% of accepted value of tender including the EMD in the 
form of D/D drawn on any scheduled Bank and shall be deposited within 7 days from the 
date of acceptance of tender. 
 

5.0  Retention Money: 
Besides the ISD as deposited by the contractor in the above said manner the retention 
money shall be deducted from the running account bill at the rate of 10% of the gross 
value of work done by the contractor and claimed in each bill provided the total security 
deposit i.e. the ISD plus Retention Money shall both together not exceed 5% of the 
contract value. the total security deposit shall be refunded to the contractor without any 
interest after the end of defects liability period provided the contractor has satisfactorily 
attended to all defects in accordance with the conditions of contract including site 
clearance. 
 

6.0   Language 
The language in which the contract documents shall be drawn shall be in English. 

 
7.0 Errors, Omissions and Discrepancies 

In case of errors, omissions and / or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

i Between scaled and written dimension (or description) on a drawing, the latter shall be 
adopted. 

ii. Between the written or shown description or dimensions in the drawings and the 
correspondence one in the specification the former shall be taken as correct. 

iii Between written description of the item in the specifications and descriptions in bills of 
quantities of the same item, the former shall be adopted. 

iv In case of difference between rates written in figures and words, the rate in words shall 
prevail. 

v Between the duplicate / subsequent copies of the tender, the original tender shall be 
taken as correct. 
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8.0 Scope of Work: 
The contractor shall carryout complete and maintain the said work in every respect in 
strictly accordance with this contract and with the directions of and to the satisfaction of 
the Bank/ SBI to be communicated through the Consultant/ consultant.  The Consultant/ 
consultant at the directions of the Bank from time to time issue further drawings and/ or 
written instructions, details directions and explanations which are hereafter collectively 
referred to as Consultant’s/ Consultant’s instructions in regard to the variation or 
modification of the design, quality or quantity of work or the addition or omission or 
substitution of any work.  Any discrepancy in the drawings or between the BOQ and/ or 
specifications.  The removal from the site of any material brought thereon by the 
contractor and any substitution of any other materials therefore the removal and/ or re-
execution of any work executed by him.  The dismissal from the work of any person 
employed/ engaged thereupon. 
 

9.0 Letter of Acceptance: 
Within the validity period of the tender the Bank shall issue a letter of acceptance either 
directly or through the Consultant by registered post or otherwise depositing at the 
address of the contractor as given in the tender to enter into a Contract for the execution 
of the work as per the terms of the tender.  The letter of acceptance shall constitute a 
binding contract between the SBI and the contractor. 
 

10.0 Contract Agreement:  
On receipt of intimation of the acceptance of tender from the SBI/ Consultant the 
successful tenderer shall be bound to implement the contract and within seven days 
thereof he shall sign an agreement in a non-judicial stamp paper of appropriate value. 
 

11.0  Ownership of Drawings: 
All drawings, specifications and copies thereof furnished by the SBI through its 
Consultants/ consultants are the properties of the SBI.  They are not to be used on other 
work. 
 

12.0 Detailed Drawings and Instructions: 
The SBI through its Consultants/ consultants shall furnish with reasonable promptness 
additional instructions by means of drawings or otherwise necessary for the proper 
execution of work.  All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various 
activities on receipt of the wok order and submit the same to the SBI through the 
Consultant / consultant. 

13.0  Copies of Agreement 
Two copies of agreement duly signed by both the parties with the drawings shall be 
handed over to the contractors. 
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14.0  Liquidated Damages: 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or 
to complete the work and clear the site including vacating their office on or before the 
contracted or extended date or completion without justification in support of the cause of 
delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the 
rate of 0.5% of the contract value per week which is subject to a maximum of 5% of the 
contract value. 
 

15.0     Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that are 
required for the satisfactory execution and completion of the work.  Unless or otherwise 
specified all materials shall be new and both workmanship and materials shall be of best 
quality.  The contractor shall at all times enforce strict discipline and good order among 
his employees and shall not employ on the work any unfit person or anyone not skilled in 
the work assigned to him.  Workman whose work or behavior is found to be 
unsatisfactory by the SBI / Consultant/ Consultant he shall be removed from the site 
immediately. 
 

16.0 Permits, Laws and Regulations: 
Permits and licenses required for the execution of the work shall be obtained by the 
contractor at his own expenses.  The contractor shall give notices and comply with 
regulations, laws, and ordinances rules, applicable to the contract.  If the contractor 
observes any discrepancy between the drawings and specifications, he shall promptly 
notify the SBI/ - in writing under intimation of the Consultant / Consultant.  If the 
contractor performs any act which is against the law, rules and regulations he shall meet 
all the costs arising there from and shall indemnify the SBI any legal actions arising there 
from. 
 

17.0 Setting out Work: 
 The contractor shall set out the work and shall be responsible for the true and perfect 

setting out of the same and for the correctness of the positions, levels, dimensions, and 
alignment of all parts thereof and get it approved by the Consultant/ consultant before 
proceeding with the work.  If at any time any error in this respect shall appear during the 
progress of the works, irrespective of the fact that the layout had been approved by the 
Consultant / consultant the contractor shall be responsible for the same and shall at his 
own expenses rectify such error, if so, required to satisfaction of the SBI. 

 
18.0 Protection of Works and Property: 
 The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the SBI’s properties from injury or loss arising in connection 
with contract.  He shall make good any such damage, injury, loss, except due to causes 
beyond his control and due to his fault or negligence. 
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 He shall take adequate care and steps for protection of the adjacent properties.  The 
contractor shall take all precautions for safety and protections of his employees on the 
works and shall comply with all applicable provisions of Govt. and local bodies safety 
laws and building codes to prevent accidents, or injuries to persons or property on, about 
or adjacent to his place of  work.  The contractor shall take insurance covers as per 
clause 26.0 at his own cost.  The policy may take in joint names of the contractor and 
the SBI and the original policy may be lodged with the SBI. 

 
19.0 Inspection of Work: 

The SBI /-/ Consultant / Consultant or their representatives shall at all reasonable times 
have free access to the work site and/ or to the workshop, factories, or other places 
where materials are lying or from where they are obtained and the contractor shall give 
every facility to the SBI/ -, Consultant / consultant and their representatives necessary 
for inspection and examination and test of the materials and workmanship.  No person 
unless authorised by the SBI/ Consultant / Consultant except the representative of 
Public authorities shall be allowed on the work at any time.  The proposed work either 
during its construction stage or its completion can also be inspected by the Chief 
Technical Examiner’s organisation a wing of Central Vigilance Commission. 
 

20.0 Assignment and Subletting 
The whole of work included in the contact shall be executed the contractor and he shall 
not directly entrust and engage or indirectly transfer, assign or underlet the contract or 
any part or share thereof or interest therein without the written consent of the SBI/ - 
through the Consultant and no undertaking shall relieve the contractor from the 
responsibility of the contractor from active superintendence of the work during its 
progress. 

21.0    Quality of Materials, Workmanship & Test 
 All materials and workmanship shall be best of the respective kinds described in the 

contract and in accordance with Consultant/ Consultant instructions and shall be subject 
from time to time to such tests as the Consultant/ consultant may direct at the place of 
manufacture or fabrication or on the site or an approved testing laboratory. The 
contractor shall provide such assistance, instruments, machinery, labour, and materials 
as are normally required or examining measuring sampling and testing any material or 
part of work before incorporation in the work before incorporation in the work or testing 
as may be selected and required by the Consultant/ Consultant. 

 
i) Samples 

All samples of adequate numbers, size, shades and pattern as per specifications shall 
be supplied by the contractor without any extra charges.  If certain items proposed to be 
used are of such nature that samples cannot be presented or prepared at the site 
detailed literature/ test certificate of the same shall be provided to the satisfaction of the 
Consultant / Consultant.  Before submitting the sample / literature the contractor shall 
satisfy himself that the material / equipment for which he is submitting the sample / 
literature meet with the requirement of tender specification.  Only when the samples are 
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approved in writing by the Consultant / consultant the contractor shall proceed with the 
procurement and installation of the particular material / equipment.  The approved 
samples shall be signed by the Consultant / Consultant for identification and shall be 
kept on record at site office until the completion of the work for inspection / comparison 
at any time.  The Consultant / Consultant shall take reasonable time to approve the 
sample.  Any delay that might occur in approving the samples for reasons of its not 
meeting the specifications or other discrepancies inadequacy in furnishing samples of 
best qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

ii) Cost of Tests 
 The cost / expenditure required for the tests shall be borne by the contractor if such test 

is intended by or provided for in the specification or BOQ. 
iii) Costs of Tests not provided for 

If any test is ordered by the Consultant / Consultant which is either  
If so intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Consultant / 
Consultant to be carried out by an independent person at any place other than the site or 
the place of manufacture or fabrication of the materials tested or any Government / 
approved laboratory, then the cost of such test shall be borne by the contractor.  
 

22.0 Obtaining Information Related to Execution of Work  
No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining incorrect 
information or the failure to obtain correct information relieve him form nay risks or from 
the entire responsibility for the fulfillment of contract.  

23.0 Contractor’s Superintendence 
The contractor shall give necessary personal superintendence during the execution of 
the works and as long, thereafter, as the Consultant / consultant may consider 
necessary until the expiry of the defects liability period stated hereto. 
 

24.0 Quantities 
The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to have been 
prepared in accordance with the Indian Standard Method of Measurements and 
quantities. The rate quoted shall remain valid for variation of quantity against individual 
item to any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20, 21 hereof as well as amounts of prime cost and 
provisional sums, if any, shall be excluded. 
Variation exceeding 25%: The items of work executed in relation to variation exceeding 
25% shall be paid on the basis of provisions of clause 22 (e) hereof. 
 

25.0 Works to be measured 
The Consultant / Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send a 
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qualified representative to assist the Consultant in taking such measurements and 
calculations and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detailed in the specifications. The representative of the Consultant/ 
Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorised representative shall sign all the pages of the measurement book in which the 
measurements have been recorded in token of his acceptance. All the corrections shall 
be duly attested by both representatives. No over writings shall be made in the M book 
should the contractor not attend or neglect or omit to depute his representative to take 
measurements then the measurements recorded by the representative of the Consultant 
/ consultant shall be final. All authorized extra work, omissions and all variations made 
shall be included in such measurement.  

26.0 Variations  
No alteration, omission or variation ordered in writing by the Consultant / consultant shall 
vitiate the contract. In case the SBI / -/ Consultant / Consultant thinks proper at any time 
during the progress of works to make any alteration in, or additions to or omissions from 
the works or any alteration in the kind or quality of the materials to be used therein, the 
Consultant / Consultant shall give notice thereof in writing to the contractor or shall 
confirm in writing within seven days of giving such oral instructions the contractor shall 
alter to, add to, or omit from as the case may be in accordance with such notice, but the 
contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without  previous consent in writing of 
the Consultant / Consultant and the value of such extras, alterations, additions or 
omissions shall in all cases be determined by the Consultant / Consultant and the same 
shall be added to or deducted from the contract value, as the case may be. 
 

27.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Consultant / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorised extra and shall be made in 
accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of he extra work 
where   such extra work is of similar character and executed under similar conditions as 
the work priced herein.  
ii)Rates for all items, wherever possible should be derived out of the rates given in the 
priced BOQ. 
 

b) The net prices of the original tender shall determine the value of the items omitted, 
provided if omissions do not vary the conditions under which any remaining items of 
works are carried out, otherwise the prices for the same shall be valued under sub-
clause (c) hereunder.  
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c) Where the extra works are not of similar character and /or executed under similar 
conditions as aforesaid or where the omissions vary the conditions under which any 
remaining items or works are carried out, then the contractor shall within 7 days of he 
receipt of the letter of acceptance inform the Consultant / consultant of the rate which he 
intends to charge for such items of work, duly supported by analysis of the rate or rates 
claimed and the Consultant / Consultant shall fix such rate or prices as in the 
circumstances in his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then 
in accordance with the local day work rates and wages for the district; provided that in 
either case, vouchers specifying the daily time (and if required by the Consultant / 
Consultant) the workman’s name and materials employed be delivered for verifications 
to the Consultant / consultant at or before the end of the week following that in which the 
work has been executed.  

e) It is further clarified that for all such authorised extra items where rates cannot be 
derived from the tender, the Contractor shall submit rates duly supported by rate 
analysis worked on the market rate basis” for material, labour, hire / running charges of 
equipment and wastage etc. plus 15% towards establishment charges, contractor’s 
overheads and profit. Such items shall not be eligible for escalation.   

 
28.0 Final Measurement 

The final measurement, valuation and payment in respect of the contract shall be 
completed within six months of the virtual completion of the work. 
 

29.0 Virtual Completion Certificate (VCC) 
On successful completion of entire woks covered by the contract to the full satisfaction of 
the Consultants / SBI/ -, the contractor shall ensure that the following works have been 
completed to the satisfaction of the Consultants / SBI/ -. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 
equipment and machinery. 

b. Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things whatsoever 
brought upon or erected at the site or any land allotted to the contractor by the SBI and 
not incorporated in the permanent works.  

c. Remove all rubbish, debris etc. from the site and the land allotted to the contractor by 
the SBI and shall clear, level and dress, compact the site as required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 
f. All defects / imperfections have been attended and rectified as pointed out by the SBI/ - 

to the full satisfaction of SBI/ -. 
Upon the satisfactory fulfillment by the contractor as stated above, the contractor shall 
be entitled to apply to the Consultant / consultant is satisfied of the completion of the 
work. Relative to which the completion certificate has been sought, the Consultant/ 
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consultant shall within Fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been 
applied.  
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period 
nor shall the issuance of VCC in respect of the works or work at any site be construed as 
a waiver of any right or claim of the SBI against the contractor in respect of works or 
work at the site and in respect of which the VCC has been issued.  

30.0  Work by other Agencies 
The SBI / Consultant / Consultant reserves the rights to use premises and any portion of 
the site for execution of any work not included in the scope of this contract which it may 
desire to have carried out by other persons simultaneously and the contractor shall not 
only allow but also extend reasonable facilities for the execution of such work, the 
contractor, however, shall not be required to provided any plant or material for the 
execution of such work except by special arrangement with the SBI/ -. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the 
contract.  

31.0 Insurance of Works 
 Without limiting his obligations and responsibilities under the contract, the contractor 

shall insure in the joint names of he SBI and the contractor against all loss of damages 
from whatever cause arising other than the excepted risks, for which he is responsible  
under the terms of contract and in such a manner that the SBI and contractor  are 
covered for the period stipulated in clause 28 of GCC and are also covered during the 
period of maintenance for loss or damage arising from a cause, occurring prior to the  
period of maintenance for loss or damage arising from a cause, occurring prior to the 
commencement of the period of maintenance and  for any loss or damage occasioned 
by the contractor in the course of any operations carried out by him for the purpose of 
complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract value thereof, 
or such additional sum as may be specified together with the materials for incorporation 
in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Consultant / consultant the policy if insurance and the receipts for 
payment of the current premiums.  

 
32.0 Damage to Persons and Property 
 The contractor shall, except if and so far as the contract provides otherwise indemnify 

the SBI/ - against all losses and claims in respect of injuries or damages to any person 
or material or physical damage to any property whatsoever which may arise out of or in 
consequence of the execution and maintenance of he works and against all claims 
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proceedings, damages, costs, charges and expenses whatsoever in respect of or in 
relation thereto except any compensation of damages for or with respect to:   

a. The permanent use or occupation of land by or any part thereof.  
b. The right of SBI/ - to execute the works or any part thereof on, over, under, in or through 

any lands. 
c. Injuries or damages to persons or properties which are unavoidable result of the 

execution or maintenance of the works in accordance with the contract. 
d. Injuries or damage to persons or property resulting from any act or neglect of the SBI 

their agents, employees or other contractors not being employed by the contractor or for 
or in respect of any claims, proceedings, damages, costs, charges and expenses in 
respect thereof or in relation thereto or where the injury or damage was contributed to by 
the contractor, his servants or agents such part of the compensation as may be just and 
equitable having regard to the extent of the responsibility of the SBI/ -, their employees, 
or agents or other employees, or agents or other contractors for the damage or injury.   

 
33.0 Contractor to Indemnify SBI 

The contractor shall indemnify SBI against all claims, proceedings, damages, costs, 
charges and expenses in respect of the matters referred to in the matters referred to in 
the provision sub-clause 26.2 of this clause. 
 

34.0   Contractor’s Superintendence 
 The contractor shall fully indemnify and keep indemnified the SBI/ - against any action, 

claim, or proceeding relating to infringement or use of any patent or design or any 
alleged patent or design rights and shall pay any royalties which may be payable in 
respect of any article or part thereof included in the contract. In the event of any claim 
made under or action brought against SBI/ - in respect of such matters as aforesaid the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at 
his own expenses to settle any dispute or to conduct any litigation that may arise there 
from, provided that the contractor shall not be liable to indemnify the SBI/ - if the 
infringement of the patent or design or any alleged patent or design right is the direct 
result of an order passed by the Consultant / Consultant in this behalf.   

 
35.0    Third Party Insurance  

Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 
for any material or physical damage, loss or injury which may occur to any property 
including that of SBI/ SBI, or to any person, including any employee of the SBI/ SBI, by 
or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the mattes referred to in the provision to clause 26.0 thereof.     
 

36.0   Minimum amount of Third Party Insurance 
Such insurance shall be effected with an insurer and in terms approved by the SBI/ SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
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below. The contractor shall, whenever required. Produce of the Architect / consultant the 
policy or policies of insurance cover and receipts for payment of the current premiums.  

36.1  The minimum insurance cover for physical property, injury, and death is Rs. 5 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence 
contractor will pay additional premium necessary to make insurance valid for four 
occurrences always.  

36.2 Accident or Injury to Workman 
The SBI/ SBI shall not be liable for or in respect of any damages or compensation 
payable at law in respect or in consequence of any accident or injury to any workmen or 
other person in the employment of the contractor or any sub-contractor, save and except 
an accident or injury resulting from any act or default of the SBI/ SBI or their agents, or 
employees. The contractor shall indemnify and keep indemnified SBI/ SBI against all 
such damages and compensation, save and except as aforesaid, and against all claims, 
proceedings, costs, charges and expenses whatsoever in respect thereof or in relation 
thereto.  

36.3 Insurance against Accidents etc. to Workmen 
The contractor shall insure against such liability with an insurer approved by the SBI/ SBI 
during the whole of the time that any persons are employed by him on the works and 
shall, when required, produce to the architect / consultant such policy of insurance and 
receipt for payment of the current premium. Provided always a that, in respect of any 
persons employed by any sub-contractor the contractor’s obligation to insure as 
aforesaid under this sub-clause shall be satisfied if the sub contractor shall be insured 
against the liability in respect of such persons in such manner that SBI/ SBI in 
indemnified under the policy but the contractor shall require such sub-contractor to 
produce to the Architect / Consultant when such policy of insurance and the receipt for 
the payment of the current premium. 

36.4 Remedy on Contractor’s failure to Insure: 
If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and 
in any such case the SBI/ SBI may effect and keep in force any such insurance and pay 
such premium or premiums as may be necessary for that purpose and from time to time 
deduct the amount so paid by the SBI as aforesaid from any amount due or which may 
become due to the contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In respect of such 
default, the employer shall be entitled to deduct from any sums payable to the contractor 
the amount of any damages costs, charges, and other expenses paid by the SBI/ SBI 
and which are payable by the contractors under this clause. The contractor shall upon 
settlement by the insurer of any claim made against the insurer pursuant to a policy 
taken under this clause, proceed with due diligence to rebuild or repair the works 
destroyed or damaged. In this event all the monies received from the insurer in respect 
of such damage shall be paid to the contractor and the contractor shall not be entitled to 
any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 
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37.0  Commencement of Works: 
The date of commencement of the work will be reckoned as the date of handing over 
site or three days from the date of issue of letter of acceptance of the tender by the SBI 
whichever is later. 

38.0 Time for Completion 
Time is essence of the contract and shall be strictly observed by the contractor. The 
entire work shall be completed within a period of 30 days from the date of 
commencement. If required in the contract or as directed by the Architect / Consultant. 
The contractor shall complete certain portions of work before completion of the entire 
work. However the completion date shall be reckoned as the date by which the whole 
work is completed as per the terms of the contract.  

39.0 Extension of Time 

If, in the opinion of the Architect/consultant, the work be delayed for reasons beyond the 
control of the contractor, the Architect/consultant may submit a recommendation to the 
SBI/ SBI to grant a fair and reasonable extension of time for completion of work as per 
the terms of contract. If the contractor needs an extension of time for the completion of 
work or if the completion of work is likely to be delayed for any reasons beyond the due 
date of completion as stipulated in the contract, the contractor shall apply to the SBI/ SBI 
through the Architect / Consultant in writing in detail and his justification if any, for the 
delays. The Architect/Consultant shall submit their recommendations to the SBI in the 
prescribed format for granting extension of time. While granting extension of time the 
contractor shall be informed the period-extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and 
duly sanctioned extension of time by the SBI/ SBI the provision of liquidated damages as 
stated under clause10.0 of Instructions to the Tenderers shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date of 
completion irrespective whether the extension is granted or not. 

 

40.0 Rate of Progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, 
manner and speed of execution and maintenance of the works are to be of a kind and 
conducted in a manner to the satisfaction of the Architect / Consultant should the rate of 
progress of the work or any part thereof be at any time be in the opinion of the Architect / 
consultant too slow to ensure the completion of the whole of the work by the prescribed 
time or extended time for completion the Architect / Consultant to expedite progress so 
as to complete the works by the prescribed time or extended time. Such communications 
from the Architect / Consultant neither shall relieve the contractor from fulfilling 
obligations under the contract nor will he be entitled to raise any claims arising out of 
such directions. 

 

41.0 Work during Nights and Holidays 
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Subject to any provision to the contrary contained in the contract no permanent work 
shall save as herein provided be carried on during the night or on holidays without the 
permission in writing of the Architect/ Consultant, save when the work is unavoidable or 
absolutely necessary for the saving of life or property or for the safety of the work in 
which case the contractor shall immediately advise the Architect/ consultant. However 
the provisions of the clause shall not be applicable in the case of any work which 
becomes essential to carry by rotary or double shifts in order to achieve the progress 
and quality of the part of the works being technically required / continued with the prior 
approval of the Architect/ Consultant at no extra cost to the SBI/ SBI.  

All work at night after obtaining approval from competent authorities shall be carried out 
without unreasonable noise and disturbance.  

42.0  No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI/ SBI shall decide to abandon or reduce the 
scope of work for any reason whatsoever and hence not required the whole or any part 
of the work to be carried out. The Architect / Consultant shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly, in the matter. The 
contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the 
execution of the work fully but which he did not derive in consequence of the foreclosure 
of the whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of materials 
actually and bonafide brought to the site of the work by the contractor and rendered 
surplus as a result of the abandonment, curtailment of the work or any portion thereof 
and then taken back by the contractor, provided however that the Architect / consultant 
shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.  

In case of such stores having been issued for SBI/ SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the custody of 
the contractor and in this respect the decision of Architect / consultant shall be final. 

43.0 Suspension of Work 

i) The contractor shall, on receipt of the order in writing of the Architect/ consultant 
(whose decision shall be final and binding on the contractor) suspend the progress of 
works or any part thereof for such time and in such manner as Architect/ consultant 
may consider necessary so as not to cause any damage or injury to the work already 
done or endanger the safety thereof for any of following reasons.  

a) One account any default on the part of the contractor, or 

b) for proper execution of the works or part thereof for reasons other then the default of the 
contractor, or for safety of the works or part thereof.  
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c) The contractor shall, during such suspension, properly protect and secure the works to 
the extent necessary and carry out the instructions given in that behalf by the Architect / 
consultant.  

ii) If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the contractor 
shall be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account.  

44.0  Action when the whole Security Deposit is forfeited 

In any case in which under any clause or clauses of this contract, the Contractor shall 
have rendered himself liable to pay compensation amounting to the whole of his security 
deposit the Architect / consultant shall have the power to adopt any of the following 
course as they may deem best suited to the interest of the SBI/ SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the 
Architect / consultant shall be conclusive evidence) and in which case the security 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI/ SBI.  

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any 
part of the work, debiting the contractor with the cost of the labour and materials (the 
cost of such labour and materials as worked out by the Architect /Consultant shall be 
final and conclusive against the contractor) and crediting him with the value of the work 
done, in all respects in the same manner and at the same manner and at the same rates 
as if it had been carried out by the contractor under the terms of this contract the 
certificate of Architect / Consultant as to the value of work done shall be final and 
conclusive against the contractor.  

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, to give it to another contractor to complete in which case 
any expenses which may be incurred in excess of the sum which would have been paid 
to the original contractor, if the whole work had been executed by him (of the amount of 
which excess the certificates in writing of the Architects / Consultant shall be final and 
conclusive) shall be borne by original contractor and may be deducted from any money 
due to him by SBI/SBI under the contract or otherwise, or from his security deposit or the 
proceeds of safe thereof, or sufficient part thereof. In the event of any of above courses 
being adopted by the SBI/ SBI the contractor shall have no claim to compensation for 
any loss sustained by him by reasons of his having purchased or procured any material 
or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the  

performance of the contract and in case the contract shall be rescind under the provision 
aforesaid, the contractor shall not be entitled to recover or to be paid any sum or any 
work thereto for actually performed under this contract, unless, and until the Architect / 
consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified.  

 

45.0 Owner’s Right to Terminate the Contract 



M/s GTAPL                                                 Page 37 of 63                    Seal & Signature of Bidder / 
Contractor 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be 
adjusted an insolvent or being an incorporated company shall have an order for compulsory 
winding up voluntarily or subject to the supervision of Govt. and of the Official Assignee of 
the liquidator in such acts of insolvency or winding up shall be unable within seven days after 
notice to him to do so, to show to the reasonable satisfaction of the Architect/ Consultant the 
at the is able to carry out and fulfill the contract, and to give security therefore if so required 
by the Architect/ consultant.   

Or if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be attached by or on 
behalf of any of the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI/ SBI through 
the Architect / consultant or shall charge or encumber this contract or any payment due to 
which may become due to the contractor thereunder: 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these 
conditions suspended the progress of the works for days after receiving from the SBI 
through the Architect / Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within 
seven days after written notice from the SBI/ SBI through the Architect/ Consultant that 
the said materials were condemned and rejected by the Architect/ Consultant under 
these conditions; or has neglected or failed persistently to observe and perform all or 
any the acts, matters or things by this contract to be observed and performed by the 
contractor for seven days after written notice shall have been given to the contractor to 
observe or perform the same or has to the determent of good workmanship or indefiance 
of the SBI’s or Architect’s/ Consultant’s instructions to the contrary subject any part of 
the contract. Then and in any of said cases the SBI/ SBI and or the Architect / 
Consultant, may not withstanding any previous waiver, after giving seven days notice in 
writing to the contractor, determine the contract, but without thereby affecting the powers 
of the SBI or the Architect / Consultant or the obligation and liabilities of the contractor 
the whole of which shall continue in force as fully as if the contract had not been so 
determined and as if the works subsequently had been executed by or on behalf of the 
contractor. And further the SBI/ SBI through the Architect / consultant their agents or 
employees may enter upon and take possession of the work and all plants, tools, 
scaffoldings, materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in carrying 
on and completing the work or by engaging any other contractors or persons to complete 
the work and the contractor shall not in any was interrupt or do any act, matter or thing to 
prevent or hinder such other contractor or other persons employed for completing and 
finishing or using the materials and plant for the works.   
When the works shall be completed or as soon thereafter as convenient the SBI or the 
architect / consultant shall give a notice in writing to the contractor to remove his surplus 
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materials and plants and should the contractor fail to do so within 14 days after receipt 
thereof by him the SBI/ SBI sell the same by public auction after due publication, and 
shall adjust the amount realized by such auction. The contractor shall have no right to 
question any of the act of the SBI/ SBI incidental to the sale of the materials etc.  

46.0   Certificate of Payment 
The contractor shall be entitling under the certificates to be issued by the Architect/ 
Consultant to the contractor within 14 working days from the date of certificate to the 
payment from SBI/ SBI from time to time. The SBI/ SBI shall recover the statutory 
recoveries towards Income tax, Work contract tax as per the prevailing bye laws and 
other dues including the retention amount from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant during the 
progress of works or completion shall not have effect as certificate of satisfaction or 
relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the work or any 
part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections required in 
previous certificate.   

The SBI/ SBI shall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual measurements and 
property recorded in the measurement books 

The contractor shall not submit interim bills when the approximate value of work done by 
him is less than Rs. 18 lacs and maximum 1 bill shall be submitted. 

The final bill may be submitted by contractor within a period of one month from the date 
of virtual completion and Architect/ Consultant shall issue the certificate of payment 
within a period of two months. The SBI shall pay the amount within a period of three 
months from the date of issue of certificate provided there is no dispute in respect of 
rates and quantities. 

The contractor shall submit the interim bills in the prescribed format with all details. 

 

47.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to 
the meaning of the specifications, design, drawings and instructions herein before 
mentioned and as to the quality of workmanship or materials used on the work or as to 
any other question, claim, right, matter or thing whatsoever in any way arising out of or 
relating to the contract, designs, drawings, specifications, estimates, instructions, orders 
or those conditions or otherwise concerning the work or the execution or failure to 
execute the same whether arising during the progress of the work or after the 
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cancellation, termination, completion or abandonment thereof shall be dealt with as 
mentioned hereinafter. 

ii) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect 
or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the contractor 

shall forthwith give notice in writing of his claim, or dispute to the AGM P & E, SBI, LHO 
building, P & E department (5th floor), Sansad Marg, New Delhi- 110001  and endorse 

a copy of the same to the Architect, within 30 days from the date of disallowance 
thereof or the date of deduction or recovery.  The said notice shall give full particulars of 
the claim, grounds on which it is based and detailed calculations of the amount claimed 
and the contractor shall not be entitled to raise any claim nor shall the Bank be in any 
way liable in respect of any claim by the contractor unless notice of such claim shall 

have been given by the contractor to the AGM P & E, SBI, LHO building, P & E 
department (5th floor), Sansad Marg, New Delhi- 110001 in the manner and within the 

time as aforesaid.  The contractor shall be deemed to have waived and extinguished all 

his rights in respect of any claim not notified to the AGM P & E, SBI, LHO building, P & E 
department (5th floor), Sansad Marg, New Delhi- 110001  in writing in the manner and 

within the time aforesaid. 

iii) AGM P & E, SBI, LHO building, P & E department (5th floor), Sansad Marg, New Delhi- 
110001 shall give his decision in writing on the claims notified by the contractor.  The 

contractor may within 30 days of the receipt of the decision of the AGM P & E, SBI, LHO 
building, P & E department (5th floor), Sansad Marg, New Delhi- 110001  submit his 

claims to the conciliating authority namely Regional Manager, AGM P & E, SBI, LHO 
building, P & E department (5th floor), Sansad Marg, New Delhi- 110001, for 

conciliation along with all details and copies of correspondence exchanged between 
him and the Regional Manager. 

iv) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to 
the concerned Chief General Manager of the Bank for appointment of an arbitrator to 
adjudicate the notified claims failing which the claims of the contractor shall be deemed 
to have been considered absolutely barred and walved. 

v) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the differences 
arising out of the notified claims of the contractor as aforesaid and all claims of the 
Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 
appointed by the Chief General Manager of the Bank,  It will also be the objection to 
any such appointment that the Arbitrator so appointed is a Bank Officer and that he had 
to deal with the matters to which the Contract relates in the course of his duties as Bank 
Officer.  If the arbitrator so appointed is unable or unwilling to act or resigns his 
appointment or vacates his office due to any reason whatsoever another sole arbitrator 
shall be appointed in the manner aforesaid by the Chief General Manager of the 
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Bank, Such person shall be entitled to proceed with the reference from the stage at 
which it was left by his predecessor. 
It is a term of this contract that the party invoking arbitration shall give a list of disputes 
with amounts claimed in respect of each dispute along-with the notice for appointment 
of arbitrator. 

It is also a term of this contract that no person other than a person appointed by Chief 
General Manager of the Bank, as aforesaid should act as arbitrator. 

 The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 

It is also a term of the contract that if any fees are payable to the arbitrator these shall 
be paid equally by both the parties.  However, no fees will be payable to the arbitrator if 
he is a Bank Officer. 

It is also a term of the contract that the arbitrator shall be deemed to have entered on 
the reference on the date he issues notice to both the parties calling them to submit 
their statement of claims and counter statement of claims.  The venue of the arbitration 
shall be such place as may be fixed by the arbitrator in his sole discretion.  The fees, if 
any, of the arbitrator shall, if required to be paid before the award is made and 
published, be paid half and half by each of the parties.  The cost of the reference and of 
the award (including the fees, if any of the arbitrator) shall be in the discretion of the 
arbitrator who may direct to any by whom and in what manner, such costs or any part 
thereof, shall be paid and fix or settle the amount of costs to be so paid. 

48.0    Water Supply 

The contractor shall make his own arrangements for water required for the work and 
nothing extra will be paid for the same. This will be subject to the following conditions.  

That the water used by the contractor shall be fit for construction purposes to the 
satisfaction of the Architect / Consultant. 

The contractor shall make alternative arrangements for the supply of water if the 
arrangement made by the contractor for procurement of water in the opinion of the 
Architect/ Consultant is unsatisfactory.  

The contractor shall construct temporary well / tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The 
contractor has to make his own arrangement for drawing and distributing the water at his 
own cost. He has to make necessary arrangements. To avoid any accidents or damages 
caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore 
the ground to its original conditions after wells are dismantled on completion of work or 
hand over the well to the SBI without any compensation as directed by the SBI/ 
Architect/ Consultant. 
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49.0   Power Supply 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his own 
cost. The cost of running and maintenance of the plants are to included in his tender 
prices. He shall pay all fees and charges required for the power supply and include the 
same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required.  

 

50.0  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site shall be the 
property of SBI and shall be handed over to Bank immediately.  

 

51.0  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, 
the measurement will be on the net quantities or work produced in accordance with up to 
date. Rules laid down by the Bureau of Indian Standards. In the event any dispute / 
disagreement the decision of the Architect / consultant shall be final and binding on the 
contractor.  

 

52.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed Performa at site of 
work and should produce the same for inspection of SBI/ SBI/ Architect/ Consultant 
whenever desired by them. The contractor shall also maintain the records / registers as 
required by the local authorities / Govt. form time to time.  

i) Register for Cement / Paint / Lead / Specific Materials 

ii) Register for Steel 

iii) Register for Secured Advance  

iv) Register for Bulkage of Sand 

v) Register for Silt Test  

vi) Register for Sieve Analysis for Fine Aggregate 

vii) Register for Sieve Analysis for Course Aggregate 

viii) Register for Slump Test. 

ix) Register for Concrete Cube Test. 

x) Register for Hindrance to Work. 

xi) Register for Consumption of Cement 



M/s GTAPL                                                 Page 42 of 63                    Seal & Signature of Bidder / 
Contractor 
 

xii) Register for Running Account Bill 

xiii) Register for Labour 

53.0 Force Majeure 

a) Neither contractor nor SBI/ SBI shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by event such as butnot to war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of god or for 
any other cause beyond the reasonable control of the party affected or prevented or delayed. 
However a notice is required to be given within 30 days from the happening of the even with 
complete details, to the other party to the contract, if it is not possible to serve a notice, within 
the shortest possible period without delay. 

b) As soon as the cause of force majeure has been removed the party whose ability to perform 
its obligations has been affected, shall notify the other such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

c) From the date of occurrence of a case of force majeure obligations of the party affected 
shall be suspended during the continuance of any inability so caused. With the cause itself 
and inability resulting there from having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the 
period of delay occasioned by such events. 

d) Should one or both parties be prevented from fulfilling the contractual obligations by a state 
of force majeure lasting to a period of 6 months or more the two parties shall each other to 
decide regarding the future execution of this Agreement. 

 
54.0 Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall 
comply with the provision of all labour legislation including the latest requirements of all the 
Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contact labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (Amended) 
vi) Industrial employed (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1963 and any other 

modifications 
viii) Employees’ provided fund and miscellaneous provisions Act 1952 and 

amendment thereof. 
ix) Shop and establishment act 
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x) Any other act or enactment relating thereto and rules framed there under from 
time to time. 
 

55.0 Accidents 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect / consultant. 
The contractor shall also such report immediately to the competent authority whenever such 
report is required to be lodged by the law and take appropriate actions thereof. 

 

 

 
Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 
 
1.0 Scope of Work 

The scope of work is to carry out “Interior Furnishing & Allied Civil works for AO-6, 
Noida at SBILD Campus, Sector – 62, Noida” 
 

2.0 Address of Site 
The site is located at SBILD Campus, Sector – 62, Noida. 

 

3.0 Dimension and Levels 
 All dimensions and levels shown on the drawing shall be verified by the contractor on the 

site and he will be held responsible for the accuracy and maintenance of the entire 
dimension and the levels. Figured dimensions are in all cases to be accepted and no 
dimension shall be scaled. Large-scale details shall take precedence over small – scale 
drawing. In case of discrepancy the contractor shall ask for clarification from the 
Architect / Consultant before proceeding with the work. 

 
4.0 Notice of Operation 
 The contractor shall not carry out any important operation without the consent in writing 

from the Architect / Consultant. 
 
5.0 Construction Records 
 The contractor shall keep and provide to the Architect/ Consultant full and accurate 

records of the dimension and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as constructed. 

 
6.0 Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect/ Consultant such 
supports as may be required to protect effectively all structures and protective guards to 
trees which may be endangered by the execution of the works or otherwise take such 
permanent measures as may be required by the Architect to protect the trees and 
structures. 
 

7.0 Temporary Works 
Before any temporary works are commenced, the contractor shall submit at least 7 days 
in advance to the architect/ consultant for approval complete drawings of all temporary 
works he may require for the execution of the works. The contractor shall carry out the 
modifications relating to strength, if required by the Architect/ Consultant may require in 
accordance with the conditions of contract at his own cost. The contractor shall be solely 
responsible for the stability and safety of all temporary works an unfinished works and 
for the quality of the permanent works resulting from the arrangement eventually 
adopted for their execution. 
 

8.0 Temporary Roads 
The contractor shall provide access roads to the site from the nearest main road at no 
extra cost and as directed by the Architect/ Consultant.  The contractor shall also 
responsible for proper maintenance of this access road and would take all care to see 
that existing services, if any, are maintained in working order at his own cost.  The laying 
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and maintaining the temporary roads within the site area shall be the contractor’s 
responsibility and the contractor shall take such measures that are necessary and as 
directed by the Architect/ Consultant. 
 

9.0 Water, Power and Other Facilities 
a) The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers.  If necessary, the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose.  The SBI/ SBI will not be liable to pay any charges in connection with the 
above. 

 The rate quoted in the tender shall include the expenses for obtaining and maintaining 
power connections and shall pay for the consumption charges. 

 The contractors for other trades directly appointed by the SBI/ SBI shall be entitled to 
take power and water connections from the temporary water and power supply 
obtained by the contractor.  However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges at 
mutually agreed rates between them.  All municipal charges for drainage and water 
connection for construction purposes shall be borne by the contractor and charges 
payable for permanent connections, if any, shall be initially paid by the contractor and 
the SBI will reimburse the amount on production of receipts. 

 
b) The SBI/ SBI as well as the Architect / Consultant shall give all possible assistance to 

the contractors to obtain the requisite. 
 

c) Permission from the various authorities, but the responsibility for obtaining the same 
in time shall be of the contractor. 

 
10.0 Office Accommodation 
a) The contractor shall provide and maintain all necessary offices, workshops, stores, 

shelters, sanitary facilities, canteens and other temporary structures for themselves in 
connection with the work at the site own cost after getting the approval from the architect 
/ consultant. 

b) All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or at any other earlier date as directed by the architect / 
consultant. 
All the expenses for obtaining statutory approvals and maintenance of the above 
facilities as well as running expense shall be borne by the contractor at no extra cost.  It 
is also the responsibility of the contractor to obtain statuary approvals for providing the 
above facilities.   

11.0 Facilities for Contractors’ Employees 
 The contractor shall make his own arrangement for the housing and welfare of his staff 

and workmen including adequate drinking water facilities. The contractor shall also make 
his arrangements at his own cost for transport where necessary for his staff and 
workmen to and from site of work at his own cost. 

12.0 Lighting of Works 
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 The contractor shall at all times provide adequate and approved lighting as required for 
the proper execution and supervision and inspection of works. 

 
13.0 Fire Fighting Arrangements 

i) The contractor shall at all times provide suitable arrangements for the fighting at 
his own cost. For this purpose he shall provide requisite number of fire 
extinguishers and adequate number of buckets, some of which are of be always 
kept filed with sand and some with water. These equipment shall be provided 
atsuitable prominent and easily accessible places and shall be properly 
maintained. 
 

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by the 
contractor at his own cost and to the approval of the relevant authorities. The 
contractor shall make the following arrangements at his own cost but not limited 
to the following :   

 
 

a) Proper handling, storage and disposal of combustible materials and waste. 
b) Worked operations which can create fire hazards. 
c) Access for the fire fighting equipment’s. 
d) Types, number and location of containers for the removal of surplus 

materials and rubbish. 
e) Type size, number and location of fire extinguishers or other firefighting 

equipment. 
f) General housekeeping. 

 
 

14.0 Site Order Book 
 A site order book shall be maintained at site for the purpose of quick communication 

between the Architect/ Consultant. Any communication relating to the works may be 
conveyed through Records in the site order book. Such a communication from one party 
to the other shall be deemed to have been adequately served in terms of contract. Each 
site order book shall have machine numbered pages in triplicate and shall carefully 
maintained and preserved by the contractor and shall be made available to the Architect/ 
Consultant as and when demanded. Any instruction which the Architect/ Consultant may 
like to issue to the contractor or the contractor may like to bring the Architect/ Consultant 
may like to issue to the Contractor or the Contractor may like to bring to the Architect/ 
Consultant two copies of such instructions shall be taken from the site order book and 
one copy will be handed over to the party against proper acknowledgment and the 
second copy will be retained for their record. 

 
15.0 Site Meetings 
 Site meetings will be held to review the progress and quality evaluation. The contractors 

shall depute a senior representative along with the site representative staff of approved 
sub-contractors and suppliers as required to the site meetings and ensure all follow up 
actions. Any additional review meetings shall be held if required by the Architect/ 
Consultant. 
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16.0 Disposal of Refuse 
 The contractor shall cart away all debris, refuse etc. arising from the work from the site 

and deposit the same as directed by the Architect/ Consultant at his own cost. It is the 
responsibility of the contractor to obtain from the locate authorities concerned to the 
effect that all rubbish arising out of contractor’s activities at the construction site or any 
other off-site activities borrow pits has been properly disposed off. 

 
17.0 Contractor to Verify Site Measurement 
 The contractor shall check and verify all site measurements whenever requested by 

other specialists contractors of other sub contractors to enable them to prepare their own 
shop drawings and pass on the information with sufficient promptness as will not in any 
way delay the works. 

 
18.0 Displaying the Name of the Work 
 The contractor shall put up a name board of suitable size as directed by the Architect/ 

Consultant indicating there in the name of the project and other details as given by the 
Architect/ Consultant at his own cost remove the same on completion of work. 

 
19.0 Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced concrete 
works and got them approved by the Architect/ Consultant well in advance. 
 

20.0 As Built Drawings 
i) For the drawing issued to the contractor by the Architect/Consultant. The Architect / 

Consultant will issue two sets of drawings to the contractor for the item for which some 
changes have been made. From the approved drawings as instructed by the SBI / SBI/ 
Architect / Consultant. The Contractor will make the changes made on these copies and 
return these copies to the Architect/ Consultant for their approval. In case any revision is 
required or the corrections are not properly marked the Architect/ Consultant will point 
out the discrepancies to the contractor. The contractor will have to incorporate these 
corrections and /or attend to discrepancies either on the copies as directed by the 
Architect/ Consultant and resubmit to him for approval. The Architect / Consultant will 
return one copy duly approved by him. 

ii) For the drawings prepared by the Contractor, the Contractor will modify the drawing 
prepared by him wherever the changes are made by the SBI/ SBI Architect/ Consultant. 
And submit two copies of such modified drawings to the Architect/ Consultant for 
approval. The Architect/ Consultant will return one copy of the approved drawing to the 
Contractor.  

 
21.0 Approved Make 
 The Contractor shall provide all materials form the list of approved makes at his own 

cost. The Architect/ Consultant may approve any make / agency within the approved list 
as given in the tender after inspection of the sample / mock up. 

 
22.0 Procurement of Materials 
 The Contractor shall make his own arrangements to procure all the required materials 

for the work. All wastage’s and losses in weight shall be to the contractors account. 
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23.0 Excise Duty, Taxes, Levies etc. 
 The contractors shall pay and be responsible for payment of all taxes except GST, 

duties, levies, royalties, fees cess, or charges in respect of the works including but not 
limited to sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment’s plant and other things required for the contact. All of the 
aforesaid taxes except GST, duties, levies, fees and charges shall be to the contractors 
account and the SBI shall not be required to pay any additional or extra amount on this 
account. Variation of taxes, duty fees, levies etc if any, till completion of work shall be 
deemed to be included in the quoted in the quoted rates and no extra amount on this 
account.  Variation of taxes, duties, fees, levies, etc if any till completion of work shall be 
deemed to be included in the quoted rates and no extra claim on this account will in any 
case be entertained. If a new tax or duty or levy or cess or royalty or octroi is imposed 
under as statue or law during the currency of contract the same shall be borne by the 
contractor. 

 
24.0 Acceptance of Tender 

The SBI/ SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bound to accept the lowest or any tender and the tenderer shall 
have no right to question the acts of the SBI/ SBI. However, the adequate transparency 
would be maintained by the SBI/ SBI. 
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SAFETY CODE 
• First aid appliances including adequate supply of sterlised dressing and cotton wool shall 

be kept in a readily accessible place. 
• An injured person shall be taken to a public hospital without loss of time, in cases where 

the injury necessitates hospitalization. 
• Suitable and strong scaffolds should be provided for workmen for all works that cannot 

safely be done from the ground. 
• No portable single ladder shall be over 8 meters in length. The width between the side 

rails shall not be less than 30 cm (Clear) and the distance between two adjacent rungs 
shall not be more than 30 cm. When a ladder is used an extra mazdoor shall be 
engaged for holding ladder. 

• Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent to fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be one meter. 

• No floor, roof or other part of the structure shall be so overloaded with debris or 
materials as to render it unsafe. 

• Workers employed on mixing and handling material such as asphalt, cement mortar or 
concrete and lime mortar shall be provided with protective footwear and rubber hand-
gloves. 

• Those engaged in welding works shall be provided with welder’s protective eye-shields 
and gloves. 

• I)  No paint containing leads or lead products shall be used except in the form of 
paste or readymade paint. 
ii) The workers should supply suitable facemasks for use when the paint is applied 
in the form of spray or surface having lead paint dry rubbed and scrapped. 

• Overalls shall be supplied by the contractor to the painters and adequate facilities shall 
be provided to enable the working painters to wash during the periods of cessation of 
work. 

• Hoisting machines and tackle used in the works, including their attachments, anchorage 
and supports shall be in perfect condition. 

• The ropes used in hoisting or lowering material or as a means of suspension shall be of 
durable quality and adequate strength and free from defects. 
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SPECIFICATIONS 
 

1. All the works specified and provided for in the schedule and drawing or which may be 
required to be done in order to perform and complete any part there of shall be executed 
in accordance with the technical specification, workmanship, quality control, as 
prescribed (though not enclosed in this document) in the specification & codes, with up 
to date amendments, in the following order:- 

 
a) CPWD/ DSR 

 
b) IS (BIS) Codes 
 

2. All works under this contract (wherever grey cement is used) have to be executed in 
OPC.  
 

3. The quantities given in the tender are approximate. However the payment shall be made 
on the basis of actual measurements taken on site and in conformity with CPWD 
Specification and BIS Codes. It is clarified that all quantities are subject to change and 
no claims whatsoever on this behalf shall be entertained. 
 

4. All materials used in the works shall be of their respective kind and quality specified in 
the tender document or approved by the SBI and/ or Architect and shall comply strictly 
with the requirements of the latest specifications of CPWD and Indian Standard Codes. 

 
5. The work shall be executed and measured as per metric dimensions given in the 

Schedule of Quantities, Drawings etc. (FPS units wherever indicated are for guidance 
only). 
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PROFORMA FOR RUNNING ACCOUNT BILLS 
 
 

C E R T I F I C A T E 
 
 

 
The measurements on the basis of which the above entries for the Running 

Bill_________________  
were made have been taken jointly on _________ and are recorded at pages 

_________________of  
Measurement 

BookNo._____________________________________________________________. 
 

 
 
 
 
Date & Signature of   Date & Signature of    Date & Signature 
Contractor.   Consultant’s Representative              of Site Engineer 
    (Seal)     
 
 
 
 
 
The work recorded in the above mentioned measurements has been done at the site 
satisfactorily as per tender drawings, conditions and specifications. 
 
 
 
 
 
 
CONSULTANT          SITE ENGINEER/ BANK’s ENGINEER 
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RUNNING A/C BILL 

 
Name of Contractor/Agency:  ________________________ 
Name of Work:              ________________________ 
Sr. No. of this Bill:  ________________________ 
No. and Date of Previous Bill. ________________________ 
Reference to Agreement No. ________________________ 
Date of Written Order to Commence.____________________ 
Date of Completion as per Agreement.___________________ 
 
Sr. 
No. 
 
 
 

Item 
descripti
on 
 
 
 

Uni
t 
 
 
 
 

Rat
e  
(Rs.
) 
 
 

 
 

As per 
Tender 
 
 

Upto 
Previous 
R/A Bill 

 

Upto Date 
(Gross) 

 
 

Present 
Bill 

 
 

Remark
s 
 
 
 
 

Qty
.          

Amt
. 
                 
(Rs.
) 
 

Qty.          Amt
. 
                 
(Rs.
) 
 

Qty
.          

Amt
. 
                 
(Rs.
) 
 

Qty
.          

Amt
. 
                 
(Rs.
) 
 

1. 2. 3. 4. 5. 6. 7. 8. 9. 

       
 
 

 
 

     

 
Note:  1.  If Part Rate is allowed for any Item, it should be      

  Net value since 
     Indicated with reasons for allowing such a Rate.      

  Previous Bill. 
 2. If Adhoc Payment is made, it should be mentioned specifically. 
 
            Date & 

Signature of Contractor 
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PERFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
• Name of the Contractor 
• Name of the Work as given in the Agreement 
• Agreement W O 
• Tender Amount 
• Date of Commencement of Work 
• Period allowed for Completion as per Agreement 
• Date of Completion as per Agreement 
• Period for which Extension of Time has been given 

 
    Date  Month                       Year 

• 1st Extension vide Bank’s Letter No 
• 2nd Extension vide Bank’s Letter No 
• 3rd Extension vide Bank’s Letter No 

 
• Reasons for which extensions have been previously given (Copies 

of the previous applications should be attached) 
 

• Period for which extension is applied for and the reasons thereof 
including hindrances, time for extra work assigned, if any etc. 

 
 
 
 
 

Signature of Contractor & Seal 
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PERFORMA OF HINDERANCE REGISTER 
 
 

 Name of Work :    Date of State of Work: 
 

 Name of Contractor:    Period of Completion: 
 

 Agreement No :    Date of Completion: 
 
 

Sr 
No 

Nature of 
Hindrance 

Date of 
occurrence 

of Hindrance 

Date of which 
Hindrance 

was removed 

Period of 
Hindrance 

Signature 
SE / PE 

Remarks 

1 2 3 4 5 6 7 
  

 
     

  
 

     

  
 

     

  
 

     

 
 
 
 
 

SE = Site Engineer 
PE = Project Engineer 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



M/s GTAPL                                                 Page 55 of 63                    Seal & Signature of Bidder / 
Contractor 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

      

      
 
Total Value of Materials at  Site 
 
 
Secured Advance @………………………% of above Value                                                             
B 
 
 
CERTIFIED (I) That the materials mentioned above have actually been brought by the 
contractor to the site of the work and no advance on any quantity of any of this item is 
outstanding on their security, (ii) that the materials are of imperishable nature and are all 
required by the contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 
 
 
Dated         Signature of Site Engineer 

               Preparing the Bill 
 

       
         Designation_______ 

 
                 Dated Signature of 
               Bank’s Consultants 

 
 

(Name of the Consultants) 
         ________________ 
 
Dated                  Signature of Contractor 
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LIST OF APPROVED BRANDS/ MAKES 

One of the following make of the material shall be used. The contractor will have to get the 
sample approved from the Architect/ Bank’s Engineer whose decision shall be binding on the 
contractor. The condition is also applicable for any material, not mentioned in the specification 
or schedule of work. No deviations are allowed in these even during/ after Tender. 
 
 

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
Bell 

2 Ceramic wall Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
Bell 

3 Ceramic floor Tiles 
(antiskid) 

Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient 
Bell 

4 False Flooring                                                   Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion 
Sections  

Jindal/ Hindalco/ MAAN 

8 Commercial/ Fire retardant 
Plywood 

Century/ Greenpanel/ Duro/ Archidply / Green ply 

9 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam 

10 Veneer    Century/ Durian/ Archid/ Duro/ Green 

11 Drawer Sliding/ Patch  
Fittings   

Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ 
Ozone/ Haffelle 

12 Floor Spring/ Door Closer                           Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/ 
Haffelle 

13 Triple Computer Monitor 
Mount/ Stand Arm                           

Vivo/ Dell/ HP  

14 Flush Door                                       Century/ Greenpanel/ Duro 

15 Texture Interior Paint                               Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer 
Drawer                        

EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  
  

Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint              
(Interior and Exterior)   

Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 
Glass Co. Ltd./ Saint Gobain 

19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre/ Gypsum 
board False Ceiling 
  

Armstrong/ Indian Gypsum Board/ Gypro 
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21 ACP Panels/ Sheets 
  

Alubond/ ALU Decor/ Alstrong/ Alstone 

22 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet 
India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas 

24 Corian Corian/ LG/ Luxor Durlax 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 

27 MDF (IS 12406) Greenpanel/ Action Tesa/ Century/Archid 

28 Block board/ ply Green/ Century/ Archid 

 
 
 
 

A. CIVIL & FURNISHING WORKS 
 

SL. 
NO. 

NAME OF MATERIALS MAKE 
 

1 False Flooring                                                   Unifloor/ Flexi Access Floor/ Armstrong 
2 Wooden Laminated Flooring Pergo/ Armstrong/ Vista/ Action Tesa 
3 Aluminum Fittings Jindal/ Hindalco/ MAAN 
4 Aluminum Extrusion Sections  Jindal/ Hindalco/ MAAN 
5 Commercial/ Fire retardant 

Plywood 
Century/ Greenpanel/ Duro/ Archidply / Green ply 

6 Laminates (1.00 mm thk.) Greenlam/ Century/ Aica Sunmica/ Archidlam 
7 Veneer    Century/ Durian/ Archid/ Duro/ Green 
8 Drawer Sliding/ Patch  Fittings  Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma/ Ozone/ 

Haffelle 
9 Floor Spring/ Door Closer                           Godrej/ Hardwyn/ Hyper/ Dorma/ Haffele/ Ozone/ 

Haffelle 
10 Triple Computer Monitor 

Mount/ Stand Arm                           
Vivo/ Dell/ HP  

11 Flush Door                                       Century/ Greenpanel/ Duro 
12 Texture Interior Paint                               Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 
13 Readymade Computer 

Drawer                        
EBCO/ Hettich/ Blum 

14 Paints    Asian/ Nerolac/ Berger/ Dulux 
a)  Cement paint    Snowcem/ Surfacem/ Durocem 
b) Synthetic Enamel Paint                                Asian/ Nerolac/ Berger/ Dulux 
c) Acrylic Emulsion Paint               

(Interior and Exterior)   
Asian/ Nerolac/ Berger/ Dulux 

15 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 
Glass Co. Ltd./ Saint Gobain 

16 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 
17 Mineral Fibre/ Gypsum board Armstrong/ Indian Gypsum Board/ Gypro 
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False Ceiling   
18 ACP Panels/ Sheets   Alubond/ ALU Decor/ Alstrong/ Alstone 
19 Acrylic Sheets Dupondt/ LG/ Sanmati Acrylics/ Acrylic Sheet India/ 

Acry Plus 
20 Vertical/Roller blinds Vista/ MAC/ Hunter Douglas 
21 Acrylic Sheet Corian/ LG/ Luxor Durlax 
22 PU Paint Asian/ Berger/ ICI 
23 Wall Paper Elemento/ Marshel 
24 Block board/ ply Green/ Century/ Archid 
25 Cement (OPC and White) ULTRATECH/ AMBUJA/ ACC/ DALMIA/ SHREE  
26 Steel SAIL/ TATA/ RINL/ RATHI/ GALLANT 
27 Ready Mix Concrete ULTRATECH/ ACC/ NUVOCO 
28 Concrete Admixture PIDILITE/ CICO/ ROFF/SIKA/ FOSROC/ BASF 
29 Ceramic Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 
30 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCO/ Orient Bell 
31 Exterior grade Vitrified PAVIT/ RESTILE/ KAJARIA 
32 Glass Mosaic Tiles PICOLO/ ITALIA/ BISAZZA OR AS 

APPROVED 
33 Flush Door GREEN INDUSTRIES/ CENTURY/ DURO/ EURO 
34 Floor Hardening Compound IRONITE/ FERONITE/ ARDEX ENDURA OR ANY 

BRAND APPROVED BY THE AUTHORITY 
35 Water Proofing Compound/ 

Materials 
PIDILITE/ CICO/ ROFF/ SIKA/ BASF/ FOSROC 

36 Water Proofing Treatment to 
Roof/ Sunken Floor/ 
Basement   

PIDILITE/ SIKA/ BASF/ FOSROC/ STP/CICO 

37 Tile Grout MYK MATICRETE/ ROFF/ PIDILITE/ SIKA 
38 Water Proof Adhesive for Tile 

Fixing 
KAJARIA/ SOMANY/ SIKA/ PIDILITE/ MYK 
LATICRETE 

39 Chequered Tile PAVIT/ UNITILE/ ORIENT BELL 
40 Glazing/ Glass/ Mirror SAINT GOBAIN/ AIS/ MODIGUARD 
41 Mechanical/ Chemical 

Fastener, Rebar Grouting 
HILTI/ FISHER/ WURTH/ KINLONG  

42 Glass Processor FG GLASS INDUSTRY/ ANCHOR GLASS 
INDUSTRY/ GLAZE ARCHITECTURE/ MICO OR 
AS APPROVED 

43 Hardware Fittings & Locks HAFFELE/ GODREJ/ DORMA/ HETTICH/ OZONE/ 
EBCO/ HARRISON/ DORSET 

44 
 

Door Closures & Floor Spring/ 
Sensor 

HAFFELE/ DORMA/ HETTICH/ OZONE 

45 SRI Paint COOLROOF/ ARDEX ENDURA/ EXCEL 
46 Interlocking paver block/ 

Grass Paver Block. 
OMKER/ RP CERAMICS/ SHARDA/ INSTONE/ 
STYLISH OR AS APPROVED 

47 Micro Cell Poly-Carbonate 
Sheet 

DANPALON/ MACROLON/ LEXAN/ GE 

48 Fire Check Door Frame & 
Shutter 

SHAKTI HORMANN/ MPP/ AHURA MAZDA/ IGI/ 
NAVAIR/ BHAVANI FIRE 

49 Fire resistant Glass VETROTEC/ AIS/ SAINT GOBAIN OR AS 
APPROVED 
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50 Pre-coated galvanized sheet TATA BLUE SCOPE/ EVEREST/ JSW  
51 Metal steel Door TATA PRAVESH/ SHAKTI HORMANN OR AS 

APPROVED 
52 Stamp Concrete ACC/ NUVOCO/ RDC 
53 MDF/ HDHMR Board ACTION TESA/ GREEN PANEL/ CENTURY 
54 False Ceiling INDIA GYPSUM/ USG BORAL/ ARMSTRONG 
55 Bricks CLASS DESIGNATION 75 (CPWD APPROVED) 
56 Adhesive FEVICOL/ VAMICOL/ MAHACOL 
57 MS Tubes TATA, JINDAL/ APOLLO/ SURYA 
58 ACP ALSTONE/ ALUCOBOND/ ALUDECOR 
59 WPC Door ALSTONE/ CENTURY/ ECOSTE 
60 Wall Putty ADITYA BIRLA/ ASIAN PAINTS/ JK 
61 Automotive Paint (Duco) DULUX/ ASIAN/ ICI/ BERGER/ NEROLAC 
62 Solar Control Film GARWARE/ 3M/ WURTH/ LUMAR 
63 Levelplast BIRLA/ JK/ WALPLAST 
64 WPC Jaali GLO/ ECOSTE/ ALSTONE/ CENTURY/ 

FLORESTA 
B. SANITARY & PLUMBING WORKS 

 
SL. 
NO. 

NAME OF MATERIALS MAKE 
 

1 Vitreous China Sanitary ware HINDWARE/ PARRYWARE/ KEROVIT/ CERA 
2 Brass Chrome Plated 

Fixtures, Fittings, Accessories 
JAQUAR/ CERA/ HINDWARE/ KEROVIT 

3 Health Faucets JAQUAR/ CERA/ HINDWARE/ KEROVIT 
4 Urinal Sensors JAQUAR/ CERA/ HINDWARE/ KEROVIT 
5 Pressure gauge HGURU/ FIEBIG/ EMERALD 
6 Cast Iron Drainage pipes NECO/ HEPCO OR SIMILAR OTHER ISI MARKED 

APPROVED MAKE 
7 Polypropylene Random, PPR 

pipes & fittings 
SFMC/ VECTUS OR SIMILAR OTHER ISI 
MARKED APPROVED MAKE 

8 UPVC/ PVC/ CPVC pipes SUPREME/ FINOLEX/ ASTRAL/ PRINCE 
9 Brass/ SS ball Valves SANT/ ZOLOTO/ DANFOSS/ ADVANCE 

10 Brass/ Gun metal gate Valves ADVANCE/ NVR/ SANT/ ZOLOTO 
11 Sluice valves KIRLOSKAR/ NVR/ LEHRY 
12 Cast Iron MH Covers NECO/ BIC/ HEPCO 
13 Grating CHILLY/ NEER/ JAINA/ KEROVIT 
14 Pumps GRUNDFOS/ DP/ WILO/ KSB 
15 Stainless Steel Sink NEELKANTH/ NIRALI/ JAINA/ CARYSIL 
16 GI Pipes TATA(M)/ JINDAL/ SURYA PRAKASH 
17 GI Fittings HB/ KS/ UNIK 
18 PVC Water Tank SINTEX/ PATTON/ SUPREME 
19 Water Meter CAPSTAN/ KAYCEE/ ACTARIS 
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BILL OF QUANTITY 
PREAMBLE: 
 

TO BE READ ALONG WITH DRAWINGS. 
 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 
2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 
3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY 

NUMBER OF FLOORS, OR ANY QUANTITY. 
4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 

STANDARD CODES UNLESS OTHERWISE SPECIFIED. 
5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 

QUALITY UNLESS OTHERWISE SPECIFIED. 
6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 

GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE 
FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 
INSTRUCTIONS AND APPROVAL OF THE CONSULTANT/ BANK’S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY 
DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR 
ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING 
WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, 
PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / 
SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 
CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO 
CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 
EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO 
EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 
INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 
CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 
RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 
FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN 
EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS 
WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE 
NOTICE OF THE CONSULTANT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES 
INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. 
THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE 
MARKET ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE 
CONSULTANT. 
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14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH 
ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) (WHITE 
COLOUR AS PER MANUFACTURER’S SPECIFICATIONS ON WOOD / BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE 
SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE 
ON THEIR OWN COST.  
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BILL OF QUANTITIES  
PRICE BID (PART-B)  

 
(Refer annexed file / section in e-tender portal for Bill of Quantities) 
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TENDER DRAWINGS 
 
 
 

(Refer Annexure/ Section in e-tender portal for Tender Drawings) 
 


