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STATE BANK OF INDIA 
 

PREMISES & ESTATE DEPARTMENT 
LOCAL HEAD OFFICE, KOLKATA 

SAMRIDDHI BHAVAN, BLOCK B, 9TH FLOOR, 
1, STRAND ROAD, KOLKATA – 700 001, WEST BENGAL 

 
NOTICE INVITING TENDERS  

FOR 

DESIGN, SUPPLY, INSTALLATION, TESTING, COMMISSIOING & FREE MAINTEANCE (FOR 5 YEARS) OF 10 
KWp CAPACITY GRID CONNECTED SOLAR PHOTOVOLATIC POWER PLANT WITH NET METERING  AT 

THE ROOF TOP OF  
SBI MAYABUNDER BRANCH (Br Code 5902), NORTH ANDAMAN, ANDAMAN & NICOBAR ISLANDS, 

PIN-744204. (BRANCH CONTACT NO. 3192-273221) 
(BANK OWN PREMISES)  

 
 

 Last Date & Time for submission of e-Tender: 20.10.2022 up to 2:00 PM 

Opening of e-Tender: 4.00 PM on 20.10.2022 

 
 

Tender Submitted By: 
Name of Contractor: ………………………………………………………………………………... 

Address: ……………………………………………………………………………………………… 
GSTIN: ………………………………………………………. Date: ………………………………. 

Note: 

1. Only RTSPV Vendors already approved by   SBI, LHO, Kolkata, can participate in this tender. 
Others need not apply. 

2. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-Tendering. 

 
Bidders are requested to submit technical bid as well as price bid in online mode only. No hard copy 
is required to be submitted physically during tender submission except Bank’s Draft for Earnest 
Money Deposit (EMD). Only L1 bidder will be required to submit the signed hard copy of all the 
pages of NIT in due course before issuing work order. 

 

 

*** Vendors are requested to submit only the original copy of EMD along with application letter in 
hard copy on or before scheduled time for Last Date & Time for submission of e-Tender i.e on or 
before 20.10.2022 up to 2:00 PM 



Tender ID: KOL-GC-2022-10-02                                                                  Date: 12.10.2022 
 

Page 2 of 36 
 

NOTICE INVITING e-TENDERS 

SBI, LHO, INVITES e-TENDER FROM THE BANK’S PRE-APPROVED VENDORS FOR DESIGN, SUPPLY AND 
INSTALLATION, TESTING, COMMISSIONING & FREE MAINTEANANCE (FOR 5 YEARS) OF 10KWP 
GRID CONNECTED SOLAR POWER PLANT (WITHOUT BATTERIES) WITH NET METERING SYSTEM AT 
ROOFTOP OF SBI MAYABUNDER BRANCH (Br Code 5902), NORTH ANDAMAN, ANDAMAN & 
NICOBAR ISLANDS THROUGH e-TENDERING  BANK’S PORTAL  
https://www.tenderwizard.com/SBIETENDER. Details of the e-Tender are as under :- 

SI.  Description-1 Description-2 
1 Name & Location of work DESIGN, SUPPLY AND INSTALLATION,TESTING, 

COMMISSIONING & FREE MAINTENANCE(FOR 5 YEARS)  OF 
10KWP GRID CONNECTED SOLAR POWER PLANT 
(WITHOUT BATTERIES) WITH NET METERING SYSTEM AS 
PER TECHNICAL SPECIFICATIONS AS AT ANNEXURE-I & BILL 
OF QUANTITY(BOQ) AS AT ANNEXURE-II AT ROOF TOP OF 
STATE BANK OF INDIA MAYABUNDER BRANCH (Br Code 
5902), NORTH ANDAMAN, ANDAMAN & NICOBAR 
ISLANDS - [BANK OWN PREMISES]. 

2 Scope of work The scope of the work covers the requirements regarding 
design, manufacturing, testing at the manufacturer's works, 
packing & forwarding and delivery up to the site including its 
installation , testing, commissioning & free maintenance(for 5 
years from the date of virtual completion) of 10KWp Rooftop  
solar PV power Plant as specified complete with all accessories , 
fittings and auxiliary equipment as required for efficient and 
trouble free operation as per Annexure-I. The design, 
manufacture and performance of equipment shall fully comply 
with all currently applicable statues, regulation and safety codes 
in the locality where the equipment will be installed. Nothing in 
this specification shall be constructed to relieve the vendor of 
the responsibility. The vendor will take care about roof. 
(Before quoting the price in e-tender, vendor may inspect 
etc. the site  at their own cost) 

3 Tenders shall remain valid for 90 days from the date of opening of tenders. 
4 Time allowed for completion i) 60 days (including Sundays and Holidays) from the Date of 

Issue of the Work Order or the Site Handover Date, whichever 
is later, for supply, installation and commissioning of the solar 
system and another 30 days for commissioning of Net metering 
system liaising with the State DISCOM. 

5 Last date and time of 
submission of tender 

2.00 PM on or before 20.10.2022. 

6 Date & Time of opening of 
Tender 

4.00 PM on 20.10.2022. 
In case the tender opening date is declared as holiday / 
lock-down, the tender will be opened in the next working day at 
the same time. 
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7 Address for submission of 
Tender Document where 
tender will be opened 

At the Office of The Assistant General Manager, (P&E), State 
Bank of India, Local Head Office, Block-B, 9thFloor, 
Samriddhi Bhawan, Kolkata-700001 

8 Earnest Money Deposit 
(EMD) 

Rs. 5,900.00 (Rupees Five Thousand Nine hundred only ). 
by means of Demand Draft (Hard copy  be deposited at the 
office of SBI, P&E Dept, LHO Kolkata in favor of SBI.  payable at 
Kolkata in a sealed envelop on or before upto 2:00PM on 
20.10.2022. 
(Scanned copy of the Demand draft is to be uploaded in the 
e-tender poral) 
Bidders are requested to submit technical bid as well as  
price bid in online mode only except EMD. No hard copy is 
required to be submitted physically during tender 
submission. 

9 Defect liability period 60 months from the date of virtual completion of work. 

10 Liquated Damages 0.5% per week for the delayed period subject to a maximum 
of 5% of contract value 

11 Approximate Estimated cost of 
the project. 

Rs. 5.91 Lakh (Rupees Five lakh  Ninety-One thousand  Only)  
This amount is exclusive of applicable Goods & Services Tax 
(GST), which shall be paid extra as applicable. 

12 Initial Security Deposit (ISD) 2% of contract amount to be submitted by successful tenderer.  
13 Total Security Deposit (TSD) in 

the form of Retention Money 
(RM) 

5% of the final bill amount including ISD. ISD will be retained 
with us for a defect liability period i.e, 60 months from the date 
of virtual completion of the work. No interest will be paid for the 
TSD. 

14 Availability of Tender 
Documents 

Tender documents are to be downloaded from the Bank’s 
website (www.sbi.co.in) or SBI e-Tender Portal 
www.tenderwizard.in/SBIETENDER 

15 For e-Tender related queries Service provider : 
M/s. Antares Systems Limited,  
Registered Office: #24, Sudha Complex,  
3RD  Stage, 3RD  Block, Bangalore – 560079, 
Karnataka. 
Ph.: 080-49352000 / 40482000 
Fax: 080-49352034 
Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 
4604 6611 
Contact Persons: 
(On working days 9 AM to 6 PM) 
1. Mr.Kushal Bose 
Mobile No.: +91 7686913157 
e-Mail: kushal.b@antaressystems.com 
2. Mr. Siddhartha Mondal 
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Mobile No.: +91 967460 8723 
e-Mail:siddharthasundar.m@antaressystems.com 

16 For any details, contact details The Assistant General Manager (P&E) 
State Bank of India 
Premises & Estate Department,  
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 
700 001. Contact No.: 033 – 2243 6677 
e-Mail ID: agmpre.lhokol@sbi.co.in 

17 Deduction of Income Tax and 
GST 

A) TDS on Income Tax/GST will be deducted at source as per 
Govt. Guidelines. 
B) The contractor should comply with the following; 
i. Contractor should have GST Registration Number 
ii. Invoice should specifically/separately disclose the amount of 
GST levied at applicable rate as per GST provision 
iii. Contractor should timely file his GST return in accordance 
with GST provisions to enable the Bank to claim the credit of GST 
paid to the contractor. 

18 For any details, please contact The Assistant General Manager (P&E) 
State Bank of India 
Premises & Estate Department,  
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 
700 001. Contact No.: 033 – 2243 6677 
e-Mail ID: agmpre.lhokol@sbi.co.in 

19 Documents Required to be 
signed , scanned and 
uploaded in the e-Tendering 
website during submission of 
Tender 

1. Signed Copy of Demand Draft amounting to Rs.5900/- as 
EMD.  
 

2. Process Compliance statement as per   Annexure-I and III 
of NIT 

 
3. Signed & Stamped copy of Page 1 to 7 of Technical bid 

i.e NIT.  
 

4. Declaration copy related reading, understanding and 
acceptance of all the pages of NIT 

 
No Hard copy of technical bid as well as price bid have to be 
submitted physically. Technical Bid as well as Price bid is to be 
submitted in online mode only. 
 
*** Vendors are requested to submit only the original copy of EMD 
along with application letter in hard copy on or before scheduled 
time for Last Date & Time for submission of e-Tender i.e on or 
before 20.10.2022 up to 2:00 PM 
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20 Pre-bid Meeting A pre-bid meeting will be held in the office of the 
undersigned at 03:00 PM on 17.10.2022 wherein the bidders 
may seek clarification required by them, if any, relating to 
terms & conditions of the tender. 

21 Corrigendum Corrigenda, if any, is to be followed as published in 
www.tenderwizard.in/SBIETENDER portal only. 

22 Any additional Information The estimated cost as per the Bill Of Quantities (BOQ) uploaded 
in this tender are inclusive of materials, labour, wages, fixtures, 
transportation, installation, all taxes & charges, cost of the 
insurances as specified in the tender, cost towards testing of 
materials supplied, wastages, Octroi, machinery, temporary 
works such as scaffolding, cleaning, overheads, profit , incidental 
charges and all related expenses to complete the work including 
supply & installation of NET Meter/Check Meter . However, GST 
on work value will be paid extra as applicable. 

23 PAYMENT TERMS 1) No Advance Payment will be made.  
2) Payment will be made (deducting 5% Security money  & 

other statutory deductions) after successful supply, 
installation, commissioning with connecting to the State 
Power Grid through NET meter and inspection of Banks 
Engineer/Officials.  

3) However, in case NET metering system is not permissible 
due to State Govt. policy, payment will be made after 
deducting 5% of the approved tendered price in addition to 
5% Security Money(Total 10%).  

4) In due course, NET metering is permissible and as and when 
the same is installed successfully, the 5% deducted money 
against NET metering will be released accordingly.   

5) On expiry of the defect liability period of 60 months from 
the date of virtual completion of the work, the retained 5% 
Security Money will be released, subject to no defect is 
reported during the defect liability period.    

6) Security Money may be released on submission of Bank 
Guarantee amounting to equivalent Security Money. 

7) Statutory Charges, if any, will be reimbursed to the vendor 
against production of departmental receipts. 

We strongly recommend the vendor to study the site condition & work scope before submitting the 
tender. The work shall be strictly executed as per the Bank’s approved policy. Materials to be used for 
execution of the said work are to be approved by the bank prior to use. State Bank of India, Kolkata LHO 
has the right to accept / reject any / all tenders without assigning any reason. 

 

Sd/- 
Assistant General Manager (P&E.) 
SBI, P&E Deptt., LHO Kolkata 
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IMPORTANT NOTES 
(a) All Pre-approved vendors in the specific category are only eligible for submission of e-

tendering for the above-mentioned work. 
(b) Abnormally high tendered price / cost compared to the Bank’s estimated cost may not be 

accepted by the Bank.  
(c) The Bank reserves the right to reject any or all the tenders without assigning any reason 

whatsoever. 
(d) The Bidder is expected to examine all instructions, forms, terms and specifications in the 

bid documents. Failure to furnish all information required as per the Bid Documents or 
submission of bids not substantially responsive to the Bid Documents in every respect will 
be at the bidder’s risk and shall result in rejection of the bid. 

 
(e) In case the date of opening of tenders is declared as a holiday / lock-down, the tenders 

will be opened on the next working day at the same time. Again, corrigendum, if any, 
are to be followed from https://www.tenderwizard.com/ SBI E TENDER. 

 
(f) No conditions other than mentioned in the tender will be considered, and if given they 

will have to be withdrawn before opening of the Price Bid. 
 

(g) Tenders received without EMD shall be summarily rejected, and such tenders shall not be 
allowed to participate in the online price bidding process. 

 
(h) If the bidder (s) has valid MSME Registration, submission of EMD is not mandatory. In 

such cases, valid MSME Registration Certificate [Latest MSME Registration Certificate 
(FY 2022) only will be accepted. MSME Registration certificate in old format will not 
be accepted] is to be submitted in lieu of EMD. 

 
(i) Rates furnished in the Online Price Bid are inclusive of all costs, carriage, allowances, taxes & 

levies, etc., but excludes GST. GST will be paid extra by the Bank on production of GST 
Registration document and on claim as per prevailing rate. 

 
(j) The intending bidders are to quote their offers both figure and word. ( Without GST) 
 
(k
) 

Contractors shall provide all labour and materials, tool and tackles including necessary 
scaffolding for proper execution of the work including curing etc. 

 
(l) 5% of the value of the executed work including EMD and ISD will be retained as 

Security Deposit and will be refunded on satisfactory completion of free maintenance 
period, i.e., 60 (Sixty) months from the date of virtual completion of work. No interest 
shall be payable on retained Security Money. 

 
(
m
) 

Total Estimated Cost shall be inclusive of providing necessary arrangements for satisfactory 
protection of furniture / flooring / electrical fittings / Bank’s any other property during 
execution of the work. 

 
(n
) 

Total Estimated Cost shall be inclusive of cost for disposing debris and any other 
unserviceable materials as per direction and inconformity with the Local or any other 
authority (s) rules. 
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(o
) 

 Total Estimated Cost shall be inclusive of cleaning of floors, making good to damaged floor, 
ceiling, walls, etc., after completion of work. 

 
(p
) 

In case of any poor quality of work or substandard materials used for the purpose, shall be 
replaced as per instructions without any extra cost. 

  
(q
) 

Tenders received without EMD shall be summarily rejected and such tenders shall not be 
allowed to participate in the online price bidding process. For that no communication will be 
made by the Bank. 

(r
) 

Conditional tenders shall be summarily rejected 

(s
) 

If lowest bidder quoted excessive low rates, then the bidder may have to submit 
Demand Draft or BG from any schedule Bank other than State Bank of equal amount 
quoted for the said tender 

 
 

 
 

Sd/- 
AGM (P&E) 
(For & behalf of State Bank) 
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PROCESS COMPLIANCE STATEMENT (ANNEXURE-2) 
(The bidders are required to print this on their company’s letter head and sign, stamped, scan and 
upload in tender portal) 
 
To, 
M/s. Antares Systems Limited 
 

 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR DESIGN, SUPPLY 
AND INSTALLATION,TESTING, COMMISSIONING & FREE MANTENANCE OF 10KWP GRID 
CONNECTED SOLAR POWER PLANT (WITHOUT BATTERIES) WITH NET METERING SYSTEM 
AT ROOF TOP OF STATE BANK OF INDIA MAYABUNDER BRANCH (Br Code 5902), NORTH 
ANDAMAN, ANDAMAN & NICOBAR ISLANDS - [BANK OWN PREMISES]. 
 
 
Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the 
Tender document 
This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI. as well as this document and confirm our 
agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have 
understood the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems Limited,  shall not be liable & 
responsible in any manner whatsoever for  my/our failure to access  & bid on the e-E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack, 
problems with the PC, any other unforeseen circumstances etc. before or during the E- 
tenderingevent. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying 
Authority. 

6) We, here by confirm that we will honour the Bids placed by us during the E-tendering 
process. 

 
              With regards                                                                                                 Date: 
 
 

Signature with company seal  
Name: Company / Organization:   
Designation within Company / 
Organization: Address of Company/ 
Organization: 
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TERMS & CONDITIONS OF THE CONTRACT 

GENERAL INSTRUCTIONS TO THE BIDDERS 
 
1.0 Scope of Work 
Tenders are invited by State Bank of India for the captioned work. 
 
1.1 Site and Its Location: The proposed work is to be carried out at captioned site. 
 
2.0 Tender Documents 
 
2.1 The work has  to be carried out strictly according to the conditions stipulated in tender consisting the following documents and 
the most workmen like manner, 
 

a) General Conditions of Contract 
b) Special Conditions of Contract 
c) Technical Specifications 
d) Drawings 
e) Price Bid 

 
2.2 The above documents shall be taken as complementary and mutually explanatory of one another but in case of ambiguities or 
discrepancies, shall take precedence in the order given below: 
 

a) Price Bid 
b) Drawings 
c) Technical Specifications 
d) Special Conditions of Contract 
e) General Conditions of Contract 

 
2.3 The tender documents are not transferable. 
 
3.0 Site Visit 
The Bidder must obtain himself on his own responsibility and his own expenses all information and data which may be required for 
the purpose of filling this tender document and enter into a contract for the satisfactory performance of the work. The Bidder is 
requested satisfy himself regarding the availability of water, power, transport and communication facilities, the character quality and 
quantity of the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic regulations 
etc; The Bidder will be fully responsible for considering the financial effect of any or all the factors while submitting his tender. 
 
4.0 Earnest Money Deposit (EMD) :- 

4.1 The Bidder are requested to submit the Earnest Money AS SPECIFIED . 

4.2 No interest will be paid on the EMD. 

4.3 EMD of unsuccessful Bidders will be refunded within 30 days of award of Contract on submission of details of Bank Account by 

the bidders. 

4.4 EMD of successful Bidder will be retained as a part of security deposit. 

4.5 The EMD shall stand absolutely forfeited if the Bidder revokes his tender at any time during the period when he is required to 

keep his tender open acceptance by the SBI or after it is accepted by the SBI, the contractor fails to enter into a formal agreement 

or fails to pay the initial security deposit as stipulated or fails to commence the work within the stipulated time. 
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5.0 Initial Security Deposit (ISD) :- 
The successful Bidder will have to submit a sum equivalent to 2% of contract value less EMD through SBI Bank draft or Bankers 
Cheque in favour of The Assistant General Manager(premises & Estate) within a period of 15 days of acceptance of tender. 
 
6.0 Security Deposit :- 
6.1 Total security deposit shall be 5% of contract value as specified. 
6.2 No interest shall be paid to the amount retained by SBI as Security Deposit. 
 
7.0 Signing of Contract Documents 
The successful Bidder shall be bound to implement the contract by signing an agreement and conditions of contract (draft 
agreement attached herewith) within 7 days from the receipt of intimation of acceptance of his tender by SBI. However, the written 
acceptance of the tender by the Bank will constitute a binding agreement between SBI and successful Bidder whether such formal 
agreement is subsequently entered into or not. 
 
8.0 Completion Period as specified. 
 
9.0 Validity of Tender 
Tenders shall remain valid and open for acceptance for a period of three months from the date of E-Tendering Process. If the Bidder 
withdraws his/her offer during the validity period or makes modifications in his/her original offer which are not acceptable to the 
Bank without prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 
 
10.0 Liquidated Damages 
The liquidated damages shall be 0.5% of the accepted tendered cost per week for the delayed period  subject to a maximum of 5% 
of contract value. 
 
11.0 Tendered Rates and Prices 
 
11.1 The Bidders shall quote their price through online submission in the  Price Bid as per the attached BOQ of this tender. The rate 
quoted shall be firm and shall include all costs of labour, material, allowances, taxes if any (other than GST) as may be applicable. 
No extra claims/PVA by any means due to increase rates etc. will be entertained. Bank will only pay GST in addition to quoted rates. 
 
11.2 Rates as bid in the “Price Bid” will be the basis of final order placement. 
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FORM OF TENDER 
To 
The Assistant General Manager (P&E) 
Premises & Estate Department,  
Local Head Office, Kolkata, 
“Samriddhi Bhavan”, Block B, 9th Floor, 1, Strand Road, Kolkata – 700 001. 
Contact No.: 033 – 2243 6677, e-Mail ID: agmpre.lhokol@sbi.co.in 
 
Dear Sir, 
 
DESIGN, SUPPLY AND INSTALLATION,TESTING, COMMISSIONING & FREE MANTENANCE OF 10KWP GRID CONNECTED 
SOLAR POWER PLANT (WITHOUT BATTERIES) WITH NET METERING SYSTEM AT ROOF TOP OF STATE BANK OF INDIA 
MAYABUNDERBRANCH (Br Code 5902), NORTH ANDAMAN, ANDAMAN & NICOBAR ISLANDS - [BANK OWN PREMISES]. 
 
1. I/We refer to the tender notice issued by the Bank for above work at CAPTIONED SITE in connection with the above. 
2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity with the drawings, conditions 
of contract, specifications, percentage offered price in the bill of quantities applicable for all the items uniformly. 
 
3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all aspects of the tender conditions. 
Subject to above, I/We do hereby agree, should this tender be accepted in whole or in part, to: 
 
a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto. 
 
b) Complete the works within 60 days from the date of handing over the site as stipulated in two or three shifts if considered 
necessary by the Bank/Consultant at no extra cost to the Bank. 
 
4. I/We have deposited the Earnest money deposit in the specified A/Cs and also submitted Process Compliance form confirming 
our acceptance of all the tender terms & conditions stipulated in the tender.  I/We note, the Earnest Money Deposit will not bear 
any interest and is liable for forfeiture: 
 
i) If our offer is withdrawn within the validity period of acceptance.  
Or 
ii) If the Contract is not executed within 60 days from the date of receipt of the letter of acceptance. 
Or 
iii) If the work is not commenced within 10 days after issue of work order or handing over of site whichever is later. 
 
5. I/We understand that you are not bound to accept the lowest or any tender you receive. 
 
6. Name of Partners/Directors of our Firm : 
 
i) 
ii) 
iii) 

           Yours faithfully 
 

            Signature: 
Name of Partner/Director of the firm authorized to                              Designation: 
Sign or Name of person having power of attorney to   
sign the contract (Certified true copy of Power of  
Attorney should be attached) 
Signature and address of witness    a) Signature: 

Name: 
Address: 
b) Signature: 
Name:  
Address: 
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 SAMPLE OF ARTICLES OF AGREEMENT 

 

ARTICLES OF AGREEMENT made the…………………………………day of ………………..  between the State Bank of India, a Corporation 
constitute under the State Bank of India Act, 1955 and having its LHO at Dispur, Guwahati and many other places (hereinafter 
referred to as “the OWNER”). 

AND M/s……………………………………………….......…………..having its registered office at  ……………………………………….(hereinafter referred to as 
the ‘Contractor’ of the OTHER PART. 

WHEREAS the Owner is desirous of executing ………………….work at…………………………………….. (hereinafter called the ‘works’) 

 

AND WHEREAS the owner has caused the plans, drawings and specifications, price schedule of quantities of the work to be 
executed at the SBI ………………………..  as per conditions of the contract and special conditions prepared subject to which the offer of 
the Contractor shall be accepted. 

AND WHEREAS the Contractor has deposited with the owner 
Rupees……………………………..………………………………………………………………………………………    as security deposit for the due performance of 
the agreement AND WHEREAS the Owner issued work order therefore to the contractor. 

AND WHEREAS said drawings……………………………………………………………..inclusive of the specifications, priced schedule of quantities, 
condition of contract and special conditions (hereinafter collectively referred to as the said condition) have been signed by the 
parties hereto and the contractor has agreed to execute the works upon and subject to the said conditions. 

 

Agreed to execute upon and subject to the conditions set forth herein and Schedule of Items and quantities general conditions of 
contract, Specification and all correspondences exchanged by or between the parties from the submission of tender till the award of 
work, both letter inclusive, (all of which are collectively hereinafter referred to as “the said condition”) the work shown upon the said 
drawings and/ or described in the said specification and included in the schedule of  items and quantities at the respective rates 
therein at of such other sum as shall become payable there under (Hereinafter referred to as “the said contract amount”). 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the payment to be made to the contractor as hereinafter provided the contractor shall upon and 
subject to the said conditions executed the completed the works shown upon the said drawings etc. and such further 
detailed drawings as may be furnished to the contractor by the said owner through the Architect(if engaged)  as 
described in the said specifications and the said priced schedule of quantities. 

2. The owner will pay to the contractor the sum of 
Rs………………………………………….(Rupees……………………………………………………………………………………….    ), hereinafter call the 
contract sum or such other sum as shall become payable hereunder at the times and in the manner specified in the said 
condition. However, the actual sum will be paid on the actual value of work done, irrespective of the contract sum. 

 
 
3. The plans, agreement and documents above mentioned shall form the basis of this contract and all disputes to be 

decided in the manner prescribed in the conditions attached hereto. 
 
4. The said contract comprises the interior and furniture………………………………………………… works as above mentioned, and 

shall subsidiary works connected therewith within the same site as may be  ordered to be done from time to time by the 
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said Owner even through said works may not be shown on the drawings or described in the said specifications or the 
priced schedule of quantities. 

 
 
5. Notwithstanding what are stated in the special condition, conditions, of contract and hereinafter stated the owner 

reserves to himself the right to alter the drawings and nature of the work and of adding to or omitting any items of works 
from or of having portions of the same carried out departmentally or otherwise and such alternations or variations shall 
be carried out without prejudice to this contact. 

 
 
6. The said condition shall be read and be treated as forming part of this Agreement, and the parties hereto will respectively 

be bound thereby and to abide by and submit themselves to the conditions and perform the same on their part to be 
respectively observed and preferred. 

 
 
7. Any dispute arising under this Agreement shall be referred to the arbitration of a sole arbitrator appointed with consent 

of the Owner and the contractor as indicated in the Article of the general conditions. The award of the arbitrator shall be 
final and binding on both parties. 

 
 
IN WITNESS WHEREOF, the parties hereto have executed these presents the day and year first hereinabove written 
 
WITNESS                                                                     EXECUTANTS 
 
1.                                                                                     1. OWNER 
 
2.                                                                                     2. CONTRACTOR 

 
  

                                                                               Common Seal  
 
In case of the company, the common seal be affixed pursuant to resolution of Board of Directors in accordance with 
Articles of Association of the Company the director etc. as the case may be affixing common seal may be initial in token 
thereof  and also by putting their names. 
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GENERAL CONDITIONS OF CONTRACT 

1.0 Definitions 
“Contract” means the documents forming the tender and the acceptance thereof and the formal agreement executed between State Bank of India 
(Client) and the contractor, together with the documents referred therein including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Bank and all these documents taken together shall be deemed to form one contract and shall be 
complementary to one another. 

 
1.1 In the contract the following expressions shall, unless the context otherwise requires, have the meaning hereby respectively assigned to them. 

 
1.2 “Employer” shall mean State Bank of India (client) having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 

and includes the client’s representatives, successors and assigns. 
 

1.3 ‘The Contractor’ shall mean the name of the contractor undertaking the works and shall include legal personal representative of such individual 
or the composing the firm or company and the permitted assignees of such individual or firms of company. 

 
1.4 The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the ‘Scope of Work” and/or to be executed in 

accordance with the contract and includes materials, apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, 
the obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 
1.5 ‘Engineer’ shall mean the representative of the SBI. 

 
1.6 ‘Drawings’ shall mean the drawings prepared by the employer and issued by the Engineer and referred to in the specifications and any 

modifications of such drawings as may be issued by the Engineer from time to time ‘ 
 

1.7 ‘Contract value’ shall mean the value of the entire work as stipulated in the letter of acceptance of tender subject to such additions thereto or 
deductions there from as may be made under the provision herein after contained. 

 
1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications thereof as may time to time be furnished or 

approved by the employer. 
 

1.9 “Month” means calendar month. 
 

1.10 “Week” means seven consecutive days. 
 

1.11 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 
 

2.0 Language 
The language in which the contract documents shall be drawn shall be in English. All communications by employer & Contractor will be in English 

3.0 Errors, Omissions and Discrepancies 
In case of errors, omissions and/or disagreement between written and scaled dimensions on the drawings or between the drawings and 
specifications etc, the following order shall apply.  

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding one in the specification the former 
shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities of the same item, the latter shall 
be adopted. 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as correct. 
4.0 Scope of Work 
The contractor shall carry out, complete and maintain the said work in every respect strictly in accordance with this contract and with the directions 
of and to the satisfaction of the Employer 

5.0 Letter of Acceptance 
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Within the validity period of the tender the Employer will issue a letter of acceptance by registered post or otherwise depositing at the address of 
the contractor as given in the tender to enter into a Contract for the execution of the work as per the terms of the tender. The letter of acceptance 
shall constitute a binding contract between the Employer and the contractor. 

5.1 Contract Agreement: On receipt of intimation of the acceptance of tender from the Employer the successful Bidder shall be bound to 
implement the contract and within seven days thereof he shall sign an agreement in a non judicial stamp paper of appropriate value. 

6.0 Ownership of drawings: 
All drawings, specifications and copies thereof furnished  by Architects/ Consultants(if engaged) are the properties of the SBI. They are not to be 
used on other work. 

6.1 Detailed drawings and instructions: The Architects/ Consultants(if engaged) shall furnish with responsible promptness additional instructions 
by means of drawings or otherwise necessary for the proper execution of the work. All such drawings and instructions shall be consistent with the 
contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor is to prepare a detailed program schedule including therein the date of start 
and completion of various activities on receipt of the work order and submit the same to  SBI through the Architect/ Consultant(if engaged). 

7.0 Copies of Agreement 
Two copies of agreement/tender document duly signed by both the parties with the drawings shall be handed over to the contractors. 

8.0 Liquidated Damages 
If the contractor fails to complete the work and clear the site including vacating their office on or before the contracted or extended date or 
completion without justification in support of the cause of delay, he may be called upon without prejudice to any other right of remedy available 
under the law to the SBI on account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per week for the delayed 
period, subject to a maximum of 5% of the contract value. 

9.0 Materials, Appliances and Employees 
Unless or otherwise specified the contractor shall provide and  pay for all materials, labour, water, power, tools, equipment transportation and any 
other facilities that are required for the satisfactory execution and completion of the work. Unless or otherwise specified all materials shall be new 
and both workmanship and materials shall be best quality. The contractor shall at all times enforce strict discipline and good order among his 
employees and shall not employ on the work any unfit person or any one not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the SBI/ architect/ consultant he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations 
Permits and license required for the execution of the work shall be obtained by the contractor at his own expenses. The contractor shall give notices 
and comply with the regulations, laws, and ordinances rules, applicable to the contract. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. If the contractor performs any 
act which is against the law, rules and regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal actions arising 
there from. 

11.0 Setting out Work 
The contractor shall set out the work and shall be responsible for the true and perfect setting out of the same and for the correctness of the 
positions, levels, dimensions, and alignment of all parts thereof and get it approved by the bank before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the layout had been approved by the bank the 
contractor shall be responsible for the same and shall at his own expenses rectify such error, if so, required to satisfaction of the SBI. 

12.0 Protection of works and property 
The contractor shall continuously maintain adequate protection. Of all his work from damage and shall protect the SBI’s properties from injury or 
loss arising in connection with contract. He shall make good any such damage, injury, loss, except due to causes beyond his control and due to his 
fault or negligence. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall take all precautions for safety and protections 
of his employees on the work and shall comply with all applicable provisions of Govt. and local bodies safety laws and building codes to prevent 
accidents, or injuries to persons or property on, about or adjacent to his place of work. The contractor shall take insurance covers as per clause 25.0 
at his own cost. The policy may be taken in joint names of the contractor and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of work: 
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The SBI/ Architect /Consultant or their representative shall at all times have access to the work site and / or to the workshop, factories, or other 
places where materials are lying or from where they are obtained and the contractor shall give every facility to the SBI, Architect/ consultant and 
their representatives necessary for inspection and examination and test of the materials and workmanship. No person unless authorized by the SBI 
/architect/consultant and their representatives necessary for inspection and examination and test of the materials and workmanship. No person 
unless authorized by the SBI/architect/consultant except the representative of public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the Chief Technical Examiner’s organization, a wing of 
central Vigilance commission. 

14.0 Assignment and subletting 
The whole of work included in the contract shall be executed by the contractor and he shall not directly entrust and engage or indirectly transfer 
assign or underlet the contract or any part or share thereof or interest therein without the written consent of the Employer and no undertaking shall 
relieve the contractor from the responsibility of the contractor from active superintendence of the work during its progress. 

15.0  Quality of Materials, Workmanship & Test 
All materials and workmanship shall be best of the respective kinds described in the contract and in accordance with architect/consultant(if 
engaged) instructions and shall be subject from time to time to such tests as the SBI/Architect/ Consultant/ may direct at the place of manufacture 
or fabrication or on the site or an approved testing labouratory. The contractor shall provide such assistance, instruments, machinery, labour and 
materials as are normally required for examining measuring sampling and testing any material or part of work before incorporation in the work for 
testing as may be selected and required by the architect/consultant. 

i) Samples: All samples of adequate number, size, shades & pattern as per specifications shall be supplied by the contractor without any extra 
charges. If certain items proposed to be used are of such nature the samples cannot be presented or prepared at the site detailed literature/ test 
certificate of the same shall be provided to the satisfaction of the Architect/consultant. Before submitting the sample/literature the contractor shall 
satisfy himself that the material/ equipment for which he is submitting the sample/ literature meet with the requirement of tender satisfaction. Only 
when the samples are approved in writing by the Architect/consultant the contractor shall proceed with the procurement and installation of the 
particular material/equipment. The approved samples shall be sign by the Architect/ consultant for identification and shall be kept on record at site 
office until the completion of the work for inspection/ comparison at any time. The Architect/consultant shall take reasonable time to approve the 
sample. Any delay that might occur in approving the samples for reasons of its not meeting the specifications or other discrepancies inadequacy in 
furnishing samples of best qualities from various manufacturers and such other aspects causing delay on the approval of the materials/ equipment 
etc. shall be to the account of the contractor. 

ii) Cost of tests: Test provided for in the specifications or BOQ : 
 

a) The cost of making any test shall be borne by the contractor 
 

b) Test not provided for in the Specifications of BOQ :If any test is ordered by the Architect/ consultant /SBI which is either to be carried out 
by an independent person at any place other than the site or the place of manufacture or fabrication of the materials tested or any 
Government/ approved labouratory, then the cost of such test shall be borne by the contractor. 

 
 
 
 
16.0 Obtaining Information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon failure on his part to obtain correct information as 
to any matter affecting the execution of the work nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence 
The contractor shall give necessary personal superintendence during the execution of the works and as long, thereafter, as the Employer may 
consider necessary until the expiry of the defects liability period, stated hereto. 

18.0 Quantities 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in accordance with the Indian Standard Method of 
Measurements and quantities. The rate quoted shall remain valid for variation of quantity against individual item to any extent subject to maximum 
variation of the contract value by 25%. The entire amount paid under Clause 20 hereof as well as amounts of prime cost and provisional sums, if any, 
shall be excluded. 
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ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall be paid on the basis of provisions of clause 
21(e) hereof. 

19.0 Works to be measured 
The Employer may from time to time intimate to the contractor that he required the work to be measured and the contractor shall forthwith attend 
or send a qualified representative to assist the Employer in taking such measurements and calculation and to furnish all particulars or to give all 
assistance required by any of them. The representative of the Employer shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized representative shall sign all the pages of the 
measurement book in which the measurements have been recorded in token of his acceptance. All authorized extra work, omissions and all 
variations made shall be included in such measurements. 

20.0 Variations 
No alteration, omission or variation ordered in writing by the Employer shall vitiate the contract. In case the Employer thinks proper at any time 
during the progress of works to make any alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 
materials to be used therein, the Employer shall give notice thereof in writing to the contractor or shall confirm in writing within seven days of giving 
such oral instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with such notice but the contractor shall 
not do any work extra to or make any alteration or additions to or omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent in writing of the Employer and the value of such extras, 
alterations, additions or omissions shall in all cases be determined by the Employer and the same shall be added to or deducted from the contract 
value, as the case may be. 

21.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the Employer as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following provisions. 

a)  
i) The net rates or prices in the contract shall determine the valuation of the extra work where such extra work is of similar 

character and executed under similar conditions as the work priced herein. 
ii) Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

 
b) The net prices of the original tender shall determine the value of the items omitted, provided if omissions do not vary the conditions 

under which any remaining items of works are carried out, otherwise the prices for the same shall be valued under sub clause (c) 
hereunder. 
 

c) Where the extra works are not of similar character and/or executed under similar conditions as aforesaid or where the omissions vary the 
conditions under which any remaining items or works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Employer of the rate which he intends to charge for such items of work, duly supported by analysis of the rate or 
rates claimed and the Employer shall fix such rate or prices as in the circumstances in his opinion are reasonable and proper, based on the 
market rate. 
 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day work prices at the net rates stated in the 
tender of the BOQ or, if not, so stated then in accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Employer) the workman’s name and materials employed be delivered for 
verifications to the Employer at or before the end of the week following that in which the work has been executed. 
 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from the tender, the contractor shall submit 
rates duly supported by rate analysis worked on the “market rate basis” for material, labour, hire/running charges of equipment and 
wastages etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items shall not be eligible for escalation. 

22.0 Final Measurement 
The measurement and valuation in respect of the contract shall be completed within six months of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the Employer, the contractor shall ensure that the 
following works have been completed to the satisfaction of the Employer. 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and machinery. 
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b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures including labour sheds/camps and constructions 
and other items and things whatsoever brought upon or erected at the site or any land allotted to the contractor by the SBI and not 
incorporated in the permanent works. 
 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the Employer and shall clear, level and dress, 
compact the site as required by the Employer. 
 

d) Shall put the Employer in undisputed custody and possession of the site and all land allotted by the Employer. 
 

e) Shall hand over the work in a peaceful manner to the Employer. 
 

f) All defects/imperfections have been attended and rectified as pointed out by the Employer to the full satisfaction of Employer. 
23.1 Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be entitled to apply to the Employer for the certificate. If 
the Employer is satisfied of the completion of the work, relative to which the completion certificate has been sought, the Employer shall within 
fourteen (14) days of the receipt of the application for virtual completion certificate, issue a VCC in respect of the work for which the VCC has been 
applied. 

23.2 This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities under the contract including the contractor’s 
liability for defects liability period nor shall the issuance of VCC in respect of the works or work at any site be construed as a waiver of any right or 
claim of the SBI against the contractor in respect of works or work at the site and in respect of which the VCC has been issued. 

24.0 Work by other agencies 
The SBI/ Architect consultant reserves the rights to use premises and any portion of the site for execution of any work not included in the scope of 
this contract which it may desire to have carried out by other persons simultaneously and the contractor shall not allow but also extend reasonable 
facilities for the execution of such work. The contractor however shall not be provided any plant or material for the execution of such work except by 
special arrangement with the SBI. Such work shall be carried out in such manner as not to impede the progress of the works included in the contract 

 
25.0 Insurance of Works 
Contractor will have to obtain the following insurance covers for the full tenure of the work to cover risks detailed in the following pares/clauses: 
 

i) Contractor’s All Risk Policy including third party compensation as detailed below. 
 
ii) Workmen Compensation Policy. 

 
25.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in the joint names of the Employer and the 
contractor against all loss or damages from whatever cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the Employer and contractor are covered for the period stipulated in clause 28 of GCC and are also covered 
during the period of maintenance for loss or damage arising from a cause, occurring prior to the commencement of the period of maintenance and 
for any loss or damage occasioned by the contractor in the course of any operations carried out by him for the purpose of complying with his 
obligations under clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such additional sum as may be specified 
together with the materials for incorporation in the works at their replacement value. 
 

b) The constructional plant and other things brought on to the site by the contractor to the replacement value of such constructional plant 
and other things. 
 

c) Such insurance shall be effected with an insurer and in terms approved by the Employer which approval shall not be unreasonably 
withheld and the contractor shall whenever required produce to the Employer the policy of insurance and the receipts for payment of the 
current premiums 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract provides otherwise indemnify the Employer 
against all losses and claims in respect of injuries or damages to any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and against all claims proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto except any compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of Employer to execute the works or any part thereof, on, over, under, in or through any lands. 



Tender ID: KOL-GC-2022-10-02                                                                  Date: 12.10.2022 
 

Page 19 of 36 
 

 
c) Injuries or damages to persons or properties which are unavoidable result of the execution or maintenance of the works in accordance 

with the contract. 
 

d) Injuries or damage to persons or property resulting from any act or neglect of the Employer, their agents, employees or other contractors 
not being employed by the contractor or in respect of any claims, proceedings, damages, costs, charges and expenses in respect thereof 
or in relation thereto or where the injury or damage was contributed to by the contractor, his servants or agents such part of the 
compensation as may be just and equitable having regard to the extent of the responsibility of the Employer , their employees, or agents 
or other employees, or agents or other contractors for the damage or injury. 

25.3 Contractor to indemnify Employer: The contractor shall indemnify the Employer against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause of this clause. 

25.4 The contractor shall fully indemnify and keep indemnified the Employer against any action, claim, or proceeding relating to infringement or use 
of any patent or design or any alleged patent or design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claim made under or action brought against Employer in respect of such matters as aforesaid 
the contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute or to conduct 
any litigation that may arise there from, provided that the contractor shall not be liable to indemnify the Employer if the infringement of the patent 
or design or any alleged patent or design right is the direct result of an order passed by the Consultant in this behalf. 

25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obligations and responsibilities under clause 
26.0 of GCC shall insure against his liability for any material or physical damage, loss, or injury which may occur to any property including 
that of SBI, or to any person, including any employee of the SBI, by or arising out of the execution of the works or in the carrying out of 
the contract, otherwise than due to the matters referred to in the provision to clause 26.0 thereof. 

25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which approval shall not be reasonably withheld and for 
at least the amount stated below. The contractor shall, whenever required, produce to the SBI/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums 

25.5.3 The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence with the number of occurrences 
limited to four. After each occurrence contractor will pay additional premium necessary to make insurance valid for four occurrences 
always. 

 

25.6 Accident or Injury to Workmen 

25.6.1 The Employer shall not be liable for or in respect of any damages or compensation payable at law in respect or in consequence of 
any accident or injury to any workmen or other person in the employment of the contractor or any sub-contractor, save and except an 
accident or injury resulting from any act or default of the Employer or their agents, or employees. The contractor shall indemnify and keep 
indemnified Employer against all such damages and compensation, save and except as aforesaid and against all claims, proceedings, 
costs, charges and expenses whatsoever in respect thereof or in relation thereto 

25.6.2. Insurance against accidents etc to workmen: The contractor shall insure against such liability with an insurer approved by the 
Employer during the whole of the time any person employed by him on the works and shall, when required, produce to the Employer 
such policy of insurance and receipt for payment of the current premium. Provided always that, in respect of any persons employed by 
any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 
have insured against the liability in respect of such persons in such manner that Employer is indemnified under the policy but the 
contractor shall require such sub-contractor to produce to the Employer when required such policy of insurance and the receipt for the 
payment of the current premium. 

25.6.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the insurance referred to above or any 
other insurance which he may be required to effect under the terms of contract, then and in any such case the Employer may effect and 
keep in force any such insurance and pay such premium or premiums as may be necessary for that purpose and from time to time deduct 
the amount so paid by the Employer as aforesaid from any amount due or which may become due to the contractor, or recover the same 
as debt from the contractor. 
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25.6.4. Without prejudice to the other rights of the Employer against contractors, in respect of such default, the employer shall be entitled 
to deduct from any sums payable to the contractor the amount of any damages costs, charges, and other expenses paid by the Employer 
and which are payable by the contractors under this clause. The contractor shall upon settlement by the insurer of any claim made against 
the insurer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the works destroyed or damaged. 
In this event all the monies received from the insurer in respect of such damage shall be paid to the contractor and the contractor shall 
not be entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 
destroyed or damaged. 

26.0 Commencement of Works 
The date of commencement of the work will be reckoned as the recorded date of handing over site or 10 days from the date of issue of letter of 
acceptance of the tender by the Employer whichever is later. 
 
 
 
 
27.0 Time for completion 
Time is the essence of the contract and shall be strictly observed by the contractor. The entire work shall be completed within a period of 60 days 
from the date of handing over the site. If required in the contract or as directed by the Employer, the contractor shall complete certain portions of 
work before completion of the entire work. However, the completion date shall be reckoned as the date by which the whole work is completed as 
per the terms of the contract. 

28.0 Extension of Time 
If, in the opinion of the Employer, the work be delayed for reasons beyond the control of the contractor, Bank to grant a fair and reasonable 
extension of time for completion of work as per the terms of contract. If the contractor needs an extension of time for the completion of work or if 
the completion of work is likely to be delayed for any reasons beyond the due date of completion as stipulated in the contract, the contractor shall 
apply to the Employer in writing immediately and while applying for extension of time he shall furnish the reasons in detail and his justification if 
any, for the delays. While granting extension of time the contractor shall be informed the period extended time which will qualify for levy of 
liquidated damages. For the balance period in excess of original stipulated period and duly sanctioned extension of time by the Employer the 
provision of liquidated damages as stated under clause 8 of GCC shall become applicable. 

29.0 Rate of progress 
Whole of the materials, plant and labour to be provided be the contractor and the mode, manner and speed of execution and maintenance of the 
works are to be of kind and conducted in a manner to the satisfaction of the Architect/ consultant /SBI should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the Architect/ consultant too slow to ensure the completion of the whole of the work by the 
prescribed time for completion the Architect/ consultant /SBI shall thereupon take such steps as considered necessary by the Architect/ consultant 
to expedite progress so as to complete the works the works by the prescribed time or extended time. Such communications from the Architect/ 
consultant /SBI neither shall relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any claims arising of 
such directions. 

30.0 Work during night and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as herein provided be carried on during the night or 
holidays without the permission in writing of Architect/ consultant /SBI, save when the work is unavoidable or absolutely necessary for the saving of 
life of property or for the safety of the work in which case the contractor shall immediately advice the Architect/ consultant. However the provisions 
of the clause shall not be applicable in the case of any work which becomes essential to carry by rotary or double shifts in order to achieve the 
progress and quality of the part of the works being technically required/ continued with the prior approval of the Architect/ consultant/SBI at no 
extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without unreasonable noise and disturbance. 

31.0 No compensation for restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of work for any reason whatsoever and hence not 
required the whole or any work to be carried out. The Architect/consultant shall give notice in writing to that effect to the contractor and the 
contractor shall act accordingly. In the matter, the Contractor shall have no claim to any payment of compensation or otherwise whatsoever, on 
account of any profit or advantage which he might have derived from the execution of the work fully but which he did not derive in consequence of 
the foreclosure of the whole or part of the work. 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and bonafide brought to the site of the work by the 
contractor and rendered    surplus as a result of the abandonment, curtailment of the work or any portion thereof and then taken back by the 
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contractor, provided however that the Architect/ Consultant shall have in such cases the option of taking over all or any such materials at their 
purchase price or a local current rate whichever is less.  

In case of such stores having been issued from SBI stores and returned by the contractor to stores, credit shall be given to him at the rates not 
exceeding those at which were originally issued to the contractor after taking into considerations and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in his respect the decision of Architect /consultant/SBI shall be final. 

32.0 Suspension of work 

i) The contractor shall, on receipt of the order in writing of the SBI (whose decision shall be final and binding on the contractor) suspend the 
progress of works or any part thereof for such time and in such manner as SBI may consider necessary so as not cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons. 

a) On account any default on the part of the contractor, or 

b) For proper execution of the works or part thereof for reasons other than the default of the contractor, or 

c) For safety of the works or part thereof. 
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary and carry out the instructions given in 
that behalf by the Consultant. 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspension. No compensation whatsoever shall be paid on 
this account. 

33.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have rendered himself liable to pay compensation amounting 
to the whole of his security deposit the Employer shall have the power to adopt any of the following course as they may deem best suited to the 
interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Employer shall be conclusive evidence) and in which 
case the security deposit of the contractor shall be forfeited and be absolutely at the disposal of Employee. 
 

b) To employ labour paid by the Employer and to supply materials to carry out the work, or any part of the work, debiting the contractor 
with the cost of the labour and materials (the cost of such labour and materials as worked out by the Employer shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all respects in the same manner and at the same 
manner and at the same rates as if it had been carried out by the contractor under the terms of this contract the certificate of Employer as 
to the value of work done shall be final and conclusive against the contractor. 
 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, out of his hands, and to give it to another 
contractor to complete in which case any expenses which may be incurred in excess of the sum which would have been paid to the 
original contractor, if the whole work had been executed by him (of the amount of which excess the certificates in writing of the Employer 
shall be final and conclusive) shall be borne by original contractor and may be deducted from any money due to him by Employer under 
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the Employer the contractor shall have no claim to compensation for any loss sustained by 
him by reasons of his having purchased or procured any material or entered into any engagements or make any advances on account of, or with a 
view to the execution of the work or the performance of the contract and in case the contract shall be rescinded under the provision aforesaid, the 
contractor shall not be entitled to recover or to be paid any sum or any work thereto for actually performed under this contract, unless, and until the 
Employer will have certified in writing the performance of such work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 

34.0 Bank’s Right to Terminate the Contract 
If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an incorporated company 
shall have an order for compulsory winding up voluntarily or subject to the supervision of Govt and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 
Employer that he is able to carry out and fulfil the contract, and to give security therefore if so required by the Employer. 

Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any payment under this 
contract to be attached by or on behalf of any of the creditors of the contractor. 



Tender ID: KOL-GC-2022-10-02                                                                  Date: 12.10.2022 
 

Page 22 of 36 
 

Or shall assign or sublet this contract without the consent in writing of the Employer through the Consultant or shall charge or encumber this 
contract or any payment due to which may become due to the contractor there under. 

a) Has abandoned the contract; or 
 

b) Has failed to commence the works, or has without any lawful excuse under these conditions suspended the progress of the works for 14 
days after receiving from the Employer written notice to proceed, or 
 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as would enable the works to be 
completed within the time agreed upon, or has failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the Employer that the said materials were condemned and rejected by the Employer under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the acts, matters or things by this contract to be 
observed and performed by the contractor for seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the Employer instructions to the contrary subject any 
part of the contract. Then and in any of said cases the Employer may not withstanding any previous waiver, after giving seven days notice 
in writing to the contractor, determine the contract, but without thereby affecting the powers of the Employer or the obligation and 
liabilities of the contractor the whole of which shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the Employer, their agents or employees may enter 
upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the premises or on the 
adjoining lands or roads, use the same by means of their own employees or workmen in carrying on and completing the work or by 
engaging any other contractors or persons to complete the work and the contractor shall not in any was interrupt or do any act, matter or 
thing to prevent or hinder such other contractor or other persons employed for completing and finishing or using the materials and plant 
for the works. 
When the works shall be completed or as soon thereafter as convenient the Employer shall give a notice in writing to the contractor to 
remove his surplus materials and plants and should the contractor fail to do so within 14 days after receipt thereof by him the Employer 
sell the same by public auction after due publication and shall adjust the amount realized by such auction. The contractor shall have no 
right to question any of the act of the Employer incidental to the sale of the materials etc. 

35.0 Settlement of Disputes and Arbitration 

Except where otherwise provided in the contract all questions and disputes relating to the meaning of the specifications, design, drawings 
and instructions herein before mentioned and as to the quality of workmanship or materials used on the work or as  to any other 
question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, 
estimates, instructions, orders or these conditions or otherwise concerning the work or the execution or failure to execute the same, 
whether arising during the progress of the work or after the cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter : 

i) If the contractor considers that he is entitled to any extra payment or compensation in respect of the works over and above the amounts 
admitted as payable by the Architect(if engaged)  or in case the contractor wants to dispute the validity of any deductions or recoveries 
made or proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give notice in writing of his claim, or 
dispute to the Assistant General Manager (Premises& Estate) and endorse a copy of the same to the Architect(if engaged), within 30 days 
from the date of disallowance thereof or the date of deduction or recovery. The said notice shall give full particulars of the claim, grounds 
on which it is based and detailed calculations of the amount claimed and the contractor shall not be entitled to raise any claim nor shall 
the Bank be in any way liable in respect of any claim by the contractor unless notice of such claim shall have been given by the contractor 
to the Assistant General Manager (Premises& Estate) in the manner and within the time as aforesaid. The contractor shall be deemed to 
have waived and extinguished all his rights in respect of any claim not notified to the Assistant General Manager (Premises& Estate) in 
writing in the manner and within the time aforesaid. 
ii)    The Assistant General Manager (Premises& Estate) shall give his decision in writing on the claims notified by the contractor. The 
contractor may within 30 days of the receipt of the decision of the Assistant General Manager (Premises& Estate) submit his claims to the 
conciliating authority namely the Circle Development Officer  for conciliation along with all details and copies of correspondence 
exchanged between him and the Assistant General Manager (Premises& Estate)  

iii) If the conciliation proceedings are terminated without settlement of the disputes, the contractor shall, within a period of 30 days of 
termination thereof shall give a notice to the concerned Chief General Manager of the Bank for appointment of an arbitrator to adjudicate 
the notified claims failing which the claims of the contractor shall be deemed to have been considered absolutely barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the contract, all disputes or differences arising out of 
the notified claims of the contractor as aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by the 
Sole Arbitrator appointed by the Chief General Manager. It will also be no objection to any such appointment that the Arbitrator so 
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appointed is a Bank Officer and that he had to deal with the matters to which the Contract relates in the course of his duties as Bank 
Officer. If the arbitrator so appointed is unable or unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts claimed in respect of each dispute 
along with the notice for appointment of arbitrator. It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment thereof and the rules made there 
under. It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally by both the parties. 
However, no fees will be payable to the arbitrator if he is a Bank Officer. It is also a term of the contract that the arbitrator shall be 
deemed to have entered on the reference on the date he issues notice to both the parties calling them to submit their statement of claims 
and counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his sole discretion. 
The fees if any, of the arbitrator shall, if required to be paid before the award is made and published, be paid half and half by each of the 
parties. The cost of the reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator 
who may direct to any by whom and in what manner, such costs or any part thereof shall be paid and fix or settle the amount of costs to 
be so paid 

 
 
36.0 Certificate of Payment 
The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant/SBI to the contractor within 10 working days from 
the date of certificate to the payment from SBI from time to time. The SBI shall recover the statutory recoveries and other dues including the 
retention amount from the certificate of payment. Provided always that the issue of any certificate by the Architect/Consultant during the progress 
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor from his liability under clause. The 
Architect/Consultant shall have power to withhold the certificate if the work or any part thereof is not carried out to their satisfaction. The 
Architect/Consultant may by any certificate make any corrections required in previous certificate. The SBI shall modify the certificate of payment as 
issued by the Architect/Consultant from time to time while making the payment. The contractor shall submit final bills only after taking actual 
measurements and properly recorded in the Measurement book (M.B).. The SBI shall pay the amount within a period of three months from the date 
of issue of certificate provided there is no dispute in respect of rates and quantities. 

37.0 Water Supply 
The contractor shall make his arrangements for water required for the work and nothing extra will be paid for the same. This will be subject to the 
following conditions: 

i) That the water used by the contractor shall be fit for construction purpose to satisfaction of the Architect/ consultant. 

ii) The contractor shall make alternative arrangements for the supply of water if the arrangement made by the contractor for procurement of water 
in the opinion of the Architect/ consultant is unsatisfactory. 

iii) The contractor shall construct temporary well /tube in SBI land for taking water for construction purpose only after obtaining permission in 
writing from the SBI. The contractor has to make his own arrangements for drawing and distributing the water at his own cost. He has to make 
necessary arrangements. To avoid any accidents or damages caused due to construction and subsequent maintenance of the wells. He has to obtain 
necessary approvals from local authorities, if required, at his own cost. He shall restore the ground to his original condition after well are dismantled 
on the completion of work or hand over the well to the SBI without any compensation as directed by the Architect /consultant. 

38.0 Power Supply 
The contractor shall make his own arrangements for power and supply/ distribution system for driving plant or machinery for the work and for 
lighting purpose at his own cost. The cost of running and maintenance of the plants are too included in his tender prices. He shall pay all fees and 
charges required for the power supply and include the same in his tendered rates and hold the owner free from all such costs. He has to obtain 
necessary approval from the appropriate authorities, if required. 

39.0 Treasure trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of SBI and shall be handed over to the bank 
immediately. 

40.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the measurement will be on the net quantities or work 
produced in accordance with up to date rules laid down by the Bureau of Indian Standards. In the event any dispute/ disagreement the decision of 
the Architect/ consultant shall be final and binding on the contractor. 
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41.0 Maintenance of registers 
The contractor shall maintain the following registers as per the enclosed proforma at site of work and should produce the same for inspection of 
SBI/ architect/ consultant whenever desired by them. The contractor shall also maintain the records/ registers as required by the local authorities 
/Govt. from time to time. 

i) Register for secured advance. 
ii) Register for hindrance to work. 
iii) Register for running account bill 
iv) Register for labour 

42.0 Price Variation 
No price variation shall be applicable in this contract. 

43.0 Force Majeure 

43.1 Neither contractor nor SBI/Employer shall be considered in default in performance of their obligations if such performance is prevented or 
delayed by events such as war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control of the party affected or prevented or 
delayed. However a notice is required to be given within 30 days from the happening of the event with complete details, to the other party to the 
contract, if it is not possible to serve a notice, within the shortest possible period without delay. 

43.2 As soon as the cause of force majeure has been removed the party whose ability to perform its obligations has been affected, shall notify the 
other of such cessation and the actual delay incurred in such affected activity adducing necessary evidence in support thereof. 

43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be suspended during the continuance of any 
inability so caused. With the cause itself and inability resulting there from having been removed, the agreed time of completion of the respective 
obligations under this agreement shall stand extended by a period equal to the period of delay occasioned by such events. 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of force majeure lasting to a period of 6 months 
or more the two parties shall mutually decide regarding the future execution of this agreement. 

44.0 Local Laws, Acts, Regulations 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour (regulation and abolition act of 1970) and other safety 
regulations. The contractor shall comply with the provision of all labour legislation including the latest requirements of all the Acts, laws, any other 
regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

ix) Shop and Establishment Act 

x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

xi) Indian Electricity Act 

xii) Tariff Advisory Committee Manual 
 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection with the execution of the work report such 
accident to the Employer. The contractor shall also report immediately to the competent authority whenever such report is required to be lodged by 
the law and take appropriate actions thereof. 
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SPECIAL CONDITIONS OF CONTRACT 

1.0 Notice of operation 

The contractor shall not carry out any important operation without the Consent in writing from the Architect/ consultant. 

2.0 Temporary works 
Before any temporary works are commenced the contractor shall submit at least 2 days in advance to the architect/ consultant for 
approval complete drawings of all temporary works he may require for the executions of the works. The contractor shall carry out 
the modifications relating to strength, if required by the architect / consultant in accordance with the conditions of the contract at 
his own cost. The contractor shall be solely responsible for the stability and safety of all temporary works and unfinished works and 
for quality of the permanent works resulting from the arrangement eventually adopted for their execution. 

3.0 Office Accommodation 

a) The contractor shall provide and maintain all necessary offices, workshops, stores, shelters, sanitary facilities, canteens and 
other temporary structures for themselves in connection with the work at the site at their own cost after getting the 
approval from the Architect/ consultant.  

b) A site office for the use of SBI/ architect/ consultant shall be provided by the contractor at his own expenses. 
c) All temporary buildings and facilities as mentioned above shall be removed on completion of the work or at any other 

earlier date as directed by the architect/ consultant. 
d) All the expenses for obtaining statutory approvals and maintenance of the above facilities as well as running expenses shall 

be borne by the contractor at no extra cost. It is also the responsibility of the contractor to obtain statutory approvals for 
providing the above facilities. 

4.0 Facilities for contractor’s employees 
The contractor shall make his own arrangement for the housing and welfare of his staff and workmen including adequate drinking 
water facilities. The contractor shall also make the arrangements at his own cost for transport where necessary for his staff and 
workmen to and workmen to and from site of work at his own cost. 

5.0 Lighting of works 
The contractor shall at all times provide adequate and approved lighting as required for the proper execution and supervision and 
inspection of work. 

6.0 Fire fighting arrangements 

a) The contractor shall provide suitable arrangement for fire fighting at his own cost. For this purpose he shall provide 
requisite number of fire extinguisher and adequate number of buckets. Some of which are to be always kept filled with 
sand and some water. These equipments shall be provided at suitable prominent and easily accessible places and shall be 
properly maintained. 
 

b) Any deficiency in the fire safety or conditions shall be corrected by the contractor at his own cost and to the approval of 
the relevant authorities. The contractor shall make the following arrangements at his own cost but not limited to the 
following: 

i) Proper handing, storage and disposal of combustible materials and waste.  
ii) Work operations which can create fire hazards.  
iii) Access for fire-fighting equipments.  
iv) Type, number and location of containers for the removal of surplus materials and rubbish  
v) Type, size, number and location of fire extinguishers or fire fighting equipment   
vi) General housekeeping. 

7.0 Site order book 
A site order book shall be maintained at site for the purpose of quick communication between the Architect/ consultant/ SBI. Any 
communication from one party to the other shall be deemed to Records in the site order book. Such a communication from one 
party to the other shall be deemed to have been adequately served in terms of contract. Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the contractor and shall be made available to the 
architect/ consultant/ SBI as and when demanded. Any instruction which the architect/ consultant/ SBI may like to issue to the 
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contractor or the contractor may like to bring to the architect/ consultant two copies of such instructions shall be taken from the 
site order book and one copy will be handed over to the party against proper acknowledgement and the second copy will be 
retained for their record. 

8.0 Site Meetings 
Site meetings will be held to review the progress and quality evaluation. The contractor shall depute a senior representative along 
with the site representative and other staff of approved sub-contractors and suppliers as required to the site meetings and ensure 
all follow up actions. Any additional review meetings shall be held if required by the architect/ consultant /SBI. 

9.0 Disposal of refuse 
The contractor shall cart away all debris, refuse etc. arising from the work from the site and deposit the same as directed by the 
construction site or any other off-site activities borrow pits has been properly disposed off. 
 
10.0 Contractor to verify site measurement 
The contractor shall check and verify all site measurements whenever requested by other specialists  contractors or other sub 
contractors to enable them to prepare their own shop drawings and pass on the information with sufficient promptness as will not 
in any way delay the works. 

11.0 Displaying the name of the work 
The Contractor shall put up a name board of suitable size as directed by the architect/ consultant indicating there in the name of 
project and other details as given by the architect /consultant at his own cost and remove the same on completion of work. 

12.0 As built drawings: 

a. For the drawings issued to the contractor by the Architect/ consultant/SBI. The architect consultant will issue two sets of 
drawings to the Contractor for the items for which some changes have been made. From the approved drawings as 
instructed by the SBI/ Architect/ consultant. The contractor will make the changes made on these copies and return these 
copies to the architect/ consultant for their approval. In case any revision is required or the corrections are not properly 
marked the architect/ consultant will point out the discrepancies to the contractor. The contractor will have to incorporate 
these corrections and /or attend to discrepancies either on the copies as directed by the architect/ consultant and 
resubmit to him for approval. The architect/ consultant/SBI will return one copy duly approved by him. 
 

b. For the drawings prepared by the contractor. The contractor will modify the drawing prepared by him wherever the 
changes are made by the SBI/ Architect/ consultant. And submit two copies of such modified drawings to the architect/ 
consultant/SBI for approval. The architect/ consultant will return one of the approved drawings to the contractor. 

13.0 Approved make 
The contractor shall provide all materials from the list of approved makes. The architect/ consultant may approve any make /agency 
within the approved list as given in the tender. 

14.0 Procurement of materials 
The contractor shall make his own arrangements to procure all the required materials for the work. All wastage and losses in weight 
shall be to the contractor’s account. 

15.0 Tendered Rates / Amount 

a) Price Bid : The Bidder has to submit online item wise rates and Total Amount as per BOQ at annexure-II of this 
tender inclusive of all overhead, contractor’s profit, the cost of materials/labours including all other costs, taxes, 
charges etc. and exclusive of GST only on work contract. GST on work contract will be paid extra as applicable. 
Item wise rates bid in “Price Bid” will be the basis of final order placement. 
 

16.0 Acceptance of tender: 
The SBI shall have the right to reject any or all tenders without assigning any reason. They are not bound to accept the lowest or 
any tender and the Bidder or Bidders shall have no right to question the acts of the SBI. However adequate transparency would be 
maintained by the SBI. 



Tender ID: KOL-GC-2022-10-02                                                                  Date: 12.10.2022 
 

Page 27 of 36 
 

17.0 Government and Local Rules: 
The Contractor shall conform to the provisions of all local byelaws and Acts relating to the work and to the Regulations etc. of the 
Government and Local Authorities and of any company with whose system the structure is proposed to be connected. The 
contractor shall give all notices required by the said Act, Rules, Regulations and byelaws etc. and pay fees payable to such authority/ 
authorities for execution of the work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking 
encroachment and restorations etc. and shall indemnify the Employer against such liabilities and shall defend all action arising from 
such claims of liabilities. 

18.0 Possession Prior to Completion 
The Owner shall have the right to take possession of or use any complete or partially completed part of the work. Such possession 
or use shall not be an acceptance of any work not completed in accordance with the contract Agreement. 

19.0 Tools, Storage of Materials, protective Works and Site Office Requirements 

a) The contractor shall provide, fix up and maintain in an approved position proper office accommodation for the 
Contractor’s representative and staff which office shall be open at all reasonable hours to receive instruction notices or 
communications and clear away on completion of the work and make good all work disturbed. 

b) All drawings maintained on the site are to be carefully mounted on boards of appropriate size and covered with a cost of 
approved varnish. They are to be protected from ravages of termites, ants, and other insects and made available to the 
Owner /architects for inspection or such other purposes they may require. 

c) The contractor shall provide at his own cost all artificial light required to complete the work within the specified time. 
d) The contractor shall provide a suitable temporary hut for the watchmen and clear away the same when no longer required 

and to provide all necessary attendance, lights etc. required. 
e) The contractor shall arrange for temporary latrines for the use of workers and field staff and keep the same in a clean and 

sanitary condition to the satisfaction of the public Health Authorities and shall cause such latrines and soil to be cleared 
away whenever necessary and shall good all the work disturbed by the conveniences. 

f) Every precaution shall be taken by the Contractor to prevent the breeding of mosquitoes on the work during the 
construction and all receptacles, cisterns, water tank etc. used for storage of water must be suitably protected against 
breeding of mosquitoes. The contractor shall indemnify the owner against any breach of rules in respect of anti-malarial 
measures. 

g) The contractor shall not fix or place any placards or advertisement of any description or permit the same to be fixed or 
placed in or upon any boarding gantry, building structure other than those approved by the SBI. 

20.0 Protective Measures 
The contractor from the time of being placed at the site must make suitable arrangements for watching lighting and protecting the 
work, the site and surrounding property by day, by night, on Sundays and other holidays. 
The contractor shall indemnify the SBI against any possible damage to the building, roads, or member of the public in course of 
execution of the work. The contractor shall provide necessary temporary enclosures etc. for the protection of the work and materials 
and for altering and adopting the same as may be required and removing on completion of the work and making good all work 
disturbed. 
 
21.0 Storage of Materials: 
The contractor shall provide and maintain proper sheds for the proper storage and adequate protection of the materials etc. and 
other work that may be executed on the site including the tools and materials of nominated sub-contractors and remove same on 
completion. 

22.0 Tools 
All measuring tapes shall be of steel and suitable scaffolding and ladders that may be required for taking measurement shall be 
supplied by the Contractor. The labours and the supervisor on the work shall carry with them always a one meter or two meter steel 
tapes and a measuring tape of 30 meters, a spirit  level, a plumb bob and a square check the work to see that the work is being 
done according to the drawing and specifications. The site engineer will use any or all measuring instruments or tools belonging to 
the contractors as he chooses for checking the work executed or being executed on the contract. The contractor should cover in his 
rates for making provisions for all reasonable facilities for the use of his scaffolding, tools and plant etc. by nominated sub-
contractors for their work. 
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23.0 Removal of Improper Work 
The SBI/ Consultant shall during the progress of the work have power to order in writing from time to time the removal from the 
work within such reasonable time or times as may be specified in the order of any materials which in the opinion of the SBI/ 
Consultant are not in accordance with specifications or instructions, the substitution or proper re-executed with materials or 
workmanships not in accordance with the drawings and specifications or instructions. In case the Contractor refuses to comply with 
the order the SBI/ consultant shall have the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental thereto as certified by the SBI/ consultant shall be borne by the Contractor or may be deducted 
from any money to or that may become due to the contractor. No certificate which may be given by the consultant shall relieve the 
contractor from his liability in respect of unsound work or bad materials. 

24.0 Dismissal of Workmen 

The Contractor shall on the request of the SBI/ Consultant immediately dismiss from work any person employed thereon by him, 
who may in the opinion of the SBI/ Consultant be unsuitable or incompetent or who may misconduct himself. Such discharge shall 
not be the basis of any claim for compensation or damages against the SBI/ Consultant or any of their officer or employee. 

 
25.0 Concealed Work 
The Contractor shall give not less than 5 days notice of the SBI/ Architects whenever any work is to be buried in the earth, concrete 
or in the bodies of walls or otherwise becoming inaccessible later on in order that the work may be inspected and correct 
dimensions taken before such burial. In default whereof the same shall at opinion of the SBI/ Architect be either opened up for 
measurement at the Contractor’s expense or no payment may be made for such materials. Should any dispute or difference arise 
after the execution of any work as to measurements etc or other matters which cannot be conveniently tested or checked, the notes 
of the SBI/ Architects shall be accepted as correct and binding on the contractor. 

26.0 Substitution 
Should the contractor desire to substitute any materials and workmanship, he/they must obtain the approval of the SBI/Architects 
in writing for any such substitution well in advance. For materials designed in this specifications by such term as “Equal” or “other 
approved” etc. specific approval of the SBI/ Architects has to be obtained in writing. 

27.0 Preparation of Building Works for Occupation and Use of Completion 
The whole of the work will be thoroughly inspected by the contractor and deficiencies and defects put right. On completion of such 
inspection, he shall inform the SBI that he has completed the work and it is ready for inspection. 
On completion, the contractor shall clean all windows and doors including cleaning and oiling, if necessary, of all hardware, inside 
and outside, all floors, staircases every part of the building. He will leave the entire building neat and clean and ready for immediate 
occupation and to the satisfaction of the SBI. 

28.0 Defects after Completion 
The Contractor shall make good at his own cost and to the satisfaction of the SBI all defects and other faults which may appear 
within 60 months after completion of the work. In default the SBI may employ other persons to amend and make good such 
damages, defects etc. Expenses consequent thereon or incidental thereto shall be recoverable from the contractor by the SBI from 
any money due to the contractor. In the event of the amount being insufficient the SBI may recover the balance from the 
contractor, from the amount retained under Clause No. 1 (total security deposit) of General Conditions of Contract together with 
any expenses the SBI may have incurred in connection therewith. 

29.0 Idle Labour 
Whatever the reasons may be, no claim for the labour, additional establishment cost of hire and labour charges of tools and plants 
would be entertained under any circumstances. 

30.0 Guarantee for the Specialized Works 
Wherever provision for submission of a guarantee has been advised, the same shall be submitted from the specialized agency along 
with a counter guarantee by the main contractor engaged for the work. The guarantee shall be furnished on a non-judicial stamp 
paper of appropriate value. If the contractor is required to submit guarantee/ guarantees for any items for a period of more than 60 
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months, the guarantee/ guarantees in case of those items shall remain valid even expiry of the defects liability period of 60 months 
as stipulated in the contract. 

31.0 Safety Measures at Site 
All personnel at site should be provided with Helmets and Safety Boots with some Identification Mark. Visitors also should be 
provided with Helmets. It should be ensured that these are used properly. 

1. First Aid Box should be kept at site with all requisite materials. 
2. No one should be allowed to inspect / work at a height without Safety Belt. 
3. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done from the ground, or from solid 

construction except such short period Work as can be done safely from ladders. When a ladder is used an  extra labour 
shall be engaged for holding the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1 (¼ 
horizontal and 1 vertical). 

4. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspended from an overhead support 
or erected with stationary support shall have a guard rail properly attached, bolted, braced and otherwise secured at least 
1 Meter high above the floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery of materials. Such scaffolding or 
staging shall be so fastened as to prevent it from swaying from the building or structure. 

5. Working platforms, Gangways, and Stairways should be so constructed that they do not sag unduly or unequally, and if the 
height of the platform or the Gangway or the Stairway is more than 3-5 Meters above ground level or floor level they 
should be closely boarded, should have adequate width and should be suitably fenced, as described. 

6. Every opening in the floor of a building or in a working platform be provided with suitable means to prevent the fall of 
persons or materials by providing suitable fencing or railing whose minimum height shall be 1 Meter. 

7. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall be securely 
fixed. No portable single ladder shall be over 9 Meters in length while the width between side rails in rung ladder shall in 
no case be less than 30cms for ladder upto and including Meters in length. For longer ladders this width should be 
increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 30cms. 

8. Adequate precautions shall be taken to prevent danger from electrical equipments. For electrical on line works gloves, 
rubber mats, and rubber shoes shall be used. 

9. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one ladder for each 30 Meters length or 
fraction thereof. Ladder shall be extended from bottom of the trench to at least 1 Meter above the surface of the ground. 
The sides of the trenches, which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or securely 
held by timber bracing, so as to avoid the danger of sides collapsing. The excavated materials shall not be placed within 
1.5 Meters of the edge of the trench or half of the depth of the trench whichever is more cuttings shall be done from top 
to bottom. Under no circumstances undermining or under cutting shall be done. 

10. Before any demolition work is commenced and also during the process of the work : 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably protected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or apparatus used by the 

operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or explosion or flooding. No 

floor, roof or other part of the building shall be so over-loaded with debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer should be kept available for the 

use of the persons employed on the Site and maintained in a condition suitable for immediate use; and the Contractor 
should take adequate steps to ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be provided with protective footwear 
and protective goggles. 

f) f) Those engaged in white washing and mixing or stacking of cement bags or any materials which are injurious to the 
eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and seated at sufficiently safe 

intervals. 
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i) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure that the manhole 
covers are opened and are ventilated at least for an hour before the workers are allowed to get into the manholes and 
the manholes so opened shall be cordoned off with suitable railing and provided with warning signals and boards to 
prevent accident to the Public. 

11. Use of hoisting machines and tackle including their attachments, anchorage and support shall conform to the following 
standard or conditions:- 
a) These shall be of good mechanical construction, sound material and adequate strength and free from patent defect 

and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality and 

adequate strength, and free from patent defects. 
c) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the age of 21 years 

should be in-charge of any hoisting machine including any scaffold, winch or give signals to the operator. 
d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in hoisting or 

lowering or as means of suspension the safe working load shall be ascertained by adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of 

hoisting machine having a variable safe working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear referred to above in this paragraph shall 
be loaded beyond the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appliances should be provided 
with efficient safeguards, hoisting appliances should be provided with such means as will reduce to the minimum the 
risk of accidental descent of the load, adequate precautions should be taken to reduce to the minimum the risk of any 
part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, insulating mats, wearing apparel 
such as gloves, sleeves, and boots as may be necessary should be provided. The workers should not wear any rings, 
watches and carry keys or other materials, which are good conductors of electricity. 

12. All scaffolds, ladders and other safety devices, mentioned or described herein shall be maintained in safe condition and no 
scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing facilities shall be provided at 
or near places of work. 

 
 
32.0 Fire Safety Measure 
Cutting / drilling machine and other electrically operated equipment used at site shall be plugged into correctly rated electrical 
outlets.  

1. Only ISI marked 3 pin plug and other appliances and equipment shall be used.  
2. Electrical power cables/wires used shall not have any joints and shall be properly rated.  
3. All electrical appliances i.e. welding, drilling, cutting machine etc. shall be safely and securely earthed to prevent leakage 

current while in operation.  
4. Before commencing the welding work, fire section shall be informed and required precautions should be taken.  
5. Two buckets of water, sand and a fire cloth of suitable size shall be kept in an easily accessible area on the site.  
6. Fire extinguishers recommended by fire officers shall be kept on the site.  
7. Used paint drums shall be stored in specified store only after closing them properly.  
8. Personal protective equipment such as safety shoes, hand gloves, welder’s mask, ear plug etc. depending upon the 

requirement of the work shall be provided by the contractor to the workmen to prevent occupational health hazards.  
9. The safety belt shall be provided by the contractor and used by the workmen while working from height for more than 10 

Mtr. from Ground level.  
10. None of the passages near lift lobby and staircases shall be used for stacking / dumping any kind of materials/waste.  
11. Any debris/ waste generated from the work shall be collected on daily basis, removed from site and stored at the 

designated place in proper manner.  
12. Battery operated emergency light/torches shall be provided by the contractor to the workmen while working beyond 

office hours. 
33.0  Electrical work terms & conditions :- 
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1. All PVC insulated and armoured cables used shall conform to ISI 554/64 and of 650/1100V grade. Test certificates of cables 
issued by manufacturers are to be furnished after installation on demand. 

2. Minimum bending radius of PVC armoured cables shall be 12 times the diameter of cable. 
3. Contractor would be required to furnish after completion, two sets of detailed drawings. 
4. The work must be guaranteed for a period of 12 months for its satisfactory performance from the date of completion and 

all defects cropping up within this period must be rectified at contractor's cost immediately. 
5. Caution boards as per statutory requirements must be displayed wherever required. 
6. All material, fittings and appliances used in electrical installation shall conform to the latest relevant Indian Standard 

specifications, wherever they exist. A list of approved material is annexed and other materials not covered will have to be 
got approved by SBI Engineer-in-charge, prior to actual use. 

7. Contractor is required to ensure that no damage is caused to Bank's property during execution of the job and should make 
good damages, if any, at their own cost. 

8. Work has to be carried on without disturbing normal banking operations. 
9. Contractors shall provide all labour and materials including necessary scaffolding for proper execution of the work. 
10. Bank shall have the right to change the quantities as per on spot requirements.  
11. Contractors should submit the Test Certificate form at the time of submission of final bill 
12. Necessary blanking plates are to be provided wherever required. 
13. For the Earthing IS 3043 for conduit to be used in wiring shall confirm IS 9537 (Part-II)1981 or latest in all respect. 
14. All the materials which shall be used in the work shall be as per specification and must be from the list of approved 

materials as mentioned in the specification. Samples of the materials proposed to be used shall be submitted for approval 
and nothing shall be used which are not approved. 

15. It is obligatory under Indian Electricity Rules that electrical installations work shall be executed under qualified Electrical 
Supervisor holding a valid Electrical Supervisor's Certificate of competency guaranteed by the State License Board 

16. The contractor has to obtain labour license and abide by Rules and Regulations of contract labour (Regulation and 
abolition Act., 1970 and central rule 1971 as also relevant latest amendments hereto.) 

17. Evidence vouchers from manufacturers/authorized agent showing use of proper materials should be furnished as and 
when required. 

18 .Quantities are approximate and the work will be paid on the measurement basis as per ISI code of measurement. 
      19.Test report of supply authority has to filled in, if required 
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III. CERTIFICATE 

The measurements on the basis of which the above entries for the Bill No……………………….. made have been taken jointly on 
……………………………. and are recorded at pages ……………………….to ……………………………….. …………. Of measurement book no./Sheets 
…………………………………………………………….. 

 

 

 

Signature and date of        Signature and date of 
Contractor          Engineer of SBI 

 

The work recorded in the above mentioned measurements has been done at the site satisfactory as per tender drawings, conditions 
and specifications. 

 

 

Architect                                                                                                                                                  Site Engineer/Bank’s Engineer 
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PROFORMA OF HINDRANCE REGISTER 

 

Name of Work :  Date of state of work: 

Name of Contractor : Period of completion: 

Agreement No. :  Date of completion: 

 

Sr. no. Nature of 
hindrance 

Date of 
occurrence of  
hindrance 

Date of which 
hindrance was 
removed 

period of 
hindrance 

Signature 
SE/PE 

Remarks 

1                     2                     3                           4                         5                  6                     7 

 

 

SE = Site Engineer 

PE = Project Engineer 
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MAINTENANCE OF RECORDS 

 

A) Registers at the site office of the Bank’s Engineer: 

1. Measurement Books 

2. Drawing register 

3. Materials and site register 

4. Hindrance Register 

5. Site visit & instructions Register. 
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PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 

1. Name of Contractor: 

2. Name of the work as given in the Agreement 

3. Agreement WO 

4. Tender amount 

5. Date of commencement of work 

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement 

8. Period for which extension of time has been given  

 

Date                  Month                 Year 

 

a) 1st extension vide Bank’s letter no. 

b) 2nd extension vide Bank’s letter no. 

c) 3rd extension vide Bank’s letter no. 

9. Reasons for which extension have been previously given (copies of the previous applications should be attached) 

10. Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned if any etc. 

 

 

                                                                                                                                                                                                                    
Signature of Contractor 
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Annexure III 

To  

M/s. Antares Systems Limited 
 
 
 
 
  
Sub: E- Tendering  FOR ……………………..vide NIT No…………dated…………….. 
 
 
Ref :  1 ________________________________ 

         2. e-tendering  dt. ……………………. 

         3. Our Offer No.                                              dt.  

 
Dear Sir, 
 
We confirm that we have quoted. 
 

      1.  ----------------------------------------------------  
 
 as our final lump sum prices during the e-tendering process conducted today. 

 
The item wise detail rates are worked out as per the Price bid(Annexure-III) appended herewith. 
 
Thanking you and looking forward to the valuable order from SBI. 
 
Yours sincerely, 
 
For _____________________ 
 
Name: 

Company: 

Date: 

Seal: 

 


