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Tender ID: RBO-IV/2023-24/FA/001 
 

 

TENDER DOCUMENT 
 

 
STATE BANK OF INDIA 

REGIONAL BUSINESS OFFICE-IV, 
ADMINISTRATIVE OFFICE BUILDING, 

GORAKHPUR 
 

 
TECHNICAL BID 

PART-I 
 

INVITES TENDERS  
 

Sl. No Description 

(i) Tender ID RBO-IV/2023-24/FA/001  

(ii) Tender Name INTERIOR DECORATION & FURNISHING 
WORK OF MAHARAJGANJ CITY BRANCH, 
DIST .-MAHARAJGANJ UNDER AO 
GORAKHPUR 

(iii) Ending Date of Tender 11.12.2023  upto 03:00 PM 

 
 
 
 
Name of Tenderer............................................................................................... 
Address................................................................................................................ 
 
GSTIN.................................................................................................................... 
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Notice Inviting Tender 

 
State Bank of India, Regional Business Office –IV, invites e-Tenders from the 

Bank‟s Empanel contractors(Category-II and above) under Lucknow Circle for 

the INTERIOR DECORATION & FURNISHING WORK OF MAHARAJGANJ CITY BRANCH, 
DIST .- MAHARAJGANJ. 
 

Details of tenders are as under: 

 

1. Name of Work : INTERIOR DECORATION & FURNISHING WORK 
OF MAHARAJGANJ CITY BRANCH, DIST.- 
MAHARAJGANJ UNDER AO GORAKHPUR 

2. Time allowed for completion : 20 days from date of handing over of the 

site. 

3. Earnest Money Deposit       : Rs. 10500.00 (Rupees Ten Thousand Five 

Hundred  Only ) by crossed Bank Draft/ 

Banker‟s Cheque drawn in favour of State 

Bank of India, RBO-IV payable at 

Gorakhpur 

4. Initial Security Deposit : 2% of the total value of the contract including 

Earnest Money. 

 

5. Last date and time of 

submission of Tenders  

 

: From  04.12.2023 to 11.12.2023 upto 3.00 

p.m.  

6. Date and time of opening of e-

Tenders  (Technical Bid and 

price bid)                                   

 

: 11.12.2023 at 3.30 p.m.  

at above office address. Technical Bid of 

those firms/contractors who do not 

submit EMD shall be rejected. 

 

Representative of bidders may be present 

during opening of Bids. However Bid 

would be opened even in the absence of 

any or all the bidders representatives.  

 

7. Commencement of the work  

 

: The date of commencement of the work will 

be reckoned as the date of handing over site 

or 07days from the date of issue of Work 

Order of the tender whichever is later  

 

8. Deduction of Income Tax and 

GST  

 

 A) TDS on Income Tax/GST will be deducted 

at source as per Govt. Guidelines.  

B) The contractor should comply with the 

following;  

i. Contractor should have GST Registration 

Number  

ii. Invoice should specifically/separately 
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disclose the amount of GST levied at 

applicable rate as per GST provision  

iii. Contractor should timely file his GST return 

in accordance with GST provisions to enable 

the Bank to claim the credit of GST paid to the 

contractor.  

9. Terms & mode of payment  

 

 i) No advance is payable.  

ii) After successful completion of entire work, 

100% payment will be released against 

submission of GST invoice and work 

completion Certificate from the user 

deptt.  

iii) Security deposit and statutory deductions 

will be made as applicable.  

iv) The contractor should furnish details of the 

Bank, A/C no, IFSC code etc.  

10. Additional security deposit 

(ASD) / Additional 

Performance guarantee 

(APG)  

 

 i. ASD/APG shall be applicable if the bid 

price is below 7.5% of the estimated 

cost.  

ii. The amount of such ASD/APG shall be 

the difference between 92.5% of the 

estimated cost put to tender and the 

quoted price.  

iii. Vendor will have to submit Bank 

guarantee or FDR receipt favouring SBI 

but drawn on any other Nationalised 

Bank may also be accepted as ASD/APG  

11. Defects Liability Period : 12 months from the date of handing over of 

the project to the satisfaction of Bank. 

 

12. Validity of Offer 

 

: 90 days from the date of opening the Tenders. 

13. Liquidated Damages : At the rate of 0.5% of the Contract Value per 

week which subject to a maximum of 5% of 

the accepted Contract Value. 

14. E-Tender Agency :  M/s. Antares Systems Limited 

BD-52A, Rabindrapally, Kestopur, 

Near Frank Ross Pharmacy 

(Behind IDBI Bank) 

Kolkata – 700101 

Contact - Mr. Kushal Bose 07686913157 / 

Mr. Tousik Ghosh 09674758724 

E-mail:  

kushal.b@antaressystems.com  / 

tousik.g@antaressystems.com 

 

INSTRUCTIONS TO CONTRACTORS.  

1. This tender is for the “INTERIOR DECORATION & FURNISHING WORK OF 

MAHARAJGANJ CITY BRANCH,  DIST . – MAHARAJGANJ.  

mailto:kushal.b@antaressystems.com%20%20/
mailto:tousik.g@antaressystems.com
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2. All Bidders are informed that, price bidding for the work will be through Online 

tendering method. The bill of quantity of tender i.e “Price Bid” is to be submitted 

online. Work Order will be placed on the basis of L1 price by bidder in the “Price Bid. 

If a Contractor does not quote for one or more items, the Tender will be considered 

as incomplete and will be rejected.  

3. SBI reserves the right to cancel or postpone or modify the tenders at any stage 

without assigning any reason.   

4. General Specifications are for guidance only. The latest ISI codes and 

Specifications and mode of measurements will be referred to during execution.  

5. In case the date of submission of Technical Bid, Price Bid is declared as a holiday, 

the respective date will be considered on the next working day at the same time and 

the tenders will be opened on the next working day at the same time  

6. The Bidders are strongly advised to visit the site before submitting their Price Bid 

to make the work complete in all respects within the stipulated completion time.  

7. Corrigendum: (If any) is to be followed as published in https://www.sbi.co.in 

portal. OR SBI e-tender portal https://www.tenderwizard.com/SBIETENDER  

 

 

 

 

 

 

 

 

Regional Manager (RBO-IV) 
 

(For and on behalf of State Bank of India)  

STATE BANK OF INDIA  

REGIONAL BUSINESS OFFICE-IV,  

ADMINISTRATIVE OFFICE BUILDING, 

GORAKHPUR 
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INSTRUCTIONS TO THE TENDERERS 

 

1. Scope of Work 

Sealed tenders are invited by SBI RBO-IV, Gorakhpur for INTERIOR DECORATION 
& FURNISHING WORK OF MAHARAJGANJ CITY BRANCH, DIST.- MAHARAJGANJ 
UNDER AO GORAKHPUR. 
 

2. Tender Documents 

i. The work has to be carried out strictly according to the conditions 

stipulated in the tender consisting of the following documents and the 

most workmen like manner: 

a. Instructions to Tenderers 

b. General Conditions of Contract 

c. Special Conditions of Contract 

d. Additional Specifications 

e. Drawings 

f. Price Bid 

ii.   The above documents shall be taken as complementary and mutually 

explanatory of one another but in case of ambiguities or discrepancies, 

shall take precedence in the order given below:  

a. Price Bid 

b. Additional Specifications 

c. Technical Specifications 

d. Drawings 

e. Special Conditions of Contract 

f. General Condition of Contract 

3. Site Visit 

The tenderer must obtain himself on his own responsibility and his own 

expenses all information and data which may be required for the purpose of 

filling this tender document and enter into a contract for the satisfactory 

performance of the work. The tenderer is requested satisfy himself regarding 

the availability of water, power, transport and communication facilities, the 

character quality and quantity of the materials, labour, the law and order 

situation, climatic conditions, liaison requirements with local authorities/ 

authorities maintaining the campus, security agencies guarding the 

campus,  traffic regulations in and around the site etc; 

 The tenderer will be fully responsible for considering the financial effect of any 

or all the factors while submitting his tender. 

 

4. Earnest Money 

a. The tenderers are requested to submit the Earnest Money of                    

Rs. 10500.00 (Rupees Ten Thousand Five Hundred Only ) in the 

form of Demand Draft or Bankers‟ Cheque in favour of State Bank of 

India, RBO-IV  payable at Gorakhpur drawn on any Bank in India. 
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b. EMD in any other form other than as specified above will not be 

accepted.  Tender not accompanied by the EMD in accordance with 

clause 4.a. above shall be rejected. 

c. No interest will be paid on the EMD. 

d. EMD of unsuccessful tenderers will be refunded/ returned within 30 

days of award of Contract. 

e. EMD of successful tenderer will be retained as a part of security 
deposit. 

  

5. Initial Security Deposit 

The successful tenderer will have to submit a sum equivalent to 2% of 

contract value less EMD, by means of Demand Draft drawn in favour of State 

Bank of India payable at Gorakhpur within a period of 7 days of acceptance of 

tender. 

6. Security Deposit 

a. Total security deposit shall be 5% of contract value. Out of this 2% of 

contract value is in the form of initial security deposit, which includes 

the EMD.  Balance 3% shall be deducted from the running account bill 

of the work at the rate of 10% of the respective running account bills 

i.e., deduction from each running bill account will be 10% till total 3% 

of contract value is reached.  50% of the total security shall be paid to 

the contractors on the basis of architect‟s certifying the virtual 

completion.  The balance 50% would be paid to the contractors after 

the defects liability period as specified in the contract provided he has 

carried out all the work and attended to all the defects in accordance 

with the condition of the contract and clearance, if any, of the 

observations of the CTE of CVC. 

b. No interest shall be paid to the amount retained by the Bank as 

Security Deposit. 

7. Signing of Contract Documents 

The successful tenderer shall be bound to implement the contract by signing 

an agreement and conditions of contract attached herewith within 7 days 

from the receipt of intimation of acceptance of his tender by the Bank. 

However, the written acceptance of the tender by the Bank will constitute a 

binding agreement between the Bank and successful tenderer whether such 

formal agreement is subsequently entered into or not. 

8. Completion Period 

Time is essence of the contract. The work should be completed in all respects 

in accordance with the terms of contract within a period of 20 Days from the 

date of handing over of the site. 

9. Validity of Tender 

Tenders shall remain valid and open for acceptance for a period of ninety 

days from the date of opening price bid. If the tenderer withdraws his/her 

offer during the validity period or makes modifications in his/her original offer 

which are not acceptable to the Bank without prejudice to any other right or 

remedy the Bank shall be at liberty to forfeit the EMD. 

10. Liquidated Damages  
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The liquidated damages shall be 0.5% per week subject to a maximum of 5% 

of the accepted Contract Value. 

11. Rate and Prices: 

a. The tenderers shall quote their rates for individual items both in words 

and figures. In case of discrepancy between the rate quoted in words 

and figures the unit rate quoted in words will prevail.  If no rate is 

quoted for a particular item the contractor shall not be paid for that 

item when it is executed. 

b. The amount of each item shall be calculated and the requisite total is 

given.  In case of discrepancy between the unit rate and the total 

amount calculated from multiplication of unit rate and the quantity the 

unit rate quoted will govern and the total amount will be corrected. 

 

c. The tenderers need not quote their rates for which no quantities have 

been given. In case the tenderers quote their rates for such items 

those rates will be ignored and will not be considered during execution. 

 

d. The tenderers should not change the units as specified in the 

tender.  If any unit is changed the tenders would be evaluated as per 

the original unit and the contractor would be paid accordingly. 

 

e. The tenderer should not change or modify or delete the description of 

the item.  If any discrepancy is observed he should immediately bring 

to the knowledge of the Architect/Bank. 

 

 

f. Each page of the BOQ shall be signed by the authorized person and 

cutting or over writing shall be duly attested by him. 

 

g. Each page shall be totaled and the grand total shall be given. 

 

h. The rate quoted shall be firm and shall include all costs, allowances, 

taxes, levies etc. and deduction at source for Income Tax, Work 

Contract Tax etc. will be made as per statutory rules. 

 

i. The contractor shall be required to conduct necessary tests of the 

water brought from tube well or any other outside source, from 

approved laboratory. 

 

j. The contractor is required to comply with all act of the Government 

relating to labour and the rules and regulations made there under from 

time to time and to submit at the proper times all particulars and 

statements required to be furnished to the appropriate authorities. 

 

12. Nominated Contractor for Allied work, if any.  

 

The contractor shall get allied works executed only through Contractors 

already in SBI‟s Panel, for different categories of works. 
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To 

The Regional Manager, 
State Bank of India 
Regional Business Office –IV 
Administrative office Building, 
Gorakhpur 
 
Dear Sir, 

 

Reg.: INTERIOR DECORATION & FURNISHING WORK OF MAHARAJGANJ CITY BRANCH, 
DIST.-  MAHARAJGANJ UNDER AO GORAKHPUR 

1. I/ We refer to the tender notice issued by you for Interior & Furnishing works 

and allied works in connection with the above. 

2. I/ We hereby offer to perform, provide, execute, complete and 

maintain the works in conformity with the drawings, designs, conditions of 

contracts, specifications, schedule of quantities relating to the works for the 

sum of Rs……………………………………. at the respective rates quoted in the 

schedule of quantities. 

3. I/ We have satisfied myself/ ourselves as to the site conditions, 

examined the drawings and all aspects of the tender conditions, subject to 

above, I/ We do hereby agree, should this tender be accepted in whole or in 

part, to: 

 Abide by and fullfill all the terms and provisions of the said conditions 

annexed here to, 

Complete the works within 20 Days as per the work programme enclosed 

with the tender in two or three shifts if considered necessary by the 

Employer/ Architects at no extra cost to the Employer. 

I/ We have deposited an earnest money of Rs. 10500.00 (Rupees Ten 

Thousand Five Hundred Only) in the form of Demand Draft/ Banker‟s 

Cheque drawn in favour of SBI payable at Gorakhpur, which, I/ We note, will 

not bear any interest and is liable for forfeiture. 

 If our offer is withdrawn within the validity period of acceptance by the 

Employer. 

Or 

                    If the contract agreement is not executed by us within 7 days from the         

                   date of receipt of the letter of acceptance. 

Or 

If we fail to pay the initial security deposit as stipulated. 

Or 

If the work is not commenced within 3 days after issue of work order. 

4. I / We understand that you are not bound to accept the 

lowest or any tender you receive. 

The names of DIRECTORS of our Firm are: 
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1. ________________________________ 

2. ________________________________ 

3. ________________________________ 

4. ________________________________ 

Yours faithfully, 

Signature …………………………….. 

Designation ………………………….. 

 

 

Name of Partner/ Director of the Firm, authorized to sign or name of person having 

power of attorney to sign the contract. (Certified true copy of power of attorney 

should be attached) 

 

 

Signature and address of witnesses: a. Signature ………………………  

      Name ……………………………………………….. 

      Address …………………………………………….. 

 

a. Signature……………………………………… 

      Name ……………………………………………. 

Address …………………………………………… 
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AGREEMENT 

 
This agreement made on the __________day of ____________Two Thousand _____ 

BETWEEN State Bank of India a corporation constructed under the State Bank of 

India Act, 1955 and having its Administrative Office at Gorakhpur and many other 

places, (hereinafter called “the Employer”) of the one part and M/s 

__________________________ through its ______________ having its registered 

office at _______________________________________ (hereinafter called “the 

Contractor”) of the other part. 

 

WHEREAS the Employer is desirous of executing Certain Works to be carried out at 

Maharajganj City  Branch  as per agreement and has caused Drawings, Bills of 

Quantities and Specification describing the work to be done.  

 

AND WHEREAS the said Drawings, the Bills of Quantities marked pages _____ to 

____ (inclusive) and the Specifications as stated have been signed by or on behalf of 

the parties hereto: 

AND WHEREAS the Contractor has agreed to execute the work upon the Conditions 

of Tender and the Conditions of Contract and further subject to the Special 

Conditions hereto attached (hereinafter collectively referred to as “the said 

Conditions”) as per the said Drawings and as described in the said Specification and 

included in the said Bills of Quantities for the sum of Rupees 

_____________________ 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1. In consideration of the sum of Rupees 

________________________________________ to be paid at the time and 

in the manner set forth in the said Conditions, the Contractor shall upon and 

subject to the said Drawings and described in the said Specification and Bills 

of Quantities. 

2. The Employer shall pay to the Contractor the said sum of 

Rs._______________________________ 

______________________________________________________________

__________________ or such other sum as shall become payable hereunder 

at the times and in the manner specified hereinafter.                                               

3. The term “The Architects” in the said conditions shall mean ....... or in the 

event of their ceasing to be Architects for the purposes of this Contract, such 

other persons as shall be nominated for that purpose by the Employer, not 

being a person to whom the contractor shall object for reasons considered to 

be sufficient by the Employer mentioned in the said Conditions.  Provided 

always that no persons subsequently appointed to be Architects under this 

Contract shall be entitled to disregard or overrule any decision or approval or 

direction given or expressed by the Architects for the time being. 

4. The said Conditions, Specifications and Priced Bills of Quantities shall be read 

and construed as forming part of this agreement, and the parties hereto shall 

respectively abide by and submit themselves to the conditions and 

stipulations and perform the agreement on their parts respectively in such 

Conditions, Specifications and Priced Bills of Quantities contained. 
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5. This agreement is subject to jurisdiction of courts in Gorakhpur only. 

6. The Asstt. General Manager, Region –IV, Gorakhpur    shall exercise 

powers on behalf of the said Employer for the purpose of the Contract 

Agreement. 

7. Whereas both the parties agree to sign the following annexure Annexed to 

this Agreement in token of their acceptance. 

i. Agreement 

ii. General Conditions of contract. 

iii. Special Condition of Contract. 

iv. Safety Codes. 

v. Specifications. 

vi. Material Testing & Their Frequency. 

vii. List of Approved Makes/ Brands 

viii. Priced Bill of Quantities. 

ix. Drawings. 

8. The Bank shall pay the contractor such sum as shall become payable 

hereunder at the times and in the manner specified in the said Conditions 

mentioned in the General Conditions of Contract. 

9. Whereas the Contractor hereby undertakes and agrees to carry out and 

complete the works within 20 Days from the date of handing over site or 15 

days from the date of issue of letter of acceptances, whichever is later. The 

Contractor agrees and has deposited the sum of Rs. _________ by way of 

Initial Security Deposit for due fulfillment of this Contract for the Works. It is 

agreed that the Security Deposit shall be deducted from each running bills 

and refunded to the contractor as per clause 2 of the General Conditions of 

the Contract Annexed herewith. 

10. Whereas it is agreed that the earnest money amounting to Rs. 10500.00 

(Rupees Ten Thousand Five Hundred  Only )  deposited by the Contractor 

in the form of Demand Draft along with the tender shall be forfeited in full in 

case the Contractor does not remit the Initial Security Deposit within the 

stipulated period of the start of the works by the stipulated date mentioned in 

the award letter. 

11. Whereas Shri __________________ is the accredited representative(s) of the 

Contractor who would be responsible for taking instructions from the 

Employer in relation to the Works. The Contractor agrees to pay Sales Tax or 

any other Tax on material or finished works like Works Contract Tax, 

Turnover Tax etc. including Income Tax in respect of this Contract of the 

Works and the Employer will not entertain any claim whatsoever in this report 

nor the Employer shall be responsible to pay any Tax as mentioned above. If 

due to non – payment of any of the aforesaid Tax or other Taxes connected 

with the Works, the Contractor suffers any loss or damages occurred to the 

Contractor and the Employer will be entitled to claim damages from the 

contractor for non completion of the Work within 12 calendar months 

stipulated in Para 9, above. 



Page 12 
 

12. The Plans, Drawings, Specifications, Contract Documents and the 

Documents above mentioned shall form basis of this Contract and the 

Agreement or any of the document attached hereto shall be final and binding 

on both parties and may be made rule of the court. 

13. All disputes arising out of or in any way connected with this agreement shall 

be deemed to have arisen in Gorakhpur and only the courts of Gorakhpur 

shall have jurisdiction to determine the same. 

14. The several parts of this Contract have been read to us and fully understood 

by us. 

 In Witness whereof the parties above named have executed these presents 

today and year first hereinabove written. 

Signed, Sealed and Delivered by: 

 

 
Authorized Representative of Employer        Authorized Representative of Contractor 

 

 

As witness our hands the day and year first written above, 

 

In presence of 

 

 

Signature:       Signature by the said Employer  

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 

 

 

In presence of  

 

 

Signature:       Signature by the said Contractor 

 

Name:       Name: 

 

Occupation:       Designation: 

 

Address:       Address: 
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GENERAL CONDITIONS OF CONTRACT 

 

 
1. Definitions: 

“Contract means the documents forming the tender and the acceptance 

thereof and the formal agreement executed between State Bank of India 

(client) and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the architects / Bank and all these 

documents taken together shall be deemed to form one contract and shall be 

complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 

1.1.1 „SBI‟ shall mean State Bank of India (client) having its Corporate Centre at 

State Bank Bhavan, Madame Cama Road, Mumbai-400021 and includes the 

client‟s representatives, successors and assigns. 

  „The Contractor‟ shall mean the individual or firm or company whether 

incorporated or not, undertaking the works and shall include legal personal 

representative of such individual or the composing the firm or company and 

the permitted assignees of such individual or firms of company. 

The expression „works‟ or „work‟ shall mean the permanent or temporary work 

described in the “Scope of work” and/ or to be executed in accordance with 

the contract and includes materials, apparatus, equipment, temporary 

supports, fittings and things of all kinds to be provided, the obligations of the 

contractor hereunder and work to be done by the contractor under the 

contract. 

2. „Engineer‟ shall mean the representative of the Architect/ Banks Engineer. 

3. „Drawings‟ shall mean the drawings prepared by the Architects/Engineer and 

issued by the Engineer and referred to in the specifications and any 

modifications of such drawings as may be issued by the Engineer from time to 

time. „Contract Value‟ shall mean the value of the entire work as stipulated in 

the letter of acceptance of tender subject to such additions thereto or 

deductions there from as may be under the deductions there from as may be 

made under the provision herein after contained. 

4. „Specifications‟ shall mean the specifications referred to in the tender and any 

modifications thereof as may time to time be furnished or approved by the 

architect/ consultant “Month” means calendar month.  

5. “Week” means seven consecutive days. 
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6. “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 

respectively. 

 

7. Total Security Deposit 

Total Security Deposit comprise of 

Earnest Money Deposit 

Initial Security Deposit 

Retention Money 

8. Earnest Money Deposit: 

The tenderer shall furnish EMD of Rs. 10500.00 (Rupees Ten Thousand 

Five Hundred  Only ) in the form of Demand Draft drawn in favour of SBI 

RBO-VI, payable at Gorakhpur of any Scheduled Bank.  No tender shall be 

considered unless the EMD is so deposited in the required form.  No 

interest shall be paid on this EMD. The EMD of the unsuccessful tenderer shall 

be refunded after the decision to award the contract is taken without interest.  

The EMD shall stand absolutely forfeited if the tenderer revokes his tender at 

any time the period when he is required to keep his tender open acceptance 

by the SBI or after it is accepted by the SBI the contractor fails to enter into a 

formal agreement or fails to pay the initial security deposit as stipulated or 

fails to commence the work within the stipulated time. 

9. Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD 

in the form of D/D drawn on any scheduled Bank and shall be deposited 

within 7 days from the date of acceptance of tender. 

10. Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner the 

retention money shall be deducted from the running account bill at the rate of 

10% of the gross value of work done by the contractor and claimed in each 

bill provided the total security deposit i.e. the ISD plus Retention Money shall 

both together not exceed 5% of the contract value. 50% of the total security 

deposit shall be refunded to the contractor without any interest on issue of 

Virtual Completion certificate by the Architect/ consultant. The balance 50% 

of the total security deposit shall be refunded to the contractors without 

interest within fifteen days after the end of defects liability period provided 

the contractor has satisfactorily attended to all defects in accordance with the 

conditions of contract including site clearance. 

11. Language 

The language in which the contract documents shall be drawn shall be in 

English. 

12.  Errors, Omissions and Discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled 

dimensions on the drawings or between the drawings and specifications etc., 

the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the 
latter shall be adopted. 
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i. Between the written or shown description or dimensions in the drawings and 

the correspondence one in the specification the former shall be taken as 

correct. 

ii. Between written description of the item in the specifications and descriptions 

in bills of quantities of the same item, the former shall be adopted. 

a. In case of difference between rates written in figures and words, the rate in 
words shall prevail. 

b. Between the duplicate/ subsequent copies of the tender, the original tender 
shall be taken as correct. 

 

13.  Scope of Work: 

The contractor shall carryout complete and maintain the said work in every 

respect in strictly accordance with this contract and with the directions of and 

to the satisfaction of the Bank to be communicated through the architect/ 

consultant.  The architect/ consultant at the directions of the Bank from time 

to time issue further drawings and/ or written instructions, details directions 

and explanations which are hereafter collectively referred to as Architect‟s/ 

Consultant‟s instructions in regard to the variation or modification of the 

design, quality or quantity of work or the addition or omission or substitution 

of any work. Any discrepancy in the drawings or between the BOQ and/ or 

specifications. The removal from the site of any material brought thereon by 

the contractor and any substitution of any other materials therefore the 

removal and/ or re-execution of any work executed by him.  The dismissal 

from the work of any person employed/ engaged thereupon. 

14 i) Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of 

acceptance either directly or through the architect by registered post or 

otherwise depositing at the address of the contractor as given in the tender to 

enter into a Contract for the execution of the work as per the terms of the 

tender.  The letter of acceptance shall constitute a binding contract between 

the SBI and the contractor. 

 ii)  Contract Agreement:         

On receipt of intimation of the acceptance of tender from the SBI/ Architect 

the successful tenderer shall be bound to implement the contract and within 

fifteen days thereof he shall sign an agreement in a non-judicial stamp 

paper of appropriate value. 

15 Ownership of Drawings: 

All drawings, specifications and copies thereof furnished by the SBI through 

its architects/ consultants are the properties of the SBI.  They are not to be 

used on other work. 

16. Detailed Drawings and Instructions: 

The SBI through its architects/ consultants shall furnish with reasonable 

promptness additional instructions by means of drawings or otherwise 

necessary for the proper execution of work.  All such drawings and 

instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 

 The work shall be executed in conformity therewith and the contractor 

prepare a detailed programme schedule indicating therein the date of start 
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and completion of various activities on receipt of the wok order and submit 
the same to the SBI through the architect/ consultant. 

17. Copies of Agreement 

Two copies of agreement duly signed by both the parties with the drawings 

shall be handed over to the contractors. 

18. Liquidated Damages: 

If the contractor fails to maintain the required progress in terms of clause 30 

of GCC or to complete the work and clear the site including vacating their 

office on or before the contracted or extended date or completion without 

justification in support of the cause of delay, he may be called upon without 

prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damages at the rate of 0.5% of 

the contract value per week which is subject to a maximum of 5% of the 

contract value. 

19.     Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all 

materials, labour, water, power, tools, equipment transportation and any 

other facilities that are required for the satisfactory execution and completion 

of the work.  Unless or otherwise specified all materials shall be new and both 

workmanship and materials shall be of best quality.  The contractor shall at all 

times enforce strict discipline and good order among his employees and shall 

not employ on the work any unfit person or anyone not skilled in the work 

assigned to him.  Workman whose work or behavior is found to be 

unsatisfactory by the SBI/ Architect/ Consultant he shall be removed from the 

site immediately. 

20.    Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained 

by the contractor at his own expenses.  The contractor shall give notices and 

comply with regulations, laws, and ordinances rules, applicable to the 

contract.  If the contractor observes any discrepancy between the drawings 

and specifications, he shall promptly notify the SBI in writing under intimation 

of the Architect/ Consultant.  If the contractor performs any act which is 

against the law, rules and regulations he shall meet all the costs arising there 

from and shall indemnify the SBI any legal actions arising there from. 

21. Setting out Work:      

  The contractor shall set out the work and shall be responsible for the true and 

perfect setting out of the same and for the correctness of the positions, 

levels, dimensions, and alignment of all parts thereof and get it approved by 

the architect/ consultant before proceeding with the work.  If at any time any 

error in this respect shall appear during the progress of the works, 

irrespective of the fact that the layout had been approved by the architect/ 

consultant the contractor shall be responsible for the same and shall at his 

own expenses rectify such error, if so, required to satisfaction of the SBI. 

22. Protection of Works and Property: 

 The contractor shall continuously maintain adequate protection of all his work 

from damage and shall protect the SBI‟s properties from injury or loss arising 

in connection with contract.  He shall make good any such damage, injury, 
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loss, except due to causes beyond his control and due to his fault or 

negligence. 

 He shall take adequate care and steps for protection of the adjacent 

properties.  The contractor shall take all precautions for safety and 

protections of his employees on the works and shall comply with all applicable 

provisions of Govt. and local bodies safety laws and building codes to prevent 

accidents, or injuries to persons or property on, about or adjacent to his place 

of  work.  The contractor shall take insurance covers as per clause 26.0 at his 

own cost.  The policy may take in joint names of the contractor and the SBI 

and the original policy may be lodged with the SBI. 

23. Inspection of Work: 

The SBI/ Architect/ Consultant or their representatives shall at all reasonable 

times have free access to the work site and/ or to the workshop, factories, or 

other places where materials are lying or from where they are obtained and 

the contractor shall give every facility to the SBI/ Architect/ consultant and 

their representatives necessary for inspection and examination and test of the 

materials and workmanship.  No person unless authorised by the SBI/ 

Architect/ Consultant except the representative of Public authorities shall be 

allowed on the work at any time.  The proposed work either during its 

construction stage or its completion can also be inspected by the Chief 

Technical Examiner‟s organisation a wing of Central Vigilance Commission. 

24. Assignment and Subletting 

The whole of work included in the contact shall be executed the 

contractor and he shall not directly entrust and engage or indirectly 

transfer, assign or underlet the contract or any part or share thereof 

or interest therein without the written consent of the SBI through the 

architect and no undertaking shall relieve the contractor from the 

responsibility of the contractor from active superintendence of the 

work during its progress. 

Vendor working in more than two Branches or having more than two 

works in hand have to submit work satisfaction letter from concern 

engineer. Else tender may be rejected by tender opening committee, 

as timely completion work is essence of contract. 

25.    Quality of Materials, Workmanship & Test 

 All materials and workmanship shall be best of the respective kinds described 

in the contract and in accordance with Architect/ Consultant instructions and 

shall be subject from time to time to such tests as the architect/ consultant 

may direct at the place of manufacture or fabrication or on the site or an 

approved testing laboratory.  The contractor shall provide such assistance, 

instruments, machinery, labour, and materials as are normally required or 

examining measuring sampling and testing any material or part of work 

before incorporation in the work before incorporation in the work or testing as 

may be selected and required by the Architect / Consultant. 

i. Samples 

All samples of adequate numbers, size, shades and pattern as per 

specifications shall be supplied by the contractor with out any extra charges.  

If certain items proposed to be used are of such nature that samples cannot 

be presented or prepared at the site detailed literature/ test certificate of the 
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same shall be provided to the satisfaction of the Architect/ Consultant.  Before 

submitting the sample / literature the contractor shall satisfy himself that the 

material/ equipment for which he is submitting the sample/ literature meet 

with the requirement of tender specification.  Only when the samples are 

approved in writing by the architect / consultant the contractor shall proceed 

with the procurement and installation of the particular material / equipment.  

The approved samples shall be signed by the Architect / Consultant for 

identification and shall be kept on record at site office until the completion of 

the work for inspection / comparison at any time.  The Architect / Consultant 

shall take reasonable time to approve the sample.  Any delay that might occur 

in approving the samples for reasons of its not meeting the specifications or 

other discrepancies inadequacy in furnishing samples of best qualities from 

various manufacturers and such other aspects causing delay on the approval 

of the materials / equipment etc. shall be to the account of the contractor. 

iii) Cost of Tests 

 The cost / expenditure required for the tests shall be borne by the contractor 

if such test is intended by or provided for in the specification or BOQ. 

iv)      Costs of Tests not provided for 

If any test is ordered by the Architect / Consultant which is either  

If so intended by or provided for or (in the cases above mentioned) is not so 

particularized, or though so intended or provided for but ordered by the 

Architect / Consultant to be carried out by an independent person at any 

place other than the site or the place of manufacture or fabrication of the 

materials tested or any Government / approved laboratory, then the cost of 

such test shall be borne by the contractor.  

26. Obtaining Information Related to Execution of Work  

No claim by the contractor for additional payment shall be entertained which 

is consequent upon failure on his part to obtain correct information as to any 

matter affecting the execution of the work nor any misunderstanding or the 

obtaining incorrect information or the failure to obtain correct information 

relieve him form nay risks or from the entire responsibility for the fulfillment 

of contract.  

27. Contractor’s Superintendence 

The contractor shall give necessary personal superintendence during the 

execution of the works and as long, thereafter, as the Architect / consultant 

may consider necessary until the expiry of the defects liability period stated 

hereto. 

 

28.  Quantities 

The Bill of Quantities (BOQ) unless or otherwise stated shall be deemed to 

have been prepared in accordance with the Indian Standard Method of 

Measurements and quantities. The rate quoted shall remain valid for 

variation of quantity against individual item to any extent subject to 

maximum variation of the contract value by 25%.  

29. Works to be measured 
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The Architect / Consultant may from time to time intimate to the contractor 

that he required the work to be measured and the contractor shall forthwith 

attend or send a qualified representative to assist the Architect in taking such 

measurements and calculations and to furnish all particulars or to give all 

assistance required by any of them. Such measurements shall be taken in 

accordance with the Mode of measurements detailed in the specifications. The 

representative of the Architect / Consultant shall take joint measurements 

with the contractor‟s representative and the measurements shall be entered 

in the measurement book. The contractor or his authorised representative 

shall sign all the pages of the measurement book in which the measurements 

have been recorded in token of his acceptance. All the corrections shall be 

duly attested by both representatives. No over writings shall be made in the 

M book should the contractor not attend or neglect or omit to depute his 

representative to take measurements then the measurements recorded by 

the representative of the Architect / consultant shall be final. All authorised 

extra work, omissions and all variations made shall be included in such 

measurement.  

30. Variations  

No alteration, omission or variation ordered in writing by the Architect / 

consultant shall vitiate the contract. In case the SBI / Architect / Consultant 

thinks proper at any time during the progress of works to make any alteration 

in, or additions to or omissions from the works or any alteration in the kind or 

quality of the materials to be used therein, the Architect / Consultant shall 

give notice thereof in writing to the contractor or shall confirm in writing 

within seven days of giving such oral instructions the contractor shall alter to, 

add to, or omit from as the case may be in accordance with such notice, but 

the contractor shall not do any work extra to or make any alterations or 

additions to or omissions from the works or any deviation from any of the 

provisions of the contract, stipulations, specifications or contract drawings 

without  previous consent in writing of the Architect / Consultant and the 

value of such extras, alterations, additions or omissions shall in all cases be 

determined by the Architect / Consultant and the same shall be added to or 

deducted from the contract value, as the case may be. 

31.  Valuation of Variations 

No claim for an extra shall be allowed unless it shall have been executed 

under the authority of the Architect / Consultant with the concurrence of the 

SBI as herein mentioned. Any such extra is herein referred to as authorised 
extra and shall be made in accordance with the following provisions.  

a) i) The net rates or prices in the contract shall determine the valuation of 

he extra work where   such extra work is of similar character and executed 

under similar conditions as the work priced herein.  

i. Rates for all items, wherever possible should be derived out of the 
rates given in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items 

omitted, provided if omissions do not vary the conditions under which any 

remaining items of works are carried out, otherwise the prices for the same 

shall be valued under sub-clause (c) hereunder.  

c) Where the extra works are not of similar character and /or executed under 

similar conditions as aforesaid or where the omissions vary the conditions 

under which any remaining items or works are carried out, then the 
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contractor shall within 7 days of he receipt of the letter of acceptance inform 

the Architect / consultant of the rate which he intends to charge for such 

items of work, duly supported by analysis of the rate or rates claimed and the 

Architect / Consultant shall fix such rate or prices as in the circumstances in 
his opinion reasonable and proper, based on the market, rate.  

d) Where extra work cannot be properly measured or valued the contractor shall 

be allowed day work prices at the net rates stated in the tender of the BOQ 

or, if not, so stated then in accordance with the local day work rates and 

wages for the district; provided that in either case, vouchers specifying the 

daily time (and if required by the Architect / Consultant) the workman‟s name 

and materials employed be delivered for verifications to the Architect / 

consultant at or before the end of the week following that in which the work 
has been executed.  

e) It is further clarified that for all such authorised extra items where rates 

cannot be derived from the tender, the Contractor shall submit rates duly 

supported by rate analysis worked on the market rate basis” for material, 

labour, hire / running charges of equipment and wastage etc. plus 15% 

towards establishment charges, contractor‟s overheads and profit. Such items 
shall not be eligible for escalation.   

 

32. Final Measurement 

The final measurement, valuation and payment in respect of the contract shall 

be completed within three months of the virtual completion of the work. 

33. Virtual Completion Certificate (VCC) 

On successful completion of entire woks covered by the contract to the full 

satisfaction of the Architects/ SBI, the contractor shall ensure that the 

following works have been completed to the satisfaction of the Architects/ 

SBI. 

a. Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor‟s 

labour, equipment and machinery. 

b. Demolish, dismantle and remove the contractor‟s site office, temporary 

works, structures including labour sheds/camps and constructions and other 

items and things whatsoever brought upon or erected at the site or any land 

allotted to the contractor by the SBI and not incorporated in the permanent 

works.  

c. Remove all rubbish, debris etc. from the site and the land allotted to the 

contractor by the SBI and shall clear, level and dress, compact the site as 

required by the SBI. 

d. Shall put the SBI in undisputed custody and possession of the site and all land 

allotted by the SBI. 

e. Shall hand over the work in a peaceful manner to the SBI. 

f. All defects/ imperfections have been attended and rectified as pointed out by 

the SBI to the full satisfaction of SBI. 

Upon the satisfactory fulfillment by the contractor as stated above, the 

contractor shall be entitled to apply to the Architect/ consultant is satisfied of 

the completion of the work. Relative to which the completion certificate has 

been sought, the Architect/ consultant shall within fourteen (14) days of the 
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receipt of the application for virtual completion certificate, issue a VCC in 

respect of the work for which the VCC has been applied.  

This issuance of a VCC shall be without prejudice to the SBI‟s rights and 

contractor‟s liabilities under the contract including the contractor‟s liability for 

defects liability period nor shall the issuance of VCC in respect of the works or 

work at any site be construed as a waiver of any right or claim of the SBI 

against the contractor in respect of works or work at the site and in respect of 

which the VCC has been issued.  

34. Work by other Agencies 

The SBI/ Architect/ Consultant reserves the rights to use premises and any 

portion of the site for execution of any work not included in the scope of this 

contract which it may desire to have carried out by other persons 

simultaneously and the contractor shall not only allow but also extend 

reasonable facilities for the execution of such work, the contractor, however, 

shall not be required to provided any plant or material for the execution of 

such work except by special arrangement with the SBI. Such work shall be 

carried out in such manner as not to impede the progress of the works 

included in the contract.  

35.  Insurance of Works 

 Without limiting his obligations and responsibilities under the contract, the 

contractor shall insure in the joint names of he SBI and the contractor against 

all loss of damages from whatever cause arising other than the excepted 

risks, for which he is responsible  under the terms of contract and in such a 

manner that the SBI and contractor  are covered for the period stipulated in 

clause 28 of GCC and are also covered during the period of maintenance for 

loss or damage arising from a cause, occurring prior to the  period of 

maintenance for loss or damage arising from a cause, occurring prior to the 

commencement of the period of maintenance and  for any loss or damage 

occasioned by the contractor in the course of any operations carried out by 

him for the purpose of complying with his obligations under clause.   

a) The works for the time being executed to the estimated current Contract 

value thereof, or such additional sum as may be specified together with the 

materials for incorporation in the works at their replacement value. 

b) The constructional plant and other things brought on to the site by the 

contractor to the replacement value of such constructional plant and other 

things. 

c) Such insurance shall be effected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor 

shall whenever required produce to the Architect/ consultant the policy if 

insurance and the receipts for payment of the current premiums.  

36. Damage to Persons and Property  

 The contractor shall, except if and so far as the contract provides otherwise 

indemnify the SBI against all losses and claims in respect of injuries or 

damages to any person or material or physical damage to any property 

whatsoever which may arise out of or in consequence of the execution and 

maintenance of he works and against all claims proceedings, damages, costs, 

charges and expenses whatsoever in respect of or in relation thereto except 
any compensation of damages for or with respect to:   
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a. The permanent use or occupation of land by or any part thereof.  

b. The right of SBI to execute the works or any part thereof on, over, under, in 
or through any lands. 

c. Injuries or damages to persons or properties which are unavoidable result of 
the execution or maintenance of the works in accordance with the contract. 

d. Injuries or damage to persons or property resulting from any act or neglect of 

the SBI their agents, employees or other contractors not being employed by 

the contractor or for or in respect of any claims, proceedings, damages, costs, 

charges and expenses in respect thereof or in relation thereto or where the 

injury or damage was contributed to by the contractor, his servants or agents 

such part of the compensation as may be just and equitable having regard to 

the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.   

37.     Contractor’s Superintendence 

 The contractor shall fully indemnify and keep indemnified the SBI against any 

action, claim, or proceeding relating to infringement or use of any patent or 

design or any alleged patent or design rights and shall pay any royalties 

which may be payable in respect of any article or part thereof included in the 

contract. In the event of any claim made under or action brought against SBI 

in respect of such matters as aforesaid the contractor shall be immediately 

notified thereof and the contractor shall be at liberty, at his own expenses to 

settle any dispute or to conduct any litigation that may arise there from, 

provided that the contractor shall not be liable to indemnify the SBI if the 

infringement of the patent or design or any alleged patent or design right is 

the direct result of an order passed by the Architect / Consultant in this 

behalf.   

38.     Third Party Insurance  

Before commencing the execution of he work the contractor but without 

limiting his obligations and responsibilities under clause 26.0 of GCC shall 

insure against his liability for any material or physical damage, loss or injury 

which may occur to any property including that of SBI, or to any person, 

including any employee of the SBI, by or arising out of the execution of the 

works or in the carrying out of the contract, otherwise than due to the mattes 

referred to in the provision to clause 26.0 thereof.     

39.     Minimum amount of Third Party Insurance 

Such insurance shall be effected with an insurer and in terms approved by the 

SBI which approval shall not be reasonably withheld and for at least the 

amount stated below. The contractor shall, whenever required. Produce of the 

Architect / consultant the policy or policies of insurance cover and receipts for 

payment of the current premiums.  

The minimum insurance cover for physical property, injury, and death is Rs. 5 

lacs per occurrence  with the number of occurrences limited to four. After 

each occurrence contractor will pay additional premium necessary to make 

insurance valid for four occurrences always.  

40.     Accident or Injury to Workman 

The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 

workmen or other person in the employment of the contractor or any sub-

contractor, save and except an accident or injury resulting from any act or 
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default of the SBI or their agents, or employees. The contractor shall 

indemnify and keep indemnified SBI against all such damages and 

compensation, save and except as aforesaid, and against all claims, 

proceedings, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto.  

41.      Insurance against Accidents etc. to Workmen 

The contractor shall insure against such liability with an insurer approved by 

the SBI during the whole of the time that any persons are employed by him 

on the works and shall, when required, produce to the architect/ consultant 

such policy of insurance and receipt for payment of the current premium. 

Provided always a that, in respect of any persons employed by any sub-

contractor the contractor‟s obligation to insure as aforesaid under this sub-

clause shall be satisfied if the sub contractor shall be insured against the 

liability in respect of such persons in such manner that SBI in indemnified 

under the policy but the contractor shall require such sub-contractor to 

produce to the Architect/ Consultant when such policy of insurance and the 

receipt for the payment of the current premium. 

42.     Remedy on Contractor’s failure to Insure: 

If the contractor fails to effect and keep in force the insurance referred to 

above or any other insurance which he may be required to effect under the 

terms of contract, then and in any such case the SBI may effect and keep in 

force any such insurance and pay such premium or premiums as may be 

necessary for that purpose and from time to time deduct the amount so paid 

by the SBI as aforesaid from any amount due or which may become due to 

the contractor, or recover the same as debt from the contractor. 

Without prejudice to the others rights of the SBI against contractors. In 

respect of such default, the employer shall be entitled to deduct from any 

sums payable to the contractor the amount of any damages costs, charges, 

and other expenses paid by the SBI and which are payable by the contractors 

under this clause. The contractor shall upon settlement by the insurer of any 

claim made against the insurer pursuant to a policy taken under this clause, 

proceed with due diligence to rebuild or repair the works destroyed or 

damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be 

entitled to any further payment in respect of the expenditure incurred for 

rebuilding or repairing of the materials or goods destroyed or damaged. 

43.     Commencement of Works: 

The date of commencement of the work will be reckoned as the date of 

handing over site or three days from the date of issue of letter of acceptance 

of the tender by the SBI which ever is later. 

44.     Time for Completion 

Time is essence of the contract and shall be strictly observed by the 

contractor. The entire work shall be completed within a period of 30 Days 

from the date of commencement. If required in the contract or as directed by 

the Architect/ Consultant. The contractor shall complete certain portions of 

work before completion of the entire work. However the completion date shall 

be reckoned as the date by which the whole work is completed as per the 

terms of the contract.  

45.     Extension of Time 
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If, in the opinion of the Architect/consultant, the work be delayed for reasons 

beyond the control of the contractor, the Architect/consultant may submit a 

recommendation to the SBI to grant a fair and reasonable extension of time 

for completion of work as per the terms of contract. If the contractor needs 

an extension of time for the completion of work or if the completion of work is 

likely to be delayed for any reasons beyond the due date of completion as 

stipulated in the contract, the contractor shall apply to the SBI through the 

Architect/ Consultant in writing in detail and his justification if any, for the 

delays. The Architect/Consultant shall submit their recommendations to the 

SBI in the prescribed format for granting extension of time. While granting 

extension of time the contractor shall be informed the period-extended time 

which will qualify for levy of liquidated damages. For he balance period in 

excess of original stipulated period and duly sanctioned extension of time by 

the SBI the provision of liquidated damages as Instructions to the Tenderers 

shall become applicable. Further the contract shall remain in force even for 

the period beyond the due date of completion irrespective whether the 

extension is granted or not. 

46.     Rate of Progress 

Whole of the materials, plant and labour to be provided by the contractor and 

the mode, manner and speed of execution and maintenance of the works are 

to be of a kind and conducted in a manner to the satisfaction of the Architect 

/ Consultant should the rate of progress of the work or any part thereof be at 

any time be in the opinion of the Architect / consultant too slow to ensure the 

completion of the whole of the work by the prescribed time or extended time 

for completion the Architect / Consultant to expedite progress so as to 

complete the works by the prescribed time or extended time. Such 

communications from the Architect / Consultant neither shall relieve the 

contractor from fulfilling obligations under the contract nor will he be entitled 

to raise any claims arising out of such directions. 

47.     Work during Nights and Holidays 

Subject to any provision to the contrary contained in the contract no 

permanent work shall save as herein provided be carried on during the night 

or on holidays without the permission in writing of the Architect/ Consultant, 

save when the work is unavoidable or absolutely necessary for the saving of 

life or property or for the safety of the work in which case the contractor shall 

immediately advise the Architect/ consultant. However the provisions of the 

clause shall not be applicable in the case of any work which becomes 

essential to carry by rotary or double shifts in order to achieve the progress 

and quality of the part of the works being technically required/ continued with 

the prior approval of the Architect/ Consultant at no extra cost to the SBI.  

All work at night after obtaining approval from competent authorities shall be 

carried out without unreasonable noise and disturbance.  

48.     No Compensation or Restriction of Work. 

If at any time after acceptance of the SBI shall decide to abandon or reduce 

the scope of work for any reason whatsoever and hence not required the 

whole or any part of the work to be carried out. The Architect/ Consultant 

shall give notice in writing to that effect to the contractor and the contractor 

shall act accordingly. In the matter, the contractor shall have no claim to any 

payment of compensation or otherwise whatsoever, on account of any profit 
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or advantage which he might have derived from the execution of the work 

fully but which he did not derive in consequence of the foreclosure of the 

whole or part of the work.  

Provided that the contractor shall be paid the charges on the cartage only of 

materials actually and bonafide brought to the site of the work by the 

contractor and rendered surplus  

as a result of the abandonment, curtailment of the work or any portion 

thereof and then taken back by the contractor, provided however that the 

Architect/ consultant shall have in such cases the option of taking over all or 

any such materials at their purchase price or a local current rate whichever is 

less.  

“In case of such stores having been issued for SBI stores and returned by the 

contractor to stores, credit shall be given to him at the rates not exceeding 

those at which were originally issued to the contractor after taking into 

consideration and deduction for claims on account of any deterioration or 

damage while in the custody of the contractor and in this respect the decision 

of Architect/ consultant shall be final.  

49.     Suspension of Work 

The contractor shall, on receipt of the order in writing of the Architect/ 

consultant (whose decision shall be final and binding on the contractor) 

suspend the progress of works or any part thereof for such time and in such 

manner as Architect/ consultant may consider necessary so as not to cause 

any damage or injury to the work already done or endanger the safety 

thereof for any of following reasons.  

 One account any default on the part of the contractor, or 

for proper execution of the works or part thereof for reasons other then the 

default of the contractor, or for safety of the works or part thereof.  

The contractor shall, during such suspension, properly protect and secure the 

works to the extent necessary and carry out the instructions given in that 

behalf by the Architect/ consultant.  

         If the suspension is ordered for reasons (b) and (c) sub-para (i) above: the 

contractor shall be entitled to an extension of time equal to the period of 

every such suspension. No compensation whatsoever shall be paid on this 

account.  

50. Action when the whole Security Deposit is forfeited 

 In any case in which under any clause or clauses of this contract, the 

Contractor shall have rendered himself liable to pay compensation amounting 

to the whole of his security deposit the Architect/ consultant shall have the 

power to adopt any of the following course as they may deem best suited to 

the interest of the SBI. 

To rescind the contract (of which rescission notice in writing to the contractor 

by the Architect/ consultant shall be conclusive evidence) and in which case 

the security deposit of the contractor shall be forfeited and be absolutely at 

the disposal of SBI.  

 To employ labour paid by the SBI and to supply materials to carry out the 

work, or any part of the work, debiting the contractor with the cost of the 
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labour and materials (the cost of such labour and materials as worked out by 

the Architect /Consultant shall be final and conclusive against the contractor) 

and crediting him with the value of the work done, in all respects in the same 

manner and at the same manner and at the same rates as if it had been 

carried out by the contractor under the terms of this contract the certificate of 

Architect / Consultant as to the value of work done shall be final and 

conclusive against the contractor.  

 To measure up the work of the contractor, and to take such part thereof as 

shall be unexecuted, out of his hands, to give it to another contractor to 

complete in which case any expenses which may be incurred in excess of the 

sum which would have been paid to the original contractor, if the whole work 

had been executed by him (of the amount of which excess the certificates in 

writing of the Architects/ Consultant shall be final and conclusive) shall be 

borne by original contractor and may be deducted from any money due to 

him by SBI under the contract or otherwise, or from his security deposit or 

the proceeds of safe thereof, or sufficient part thereof. In the event of any of 

above courses being adopted by the SBI the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having 

purchased or procured any material or entered into any engagements or 

make any advances on account of, or with a view to the execution of the work 

or the  

 performance of the contract and in case the contract shall be rescind under 

the provision aforesaid, the contractor shall not be entitled to recover or to be 

paid any sum or any work thereto for actually performed under this contract, 

unless, and until the Architect/ consultant will have certified in writing the 

performance of such work and the value payable in respect thereof, and he 

shall only be entitled to be paid the value so certified.  

51. Owner’s Right to Terminate the Contract 

If the contractor being an individual or a firm commit any „Act of Insolvency‟ 

or shall be adjusted an insolvent or being an incorporated company shall have 

an order for compulsory winding up voluntarily or subject to the supervision 

of Govt. and of the Official Assignee of the liquidator in such acts of 

insolvency or winding up shall be unable within seven days after notice to him 

to do so, to show to the reasonable satisfaction of the Architect/ Consultant 

the at he is able to carry out and fulfil the contract, and to give security 

therefore if so required by the Architect / consultant.   

Or if the contractor (whether an individual firm or incorporated Company) 

shall suffer execution to be issued or shall suffer any payment under this 

contract to be attached by or on behalf of any of the creditors of the 

contractor. 

Or shall assign or sublet this contract without the consent in writing of the 

SBI through the Architect/ consultant or shall charge or encumber this 

contract or any payment due to which may become due to the contractor 

there under: 

 Has abandoned the contract; or 

Has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for days after receiving 

from the SBI through the Architect/ Consultant written notice to proceed, or 
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Has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed with in the 

time agreed upon, or has failed to remove the materials from the site or to 

pull down and replace work within seven days after written notice from the 

SBI through the Architect/ Consultant that the said materials were 

condemned and rejected by the Architect/ Consultant under these conditions; 

or has neglected or failed persistently to observe and perform all or any the 

acts, matters or things by this contract to be observed and performed by the 

contractor for seven days after written notice shall have been given to the 

contractor to observe or perform the same or has to he determent of good 

workmanship or indefiance of the SBI‟s or Architect‟s/ Consultant‟s 

instructions to the contrary subject any part of the contract. Then and in any 

of said cases the SBI and or the Architect / Consultant, may not withstanding 

any previous waiver, after giving seven days notice in writing to the 

contractor, determine the contract, but without thereby affecting the powers 

of the SBI or the Architect / Consultant or the obligation and liabilities of the 

contractor the whole of which shall continue in force as fully as if the contract 

had not been so determined and as if the works subsequently had been 

executed by or on behalf of the contractor. And further the SBI through the 

Architect / consultant their agents or employees may enter upon and take 

possession of he work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on he adjoining lands or roads use 

the same by means of their own employees or workmen in carrying on and 

completing the work or by engaging any other contractors or persons to 

complete the work and the contractor shall not in any was interrupt or do any 

act, matter or thing to prevent or hinder such other contractor or other 

persons employed for completing and finishing or using the materials and 

plant for the works.   

When the works shall be completed or as soon thereafter as convenient the 

SBI or the architect / consultant shall give a notice in writing to the contractor 

to remove his surplus materials and plants and should the contractor fail to 

do so within 14 days after receipt thereof by him the SBI sell the same by 

public auction after due publication, and shall adjust the amount realised by 

such auction. The contractor shall have no right to question any of the act of 

the SBI incidental to the sale of the materials etc.  

52. Certificate of Payment 

The contractor shall be entitle under the certificates to be issued by the 

Architect / Consultant to the contractor within 14 working days from the date 

of certificate to the payment from SBI from time to time. The SBI shall 

recover the statutory recoveries towards Income tax, Work contract tax as 

per the prevailing bye laws and other dues including the retention amount 
from the certificate of payment.  

Provided always that the issue of any certificate by the Architect/ Consultant 

during the progress of works or completion shall not have effect as certificate 
of satisfaction or relieve the contractor from his liability under clause. 

The Architect/ Consultant shall have power to with hold the certificate if the 
work or any part thereof is not carried out to their satisfaction.  

The Architect/ Consultant may by any certificate make any corrections 
required in previous certificate.   
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The SBI shall modify the certificate of payment as issued by the Architect/ 
Consultant from time to time while making the payment. 

The contractor shall submit interim bills only after taking actual 
measurements and property recorded in the measurement books. 

The final bill may be submitted by contractor within a period of one month 

from the date of virtual completion and Architect/ Consultant shall issue the 

certificate of payment within a period of two months. The SBI shall pay the 

amount within a period of three months from the date of issue of certificate 

provided there is no dispute in respect of rates and quantities. 

53. Settlement of Disputes and Arbitration 

 Except where otherwise provided in the contract all questions and disputes 

relating to the meaning of the specifications, design, drawings and 

instructions herein before mentioned and as to the quality of workmanship or 

materials used on the work or as to any other question, claim, right, matter 

or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or those 

conditions or otherwise concerning the work or the execution or failure to 

execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt 
with as mentioned hereinafter. 

a)  If the contractor considers that he is entitled to any extra payment or   

compensation in respect of the works over and above the amounts admitted as 

payable by the Architect or in case the contractor wants to dispute the validity 

of any deductions or recoveries made or proposed to be made from the contract 

or raise any dispute, the contractor shall forthwith give notice in writing of his 

claim, or dispute to The Chief Manager (Comp&Ops) (in the address as stated 

above) and endorse a copy of the same to the Architect, if any, within 30 days 

from the date of disallowance thereof or the date of deduction or recovery.  The 

said notice shall give full particulars of the claim, grounds on which it is based 

and detailed calculations of the amount claimed and the contractor shall not be 

entitled to raise any claim nor shall the bank be in any way liable in respect of 

any claim by the contractor unless notice of such claim have been given by the 

Contractor to the respective Manager (address as stated above)in the manner 

and within the time as aforesaid.  The contractor shall be deemed to have 

waived and extinguished all his rights in respect of any claim not notified to the 

respective officials. 

(b) The Chief Manager  shall give his decision in writing on the claims notified by 

the contractor. The contractor may within 30 days of the receipt of the decision 

of the respective Manager submit his claims to the conciliating authority namely 

the Dy. General Manager (B&O), State Bank of India, Administrative Office, 

Gorakhpur for conciliation along with all details and copies of correspondence 

exchanged between him and the Branch/ RBO. (c) If the conciliation proceedings 

are terminated without settlement of the disputes, the contractor shall, within a 

period of 30 days of termination thereof shall give a notice to the concerned 

Chief General Manager of the Bank for appointment of an arbitrator to 

adjudicate the notified claims failing which the claims of the contractor shall be 

deemed to have been considered absolutely barred and waived.  

(d) Except where the decision has become final, binding and conclusive in terms 

of the contract, all disputes of differences arising out of the notified claims of the 

contractor as aforesaid and all claims of the Bank shall be referred for 

adjudication through arbitration by the Sole Arbitrator appointed by the Chief 
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General Manager. It will also be no objection to any such appointment that the 

Arbitrator so appointed is a Bank Officer and that he had to deal with the 

matters to which the Contract relates in the course of his duties as Bank Officer. 

If the arbitrator so appointed is unable or unwilling to act or resigns his 

appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said Chief General 

Manager. Such person shall be entitled to proceed with the reference from the 

stage at which it was left by his predecessor. It is a term of this contract that 

the party invoking arbitration shall give a list of disputes with amounts claimed 

in respect of each dispute along with the notice for appointment of arbitrator. It 

is also a term of this contract that no person other than a person appointed by 

such Chief General Manager as aforesaid should act arbitrator. The conciliation 

and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re-

enactment thereof and the rules mad thereunder. It is also a term of the 

contract that if any fees are payable to the arbitrator these shall be paid equally 

by both the parties. However, no fees will be payable to the arbitrator if he is a 

Bank Officer. It is also a term of the contract that the arbitrator shall be deemed 

to have entered on the reference on the date he issues notice to both the parties 

calling them to submit their settlement of claims and counter statement of 

claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees, if any, of the arbitrator shall, if 

required to be paid before the award is made and published, be paid half and 

half by each of the parities. The cost of the reference and of the award 

(including the fees, if any of the arbitrator) shall be in the discretion of the 

arbitrator who may direct to any by whom and in what manner, such costs or 

any part thereof, shall be paid and fix or settle the amount of costs to be so 

paid. 

 

54.    Water Supply 

The contractor shall make his own arrangements for water required for the 

work and nothing extra will be paid for the same. This will be subject to the 
following conditions.  

That the water used by the contractor shall be fit for construction purposes to 
the satisfaction of the Architect/ Consultant. 

The contractor shall make alternative arrangements for the supply of water if 

the arrangement made by the contractor for procurement of water in the 
opinion of the Architect/ Consultant is unsatisfactory.  

 The contractor shall construct temporary well/ tube well in SBI land for taking 

water for construction purposes only after obtaining permission in writing 

from the SBI. The contractor has to make his own arrangement for drawing 

and distributing the water at his own cost. He has to make necessary 

arrangements. To avoid any accidents or damages caused due to construction 

and subsequent maintenance of the wells. He has to obtain necessary 

approvals from local authorities, if required, at his own cost. He shall restore 

the ground to its original conditions after wells are dismantled on completion 

of work or hand over the well to the SBI without any compensation as 

directed by the  Architect/ Consultant. 

55.   Power Supply 
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The contractor shall make his own arrangements for power and supply/ 

distribution system for driving plant or machinery for the work and for lighting 

purpose at his own cost. The cost of running and maintenance of the plants 

are to included in his tender prices. He shall pay all fees and charges required 

for the power supply and include the same in his tendered rates and hold the 

owner free from all such costs. He has to obtain necessary approval from the 

appropriate authorities, if required.  

56.  Treasure Trove etc. 

Any treasure trove, coin or object antique which may be found on the site 

shall be the property of SBI and shall be handed over to Bank immediately.  

57.  Method of Measurement  

Unless otherwise mentioned in the schedule of quantities or in mode of 

measurement, the measurement will be on the net quantities or work 

produced in accordance with up to date. Rules laid down by the Bureau of 

Indian Standards. In the event any dispute/ disagreement the decision of the 

Architect/ consultant shall be final and binding on the contractor.  

 

58 Force Majeure 

 Neither contractor nor SBI shall be considered in default in performance of 

their obligations if such performance is prevented or delayed by event such as 

but not to war, hostilities revolution, riots, civil commotion, strikes, lockout, 

conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond 

the reasonable control of the party affected or prevented or delayed. 

However, a notice is required to be given within 30 days from the happening 

of the even with complete details, to the other party to the contract, if it is 

not possible to serve a notice, within the shortest possible period without 

delay. 

 As soon as the cause of force majeure has been removed the party whose 

ability to perform its obligations has been affected, shall notify the other such 

cessation and the actual delay incurred in such affected activity adducing 

necessary evidence in support thereof. 

 From the date of occurrence of a case of force majeure obligations of the 

party affected shall be suspended during the continuance of any inability so 

caused. With the cause itself and inability resulting there from having been 

removed, the agreed time of completion of the respective obligations under 

this agreement shall stand extended by a period equal to the period of delay 

occasioned by such events. 

Should one or both parties be prevented from fulfilling the contractual 

obligations  by a state of    force majeure lasting to a period of 6 months or 

more the two parties shall each other to decide regarding the future execution 

of this Agreement. 

59. Local Laws, Acts, Regulations: 

The contractor shall strictly adhere to all prevailing labour laws inclusive of 

contract labour (regulation and abolition act of 1970) and other safety 

regulations. the contractor shall comply with the provision of all labour 

legislation including the latest requirements of all the Acts, laws, any other 

regulations that are applicable to the execution of the project. 
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i. Minimum wages Act 1948 (Amended) 

ii. Payment of wages Act 1936 (Amended) 

iii. Workmen‟s compensation Act 1923 (Amended) 

iv. Contact labour regulation and abolition act 1970 and central rules 
1971 (Amended) 

v. Apprentice act 1961 (Amended) 

vi. Industrial employed (standing order) Act 1946 (Amended) 

vii. Personal injuries (Compensation insurance) act 1963 and any other 
modifications 

viii. Employees‟ provided fund and miscellaneous provisions Act 1952 and 
amendment thereof. 

ix. Shop and establishment act 

x. Any other act or enactment relating thereto and rules framed there 

under from time to time. 

60. Accidents 

The contractor shall immediately on occurrence of any accident at or about 

the site or in connection with the execution of the work report such accident 

to the Architect / consultant. The contractor shall also such report 

immediately to the competent authority whenever such report is required to 

be lodged by the law and take appropriate actions thereof. 

 

Signature of Contractor & Seal 
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SPECIAL CONDITIONS OF CONTRACT 

 
1. Scope of Work 

The scope of work is to carry INTERIOR DECORATION & FURNISHING WORK OF 
MAHARAJGANJ CITY BRANCH, DIST :- MAHARAJGANJ UNDER AO GORAKHPUR   
 

2. Address of Site 

The site is located at Maharajganj City Branch, Dist.- Maharajgan 

 
 

3. Dimension and Levels 

 All dimensions and levels shown on the drawing shall be verified by the 

contractor on the site and he will be held responsible for the accuracy and 

maintenance of the entire dimension and the levels. Figured dimensions are in 

all cases to be accepted and no dimension shall be scaled. Large-scale details 

shall take precedence over small – scale drawing. In case of discrepancy the 

contractor shall ask for clarification from the Architect/ Consultant before 

proceeding with the work. 

4. Notice of Operation 

 The contractor shall not carryout any important operation without the consent 

in writing from the Architect/ Consultant. 

5. Construction Records 

 The contractor shall keep and provide to the Architect/ Consultant full and 

accurate records of the dimension and positions of all new work and any other 

information necessary to prepare complete drawings recording details of the 

work as constructed. 

6. Safety of adjacent Structures and Trees 

The contractor shall provide and erect to the approval of the Architect/ 

Consultant such supports as may be required to protect effectively all 

structures and protective guards to trees which may be endangered by the 

execution of the works or otherwise take such permanent measures as may 

be required by the Architect to protect the trees and structures. 

7. Temporary Works 

Before any temporary works are commenced, the contractor shall submit at 

least 7 days in advance to the architect/ consultant for approval complete 

drawings of all temporary works he may require for the execution of the 

works.  The contractor shall carry out the modifications relating to strength, if 

required by the Architect/ Consultant may require in accordance with the 

conditions of contract at his own cost.  The contractor shall be solely 

responsible for the stability and safety of all temporary works an unfinished 

works and for the quality of the permanent works resulting from the 

arrangement eventually adopted for their execution. 

8. Temporary Roads 

The contractor shall provide access roads to the site from the nearest main 

road at no extra cost and as directed by the Architect/ Consultant.  The 

contractor shall also responsible for proper maintenance of this access road 
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and would take all care to see that existing services, if any, are maintained in 

working order at his own cost.  The laying and maintaining the temporary 

roads within the site area shall be the contractor‟s responsibility and the 

contractor shall take such measures that are necessary and as directed by the 

Architect/ Consultant. 

 

9. Water, Power and Other Facilities 

The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 

arrangements for the supply of good quality water suitable for the construction and 

good quality drinking water for their workers.  If necessary, the contractor has to 

sink a tube well/ open well and bring water by means of tankers at his own cost for 

the purpose.  The SBI will not be liable to pay any charges in connection with the 

above. 

The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges. 

The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 

obtained by the contractor.  However, the concerned contractor shall make their own 

arrangements to draw the supply and pay directly the actual consumption charges at 

mutually agreed rates between them.  All municipal charges for drainage and water 

connection for construction purposes shall be borne by the contractor and charges 

payable for permanent connections, if any, shall be initially paid by the contractor 

and the SBI will reimburse the amount on production of receipts. 

The SBI as well as the Architect/ Consultant shall give all possible assistance to the 

contractors to obtain the requisite. 

Permission from the various authorities, but the responsibility for obtaining the same 

in time shall be of the contractor. 

10. Office Accommodation 

a. The contractor shall provide and maintain all necessary offices, workshops, 

stores, shelters, sanitary facilities, canteens and other temporary structures 

for themselves in connection with the work at the site own cost after getting 

the approval from the architect/ consultant. 

b. All temporary buildings and facilities as mentioned above shall be removed on 

completion of the work or at any other earlier date as directed by the 

architect / consultant. 

All the expenses for obtaining statutory approvals and maintenance of the 

above facilities as well as running expense shall be borne by the contractor at 

no extra cost.  It is also the responsibility of the contractor to obtain statuary 

approvals for providing the above facilities.   

11. Facilities for Contractors’ Employees 

 The contractor shall make his own arrangement for the housing and welfare 

of his staff and workmen including adequate drinking water facilities. The 

contractor shall also make his arrangements at his own cost for transport 

where necessary for his staff and workmen to and from site of work at his 

own cost. 

12. Lighting of Works 
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 The contractor shall at all times provide adequate and approved lighting as 

required for the proper execution and supervision and inspection of works. 

13. Fire Fighting Arrangements 

i. The contractor shall at all times provide suitable arrangements for the fighting 

at his own cost. For this purpose he shall provide requisite number of fire 

extinguishers and adequate number of buckets, some of which are of be 

always kept filed with sand and some with water. These equipments shall be 

provided at suitable prominent and easily accessible places and shall be 

properly maintained. 

ii. Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and to the approval of the relevant authorities. The 

contractor shall make the following arrangements at his own cost but not 

limited to the following :   

a. Proper handling, storage and disposal of combustible materials and 

waste. 

b. Worked operations which can create fire hazards. 

c. Access for the fire fighting equipments. 

d. Types, number and location of containers for the removal of surplus 

materials and rubbish. 

e. Type size, number and location of fire extinguishers or other fire 

fighting equipment. 

f. General house keeping. 

 

14. Site Order Book 

 A site order book shall be maintained at site for the purpose of quick 

communication between the Architect/ Consultant. Any communication 

relating to the works may be conveyed through Records in the site order 

book. Such a communication from one party to the other shall be deemed to 

have been adequately served in terms of contract. Each site order book shall 

have machine numbered pages in triplicate and shall carefully maintained and 

preserved by the contractor and shall be made available to the Architect/ 

Consultant as and when demanded. Any instruction which the Architect/ 

Consultant may like to issue to the contractor or the contractor may like to 

bring the Architect/ Consultant may like to issue to the Contractor or the 

Contractor may like to bring to the Architect/ Consultant two copies of such 

instructions shall be taken from the site order book and one copy will be 

handed over to the party against proper acknowledgment and the second 

copy will be retained for their record. 

15. Site Meetings 

 Site meetings will be held to review the progress and quality evaluation. The 

contractors shall depute a senior representative along with the site 

representative staff of approved sub-contractors and suppliers as required to 

the site meetings and ensure all follow up actions. Any additional review 

meetings shall be held if required by the Architect/ Consultant. 

16. Disposal of Refuse 

 The contractor shall cart away all debris, refuse etc. arising from the work 

from the site and deposit the same as directed by the Architect/ Consultant at 



Page 35 
 

his own cost. It is the responsibility of the contractor to obtain from the locate 

authorities concerned to the effect that all rubbish arising out of contractor‟s 

activities at the construction site or any other off-site activities borrow pits 

has been properly disposed off. 

17. Contractor to Verify Site Measurement 

 The contractor shall check and verify all site measurements whenever 

requested by other specialists contractors of other sub contractors to enable 

them to prepare their own shop drawings and pass on the information with 

sufficient promptness as will not in any way delay the works. 

18. Displaying the Name of the Work 

 The contractor shall put up a name board of suitable size as directed by the 

Architect/ Consultant indicating therein the name of the project and other 

details as given by the Architect/ Consultant at his own cost remove the same 

on completion of work. 

19. Bar Bending Schedule 

The contractor shall prepare a detailed bar bending schedule for all reinforced 

concrete works and got them approved by the Architect/ Consultant well in 

advance. 

 

20. As Built Drawings 

i. For the drawing issued to the contractor by the Architect/ Consultant. The 

Architect / Consultant will issue two sets of drawings to the contractor for the 

item for which some changes have been made. From the approved drawings 

as instructed by the SBI / Architect/ Consultant. The Contractor will make the 

changes made on these copies and return these copies to the Architect/ 

Consultant for their approval. In case any revision is required or the 

corrections are not properly marked the Architect/ Consultant will point out 

the discrepancies to the contractor. The contractor will have to incorporate 

these corrections and /or attend to discrepancies either on the copies as 

directed by the Architect/ Consultant and resubmit to him for approval. The 

Architect/ Consultant will return one copy duly approved by him. 

ii. For the drawings prepared by the Contractor, the Contractor will modify the 

drawing prepared by him wherever the changes are made by the SBI 

Architect/ Consultant. And submit two copies of such modified drawings to the 

Architect/ Consultant for approval. The Architect/ Consultant will return one 

copy of the approved drawing to the Contractor.  

21. Approved Make 

 The Contractor shall provide all materials form the list of approved makes at 

his own cost. The Architect/ Consultant may approve any make/ agency 

within the approved list as given in the tender after inspection of the sample/ 

mock up. 

22. Procurement of Materials 

 The Contractor shall make his own arrangements to procure all the required 

materials for the work. All wastage‟s and losses in weight shall be to the 

contractors account. 

23. Excise Duty, Taxes, Levies etc. 



Page 36 
 

 The contractors shall pay and be responsible for payment of all taxes except 

GST, duties, levies, royalties, fees cess, or charges in respect of the works 

including but not limited to sales tax, tax on works contract excise duty, and 

octroi, payable in respect of materials, equipments plant and other things 

required for the contact. All of the aforesaid taxes except GST, duties, levies, 

fees and charges shall be to the contractors account and the SBI shall not be 

required to pay any additional or extra amount on this account. Variation of 

taxes, duty fees, levies etc if any, till completion of work shall be deemed to 

be included in the quoted in the quoted rates and no extra amount on this 

account.  Variation of taxes, duties, fees, levies, etc if any till completion of 

work shall be deemed to be included in the quoted rates and no extra claim 

on this account will in any case be entertained. If a new tax or duty or levy or 

cess or royalty or octroi is imposed under as statue or law during the currency 

of contract the same shall be borne by the contractor. 

24. Acceptance of Tender 

 The SBI shall have the right to reject any or all tenders without assigning any 

reason. They are not to bound to accept the lowest or any tender and the 

tenderer shall have no right to question the acts of the SBI. However, the 

adequate transparency would be maintained by the SBI. 

 

 

Signature of Contractor & Seal 

 

 

SAFETY CODE 

1. First aid appliances including adequate supply of sterlised dressing and cotton 

wool shall be kept in a readily accessible place. 

2. An injured person shall be taken to a public hospital without loss of time, in 

cases where the injury necessitates hospitalization. 

3. Suitable and strong scaffolds should be provided for workmen for all works 

that cannot safely be done from the ground. 

4. No portable single ladder shall be over 8 meters in length. The width between 

the side rails shall not be less than 30 cm (Clear) and the distance between two 

adjacent rungs shall not be more than 30 cm. When a ladder is used an extra 

mazdoor shall be engaged for holding ladder. 

5. Every opening in the floor of a building or in a working platform be provided 

with suitable means to prevent to fall of persons or materials by providing 

suitable fencing or railing whose minimum height shall be one meter. 

6. No floor, roof or other part of the structure shall be so overloaded with debris     

or materials as to render it unsafe. 

7. Workers employed on mixing and handling material such as asphalt, cement 

mortar or concrete and lime mortar shall be provided with protective footwear 

and rubber hand-gloves. 

8. Those engaged in welding works shall be provided with welder‟s protective 

eye-shields and gloves. 
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9. I)  No paint containing leads or lead products shall be used except in the 

form of paste or readymade paint. 

ii) The workers should supply suitable facemasks for use when the paint 

is applied in the form of spray or surface having lead paint dry rubbed and 

scrapped. 

10. Overalls shall be supplied by the contractor to the painters and adequate 

facilities shall be provided to enable the working painters to wash during the 

periods of cessation of work. 

11. Hoisting machines and tackle used in the works, including their attachments, 

anchorage and supports shall be in perfect condition. 

12. The ropes used in hoisting or lowering material or as a means of suspension 

shall be of durable quality and adequate strength and free from defects. 

 

LIST OF APPROVED BRANDS / MAKES 

One of the following make of the material shall be used. The contractor will have to 

get the sample approved from the Architect/ Bank‟s Engineer whose decision shall be 

binding on the contractor. The condition is also applicable for any material, not 

mentioned in the specification or schedule of work. No deviations are allowed in 

these even during/ after Tender. 

 

 

1 Vitrified Tiles Kajaria/ Somany/ H.R.Johnson/ NITCOl 

2 Ceramic wall Tiles Kajaria/Somany/ H.R.Johnson/ NITCO 

3 Ceramic floor Tiles 

(antiskid) 
Kajaria/Somany/ H.R.Johnson/ NITCO 

4 False Flooring                                                    Unifloor/ Flexi Access Floor/ Armstrong 

5 Wooden Laminated 

Flooring 
Pergo/ Tiles/ Xylos/ Armstrong/ Vista 

6 Aluminum Fittings Jindal/ Hindalco/ MAAN 

7 Aluminum Extrusion 

Sections  
Jindal/ Hindalco/ MAAN 

8 Commercial Plywood Century/ Green/ Samrat / Alpro- Premium/Duro/ 

Mayur 

9 Laminates (1.00mm thk.) Greenlam / Century/ Aica/ /Samrat 

/Sonear/stylam/Royal Touch/ Mayur 

10 Veneer    Century / Durian/ Sonear / Green 
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11 Drawer Sliding/ Patch  

Fittings   
Earl Bihari (EBCO)/ Godrej/ Hettich/ Dorma 

12 Floor Spring / Door Closer                            Godrej / Hardwyn / Hyper/ Dorma/ Haffele 

13 Triple Computer Monitor 

Mount/ Stand Arm                            
Vivo/ Dell/ HP  

14 Flush Door                                        Century/  Sonear  

15 Texture Interior Paint                                Sandtex Matt/ Dulux/ Berger/ Okios/ Asian 

16 Readymade Computer 

Drawer                        
EBCO/ Hettich/ Blum 

17 Paints    Asian/ Nerolac/ Berger/ Dulux 

a)  Cement paint  

  
Snowcem/ Surfacem/ Durocem 

b) Synthetic Enamel Paint                                 Asian/ Nerolac/ Berger/ Dulux 

c) Acrylic Emulsion Paint               

(Interior and Exterior)   
Asian/ Nerolac/ Berger/ Dulux 

18 Glazing   Modi Tuff Glass/ Triveni Glass Ltd./ Indo Asahi 

Glass Co. Ltd./ Saint Gobain 
19 Cement   Grade 43/53 of L&T/ A.C.C./ Ambuja/ Ultratech 

20 Mineral Fibre False Ceiling

   
Armstrong/ Indian Gypsum Board/ Gypro 

21 ACP Panels/ Sheets 

  
Alubond/ ALU Decor/ Alstrong/ Alstone 

22  Acrylic Sheets Sanmati Acrylics/Acrylic Sheet India/ Acry Plus 

23 Vertical/Roller blinds Vista/ MAC/ DACK 

24 Corian Corian/ LG/ Samsung 

25 PU Paint Asian/ Berger/ ICI 

26 Wall Paper Elemento/ Marshel 
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BILL OF QUANTITY 

PREAMBLE: 

TO BE READ ALONG WITH DRAWINGS. 

1. RATES TO BE QUOTED BOTH IN FIGURES AND WORDS. 

2. ALL PAGES TO BE SIGNED AND STAMPED BY THE TENDERER. 

3. THE RATE OF THE ITEMS SHALL BE APPLICABLE FOR ANY FLOOR LEVEL/ ANY 

NUMBER OF FLOORS, OR ANY QUANTITY. 

4. THE SPECIFICATION OF THE ITEMS SHALL BE AS PER LATEST INDIAN 

STANDARD CODES UNLESS OTHERWISE SPECIFIED. 

5. ALL MATERIALS SHALL BE AS PER APPROVED LIST AND SHOULD BE OF Ist 

QUALITY UNLESS OTHERWISE SPECIFIED. 

6. THE RATES ARE INCLUSIVE OF ALL DUTIES AND TAXES (EXCEPT GST) OF ALL 

GOVERNMENT, MUNICIPAL OR ANY OTHER STATUTORY BODY APPLICABLE 

FROM TIME TO TIME. 

7. RATES SHALL BE FOR ITEMS COMPLETE IN ALL RESPECTS AS PER DRAWING, 

INSTRUCTIONS AND APPROVAL OF THE ARCHITECT/ BANK‟S ENGINEER. 

8. THE QUANTITIES ARE APPROXIMATE AND TENTATIVE WHICH MAY VARY 

DURING COURSE OF EXECUTION. THE RATES QUOTED AGAINST PARTICULAR 

ITEM SHALL NOT BE CHANGED WITH VARIATION IN QUANTITIES. 

9. MAKING OF ANY CUTOUT / OPENING FOR ELECTRICAL / AIR – CONDITIONING 

WIRING / FITTING IN ANY OF THE ITEM OF FALSE CEILING, PARTITIONS, 

PANELING MASONRY WORK ETC. AND FINISHING EDGES JAMBS / CILLS / 

SOFFITS OF THE OPENING SHALL NOT BE PAID EXTRA.  

10. THE TENDERER SHALL VISIT THE SITE AND SHALL SATISFY HIMSELF AS TO 

CONDITIONS UNDER WHICH THE WORK IS TO BE PERFORMED. HE SHALL ALSO 

CHECK, ASCERTAIN THE LOCATIONS OF ANY EXISTING STRUCTURES OR 

EQUIPMENT OR ANY OTHER SITUATION WHICH MAY AFFECT THE WORK. NO 

EXTRA CLAIM AS A CONSEQUENCE OF IGNORANCE OR ON GROUND OF 

INSUFFICIENT DESCRIPTION WILL BE ALLOWED AT A LATER DATE. 

11. THE QUOTED PRICE FOR ITEMS SHALL INCLUDE ALL ACCESSORIES, 

CONSUMMABLES ETC. AS REQUIRED TO MAKE THE ITEM COMPLETE IN ALL 

RESPECTS, COMPATIBLE WITH OTHER RELATED / ASSOCIATED ITEMS AND 

FULLY FUNCTIONAL. 

12. CONTRACTOR SHALL BE FULLY RESPONSIBLE FOR ANY ERROR, DIFFICULTY IN 

EXECUTION / DAMAGES INCURRED OWING TO DISCREPANCY IN DRAWINGS 

WHICH HAS BEEN OVERLOOKED BY HIM AND HAS NOT BEEN BROUGHT TO THE 

NOTICE OF THE ARCHITECT. 

13. THERE ARE NUMBER OF ITEMS GIVEN IN THE TENDER WHERE IN BASIC RATES 

INCLUDING ALL TAXES EXPECTED HAS BEEN MENTIONED IN THE TENDER. 
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THESE ITEMS SHALL BE PURCHASED BY THE CONTRACTOR FROM THE MARKET 

ONLY AFTER THE APPROVAL OF QUALITY AND RATES BY THE ARCHITECT. 

14. ALL HIDDEN SURFACES OF BOARD / PLY / WOOD WORK TO BE PAINTED WITH 

ANTI BACTERIAL PAINT FROM NAV AIR INTERNATIONAL FR 881 (VIPER) 

(WHITE COLOUR AS PER MANUFACTURER‟S SPECIFICATIONS ON WOOD / 

BOARD). 

15. CONTRACTOR SHALL APPOINT TECHNICALLY QUALIFIED FULL TIME SITE 

SUPERVISOR TO MONITORING THE DAY TO DAY PROGRESS OF WORK AT SITE 

ON THEIR OWN COST.  

 

 


