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STATE BANK OF INDIA

LOCAL HEAD OFFICE, PREMISES & ESTATE DEPARTMENT 3" FLOOR,
C-6, G- BLOCK, SYNERGY BUILDING, BANDRA-KURLA COMPLEX,
BANDRA (EAST), MUMBAI-400 051

TENDER ID : MUM20231203

PART — A: TECHNICAL BID

ONLINE TENDER FOR PROPOSED AIRCONDITIONING WORK OF SBI BHAUDAJI
ROAD BRANCH, UNIT NO.4 & 5, HUBTOWN HARMONY, BHAUDAJI ROAD, NO.4,
OPPOSITE CHANDRAMANI BUILDING, MATUNGA EAST, MUMBAI - 400019.

TENDER SUBMITTED BY:

NAME

ADDRESS

DATE

ARCHITECT :

VASTUKALA,

ROOM NO. 106 & 107, 1°T FLOOR, LAXMI NARAYAN BUILDING,
SANT NAMDEV PATH, OPP. SVC CO-OP. BANK LTD.,
DOMBIVLI (EAST) — 421 201, DIST. THANE.

MOB. NO. 9769442655
E-mail: vastukala21@outlook.com
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NOTICE INVITING TENDERS

ONLINE TENDERS FOR PROPOSED AIRCONDITIONING WORK OF SBI BHAUDAJI

ROAD BRANCH, UNIT NO. 4 & 5, HUBTOWN HARMONY, BHAUDAJI ROAD NO. 4,

OPPOSITE CHANDRAMANI BUILDING, MATUNGA EAST, MUMBAI — 400019

SBI, LHO, Mumbai Metro Circle invites online tender for captioned work from the eligible
empanelled Airconditioning Contractors who have received NIT from the Architect / SBI
are only eligible to participate in this tender.

The details of tender are as under:

SN Particulars Details
1 Name of work Online Tender For Proposed Airconditioning Work of SBI
Bhaudaji Road Branch, Unit No. 4 & 5, Hubtown Harmony,
Bhaudaji Road No. 4, Opposite Chandramani Building,
Matunga East, Mumbai - 400019
2 Nature of Work Electrical and Allied Works
3 | Time allowed for |60 Days (2 months)
completion
4 Earnest Money | ¥8,000/- (Rupees Eight Thousand Only) by means of
Deposit Demand Draft / Pay Order (Valid for a period of 90 Days from
the last date of submission of the tender) from any scheduled
Nationalized Bank drawn in favor of SBI and payable at
Mumbai..
5 | Security Deposit | For the successful bidder, total security deposit shall be 5% of
(SD) the contract value. Out of this, 2% of the contract value will be
in the form of Initial Security Deposit (ISD); which includes the
EMD. Balance 3% shall be deducted from the running account
bill of the work at the rate of the 10% of respective running
account bill i.e. deduction from each running bill account will be
10%, till the 3% of the contract value is achieved and total of
5%. In case running bills are not paid/submitted, whole 3% of
the remaining ISD will be deducted from the final bill paid.
7 Date of issue of | 05.12.2023 to 18.12.2023
tender  documents
(Technical Bid &
Price Bid)
8 Last date & time for | 21.12.2023 by 03:00 PM
submission of
Technical Bid, Price | Note: It is sole responsibility of the bidder to ensure submission
Bid and EMD of their all the Tender documents along with EMD by stipulated
date and time at specified address failing which they will not be
eligible to participate in price bid.
9 | Address for | AGM(P&E) State Bank India,
submission of EMD | Premises & Estate Department,
and cost of tender | Local Head Office, 3“Floor, C-6, G-Block,
document cum | Synergy Building, Bandra-Kurla Complex,
processing fee. Bandra (East)Mumbai-400 0 051
10 | Date and Time of | 21.12.2023 by 03:30 PM

opening of Tender
Document
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12 | Defects Liability /| 1-year from the date of installation for free replacement for any
Warranty period manufacturing defect (excluding damages due to natural
calamities).
13 | Liquidated Damages | 0.50% per week subject to max. 5% of contract amount for
delay in completion of work.
14 | Validity of offer 90 days from the date of opening of Price-bid
15 | Value of Interim | Rs. 3 Lakhs. No advance on materials / plant / machinery or

Certificate

mobilization advance shall be paid under any circumstances

16. For any clarifications regarding Online Tendering procedure, System requirements etc.
please contact M/s e-Procurement Technologies Limited, B-704, Wall Street - 1l, Opp.
Orient Club, Nr. Gujarat College, Ahmedabad380 006. Gujarat State, India.

17. The Contractor/ Vendor shall sign and stamp each page of the tender document
thereby ensuring the number and sequence of all pages. Tender documents without seal
and signature of the authorized tenderer are liable to be rejected.

18. No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the price-bid.

19. The SBI reserve their rights to accept or reject any or all the tenders, either in whole or
in part without assigning any reason(s) for doing so and no claim / correspondence shall

be entertained in this regard.

20. In case the date of opening of tenders is declared as a holiday, the tenders will be
opened on the next working day at the same time.

Yours faithfully,

Asstt. General Manager (P&E)
State Bank of India, Local Head Office
Mumbai Metro Circle, Mumbai-400 051
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INSTRUCTIONS TO THE TENDERERS

Scope of work

Tender For Proposed Airconditioning Work of SBI Bhaudaji Road Branch, Unit
No. 4 & 5, Hubtown Harmony, Bhaudaji Road No. 4, Opposite Chandramani
Building, Matunga East, Mumbai - 400019.

Site and its location

SBI Bhaudaji Road Branch, Unit No. 4 & 5, Hubtown Harmony, Bhaudaji Road No.
4, Opposite Chandramani Building, Matunga East, Mumbai - 400019.

Tender documents
The work has to be carried out strictly according to the conditions stipulated in the
tender consisting of the following documents and the most workmen like manner.

e |Instructions to tenderers

e General conditions of Contract
e Special conditions of Contract
e Price bid

The above documents shall be taken as complementary and mutually explanatory
of one another but in case of ambiguities or discrepancies, shall take precedence in
the order given below:

a. Price Bid

b. Technical specifications
c. Special conditions of contract
d. General conditions of contract
e. Instructions to Tenderers
The tender documents are not transferable.
Site Visit
The tenderer must obtain himself on his own responsibility and his own expenses

all information and data that may be required for the purpose of filling this tender
document and enter into a contract for the satisfactory performance of the work.

The tenderer is requested satisfy himself regarding the availability of water, power,
transport and communication facilities, the character quality and quantity of the
materials, labour, the law and order situation, climatic conditions local authorities
requirement, traffic regulations etc.

The tenderer shall be solely responsible for considering the financial effect of any
or all the factors while submitting his tender.
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Earnest Money

The tenderers are requested to submit the Earnest Money of ¥8,000/- (Rupees
Eight Thousand Only) by means of Demand Draft / Pay Order (Valid for a period
of 90 Days from the last date of submission of the tender) from any Scheduled
Bank drawn in favour of SBI and payable at Mumbai.

EMD in any other form other than as specified above will not be accepted. Tender
not accompanied by the EMD in accordance with clause 4.1 above shall be

rejected.

No interest will be paid on the EMD.
EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract.
EMD of successful tenderer will be retained as a part of security deposit.

Initial/ Security Deposit

The successful tenderer will have to submit a sum equivalent to 2% of accepted
tender value less EMD by means of DD drawn in favour of SBI payable at Mumbai
within a period of 10 days from the date of receipt of Letter of Intent (LOI) / Work
Order from SBI.

Security Deposit

Total security deposit shall be 5% of contract value. Out of this 2% of contract
value is in the form of Initial Security Deposit (ISD) which includes the EMD.
Balance 3% shall be deducted from the running account bill of the work at the rate
of 10% of the respective running account bill i.e., deduction from each running bill
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 5%
of contract value. The 50% of the Total Security Deposit shall be paid to the
contract on the basis of architect’s certifying the virtual completion. The balance
50% would be paid to the contractors after the defects liability period as specified in
the contract.

No interest shall be paid to the amount retained by the SBI as Security
Deposit.

Retention Money:

Besides the SD as deposited by the contractor in the above said manner, the
Retention money shall be deducted from the running account bill at the rate of 10%
of the gross value of work done by the contractor and claimed in each bill provided
the total security deposit i.e. ISD plus EMD plus Retention Money shall both
together not exceed 5% of the contract value. The 50% of the total security deposit
shall be refunded to the contractor without any interest on issue of Virtual
Completion certificate by the Architect/consultant. The balance 50% of the total
security deposit shall be refunded to the contractors without interest within fifteen
days after the end of defects liability period provided the contractor has
satisfactorily attended to all defects in accordance with the conditions of contract
including site clearance.

Signing of contract Documents

The successful tenderer shall be bound to implement the contract by signing an
agreement and conditions of contract with the respective Circles (LHOs) of SBI
within 15 days from the receipt of intimation of acceptance of the tender by the SBI.
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However, the written acceptance of the tenders by the Bank will constitute a
binding agreement between the Bank and successful tenderer whether such formal
agreement is subsequently entered into or not.

Completion Period

Time is essence of the contract. The work should be completed in all respect
accordance with the terms of contract within a period of 60 days (2 months) from
the date of award of work.

Validity of tender

Tenders shall remain valid and open for acceptance for a period of 90 days from
the date of opening price bid. If the tenderer withdraws his/her offer during the
value period or makes modifications in his/her original offer which are not
acceptable to Bank without prejudice to any other right or remedy the Bank shall be
at liberty forfeit the EMD.

Liquidated Damages

The liquidated damages on account of delay shall be 0.50% of Cumulative
Awarded value per week subject to a maximum of 5% of Cumulative awarded
contract value or actual Invoice Value.

Rate and prices:
In case of item rate tender

10.1.1 The tenderers shall quote their rates for individual items both in words and figure. In

10.1.2

10.1.3

10.1.4

case of discrepancy between the rate quoted in words and figures, the unit rate
quantity in words will prevail. The amount of each item shall be calculated and the
requisite total is given. In case of discrepancy between the unit rate and the total
amount calculated from multiplication of unit rate and the quantity the unit rate
guoted will govern and the amount will be corrected.

If no rate is quoted for one or more tender items, such tenders shall be treated as
Non-Responsive Tenders and the same shall be summarily rejected.

The tenderers should not change the units as specified in the tender. If any unit is
changed the tenders would be evaluated as per the original unit and the
Contractor/ Vendor would be paid accordingly.

The tenderer should not change or modify or delete the description of the item. If
any discrepancy is observed he should immediately bring to the knowledge of the
SBI.

Each page of the BOQ shall be signed by the authorized person and cutting or
overwriting shall be duly attested by him.

10.1.5 Each page shall be totaled and the grand total shall be given.

10.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, levies

during the currency of contract including authorized extension, if any, but
excluding GST, which shall be mentioned in the bills/invoices separately, as
applicable.




OSBI

10.1.7 The SBI reserve their rights to accept any tenders, either in whole or in part or may

10.1.8

12.0

13.0

14.0

entrust the work in phases or may drop the part scope of work at any stage of the
project within its sole discretion without assigning any reason(s) for doing so and
no claim / correspondence shall be entertained in this regard.

In case, it is decided by the SBI to drop one or more ltems from the scope of work
at any stage of the project, the Contractor/ Vendor shall not be entitled to raise any
claim /compensation for such deleted scope of work. Also, the SBI may consider
issuing work order for various branches/offices in phases but within a reasonable
time interval and the Contractor/ Vendor shall be bound to execute the same within
the stipulated time period and as per rates quoted by them in this tender without
any claim for price escalation.

Assignment and subletting

The whole of work included in the contract shall be executed the contractor and he
shall not directly entrust and engage or indirectly transfer, assign or underlet the
contract or any part or share there of or interest therein without the written consent
of the SBI through the Architect/Engineer and no undertaking shall relieve the
contractor from the responsibility of the contractor from active & superintendence of
the work during its progress.

Quality of materials, workmanship & Test :

All materials and workmanship shall be best of the respective kinds described in
the contract and in accordance with Architect/consultant instructions and shall be
subject from time to time to such tests as the architect/consultant may direct at the
place of manufacture or fabrication or on the site or an approved testing laboratory.
The contractor shall provide such assistance, instruments, machinery, labor, and
materials as are normally required for examining measuring sampling and testing
any material or part of work before incorporation in the work for testing as may be
selected and required by the architect/consultant.

Accident or Injury to workman:

The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of
the SBI or their agents, or employees. The contractor shall indemnify and keep
indemnified SBI against all such damages and compensation, save and except as
aforesaid, and against all claims, proceedings, costs, charges and expenses
whatsoever in respect thereof or in relation thereto. payable to the contractor the
amount of any damages costs, charges, and other expenses paid by the SBI and
which are payable by the contractors under this clause. The contractor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a policy
taken under this clause, proceed with due diligence to rebuild or repair the works
destroyed or damaged. In this event all the monies received from the Insurer in
respect of such damage shall be paid to the contractor and the Contractor shall not
be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

Commencement of Works:
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The date of commencement of the work will be reckoned as the date, fifteen days
from the date of award of letter by the SBI.

Extension of time:

If, in the opinion of the Architect/consultant, the work be delayed for reasons
beyond the control of the contractor, the Architect/consultant may submit a
recommendation to the SBI to grant a fair and reasonable extension of time for
completion of work as per the terms of contract. If the contractor needs an
extension of time for the completion of work or if the completion of work is likely to
be delayed for any reasons beyond the due date of completion as stipulated in the
contract, the contractor shall apply to the SBI through the Architect’ Consultant in
writing at least 30 Days before the expiry of the scheduled time and while applying
for extension of time he shall furnish the reason in detail and his justification if an’,
for the delays. The architect/consultant shall submit their recommendations to the
SBI in the prescribed format for granting extension of time. While granting
extension of time the contractor shall be informed the period extended time which
will qualify for levy of liquidated damages. For the balance period in excess of
original stipulated period and duly sanctioned extension of time by the provision of
liquidated damages as stated under clause 10.0 shall become applicable. Further
the contract shall remain in force even for the period beyond the due date of
completion irrespective whether the extension is granted or not.

SIGNATURE OF THE CONTRACTOR
WITH SEAL
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(Annexure )

LETTER OF UNDERTAKING
(The bidders are required to print this on their company’s letter head and sign, stamp
before emailing)

To,

Asstt. General Manager(P&E)

State Bank India,

Premises & Estate Department, Local Head Office,
3" Floor, C-6, G-Block, Synergy Building,
Bandra-Kurla Complex, Bandra (East)
Mumbai-400 0 051

Dear Sir,

Having examined the drawings, specification, design and schedule of quantities relating to
the works specified in the memorandum hereinafter set out and having visited and
examined the site of the works specified in the said memorandum and having acquired the
requisite information relating thereto as affecting the tender, I/We hereby offer to execute
the works specified in the said memorandum at the rates mentioned in the attached
Schedule of Quantities and in accordance in all respects with the specifications, design,
drawings and instructions in writing referred to in conditions of tender, the Articles of
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and
with such materials as are provided for by, and in all other respects in accordance with
such conditions so far as they may be applicable.

MEMORANDUM

(a) Description of work Tender For Proposed Airconditioning Work of SBI
Bhaudaji Road Branch, Unit No. 4 & 5, Hubtown
Harmony, Bhaudaji Road No. 4, Opposite
Chandramani Building, Matunga East, Mumbai -
400019.

(b) Earnest Money ¥8,000/- (Rupees Eight Thousand Only) by means of
Demand Draft / Pay Order (Valid for a period of 90
Days from the last date of submission of the tender)
from any scheduled Nationalized Bank drawn in favour
of SBI and payable in Mumbai.

(c) Time allowed for completion
of the Works from Seven day
after the date of written Order | 60 days (2 Months)
or date of handing over of the
site (Whichever is later) to
commence the work
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Should this tender be accepted, |/we hereby agree to abide by and fulfill the terms
and provisions of the said conditions of contract annexed hereto so far as may be
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the
said contract.

| / We have deposited a sum of ¥8,000/- (Rupees Eight Thousand Only) of the total
tender amount as Earnest Money with the SBI which amount is not to bear any
interest. Should | / We fail to execute the Contract when called upon to do so | / We
do hereby agree that this sum shall be forfeited by me/us to State Bank of India.

I/ We understand that as per terms of this tender, the SBI may consider accepting our
tender in part or whole or may entrust the various work proposed in phases. We,
therefore, undertake that we shall not raise any claim / compensation in the
eventuality of Bank deciding to drop any of the work from the scope of work of this
tender at any stage during the contract period. Further, we also undertake to execute
the work entrusted to us in phases on our approved rates and within stipulated time
limit without any extra claim for price escalation as also provided for in the clause
11.1.6 “Instructions to Tenderers” of this tender.

I/ We, hereby, also undertake that, we will not raise any claim for any escalation in

the prices of any of the material during the currency of contract/execution/completion
period including authorized extended contract period, if any.

Our Bankers are:

i)

The names of partners of our firm are:

i)

Name of the partner of the firm Authorised to sign

Or

Name of person having Power of Attorney to sign the Contract.
(Certified true copy of the Power of Attorney should be attached)

Yours faithfully,
Signature of Contractors.

Signature and addresses of Witnesses

i)

10
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GENERAL CONDITIONS OF CONTRACT

Definitions: -

“Contract means the documents forming the tender and the acceptance there of
and the formal agreement executed between SBI (client) and the Contractor/
Vendor, together with the documents referred there in including these conditions,
the specifications, designs, drawings and instructions issued from time to time by
the Bank and all these documents taken together shall be deemed to form one
contract and shall be complementary to one another.

In the contract the following expressions shall, unless the context otherwise
requires, have the meaning hereby respectively assigned to them.

“SBI” shall mean State Bank of India (Client) having its Corporate Centre at
Madame Cama Road, Nariman Point, Mumbai-400 021 and its representative
Local Head Offices / Administrative Offices / Regional Business Offices / Branches
at various places across India and includes the client’s representatives, successors
and assigns.

‘The Contractor/ Vendor’ shall mean the individual or firm or company undertaking
the works and shall include legal personal representative of individual or
composing the firm or company and the permitted assignees of individual or firms
of company.

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work
description in the “Scope of work” and / or to be executed in accordance with the
contract includes materials, apparatus, equipment, temporary supports, fittings and
things of kinds to be provided, the obligations of the Contractor/ Vendor hereunder
and work to be done by the Contractor/ Vendor under the contract.

‘Engineer’ shall mean the representative Civil / Electrical Engineer of the SBI
‘Drawings’ shall mean the drawings prepared and issued by SBI or their Architects
and referred to in the specifications and any modifications of such drawings as may
be issued by the Engineer from time to time.

‘Contract value shall mean value of the entire work as stipulated in the letter of
acceptance of tender subject such additions thereto or deductions there from as
may be made under the provide herein after contained.

Specifications’ shall mean the specifications referred to in the tender and
modifications thereof as may time to time be furnished or approved by the SBI

“Month” means calendar month.
“Week” means seven consecutive days.

‘Day” means a calendar day beginning and ending at 00 Hrs and 24 Hrs
respectively.

11
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1.1.11 SBI’'s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project,
as nominated by the AGM (P&E), SBI LHO Mumbai Metro Circle.

2.0

1.0

CLAUSE

Total Security Deposit: The Total Security deposit comprise of

b)

a) Earnest Money Deposit
b) Initial security deposit
c) Retention Money

Earnest Money Deposit -

The tenderer shall furnish EMD of ¥8,000/- (Rupees Eight ThousandOnly)
in the form of Demand draft or bankers cheque drawn in favour of SBI
payable at Mumbai, on any Scheduled Bank.

No tender shall be considered unless the EMD is so deposited in the
required form.

No interest shall be paid on this EMD. The EMD of the unsuccessful
tenderer shall be refunded soon after the decision to award the contract is
taken without interest.

The EMD shall stand absolutely forfeited if the tenderer revokes his tender
at any time the period when he is required to keep his tender open
acceptance by the SBI. or after it is accepted by the SBI. the Contractor/
Vendor fails to enter into a formal agreement or fails to pay the initial
security deposit as stipulated or fails to commence the commence the work
within the stipulated time.

Initial Security Deposit (ISD)

The amount of ISD shall be 2% of accepted value of tender (In the instant
case, the cumulative contract awarded value of all the Circles put together
shall be considered for the purpose) including the EMD in the form of
DD/PO drawn on any scheduled Bank. The ISD shall be deposited within 15
days from the date of acceptance of tender.

Retention Money: -

An amount @ 5% of the bill amount will be retained by the SBI from the bills
and the same will be released by the SBI against Bank guarantee for equal
amount issued by any Nationalized / Scheduled Bank in the SBI’'s approved
format valid for 1 year. The Bank guarantee shall be released only after
completion of warranty period of 1-yearprovided no complaint is received or
the defects have been rectified by replacing the same satisfactorily.

The successful bidder may choose to submit such Bank Guarantee to the SBI soon

after commencement of work to avoid deduction of retention money from the Bills.

12
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No advance on materials / plant / machinery or mobilization advance shall be paid
in any circumstances.

Language
The language in which the contract documents shall be drawn shall be in English.
Errors, Omissions and discrepancies

In case of errors, omissions and/ or disagreement between written and scaled
dimensions on the drawings or between the drawings and specifications etc., the
following order shall apply.

Between scaled and written dimension (or description) on a drawing, the latter shall
be adopted.

Between the written or shown description or dimensions in the drawings and the
corresponding one in the specification the former shall be taken as correct.

Between written description of the item in the specifications and descriptions in bills
of quantities of the same item, the former shall be adopted:

In case of difference between rates written in figures and words, the rate in words
shall prevail.

Between the duplicate / subsequent copies of the tender, the original tender shall
be taken as correct.

Scope of Work:

The Contractor/ Vendor shall carryout, complete and maintain the said work in
every respect strictly accordance with this contract and with the directions of and to
the satisfaction of the Bank to be communicated through SBI. The SBI at the
direction of the Bank from time to time issue further drawings and / or written
instructions, detailed directions and explanations which are hereafter collectively
referred to as instructions in regard to the variation or modification of the design,
quality or quantity of any work or the addition or omission or substitution work. Any
discrepancy in the drawings or between BOQ and / or drawings and / or
specifications should be brought to the notice of SBI immediately. The removal
from the site of any material brought thereon by the Contractor/ Vendor and any
substitution of any other materials therefore the removal and / or re-executed of
any work executed by him. The dismissal from the work of any person engaged
thereupon.

Letter of Acceptance:

Within the validity period of the tender the SBI shall issue a letter of acceptance
directly by registered post or otherwise depositing at the office of the Contractor/
Vendor as given in the tender to enter into a Contract for the execution of the work
as per the terms of the tender. The letter of acceptance shall constitute a binding
contract between the SBI and the Contractor/ Vendor.

Contract Agreement:

13
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On receipt of intimation of the acceptance of tender from the SBI, the successful
tenderer shall be bound to implement the contract and within ten days there of shall
sign an agreement in a non-judicial stamp paper of appropriate value.

Ownership of drawings:

All drawings, specifications and copies thereof furnished by the SBI are the
properties of the SBI. They are not to be used on other work.

Detailed drawings and instructions:

The SBI shall furnish with reasonable proper additional instructions by means of
drawings or otherwise necessary for the execution of the work. All such drawings
and instructions shall be consistent with contract documents, true developments
thereof and reasonably inferable there.

The work shall be executed in conformity therewith and the Contractor/ Vendor
prepare a detailed program schedule indicating therein the date of start and
completion of various activities on receipt of the work order and submit the same to
the SBI through the architect/consultant

Copies of agreement

Two copies of agreement duly signed by both the parties with the drawings shall be
handed over to the Contractor/ Vendors.

Liquidated damages:

If the Contractor/ Vendor fails to maintain the required progress in terms of relevant
clause under General Conditions of Contract (GCC) or to complete the work and
clear the site including vacating their office on or before the contracted or extended
date or completion, without justification in support of the cause of delay, he may be
called upon without prejudice to any other right of remedy available under the law
to the SBI on account of such breach to pay a liquidated damage at the rate of
0.50% of the contract value subject to a maximum of 5% of the contract value.

Materials, Appliances and Employees

Unless or otherwise specified the Contractor/ Vendor shall provide and pay for all
materials, labour, water, power, tools, equipment transportation and any other
facilities that are required for the satisfactory execution and completion of the work.
Unless or otherwise specified all materials shall be new and both workmanship and
materials shall be best quality. The Contractor/ Vendor shall at all times enforce
strict discipline and good order among his employees and shall not employ on the
work any unfit person or anyone not skilled in the work assigned to him. Workman
whose work or behavior is found to be unsatisfactory by the SBI he shall be
removed from the site immediately.

Permits, Laws and Regulations:
Permits and licenses required for the execution of the work shall be obtained by the
Contractor / Vendor at his own expenses. The Contractor / Vendor shall give

notices and comply with the regulations, laws, and ordinances rules, applicable to
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the contract. If the Contractor / Vendor observe any discrepancy between the
drawings and specifications, he shall promptly notify the SBI in writing. If the
Contractor / Vendor performs any act, which is against the law, rules and
regulations he shall meet all the costs arising there from and shall indemnify the
SBI any legal actions arising there from.

Setting out Work:

The Contractor/ Vendor shall set out the work and shall be responsible for the true
and perfect setting out of the same and for the correctness of the positions, levels,
dimensions, and alignment of all parts thereof and get it approved by the SBI
before proceeding with the work. If at any time any error in this respect shall appear
during the progress of the works, irrespective of the fact that the layout had been
approved bySBI, the Contractor/ Vendor shall be responsible for the same ad shall
his own expenses rectify such error, if so, required to satisfaction of the SBI.

Protection of works and property:

The Contractor/ Vendor shall continuously maintain adequate protection of all his
work from damage and shall protect the SBI’'s properties from injury or loss arising
in connection with contract. He shall make good any such damage, injury, loss,
except due to causes beyond his control and due to his fault or negligence.

He shall take adequate care and steps for protection of the adjacent properties.
The Contractor/ Vendor shall take all precautions for safety and protections of his
employees on the works and shall comply with all applicable provisions of Govt.
and local bodies’ safety laws and building codes to prevent accidents, or injuries to
persons or property on about or adjacent to his place of work. The Contractor/
Vendor shall take insurance covers as per clause 24.0 at his own cost. The policy
may be taken in joint names of the Contractor/ Vendor and the SBI and the original
policy may be lodged with the SBI.

Inspection of work:

The SBI or their representatives shall at all reasonable times have free access to
the work site and / or to the workshop, factories, or other places where materials
are lying or from where they are obtained and the Contractor/ Vendor shall give
every facility to the SBI and their representatives necessary for inspection and
examination and test of the materials and workmanship. No person unless
authorized by the SBI except the representative of Public authorities shall be
allowed on the work at any time. The proposed work either during its construction
stage or its completion can also be inspected by the Chief Technical Examiner’'s
Organization a wing of Central Vigilance commission.

Assignment and subletting

The whole of work included in the contract shall be executed the Contractor/
Vendor and he shall not directly entrust and engage or indirectly transfer, assign or
underlet the contract or any part or share thereof or interest therein without the
written consent of the SBI and no undertaking shall relieve the Contractor/ Vendor
from the responsibility of the Contractor/ Vendor from active & superintendence of
the work during its progress.
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Quality of materials, workmanship & Test

All materials and workmanship shall be best of the respective kinds as described in
the contract/BOQ and in accordance with SBI's instructions and shall be subject
from time to time to such tests as the SBI may direct at the place of manufacture or
fabrication or on the site or an approved testing laboratory. The Contractor/ Vendor
shall provide such assistance, instruments, machinery, labor, and materials as are
normally required for examining measuring sampling and testing any material or
part of work before incorporation in the work for testing as may be selected and
required by the SBI.

Samples

All samples of adequate numbers, size, shades & pattern as per specifications
shall be supplied by the Contractor/ Vendor without any extra charges. If certain
items proposed to be used are of such nature that samples cannot be presented or
prepared at the site detailed literature / test certificate of the same shall be provided
to the satisfaction of the SBIl. Before submitting the sample / literature the
Contractor/ Vendor shall satisfy himself that the material / equipment for which he
is submitting the sample / literature meet with the requirement of tender
specifications. Only when the samples are approved in writing by SBI the
Contractor/ Vendor shall proceed with the procurement and installation of the
particular material / equipment. The approved samples shall by the signed by SBI
for identification and shall be kept on record at site office until the completion of the
work for inspection / comparison at any time. SBI shall take reasonable time to
approve the sample. Any delay that might occur in approving the samples for
reasons of its not meeting the specifications or other discrepancies inadequacy in
furnishing samples of best qualities from various manufacturers and such other
aspects causing delay on the approval of the materials / equipment etc. shall be to
the account of the Contractor/ Vendor.

Cost of tests

The cost of making any test shall be borne by the Contractor/ Vendor if such test is
intended by or provided for in the specification or BOQ.

Obtaining information related to execution of work

No claim by the Contractor/ Vendor for additional payment shall be entertained
which is consequent upon failure on his part to obtain correct information as to any
matter affecting the execution of the work nor any misunderstanding or the
obtaining incorrect information or the failure to obtain correct information relieve
him from any risks or from the entire responsibility for the fulfillment of contract.
Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall give necessary personal superintendence during the
execution the works and as long, thereafter, as the SBI may consider necessary
until the expiry of the defects liability period, stated here to.

Quantities
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The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have
been prepared in accordance with the Indian Standard Method of Measurements
and quantities. The rate quoted shall remain valid for variation of quantity against
individual item to any extent.

Works to be measured

SBI may from time to time intimate to the Contractor/ Vendor that the work is
required to be measured and the Contractor/ Vendor shall forthwith attend or send
a qualified representative to assist the SBI in taking such measurements and
calculation and to furnish all particulars or to give all assistance required by any of
them. Such measurements shall be taken in accordance with the Mode of
measurements detail in the specifications. The representative of SBI shall take
measurements with the Contractor/ Vendor’s representative and the measurements
shall be entered in the measurement book. The Contractor/ Vendor or his
authorized representative shall sign all the pages of the measurement book in
which the measurements have been recorded in token of his acceptance. All the
corrections shall be duly attested by both representatives. No over writings shall be
made in the Measurement book should the Contractor/ Vendor not attend or
neglect or omit to depute his representative to take measurements the
measurements recorded by the representative of the SBI shall be final. All
authorized extra work, omissions and all variations made shall be included such
measurement.

Variations

No alteration, omission or variation ordered in writing by SBI vitiates the contract. In
case the SBI thinks proper at any stage during the progress of works to make any
alteration in, or additions to or omission from the works or any. alteration in the kind
or quality of the materials to be used therein, the SBI shall give notice thereof in
writing to the Contractor/ Vendor shall confirm in writing within seven days of giving
such oral instructions the contract shall alter to, add to, or omit from as the case
may be in accordance with such notice but the Contractor/ Vendor shall not do any
work extra to or make any alterations or additions to or omissions from the works or
any deviation from any of the provisions of the contract, stipulations, specifications
or contract drawings without previous consent in writing of the SBI and the value of
such extras, alterations, additions or omissions shall in all cases be determined by
the SBI and the same shall be added to or deducted from the contract value, as the
case may be.

Valuation of Variations

No claim for an extra ltem shall be allowed unless it shall have been executed
under the authority of the SBI with the concurrence of the SBI as herein mentioned.
Any such extra is herein referred to as authorized extra and shall be made in
accordance with the following provisions.

(i) The net rates or prices in the contract shall determine the valuation of the extra
work where such extra work is of similar character and executed under similar
conditions as the work priced herein.

(i) Rates for all items, wherever possible should be derived out of the rates given
in the priced BOQ.
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The net prices of the original tender shall determine the value of the items omitted,
provided if omissions do not vary the conditions under which any remaining items
of works are carried out, otherwise the prices for the same shall be valued under
sub-Clause ‘c’ hereunder.

Where the extra works are not of similar character and/or executed under similar
conditions as aforesaid or where the omissions vary the conditions under which
any remaining items or works are carried out, then the Contractor/ Vendor shall
within 7 days of the receipt of the letter of acceptance inform the SBI of the rate
which he intends to charge for such items of work, duly supported by analysis of
the rate or rates claimed and the SBI shall fix such rate or prices as in the
circumstances in its opinion are reasonable and proper, based on the market rate.

Where extra work cannot be properly measured or valued the Contractor/ Vendor
shall be allowed day work prices at the net rates stated in the tender, of the BOQ
or, if not, so stated then in accordance with the local day work rates and wages for
the district; provided that in either case, vouchers specifying the daily time (and if
required by the SBI) the workman’s name and materials employed be delivered for
verifications to the Architect /consultant at or before the end of the week following
that in which the work has been executed.

It is further clarified that for all such authorized extra items where rates cannot be
derived from the tender, the Contractor/ Vendor shall submit rates duly supported
by rate analysis worked on the ‘market rate basis for material, labour hire / running
charges of equipment and wastages etc. plus 15% towards establishment charges,
Contractor/ Vendor’s overheads and profit. Such items shall, not be eligible for
escalation.

Final measurement

The measurement and valuation in respect of the contract shall be completed
within one months of the virtual completion of the work.

Virtual Completion Certificate (VCC)

On successful completion of entire works covered by the contract to the full
satisfaction of the SBI, the Contractor/ Vendor shall apply to SBI for completion
certificate.

Upon the satisfactory fulfilment by the Contractor/ Vendor as stated above, the
Contractor/ Vendors entitled to apply to the SBI of satisfactory completion of work.
Relative to which the completion certificate has been sought, the SBI shall within
fourteen (14) days of the receipt of the application for completion certificate, issue a
VCC in respect of the work for which the VCC has applied.

This issuance of a VCC shall not be without prejudice to the SBI's rights and
Contractor/ Vendor liabilities under the contract including the Contractor/ Vendor’s
liability for defects liability nor shall the issuance of VCC in respect of the works or
work at any site be construction as a waiver of any right or claim of the SBI against
the Contractor/ Vendor in respect of or work at the site and in respect of which the
VCC has been issued.
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Without limiting his obligations and responsibilities under the contract the
Contractor/ Vendor shall insure in the joint names of the SBI and the Contractor/
Vendor against all loss of damages from whatever cause arising other than the
excepted risks, for which he is responsible under the terms of contract and in such
a manner that the SBIl. and Contractor/ Vendor are covered for the period
stipulated in clause 28 of GCC and are also covered during the period of
maintenance for loss or damage arising from a cause, occurring prior to the
commencement of the period of maintenance and for any loss or damage
occasioned by the Contractor/ Vendor in the course of any operations carried out
by him for the purpose of complying with his obligations under clause.

Insurance of works

The Works for the time being executed to the estimated current Contract value
thereof, or such additional sum as may be specified together with the materials
for incorporation in the works at their replacement value.

Such insurance shall be affected with an insurer and in terms approved by the SBI
which approval shall not be unreasonably withheld and the Contractor/ Vendor
shall whenever have required produce to the SBI the policy of insurance and
the receipts for payment of the current premiums.

Damage to persons and property

The Contractor/ Vendor shall, except if and so far as the contract provides
otherwise indemnify the SBI against all losses and claims in respect of injuries or
damages to any person or material or physical damage to any property whatsoever
which may arise out of or in consequence of the execution and maintenance of the
works and against all claims proceedings, damages, costs, charges and expenses
whatsoever in respect of or in relation thereto except any compensation of
damages for or with respect to:

The permanent use or occupation of land by or any part thereof.

The right of SBI to execute the works or any part thereof on, over, under, in or
through any lands.

Injuries or damages to persons or properties which are unavoidable result of the
execution or maintenance of the works in accordance with the contract

Injuries or damage to persons or property resulting from any act or neglect of the
SBI their agents, employees or other Contractor/ Vendors not being employed by
the Contractor/ Vendor or for or in respect of any claims, proceedings, damages,
costs, charges and expenses in respect thereof or in relation thereto or where the
injury or damage was contributed to by the Contractor/ Vendor, his servants or
agents such part of the compensation as may be just and equitable having regard
to the extent of the responsibility of the SBI, their employees, or agents or other
employees, or agents or other Contractor/ Vendors for the damage or injury.

Contractor/ Vendor to indemnify SBI
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The Contractor/ Vendor shall indemnify the SBI against all claims, proceedings,
damages, costs, charges and expenses in respect of the matters referred to in the
provision sub-clause 25 of this clause.

Contractor/ Vendor’s superintendence

The Contractor/ Vendor shall fully indemnify and keep indemnified the SBI against
any action, claim, or proceeding relating to infringement or use of any patent or
design or any alleged patent or design rights and shall pay any royalties which may
be payable in respect of any article or part thereof included in the contract. In the
event of any claim made under or action brought against SBI. in respect of such
matters as aforesaid the Contractor/ Vendor shall be immediately notified thereof
and the Contractor/ Vendor shall be at liberty, at his own expenses to settle any
dispute or to conduct any litigation that may arise there from, provided that the
Contractor/ Vendor shall not be liable to indemnify the SBI if the infringement of the
patent or design or any alleged patent or design right is the direct result of an order
passed by the SBI in this behalf.

Third Party Insurance

Before commencing the execution of the work the Contractor/ Vendor but without
limiting his obligations and responsibilities under clause 24.0 of GCC shall insure
against his liability for any material or physical damage, loss, or injury which may
occur to any property including that of SBIl., or to any person, including any
employee of the SBI, by or arising out of the execution of the works or in the
carrying out of the contract, otherwise than due to the matters referred to in the
provision to clause 24.0 thereof.

Minimum amount of Third Party Insurance

Such insurance shall be affected with an insurer and in terms approved by the SBI
whose approval shall not be reasonably withheld and for at least the amount stated
below. The Contractor/ Vendor shall, whenever required, produce to the SBI the
policy or policies of insurance cover and receipts for payment of the current
premiums.

The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh
per occurrence with the number of occurrences limited to four. After each
occurrence Contractor/ Vendor will pay additional premium necessary to make
insurance valid for four occurrences always.

Accident or Injury to workman:

i. The SBI shall not be liable for or in respect of any damages or compensation
payable at law in respect or in consequence of any accident or injury to any
workmen or other person in the employment of the Contractor/ Vendor or any
sub-Contractor/ Vendor, save and except an accident or injury resulting from
any act or default of the SBI or their agents, or employees. The Contractor/
Vendor shall indemnify and keep indemnified SBI against all such damages
and compensation, save and except as aforesaid, and against all claims,
proceedings, costs, charges and expenses whatsoever in respect thereof or in
relation thereto.

ii. Insurance against accidents etc to workmen
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The Contractor/ Vendor shall insure against such liability with an insurer
approved by the SBI during the whole of the time that any persons are
employed by him on the works and shall, when required, produce to the
architect / consultant such policy of insurance and receipt for payment of the
current premium. Provided always that, in respect of any persons employed by
any sub-Contractor/ Vendor the Contractor/ Vendor’s obligation to insured as
aforesaid under this sub-clause shall be satisfied if the sub-Contractor/ Vendor
shall have insured against the liability in respect of such persons in such
manner that SBI is indemnified under the policy but the shall require such sub-
Vendor to produce to the SBI when such policy of insurance and the receipt for
the payment of the current premium.

i. Remedy on Contractor/ Vendor’s failure to insure

If the Contractor/ Vendor fails to effect and keep in force the insurance referred
to above or any other insurance which he may be required to effect under the
terms of contract, then and in any such case the SBI may affect and keep in
force any such insurance and pay such premium or premiums as may be
necessary for that purpose and from time to time deduct the amount so paid by
the SBI as aforesaid from any amount due or which may become due to the
Contractor/ Vendor or recover the same as debt from the Contractor/ Vendor.

iv. Without prejudice to the others rights of the SBI against Contractor/ Vendors.
In respect of such default, the employer shall be entitled to deduct from any
sums payable to the Contractor/ Vendor the amount of any damages costs,
charges, and other expenses paid by the SBI and which are payable by the
Contractor/ Vendors under this clause. The Contractor/ Vendor shall upon
settlement by the Insurer of any claim made against the insurer pursuant to a
policy taken under this clause, proceed with due diligence to rebuild or repair
the works destroyed or damaged. In this event all the monies received from the
Insurer in respect of such
damage shall be paid to the Contractor/ Vendor and the Contractor/ Vendor
shall not be entitled to any further payment in respect of the expenditure
incurred for rebuilding or repairing of the materials or goods destroyed or
damaged.

Commencement of Works:
The date of commencement of the work will be reckoned as the date of execution
of agreement with Circles SBI.

Time for completion
Time is essence of the contract and shall be strictly observed by the Contractor/

Vendor. The entire work shall be completed within a period of 60 calendar days
from the date of commencement.

Extension of time

If, the work be delayed for reasons beyond the control of the Contractor/ Vendor,
the Contractor/ Vendor may submit a recommendation to the SBI to grant a fair and
reasonable extension of time for completion of work as per the terms of contract. If
the Contractor/ Vendor needs an extension of time for the completion of work or if
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the completion of work is likely to be delayed for any reasons beyond the due date
of completion as stipulated in the contract, the Contractor/ Vendor shall apply to the
SBI in writing at least 30 Days before the expiry of the scheduled time and while
applying for extension of time he shall furnish the reason in detail and his
justification if any, for the delays in the prescribed format for granting extension of
time. While granting extension of time the Contractor/ Vendor shall be informed the
period extended time which will qualify for levy of liquidated damages. For the
balance period in excess of original stipulated period and duly sanctioned
extension of time by the provision of liquidated damages as stated under clause 8.0
shall become applicable. Further the contract shall remain in force even for the
period beyond the due date of completion irrespective whether the extension is
granted or not.

Rate of progress

Whole of the materials, plant and labour to be provided by the Contractor/ Vendor
and the mode, manner and speed of execution and maintenance of the works are
to be of a kind and conducted in a manner to the satisfaction of the SBI. Should the
rate of progress of the work or any part thereof be at any time be in the opinion the
SBI too Slow to ensure the completion of the whole of the work the prescribed time
or extended time for completion, the SBI shall thereupon take such steps as
considered necessary to expedite progress so as to complete the works by the
prescribed time or extended time. Such communications from the SBI neither shall
relieve the Contractor/ Vendor from fulfilling obligations under the contract nor will
he be entitled to raise any claims arising out of such directions.

Work during nights and holidays

Subject to any provision to the contrary contained in the contract no permanent
work shall, as herein provided, be carried on during the night or on holidays without
the permission in writing of the SBI, except when the work is unavoidable or
absolutely necessary for the saving of life or property or for the safety of the work in
which case the Contractor/ Contractor/ Vendor shall immediately advise the SBI.
However, the provisions of the clause shall not be applicable in the case of any
work which becomes essential to carry by rotary or double shifts in order to achieve
the progress and quality of the part of the works being technically required /
continued with the prior approval of the SBI at no extra cost.

All work at night after obtaining approval from competent authorities of SBI shall be
carried out without unreasonable noise and disturbance.

No compensation or restrictions of work

If at any time after acceptance of the tender, SBI shall decide to abandon or reduce
the scope of work for any reason whatsoever and hence not required the whole or
any part of the work to be carried out. SBI shall give notice in writing to that effect
to the Contractor/ Vendor and the Contractor/ Vendor shall act accordingly in the
matter. The Contractor/ Vendor shall have no claim to any payment of
compensation or otherwise whatsoever on account of any profit or advantage
which he might have derived from the execution of the Work fully but which he did
not derive in consequence of the foreclosure of the whole or part of the work.
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Provided that the Vendor shall be paid the charges on the cartage of only materials
actually and bona-fide brought to the site of the work by the Contractor/ Vendor and
rendered surplus as a result of the abandonment, curtailment of the work or any
portion thereof and then taken back by the Vendor, provided however that the SBI
shall have in such cases the option of taking over all or any such materials at their
purchase price or a local current rate whichever is less.

“In case of such stores having been issued from SBI stores and returned by the
Vendor to stores, credit shall be given to him at the rates not exceeding those at
which were originally issued to the Vendor after taking into consideration and
deduction for claims on account of any deterioration or damage while in the
custody of the Contractor/ Vendor and in this respect the decision of Architect /
consultant shall be final.”

Suspension of work

The Contractor/ Vendor shall, on receipt of the order in writing of SBI (whose
decision shall be final and binding on the Contractor/ Vendor) suspend the
progress ofworks or any part thereof for such time and in such manner as SBI may
consider necessary so as not to cause any damage or injury to the work already
done or endanger the safety thereof for any of following reasons:

a) On account any default on the part of the Contractor/ Vendor, or

b) For proper execution of the works or part thereof for reasons other than the
default the Vendor/ Contractor, or
c) For safety of the works or part thereof.

The Contractor / Vendor shall, during such suspension, properly protect and secure
the works the extent necessary and carry out the instructions given in that behalf by
the SBI.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The Contractor/ Vendor shall be entitled to an extension of time equal to the period
of every such suspension. No compensation whatsoever shall be paid on this
account.

Action when the whole security deposit is forfeited

In any case in which under any clause or clauses of this contract, the Contractor/
Vendor shall have rendered himself liable to pay compensation amounting to the
whole of his security deposit the SBI shall have the power to adopt any of the
following courses as they may deem best suited to the interest of the SBI:

To rescind the contract (of which rescission notice in writing to the Contractor/
Vendor by SBI shall be conclusive evidence) and in which case the security,
deposit of the Contractor/ Vendor shall be forfeited and be absolutely at the
disposal of SBI

To employ labour paid by the SBI and to supply materials to carry out the work, or
part of the work, debiting the Contractor/ Vendor with the cost of the labour and
materials cost of such labour and materials (as worked out by the SBI shall final
and conclusive against the Contractor/ Vendor) and crediting him with the value of
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the work done, in all respects in the same manner and at the same manner and at
the same rates as if it had been carried out by the Contractor/ Vendor under the
terms of this contract certificate of SBI as to the value of work done shall be final
conclusive against the Contractor/ Vendor.

To measure up the work of the Contractor/ Vendor, and to take such part thereof as
shall be unexecuted, out of his hands, and to give it to another Contractor/ Vendor
to complete, in which case any expenses which may be incurred in excess of the
sum which would have been paid to the original Contractor/ Vendor, if the whole
work had been executed by him ( The amount of which excess the certificates in
writing of the SBI shall final and conclusive) shall be borne by original Contractor/
Vendor and may be deducted if any money due to him by SBI under the contract or
otherwise, or from his security deposit or the proceeds of sale thereof, or sufficient
part thereof.

In the event of any of above courses being adopted by the SBI the Contractor/
Vendor shall have no claim to compensation for any loss sustained by him by
reasons of his having purchased or procured any material or entered into any
engagements or make any advances on account of, or with a view to the execution
of the work or the performance of the contract and in case the contract shall be
rescind under the provision aforesaid, the Contractor/ Vendor shall not be entitled
to recover or to be paid any sum or any work thereto for actually performed under
this contract, unless, and until SBI will have certified in writing the performance of
such work and the value payable in respect thereof, and he shall only be entitled to
be paid the value so certified.

Owner’s right to terminate the contract

If the Contractor/ Vendor being an individual or a firm commit any ‘Act of
insolvency’ or shall be adjusted an insolvent or being an incorporated company
shall have an order for compulsory winding up voluntarily or subject to the
supervision of Govt. and of the Official Assignee of the liquidator in such acts of
insolvency or winding up shall be unable within seven days after notice to him to do
so, to show to the reasonable satisfaction of the SBI that he is able to carry out and
fulfill the contract, and to dye security therefore if so required by the SBI.

Or if the Contractor/ Vendor (whether an individual firm or incorporated Company)
shall suffer execution to be issued or shall suffer any payment under this contract
to be attached by or on behalf of any of the creditors of the Contractor/ Vendor.

Or shall assign or sublet this contract without the consent in writing of the SBI or
shall charge or encumber this contract or any payment due to which may become
due to the Contractor/ Vendor there under:

Has abandoned the contract; or

Has failed to commence the works or has without any lawful excuse under these
conditions suspended the progress of the works for 14 days after receiving from the
SBI written notice to proceed, or

Has failed to proceed with the works with such diligence and failed to make such
due progress as would enable the works to be completed within the time agreed
upon, or
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has failed to remove the materials from the site or to pull down and replace work
within seven days after written notice from the SBI that the said materials were
condemned and rejected by the SBI under these conditions; or has neglected or
failed persistently to observe and perform all or any of the acts matters or things by
this contract to be observed and performed by the contactor for seven days after
written notice shall have been given to the Contractor/ Vendor to observe or
perform the same or has to the detriment of good workmanship or in defiance of
the SBI to the contrary subject any part of the contract.

Then and in any of said cases the SBI may not withstanding any previous waiver,
after giving seven days’ notice in writing to the Contractor/ Vendor, determine the
contract, but without thereby affecting the powers of the SBI or the obligation and
liabilities of the Contractor/ Vendor the whole of which shall continue in force as
fully as if the contract had not been determined and as if the works subsequently
had been executed by or on behalf of the Contractor/ Vendor. And, further the
SBlor their employees may enter upon and take possession of the work and all
plants, took scaffoldings, materials, sheds, machineries lying upon the premises or
on the adjoining lands or roads use the same by means of their own employees or
workmen in carrying on and completing the work or by engaging any other
Contractor/ Vendors or persons to the work and the Contractor/ Vendor shall not in
any was interrupt or do any act, matter or thing to prevent or hinder such other
Contractor/ Vendor or other persons employed for complement and finishing or
using the materials and plant for the works.

When the works shall be completed or as soon thereafter as convenient to the SBI
a notice in writing will be given to the Contractor/ Vendor to remove his surplus
materials and plants and should the Contractor/ Vendor fail to do so within 14 days
after receive thereof by him the SBI sell the same by publication, and after due
publication, and shall, adjust the amount realized by such auction. The Contractor/
Vendor shall have no right to question any of the act of the SBI incidental to the
sale of the materials etc.

Certificate of payment

The contractor shall be entitled under the certificates to be issued by the Architect /
consultant to the contractor within 10 working days from the date of certificate to
payment from SBI from time to time. The SBI shall recover the statutory recovering
other dues including the retention amount from the certificate of payment.

Provided always that the issue of any certificate by the Architect / consultant during
progress of works or completion shall not have effect as certificate of satisfaction
relieve the contractor from his liability under clause.

The Architect / consultant shall have power to withhold the certificate if the work or
in part thereof is not carried out to their satisfaction.

The Architect / consultant may by any certificate make any corrections required
previous certificate.

The SBI shall modify the certificate of payment as issued by the architect /
consultant from time to time while making the payment
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The contractor shall submit interim bills only after taking actual measurements and
properly recorded in the Measurement books

The Contractor shall not submit interim bills when the approximate value of work
done by him is less than Rs. 3.0 Lakh.

The final bill may be submitted by contractor within a period of one month from the
date of virtual completion and Architect / consultant shall issue the certificate of
payment within a period of two months. The SBI shall pay the amount within a
period of three months from the date of issue of certificate provided there is no
dispute in respect of rates and quantities.

The contractor shall submit the interim bills in the prescribed format with all details.

After successful completion of work, the Contractor/ Vendor shall prepare separate
bills for each branch/office/ATM/site and submit the branch-wise Tax Invoices / Bills
along with specified 5 to 10 years Warranteeon Company Warrantee Cards / on
Rs.500/- Non-Judicial Stamp paper) for waterproofing or other similar worksalong
with a certificate/acknowledgement certifying completion of work by SBlor their
authorized representative.

No advance on materials / plant / machinery or mobilization advance shall be paid
in any circumstances.

The SBI shall recover the statutory recoveries viz. TDS, retention and other dues, if
any, as per contractual provisions.

The SBI shall have power to withhold the payment if the work or part thereof is not
carried out to their satisfaction.

40.0 A. Settlement of Disputes and Arbitration

Except where otherwise provided in the contract all questions and disputes to the
meaning of the specifications, design, drawings and instructions herein before
mentioned and as to the quality of workmanship or materials used on the work or
as to any other question , claim, right, matter or thing whatsoever in any way
arising out of or relating to the contract, designs, drawings specifications,
estimates, instructions orders or these conditions or otherwise concerning the work
or the execution or failure to execute the same whether arising during the progress
of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentioned hereinafter:

If the contractor considers that he is entitled to any extra payment or compensation
in respect of the works over and above the amounts admitted as payable by the
Architect or in case the contractor wants to dispute the validity of any deductions or
recoveries made or proposed to be made from the contract or raise any dispute,
the contractor shall forthwith give notice in writing of his claim, or dispute to The
ASSISTANT GENERAL MANAGER (P&E), MUMBAI METRO CIRCLE OF SBI,
Local Head Office, BKC, Bandra (East), Mumbai And endorse a copy of the same
to the Architect, within 30 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim,
grounds on which it is based and detailed calculations of the amount claimed and
the contractor shall not be entitled to raise any claim nor shall the SBI be in any
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way liable in respect of any claim by the contractor unless notice of such claim shall
have been given by the contractor to THE ASSISTANT GENERAL MANAGER
(P&E), MUMBAI METRO CIRCLE in the manner and within the time as aforesaid.
The Contractor shall be deemed to have waived and extinguished all his rights in
respect of any claim not notified to THE ASSISTANT GENERAL MANAGER (P&E),
MUMBAI METRO CIRCLE in writing in the manner and within the time aforesaid.

B. Settlement of Disputes and Arbitration

The AGM (P&E), shall give his decision in writing on the claims notified by the
receipt of the contractor may within 30 days of the receipt of the decision of
THEASSISTANT GENERAL MANAGER (P&E), Mumbai Metro CIRCLE/ Submit
his claims to the conciliating authority namely the ASSISTANT GENERAL
MANAGER (P&E), Mumbai Metro CIRCLE, 3™ Floor, Synergy Building, BKC,
Mumbai. For conciliation along with all details and copies of correspondence
exchanged between him and the SBI.

If the conciliation proceedings are terminated without settlement of the disputes,
the contractor shall, within a period of 30 days of termination thereof shall give a
notice to the concerned Dy. General Manager & Chief Development Officer of the
Mumbai Metro Circle for appointment of an arbitrator to adjudicate the notified
claims falling which the claims of the contractor shall be deemed to have been
considered absolutely barred and waived.

Except where the decision has become final, binding and conclusive in terms of the
contract, all disputes or differences arising out of the notified claims of the
contractor as aforesaid and all claims of the SBI shall be referred for adjudication
through arbitration by the Sole Arbitrator appointed by the Dy. General Manager &
Chief Development Officer of the Mumbai Metro Circle and who will be of minimum
Deputy General Manager rank. It will also be no objection to any such appointment
that the Arbitrator so appointed is a SBI Officer and that he had to deal with the
matters to which the Contract relates in the course of his duties as SBI, Officer. If
the arbitrator so appointed is unable or unwilling to act or resigns his appointment
or vacates his office due to any reason whatsoever another sole arbitrator shall be
appointed in the manner aforesaid by the said Dy. General Manager & Chief
Development Officer of the Mumbai Metro Circle. Such person shall be entitled to
proceed with the reference from the stage at which it was let by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of
disputes with amounts claimed in respect of each dispute along with the notice for
appointment of arbitrator.

It is also a term of this contract that no person other than a person appointed by
such Chief General Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the
provisions of the Arbitration & Conciliation Act 1996 or any or any accordance
modification or reenactment thereof and the rules made there under.

It is also a term of the contract that if any fees are payable to the Arbitrator these

shall be paid equally by both the parties. However, no fees will be payable to the
arbitrator if he is a SBI Officer.
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It is also a term of the contract that the Arbitrator shall be deemed to have entered
on the reference on the date he issues notice to both the parties calling them to
submit their statement of claims and counter statement of claims. The venue of the
arbitration shall be such place as may be fixed by the arbitrator in his sole
discretion. The fees, if any of the arbitrators shall, if required to be paid before the
award is made and published, be paid half and half by each of the parties. The
Cost of the reference and of the award (including the fees, if any of the arbitrator)
shall be in the discretion of the arbitrator who may direct to any by whom and din
what manner, such costs or any part thereof, shall be paid and fix or settle the
amount of costs to be so paid.

Method of measurement

Unless otherwise mentioned in the schedule of quantities or in mode of
measurement, the measurement will be on the net quantities or work produced in
accordance with up to date rules laid down by the Bureau of Indian Standards. In
the event any dispute / disagreement the decision of the SBI shall be final and
binding on the corrector.

Maintenance of registers

The contractor shall maintain the following registers as per the enclosed perform at
site of work and should produce the same for inspection of STATE BANK OF
INDIA /Architect / consultant whenever desired by them. The contractor shall also
maintain the records / registers as required by the local authorities / Govt. from time
to time.

) Register for secured advance
ii) Register for hindrance to work
iii)) Register for running account bill
iv) Register for labour

Force Majeure

Neither Contractor/ Vendor nor SBI shall be considered in default in performance of
the obligations if such performance is prevented or delayed by events such as but
not war, hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations,
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or
any act of or for any other cause beyond the reasonable control of the party
affected or prevents or delayed. However, a notice is required to be given within 30
days from the happening of the event with complete details, to the other party to
the contract.

As soon as the cause of force majeure has been removed the party whose ability
perform its obligations has been affected, shall notify the other of such cessation
and the actual delay incurred in such affected activity adducing necessary evidence
in support thereof.

From the date of occurrence of a case of force majeure obligations of the party
affected shall be suspended during the continuance of any inability so caused. With
the caused itself and inability resulting there from having been removed, the agreed
time completion of the respective obligations under this agreement shall stand
extended a period equal to the period of delay occasioned by such events.
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Should one or both parties be prevented from fulfilling the contractual obligations
by state of force majeure lasting to a period of 6 months or more the two parties,
shall mutually decide regarding the future execution of this agreement.

Local laws, Acts Regulations:

The Contractor/ Vendor shall strictly adhere to all prevailing labour laws including
the contract labour (regulation and abolition act of 1970) and other safety
regulations. The Contractor/ Vendors should comply with the provision of all labour
legislation including the latest requirements of the Acts, laws, any other regulations
that are applicable to the execution of the project.

Accidents

The Contractor/ Vendor shall immediately on occurrence of any accident at or
about the site or in connection with the execution of the work report such accident
to the architect / consultant. The Contractor/ Vendor shall also such report
immediately to the competent authority whenever such report is required to be
lodged by the law and take appropriate actions thereof.

The contractor’s shall be bound to comply the following provision in terms of
“Restrictions imposed by the Government of India, Ministry of Finance
Department of Expenditure under Rule 144 (XI) of General Financial Rules
2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as under;

Any bidder from a country which shares a land border with India will be eligible to

bid in this tender ONLY if the bidder is registered with the Competent Authority

(registration committee constituted by the Department for Promotion of Industry

and Internal Trade).

‘Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain

contexts) means any person or firm or company, including any member of a

consortium or joint venture (that is an association of several persons, or firms or

companies), every artificial judicial person not falling in any of the descriptions of

bidders stated hereinbefore, including any agency branch or office controlled by

such person, participating in a procurement process.

‘Bidder from a country which shares a land border with India (such a country)’ for

this purpose means:

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a
country; or

c) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

IV. The beneficial owner for the purpose of (iii) above will be as under:
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In case of A Company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
judicial person, has a controlling interest or who exercises control through other
means.

Explanation-
a) “Controlling ownership interest” means ownership of or entitlement to more

than twenty-five percent of shares or capital or profits of the company;

b) “Control” shall include the right to appoint majority of the directors or to control
the management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;

In case of a partnership firm, the beneficial owner is the natural person(s) who,

whether acting alone or together, or through one or more judicial person, has

ownership of entitlement to more than fifteen percent of capital or profits of the
partnership;

In case of an unincorporated association or body of Individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through
one or more judicial person, has ownership of or entitlement to more than fifteen
percent of the property or the capital or profits of such association or body of
individuals;

Where no natural person is identified under (1) or (2) or (3) above, the beneficial
owner is the relevant natural person who holds the position of senior managing
official;

In case of a trust, the identification of beneficial owner(s) shall include
identification of the author of the trust, the trustee, the beneficiaries with fifteen
percent or more interest in the trust and any other natural person exercising
ultimate effective control over the trust through a chain of control or ownership.

An Agent is a person to do any act for another, or to represent another in dealings
with third person.

The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is
registered with the Competent Authority.

All bidders need to submit a declaration-cum-certificate (along with evidence) in

this regard as per “Annexure Q”. Failure to submit such valid declaration-cum-
Certificate will make the bid liable for rejection.”
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ANNEXURE “Q”

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on
Procurement From Bidders From A Country Or Countries, On Grounds of Defence In
India, Or Matters Directly Related Thereto, Including National Security.

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of
Finance, India order no. F. No 6/18/2019/PPD dated 23™ July 2020

I/lWe have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India;

I/We, the bidder (Specify full name
-) certify that we are NOT from such a country OR, if from such a country, has been
registered with Competent Authority.

I/lWe hereby certify that we fulfil all requirements in this regard and is eligible to be
considered.

(Signature of Authorised Signatory along with Seal)
Name of authorised signatory:

Designation of Authorised signatory:

List of Evidences enclosed:

1. Copy of certificate of valid registration with the Competent Authority (Score out if
not applicable)
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SPECIAL CONDITION OF CONTRACT

1. The Technical Bid should contain the following: -

Technical Bid duly signed and sealed on each page.

Banker’s Cheque/Demand Draft of Earnest Money deposit.

c. If any, The Authorization Certificate issued by the Bank's approved Principal
Manufacturer only certifying that the tenderer is an Authorized
Converter/Agency of their Company and they have been specifically
authorized by them (i.e. OEM) to participate in the bidding process of SBI.

d. If any, An undertaking from the Bank's approved OEM, in original, to the

effect that in case their Authorised Agency/Converter is not able to perform

contractual obligations for the project during the contract period, the Original

Manufacturer shall own full responsibility to comply all contractual

obligations relating the captioned work of SBI at their own (i.e. OEM’s) risk

cost and consequences.

oo

The technical bid not accompanied by abovementioned any one or more
documents shall be treated as non-responsive bid and the same shall be
summarily disqualified. Moreover, such bidders shall not be allowed to participate
in the submission of Indicative Price bidding followed by the E-reverse auction. No
correspondence shall be entertained in this regard.

2. Taxes, duties, levies etc.:

The rates quoted shall be inclusive of all taxes, duties, levies, royalties, fees, cess
or charges in respect of the works but excluding GST which shall be payable over
and above the approved rates as per actual. Variation of taxes, duties, fees, levies
etc.(excluding GST) if any, till completion of work shall be deemed to be included in
the quoted rates and no extra claim on this account in any case will be entertained.
If a new tax or duty or levy or cess or royalty or octroi is imposed under as statutory
law during the currency of contract the same shall be borne by the Contractor/
Vendor.GST will however be paid by the SBI as applicable.

3. The Contractor/ Vendor shall study the schedule of items, technical specifications,
drawings, design, etc. for its sufficiency considering all the regulations of local
authorities and supply company and code of standard as applicable at the time of
submitting the tender and shall bring to the notice of bank, addition or deletion, if
any, in writing before due date of submission of tender.

4. Acceptance of tender
The SBishall have the right to reject any or all tenders without assigning any
reason. They are not to bind to accept the lowest or any tender and the tenderer or
tenderers shall have no right to question the acts of the SBI However adequate
transparency would be maintained by the SBI.

5. Dimensions and levels
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All dimensions and levels shown on the drawings shall be verified by the contractor
and the site and he will be held responsible for the accuracy and maintenance of.
All the dimensions and the levels. Figured dimensions are in all cases to be
accepted and dimension shall be scaled. Large scale details shall take precedence
over small scale drawings. In case of discrepancy the contractor shall ask for
clarification from the Architect / consultant before proceeding with the work.

6. Notice of operation

The contractor shall not carry out any important operation without the Consent in
with from the Architect / consultant:

7. Construction records

The contractor shall keep and provide to the Architect / consultant full and accurate
records of the dimensions and positions of all new work and any other information
necessary to prepare complete drawings recording details of the work as
construction.

8. Safety of adjacent structures and trees

The contractor shall provide and erect to the approval of the Architect / consultant
supports as may be required to protect effectively all structures and protective give
to trees, which may be endangered by the execution of the works or otherwise
such permanent measures as may be required by the Architect to protect the tree
structures.

9. Temporary works

Before any temporary works are commenced the contractor shall submit at least in
advance to the architect / consultant for approval complete drawings of all
temporary works he may require for the execution of the works. The contractor
shall carry out the modifications relating to strength, if required by the architect /
consultant may require in accordance with the conditions of contract at his own
cost the contractor shall be solely responsible for the stability and safety of all
temporary works and unfinished works and for the quality of the permanent works
resulting from the arrangement eventually adopted for their execution.

10. Water power and other facilities

a) The rate quoted by the contractor shall include all expenses that are
required for providing all the water required for the work and the contractor
shall make his own arrangements for the supply of good quality water
suitable for the construction and good quality drinking water for their
workers If necessary the contractor has to sink a tube well / open well and
bring water by means of tankers at his own cost for the purpose The STATE
BANK OF INDIA will not be liable to pay any charges in connection with the
above

b) The rate quoted in the tender shall include the expenses for obtaining and
maintaining power connections and shall pay for the consumption charges
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c) The contractors for other trades directly appointed by the STATE BANK OF
INDIA shall be entitled to take power and water connections from the
temporary water and power supply obtained by the contractor However, the
concerned contractor shall make their own arrangements to draw the supply
and pay directly the actual consumption charges at mutually agreed rates
between them. All municipal charges for drainage and water connection for
Construction purposes shall be borne by the contactor and charges payable
for permanent connections, if any, shall be initially paid by the contactor and
the SBI will reimburse the amount on production of receipts

d) The SBI as well as the Architect / consultant shall give all possible
assistance to the Contractor’s to obtain the requisite Permission from the
various authorities, but the responsibility for obtaining the same in time shall
be of the contractor

11. Facilities for contractor’s employees

12.

13.

The contractor shall make his own arrangement for the housing and welfare of his
staff and workmen including adequate drinking water facilities. The contractor shall
also make the arrangements at his own cost for transport where necessary for his
staff and workmen to and from site of work at his own cost.

Lighting of works

The contractor shall at all times provide adequate and approved lighting as
required for the proper execution and supervision and inspection of work.

Firefighting arrangements

i) The contractor shall provide suitable arrangement for firefighting at his own
cost. This purpose he shall provide requisite number of fire extinguishers
and adequate number of buckets, some of which are to be always kept filled
with sand and some with water this equipment shall be provided at suitable
prominent and easily accessible place and shall be properly maintained.

ii) Any deficiency in the fire safety or unsafe conditions shall be corrected by
the contractor at his own cost and, to the approval of the relevant
authorities. The contractor makes the following arrangements at his own
cost but not limited the following:

a) Proper handling, storage and disposal of combustible materials and waste.

b) Work operations which can create fire hazards.

c) Access for fire-fighting equipment.

d) Type, number and location of containers for the removal of surplus
materials and rubbish.

e) Type, size, number and location of fire extinguishers or other tire fighting
equipment.

f) General house keeping

14. Site order book

A site order book shall be maintained at site for the purpose of quick
communication between the Architect / Consultant. Any communication relating to
the work may be conveyed through records in the site order book. Such a
communication from one party to the other shall be deemed to have been
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adequately served in terms of contract Each site order book shall have machine
numbered pages in triplicate and shall carefully maintained and preserved by the
contractor and shall be made available to the architect / consultant as and when
demanded- Any instruction which the architect /consultant may like to issue to the
contractor or the contractor may like to bring to the architect / consultant two copies
of such instructions shall be taken from the site order book and one copy will be
handed over to the party against proper acknowledgment and the second copy will
be retained for their record.

15. Temporary fencing/ barricading

The contractor shall provide and maintain a suitable temporary fencing /
barricading and gates at his cost to adequately enclose all boundaries of the site
for the protection of the public and for the proper execution and security of the work
and in accordance with the requirement of the architect | consultant and regulations
of local authorities. These shall be altered, relocated and adopted from time to time
as necessary and removed on completion of the work.

16. Site meetings

Site meetings will be held to review the progress and quality evaluation. The
contractor shall depute a senior representative along with the site representative
and other staff of approved sub-contractors and suppliers as required to the site
meetings and ensure all follow up actions. Any additional review meetings shall he
held if required by the architect/ consultant.

17. Disposal of refuse

The contractor shall cart away all debris, refuse etc. arising from the work from the
site and deposit the same as directed by the architect / consultant at his own cost.
It is the responsibility of the contractor to obtain from the local authorities
concerned to the effect that all rubbish arising out of contractor’s activities at the
construction site or any other off-site activities borrow pits has been properly
disposed of.

18. Contractor to verify site measurement

The contractor shall check and verify all site measurements whenever requested
other specialists contractors or other sub-contractors to enable them to prepare the
own shop drawing and pass on the information with sufficient promptness as will in
any way delay the works.

19. Displaying the name of the work

20.

The contractor shall put up a name board of suitable size as directed by the
architect/ consultant indicating therein the name of the project and other details as
given by the architect/consultant at his own cost and remove the same on
completion of work.

As built drawings

For the drawings issued to the contractor by the Architect / Consultant. The
architect Consultant will issue two sets of drawings to the Contractor for the items

35



21.

22.

23.

OSBI

for some changes have been made. From the approved drawings as instructed by
the STATE BANK OF INDIA / Architect / Consultant. The contractor will make the
changes made on these copies and return these copies to the architect /
Consultant for their approval. In cases revision is required or the corrections are not
properly marked the architect / Consultant will point out the discrepancies to the
contractor. The contractor will have to incorporated these corrections and / or
attend to discrepancies either on copies as directed by the architect / consultant
and resubmit to him for approval. The architect / consultant will return one copy
duly approved by him.

For the drawings prepared by the contractor

The contractor will modify the drawing prepared by him wherever the changes
made by the STATE BANK OF INDIA / architect / consultant. And submit two
copies of such modified drawings to the architect/ consultant for approval. The
architect / consultant will return one copy of the approved drawing to the contractor.

Approved make

The contractor shall provide all materials from the list of approved makes at his
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the
tender. The architect/consultant may approve any make / agency within the
approved list as given in the tender after inspection of the sample/mock up.

Procurement of materials

The contractor shall make his own arrangements to procure all the required
materials for the work. All wastages and losses in weight shall be to the contractors
account

Excise Duty, taxes, levies etc.;

The contractor shall pay and be responsible for payment of all taxes, duties, levies,
royalties, fees, cess or charges in respect of the works including but not limited to
sales tax, tax on works contract excise duty, and octroi, payable in respect of
materials, equipment plant and other things required for the contact. All of the
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s
account and the STATE BANK OF INDIA shall not be required to pay any
additional or extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra amount on this account. Variation of taxes, duties, fees, levies
etc. if any, till completion of work shall be deemed to be included in the quoted
rates and no extra claim on this account will in any case be entertained. If a new
tax or duty or levy or cess or royalty or octroi is imposed under as statutory law
during the currency of contract the same shall be borne by the contractor.

24. Photographs:

e The Contractor shall at his own expense supply to the Architects with
duplicate hard copies of large photographs not less than 25 cm. x 20 cm.
(10” x 8”) of the works, taken from two approved portions of each building,
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at intervals of not more than one months during the progress of the work or
at every important stage of construction.

In addition to above, the contractor shall be bound to submit adequate no.
of site photographs along with each Running Bill for the project clearing
showing major progress of work measured and claimed therein failing which
the Architect/ STATE BANK OF INDIA may consider returning the Bill to the
contractor and no claim for delay on this account will be entertained.
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TECHNICAL SPECIFICATION FOR THE AIR CONDITIONING CONTRACT WORK

SR.

NO Description of

work

01 Supply of split A/C 1.0 tr. (3 star) :-

Wall mounted air conditioner shall have 1.0 Tr i.e. nominal 12.000 BTU/capacity per
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46
dB noise level at the distance of 1 MT for outdoor/indoor units. The unit shall be suitable
for 230 volts power supply. With temperature indicator and remote for operation. (5-
Start AC high wall type split A/C).

The air filter shall be easy to maintain and preferable showing the status of choking.
Every unit shall be supported by warrantee of one year however sealed unit warrantee
must be given for 5 years from the manufacturer. CONDESOR MUSTBE OF COPPER
METAL.

02 | SUPPLY OF SPLIT a/c 1.5 Tr. (3 star):-

Wall mounted air conditioner shall have 1.5 Tr i.e. Nominal 18,000 BTU/capacity per
hour at the ambient of 40 degree centigrade capacity. Unit shall have maximum 90/46
dB noise level at the distant of 1 MT for indoor/outdoor units. The units shall be suitable
for 230 volts of power supply. With temperature indicator and remote for the operations.
(5- star A/C high wall type split A/C)

The air filter shall be easy to maintain and preferably showing the status of choking.
Every unit shall be supported by warrantee of one year however sealed unit warrantee
must be given for 5 years from the manufacturer. CONDESOR MUST BE OF COPPER
METAL.

03 Installation of split 1& 1.5 Tr :-

Total work comprising of unpacking till commissioning of each units indoor as well as
outdoor. Connecting the pipes & electrical cables/wires. With necessary support &
fabricating for hanging the unit from ceiling. Installation shall be done with the control
panel.

The installation of A/C. charging towards installation testing and commissioning of split
and cassette A/C. this includes nitrogen flushing, pressure testing, attending leakages,
loading, unloading, gas charging and panel fittings.

04 |[Cassette type indoor units.

These units shall be installed between the bottom of finished slab & top of false ceiling.
The maximum allowable height for the cassette type units shall not exceed 350 mm. The
unit shall be pre charged with first charge of R 32 / R 134A / R 407 / R 410 refrigerant.
Additional charge shall be added as per refrigerant piping at site. The unit must have in
built drain pump, suitable for vertical lift of 750 mm.

The unit casing shall be Galvanized Steel Plate / or as per manufacturer’s specifications.
Unit must be insulated with sound absorbing thermal insulation material, Polyurethane
foam. The noise level of unit at the highest operating level shall not exceed 42 dB(A), at 4
vertical distance of 1.5 m from the grille of the unit. Unit shall have provision of connecting
fresh air without any special chamber & without increasing the total height of the unit (288
mm maximum). The unit shall be supplied with suitable decorative panel.

The unit shall be supplied with Resin Net filter with Mild Resistance. The filter shall be
easy to remove, clean & re install. The unit will be connected in series to a suitable
outdoor unit & it must be possible to operate the unit independently, through corded
cordless remote specified in the “Bill of quantities”. The unit will be further connected to
Intelligent Building Management System (To be supplied by other vendors) & it shall be
possible to operate the unit through this IBMS system. The unit shall be supplied with
following from the factory with following:
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Operation Manual

Installation Manual

Paper pattern for installation

Drain hose/ Clamp metal/ Washer fixing plate/ Sealing pads/ Clamps/ Screws/
Washer for hanging bracket/ Insulation for fitting

05 | Extra copper pipe :

i. The contractor shall have to provide extra length of copper pipe with proper
lagging to make the perfect job of insulation. All the copper pipe shall be without
joints and proper flare-up shall be done with tools and tackles for excellent
workmanship. No dent shall be allowed while bending the pipe of laying it on
connecting it to machine/evaporate/condenser. High grade of foam insulation
shall be provided. Entire piping shall be done over the false ceiling and do not
compromise any aesthetic look.

ii. Then contractor shall have to provide copper pipe with proper lagging to make the
perfect job of insulation.

ii. All the copper pipe shall be without joints and proper flare- up shall be done with
tools and tackles for  excellent workmanship. No dent shall be allowed while
bending the pipe of laying it or connecting it to machine/evaporator /condense.
High grade of foam insulation shall be provided. Entire piping shall be done over
the false ceiling and do not

iv. Compromise any aesthetic look. Size of copper shall sleeve insulated with
saddling and clamping.

06 | Wiring :-
SPLIT UNIT TO OUTDOOR UNIT
The A/C contractor has to get the wiring from the MCB/MCCB unit provided by the
electrical contractor in house. All the wiring shall be of approved make only.
The wiring shall pass through ISI approved conduits as mentioned in approved list of
materials. Any drilling of the wall for getting copper pipe or wiring shall be sealed and
finished by the A.C contractor. Size of the wires shall be suitable. For each & every A.C
unit.

07 | Drain water piping :-
Condensed water in the interior of the banking hall shall be drained outside/toilet block
through gravity-slop. The entire piping shall be 25/32 M.M. IS| approved pipes to carry
condensed water. All the piping shall be maintainable and testing shall be done before
connecting.

08 | supply and installation of fabricated steel supports for outdoor units for (1T.1.5 Tr)

09 | Civil work :
The A/C contractor has to complete the zari work in the wall and coordinate with
thecivilcontractorwhiledoingflooringtorunthedrainagepipeetc.finishinghastobe done by
the A/C contractor with required labour &materials.

10 |COMMUNICATION CABLE AND CONTROL CABLING:

Communication cable and control cabling: Communication cable and control cabling
should be of non-polar shielded 2 core cable shall be laid in 20 mm dia PVC conduits of
required size. PVC conduit should be clamped neatly maintaining a distance from power
cables, Cable terminations and dressing shall be done properly and neatly.

E.01 Unless otherwise mentioned in the Technical specifications, the equipment and
materials shall conform to the following standards:

E.01.01 1S 3615 — Glossary of terms used in refrigeration and air conditioning
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E.01.02 IS 325 — Three phase induction motors
E.01.03 IS 1822 — Motor starters of voltages not exceeding 1000 V
E.01.04 IS 996 — Single phase small AC and universal motors
E.01.05 IS 1239 — Mild steel tubes, tubulars and other wrought steel fittings
E.01.06 IS 3589 — Electrically welded steel pipes for water, gas and sewage
E.01.07 IS 6392 — Steel pipe flanges
E.01.08 IS 778 — Gun metal gate, globe and check valves for general purposes
E.01.09 IS 277 — Galvanised steel sheets
E.01.10 IS 737 — Wrought aluminium and aluminium alloy sheet and strip for general
engineering purposes
E.01.11 IS 655 — Metal air ducts
E.01.12 1S 732 — Code of practice for electrical wiring and fittings for buildings
E.01.13 IS 2516 — AC circuit breakers for voltages not exceeding 1000 V
E.01.14 IS 900 — Code of practice for installation and maintenance of induction motors
E.01.151S 1248 —
Direct acting electrical indicating instruments
E.01.16 IS 4047 — Heavy duty air break switches and composite units of air break
switches and fuses for
voltages not exceeding 1000 V
E.01.17 1S 8183 — Specification for bonded glass/ mineral wool
E.01.18 IS 660 — Safety code for mechanical engineering
E.01.19 IS 659 — Safety code for air conditioning
E.01.20 IS 5216 — Code for safety procedures and practices in electrical works
E.01.21 1S 3016 — Code of practice for fire precautions in welding and cutting operations

11

DAMPERS-

All dampers shall be of 18 S.W.G. G.I sheets louver dampers of robust construction and
tight fitting. The design, method of handling and control, shall be suitable for the location
and service required. Dampers shall be provided with suitable links, levers and quadrants
as required for their proper operation, control or setting in any desired position. Dampers
and their operating devices shall be made robust, easily operable and accessible through
suitable access door. Every damper shall have indication device clearly showing the
damper position at all times. All the bushing will be of brassonly

12

GRILLES AND DIFFUSERS-
All grilles (SA & RA), diffusers (SA & RA) will be made from heavy gauge extruded

Aluminum sections / M.S. (As specified in the BOQ) duly powder coated to match the
interior requirements of Architect / Client. All the supply air grilles/diffusers will be
provided with opposed blade dampers fabricated from Al. The damper should be

suitable for operation from front face ofgrille/diffuser.
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THERMALINSULATION-

The supply air duct shall be insulated with 50/40/25 mm thick, factory
backed

Aluminum foil fiber-glass of density 24 Kg. / Cu.

M.

Method of applying insulation:

a) Clean the duct surface to b insulated.
b) Apply a thin layer of tar paints.

c) Apply a thin coat of hot bitumen or coat of bituminous paint to stick the
insulation.

d) Fix the insulation of specified thickness over the surface of the duct tightly
and seal all the joints using BOPP tape.

e) Secure the insulation with 16 Gauge G. |. wire or 10 mm wire PVC box
strapping at a distance of 300mm.

THERMAL INSUALTION-WITH CLOSED CELL EPE

The supply air duct shall be insulated with 25/19/13 mm thick, Closed Cell Expanded
Polyethylene.

Method of applying insulation-

a) Clean the duct surface to be insulated.

b) Apply a thin layer of tar paints.
c) Apply a thin coat of rubber solution to stick the insulation.

d) Fix the insulation of specified thickness over the surface of the duct tightly and seal
all the joints using BOPP tape. Secure the insulation with 16 Gauge G. I. wire or 10
mm wire PVC box strapping at a distance of 300mm.

ACOUSTICINSULATION-

First 3 meter length of supply air duct shall be acoustically insulated with 12.5
mm thick fiberglass of density 48 Kg./Cu.M. and covered with 28 G perforated
Aluminum sheets from the inside of the duct.

a) Apply a thin layer of tar paints.

b) Fix-up fiberglass slabs
c) Cover-up with perforated Aluminum sheets with the help of G. I. Screw Was

14

VARIABLE REFRIGERANT FLOW SYSTEM

1 Scope:

The scope of this section comprises the supply, erection, testing and commissioning of
Variable Refrigerant Volume System conforming to these specifications and in
accordance with the requirements of Drawings and Schedule of quantities.

2 Type:

Unit shall be air cooled, variable refrigerant volume air conditioner consisting of one out-
door unit and multiple indoor units. Each indoor unit having capability to cool

independently for the requirement of the rooms. All indoor units shall be provided with
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isolation valves so that a particular unit can be isolated and removed for servicing, while
system keeps functioning in normal way.

It shall be possible to connect multiple indoor units on one refrigerant circuit as shown in
the drawings or as indicated in schedule of quantities. The indoor units on any circuit can
be of different type and also controlled individually. Following type of indoor units shall be
connected to the system:

Ceiling mounted cassette type.

Wall Mounted Split type

Compressor installed in outdoor unit shall be equipped with capacity control
mechanism and capable of changing the rotating speed / mass flow rate of refrigerant by
scroll engaging / disengaging mechanism to follow variations in cooling. Outdoor unit shall
be suitable for mix-match connection of all type of indoor units.

The refrigerant piping between indoor units and outdoor units shall be extended up to
100m with maximum 50 m level difference without any oil traps. Oil recovery system shall
be managed without disturbance to normal operation cycle of the system / compressor.

Both indoor unit and outdoor unit shall be factory assembled, tested and filled with first
charge of refrigerant before delivery at site

15

PROCEDURE FOR CARRYING OUT PRESSURE TEST
1) Ensure that the tubing to be tested is properly secured/supported and the openings
have been sealed off as per manufacturer's recommendation.

2) Install pressure gauge/s at strategic location/s where it shall not be tampered with, at
the same time, should be easily visible.

3) Install a valve and connecting tubing so that the open end of the tube reaches the
cylinder outlet without moving the cylinder.

4) Connect the tube to the cylinder and after ensuring proper connection, crack open the
cylinder valve, keeping an eye on the pressure gauge. Let the pressure rise to around10

psig.

5) Check for proper sealing of all flanged / flare nut joints or valves/ valve glands looking
for noise of escaping Nitrogen and seal same.

6) Open the cylinder valve again and raise the pressure to 200 psig.

7) Check the tube line for major leakages at brazed joints, elbows, valve glands,
equipment end connections and tube seams with the help of soap water. Make up the
leaks by tightening nuts. If the leaks are in brazed joints, flush out Nitrogen and carry out
necessary re-brazing.

8) Open the cylinder valve again and increase the pressure to 150 psig less than the final
test pressure. Repeat leak check as above.

9) Open the cylinder valve again and slowly raise the pressure to the manufacturer
recommended pressure. Carry out a thorough leak check.

10) Record the pressure and time. Let the pressure stand for 24 hours without tampering.

Check the pressure again after 24 hours. If pressure has dropped, the tubing should be
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checked very thoroughly for minor leakages.

List of Approved Makes

Equipment / Material Makes

VRF / VRV Units Mitsubishi Electric / Hitachi/ Daikin/
Mitsubishi Heavy Industries/Toshiba/ Blue
star/Carrier/Voltas/LG

Cassette Unit Mitsubishi Electric / Hitachi/ Daikin/

Mitsubishi Heavy Industries/Toshiba/ Blue
star/Carrier/Voltas

Split Unit Mitsubishi Electric / Hitachi/ Daikin/
Mitsubishi Heavy Industries/Toshiba/ Blue star/Carrier
(No Miedia & logicool) /Voltas

Copper Pipe Mandev / Rajco / Totaline

Hard PVC Pipes Supreme / Prince/ Diamond

G.I Sheet Tata / Jindal / Essar / Nippon
Acoustic Insulation Arma sound (Arma cell) / Equivalent

Thermal Insulation Material

a) NITRILE RUBBER Armaflex / K Flex / Equivalent

b) Thermocole Breadshell / Equivalent

Cable

a) Armored Cable Finolex / Universal / Polycab / RR Kabel
b) Flexible Cable Finolex / Universal / Polycab / RR Kabel

PVC Rigid Conduits & Accessories 2.0 mm thick Precision Plastic Co. ISI and FIA
approved
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ARTICLES OF AGREEMENT

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules)

ARTICLES OF AGREEMENT made the date of between
STATE BANK OF INDIA, having its office at Mumbai hereinafter called "the Client" of the
One Part and

WHEREAS the STATE BANK OF INDIA is desirous of

and has caused specifications describing the work to be done to be prepared by
STATE BANK OF INDIA.

AND WHEREAS the said Drawings numbered to
inclusive, the Specifications and the Schedule of Quantities have been signed by or on
behalf of the parties hereto.

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions
set forth herein and to the Conditions set forth herein in the Special Conditions and in the
Schedule of Quantities and Conditions of Contract (all of which are collectively hereinafter
referred to as “the said conditions”) the works shown upon the said Drawings and / or
described in the said Specifications and included in the Schedule of Quantities at the
respective rates therein set forth amounting to the sum as therein arrived at our such other
sum as shall become payable there under (hereinafter referred to as “the said Contract
Amount.)

NOW IT IS HEREBY AGREED AS FOLLOWS:

1) In consideration of the said Contract Amount to be paid at the times and in the manner
set forth in the said Conditions, the Contractor shall upon and subject to the said
Conditions execute and complete the work shown upon the said Drawings and
described in the said Specifications and the priced Schedule of Quantities.

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum
as shall become payable, at the times and in the manner specified in the said
Conditions.

3) The term “The Architects” in the said Conditions shall mean the said “M/s.
”, or in the event of their ceasing to be the Architects for the purpose of

this Contract for whatever reason, such other person or persons as shall be nominated

for that purpose by the Employer, not being a person to whom the Contractor shall
object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS
that no person or persons subsequently appointed to be Architects under this Contract
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shall be entitled to disregard or overrule any previous decisions or approval or direction
given or expressed in writing by the outgoing Architects for the time being.

The said Conditions and Appendix thereto shall be read and construed as forming part
of this Agreement, and the parties hereto shall respectively abide by submit
themselves to the said Conditions and perform the Agreements on their part
respectively in the said Conditions contained.

The Plans, Agreements and Documents mentioned herein shall form the basis of this
Contract.

This Contract is neither a fixed lump-sum contract nor a piece work contract but a
contract to carry out the work in respect of the entire building complex to be paid for
according to actual measured quantities at the rates contained in the Schedule of
Quantities and Rates or as provided in the said Conditions.

The Contractor shall afford every reasonable facility for the carrying out of all works
relating to civil works, installation of lifts, Telephone, electrical installations, fittings air-
conditioning and other ancillary works in the manner laid down in the said Conditions,
and shall make good any damages done to walls, floors, etc. after the completion of his
work.

The STATE BANK OF INDIA reserves to itself the right of altering the drawings and
nature of the work by adding to or omitting any items of work or having portions of the
same carried out without prejudice to this Contract.

Time shall be considered as the essence of this Contract and the Contractor hereby
agrees to commence the work soon after the Site is handed over to him or from 14"
day after the date of issue of formal work order as provided for in the said Conditions
whichever is later and to complete the entire work within 60 days subject to
nevertheless the provisions for extension of time.

10) All payments by the SBI under this Contract will be made only at Mumbai.

11) All disputes arising out of or in any way connected with this Agreement shall be

deemed to have arisen at Mumbai and only the Courts in Mumbai shall have
jurisdiction to determine the same.

12) That the several parts of this Contract have been read by the Contractor and fully

understood by the Contractor.

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective
hands to these presents and two duplicates hereof the day and year first hereinabove
written.

SIGNATURE CLAUSE
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SIGNED AND DELIVERED by the

By the

(Employer)

hand of Shri

(Name and Designation)

In the presence of:

1) Shri/ Smt.

Address

(Witness)
SIGNED AND DELIVERED by the

by the

(Contractor)

in the presence of :

Shri / Smt.

Address

(Witness)
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(Signature of Employer)

(Signature of Witness)

(Signature of Contractors)

(Signature of Witness)
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SAFETY CODE

First aid appliances including adequate supply of sterilized dressing and cotton
wool shall be kept in a readily accessible place.

An injured person shall be taken to a public hospital without loss of time, in cases
when the injury necessitates hospitalization.

Suitable and strong scaffolds should be provided for workmen for all works that
cannot safely be done from the ground.

No portable single ladder shall be over 8 meters in length. The width between the
side rails shall not be less than 30 cm. (clear) and the distance between two
adjacent running shall not be more than 30 cm. When a ladder is used an extra
mazdoor shall be engaged for holding ladder.

The excavated material shall not be placed within 1.5 meters of the edge of the
trench half of the depth of trench whichever is more. All trenches and excavations
shall be provided with necessary fencing and lighting.

Every opening in the floor of a building or in a working platform be provided with
suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be one meter.

No floor, roof or other part of the structure shall be so overloaded with debris or
material as to render it unsafe.

Workers employed on mixing and handling material such as asphalt, cement,
mortar, concrete and lime shall be provided with protective footwear and rubber
hand gloves.

Those engaged in welding works shall be provided with welders’ protective eye
shield and gloves.

(i) No paint containing lead or lead products shall be used except in the form of
paste readymade paint.

(i) Suitable facemasks should be supplied for use by the workers when the paint
applied in the form of spray or surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the contractor to the painters and adequate facilities
shall be provided to enable the working painters to wash during cessation of work.

Hoisting machines and tackle used in the works including their attachments anchor
and supports shall be in perfect condition.

The ropes used in hoisting or lowering material or as a means of suspension shall
be durable quality and adequate strength and free form defects.
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