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State Bank of India 
 

 
 
 
 
 
 

Estate Dept., 

State Bank Global IT Centre, 

C.B.D. Belapur, Navi Mumbai. 

 
 

NOTICE INVITING TENDER 
 

 

For the work of: 

“Proposed Structural Repair, Renovation and Retrofitting Works of C-01 & C-02 

Buildings at SBI’s Residential Colony Sector-13, Nerul, Navi Mumbai.” 

 

Technical Bid 

 

RFP No. SBI/GITC/Estate/2023-24/1037 

 

 

 

Tender Submitted By: 

Name of Vendor   : _________________________________________ 

Address of Vendor  : _________________________________________ 

GSTN No. of Vendor  : _________________________________________ 

Date     : _________________________________________ 

 

 
 
 
 
 
The Dy. General Manager (F & OA),  

Estate Dept., 

State Bank Global IT Centre, 

1st Floor, “C” Wing, 

Sector 11, C.B.D. Belapur, 

Navi Mumbai – 400614. 

Project Management Consultants: 

M/s. CREATIVE CONSULTANTS 
Address: 335, 3rd Floor, Kuber Complex,  
New Link Road, Opp. Laxmi Industrial Estate, 
Andheri (west), Mumbai - 400 053. 
Tell: 022 - 49647088 
Contact: 9820935856 
Email: creativestructure@rediffmail.com 
            info@ccplindia.org 
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                                  A. NOTICE INVITING TENDER 

 

Percentage Rate e-Tenders are invited by M/s Creative Consultants for & on behalf of State 

Bank of India, for the work of “Proposed Structural Repair, Renovation and Retrofitting Works 

of C-01 & C-02 Buildings at SBI’s Residential Colony Sector-13, Nerul, Navi Mumbai,” 

  

From the Bank’s Empaneled contractors under appropriate category and who receive 

NIT from e-Procurement Technologies Pvt. Ltd. are only entitled to quote for this tender.  

RFP No. SBI/GITC/Estate/2023-24/1037 

1 Name of work 

“Proposed Structural Repair, Renovation and Retrofitting 

Works of C-01 & C-02 Buildings at SBI’s Residential 

Colony Sector-13, Nerul, Navi Mumbai.” 

2 
Time allowed for Completion 
of Work 

06 Calendar Months including Monsoon, from the 7th 

day of the date of award of work. 

3 Earnest Money 

Rs. 3,38,000/- (Rupees Three Lakhs Thirty Eight 

Thousand Only) by means of (mode of Transaction) 

NEFT, RTGS and intra-bank transfer (SBI to SBI only), 

as per details mentioned in para 4.6, of Information and 

Instruction for Bidders. 

 
EMD to be deposited on or before the time and last date 

of submission of the technical bid. 

4 

Security Deposit (SD) 
As per Part B - Point 6 of Information and Instruction to 

Bidders.  

Additional Security Deposit 
(ASD) 

In case L-1 bidder quotes abnormally low rates (i.e. 7.5% 

or more, below estimated project cost), the bank may 

ask such bidder to deposit additional security deposit 

(ASD) equivalent to difference between 92.5% of 

estimated cost vis-à-vis L-1 quoted amount for due 

fulfillment of contract. Such ASD could be in the form of 

FDR / Bank’s guarantee in the Bank’s name as per 

format approved by the Bank. On successful completion 

of work ASD will be returned to the contractor. In case 

contractor fails to complete the work in time or as per 

tender specification or leave the job incomplete, the bank 

will be at liberty to recover the dues from ASD or to forfeit 

such ASD as the case may be within its sole discretion. 

5 
Date of availability of tender 
documents on Service 
Provider’s website 

 
 

 
(a) Technical Bid 
 

From 11.09.2023   to 25.09.2023     

Available at M/s e-Procurement Technologies Ltd., our 

Service Provider’s portal https://etender.sbi/ 
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(b) Price Bid (shall be 
opened of only of those 
bidders who qualify as per 
clause no. 15 of Information 
& Instructions to Bidders.) 

From 11.09.2023   to 25.09.2023     

Available at M/s e-Procurement Technologies Ltd., our 

Service Provider’s portal https://etender.sbi/ 

6 
Pre – Bid Meeting (Date, 
time & Place of Meeting) 

On 18.09.2023 at 04.00 PM at the following address: 

The Dy. General Manager (F & OA), Estate Dept., State 

Bank Global IT Centre, 1st Floor, “C” Wing, Sector 11, 

C.B.D. Belapur, Navi Mumbai – 400614. 

7 
Last date & time for 
submission of EMD of 
tender document 

Up to 3.00 PM on 25.09.2023     

Note: It is sole responsibility of the bidder to ensure 

submission of their EMD by stipulated date and time at 

specified SBI Account failing which they will not be 

allowed to participate in E-Tendering. The proof of the 

same is to be uploaded at https://etender.sbi/, 

mentioning UTR no. / transaction ID. 

8 
Last date & time for 
submission of Online 
Technical Bid & Price Bid 

  Up to 3.00 PM on 25.09.2023     
at Service Provider’s portal https://etender.sbi/SBI/ 

9 
Date and Time of opening of 
Online Technical Bid 

3.30 PM on 25.09.2023     

10 
Date and Time of opening of 
Online Price Bid 

3.30 PM on 25.09.2023     

at Service Provider’s portal https://etender.sbi/SBI/ 

11 Defects Liability period  As per Clause No. 1.1.11 (a) of GCC. 

12 Liquidated Damages  As per Clause No 8 of GCC.  

13 Validity of offer 
As per Clause No. Part A- Point 5 of Information and 

Instruction to Bidders. 

14 Value of Interim Certificate 

Minimum Rs. 60 Lakhs and Not More than One Bill Per 

Month. 

No advance on materials / plant / machinery or 

mobilization advance shall be paid under any 

circumstances. 

15 Eligible Taxes 

A) Income Tax will be deducted at source as per Govt. 

Guidelines. 

 

B) Payment of GST will be made as applicable. The 

contractor should comply with the following. 

Contractor should have GST Registration 

Number. 

Invoice should specifically/separately disclose the 

amount of GST levied at applicable rate as per GST 

provisions/Rules. 

In case of Correction in the bills after scrutiny, contractor 

should submit fresh bills for payment. 

Contractor should timely file his GST return in 

accordance with GST provisions to enable the bank to 

claim the credit of GST paid to the contractor. 

https://etender.sbi/
https://etender.sbi/SBI/
https://etender.sbi/SBI/
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The GST Number of State Bank of India are for 

Maharashtra State – 27AAACS8577K2ZO. 

16 Electronic Payment 

Electronic payment shall be preferred. All the contractor 

must furnish details such as: 

1. Name of their bank 

2. Name of their branch 

3. Account number 

4. Name of the account holder as in the bank account 

5. IFSC No of the branch 

6. PAN number. 

17 
Submission of Technical 
Bid 

Contractors shall download the entire Technical Bid to 

get acquainted with the terms and conditions and shall 

upload compulsorily the technical bid without fail in the e-

tendering portal after putting the digital signature of their 

authorized signatory on submitted documents/ bid. 

(Participating through e-tender portal they must have 

class III digital certificate.) 

 
Failing to upload as stated above, the tender will be 

rejected. 

18 
Agency for arranging e-
tender/online bidding, 
contact numbers: 

You are requested to contact the agency for further 

guidance for e-tendering. 

 Name of Auction Agency M/s e-Procurement Technologies Limited -Auction Tiger 

 Address 

B-704, Wall Street - II, Opp. Orient Club, Nr. Gujarat 

College, Ellis Bridge, Ahmedabad - 380006 Gujarat 

(India) 

 Bidder Support 
9904407998, 9510813194, 9510813436, 9879996111, 

9265562821 - 079 61200 594 / 598 / 568 /587/538 

 Email Address mp@auctiontiger.net 

 Website Address https://sbi.auctiontiger.net 

 Bidder Support: 

E-Procurement Technologies Limited, Ahmedabad. 
 

1. Komal Dave  

(9904407998, Komal.d@eptl.in) 

2. Salina Motani  

(079-68136843, salina.motani@eptl.in) 

3. Jaymeet Rathod  

(079-68136829, aymeet.rathod@eptl.in) 

4. Kanchan Kumari 

(079-68136820, kanchan.k@eptl.in) 

5. Vinayak Khambe 

(079-68136835, vinayak.k@eptl.in) 

6. Anshul Juneja  

(079-68136840, anshul.juneja@eptl.in) 

mailto:mp@auctiontiger.net
https://sbi.auctiontiger.net/
mailto:Komal.d@eptl.in
mailto:salina.motani@eptl.in
mailto:aymeet.rathod@eptl.in
mailto:kanchan.k@eptl.in
mailto:vinayak.k@eptl.in
mailto:anshul.juneja@eptl.in
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7. Nandan Valera 

(079-68136843, nandan.v@eptl.in) 

8. Hemangi Patel 

(079-68136852, hemangi@eptl.in) 

9. Nadeem Mansuri 

(079-68136853, nadeem@eptl.in) 

10. Deepak Narekar 

(079-68136863, deepak@eptl.in) 

11. Sujith Nair 

(079-68136857, sujith@eptl.in) 

12. Devang Patel 

(079-68136859, devang@eptl.in) 

13. Primary Contact Numbers: -  

(+91-9081000427, 9904407997) 

 
14. Alternate Contact No.: - Mr. Dinesh Pamwani: - 079-

68136889, 6354919567, dinesh.p@auctiontiger.net 

 
You are requested to contact the agency for further 

guidance on E tendering. 

19 Any additional Information 

The rates are inclusive of Required safety precautions, 

Breaking/Chipping, Removal of debris, materials, labour, 

wages, fixtures, transportation, installation, wastages, 

Octroi, levies, all cess, royalties, all taxes (but excluding 

GST), machinery, temporary works such as scaffolding, 

covering, cleaning, overheads, profit, statutory expenses, 

incidental charges and all related expenses to complete 

the work. GST shall be as applicable on actuals. 

20 

Required Insurance 
Policies and Other Covid-
19 Protocol for Proposed 
Repair Work. 

To Be Obtained & followed by The Contractor at His 

Own Cost. 

21 Work Warrantee 

1) For terrace waterproofing work 10 Years.  

2) For External Plaster and Painting work 5 Years. 

Contractor have to give work warranty on Rs. 500/- 

stamp paper along with notary mentioning that if any 

type of defect noticed in warranty period on work done 

area and notified by SBI / Consultants, then immediately 

contractor have to attend the same free of cost for all 

above mention work.   
 

 

22. The contractor has to provide their E-mail id, contact nos. and postal address in the bid 

documents. Henceforth, all official communication from Bank shall be through E-mail and SMS 

also. The SBI reserves the right to cancel or postpone or modify the Tender at any stage 

without assigning any reason. 
 

23. The digitally signed technical bid document, by authorized signatory of contractor, has to be 

uploaded on specified web portal of e-Procurement Technologies Limited, Ahmedabad. It shall 

be responsibility of the contractor to arrange and ensure that all pages of Tender Document 

digitally signed & uploaded.  
 

mailto:nandan.v@eptl.in
mailto:hemangi@eptl.in
mailto:nadeem@eptl.in
mailto:deepak@eptl.in
mailto:sujith@eptl.in
mailto:devang@eptl.in
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24. No conditions other than mentioned in the Tender will be considered, and if given bid will be 

summarily rejected. There should not be any deviation or assumption in terms and conditions 

as have been stipulated in the tender documents. Prior to the detailed evaluation, the Bank will 

determine the responsiveness of each Bid to the RFP. For purposes of this clauses, a 

responsive Bid is one, which conforms to all the terms and conditions of the RFP in toto, 

without any deviation or assumption. 
 

25. The SBI reserve their rights to accept or reject any or all the Bids/Tenders either in whole or in 

part without assigning any reason(s) for doing so and no claim / correspondence shall be 

entertained in this regard. 
 

26. In case the date of opening of tenders is declared as a holiday, the Tender will be opened on 

the next working day at the same time. 
 

26. Tenders received without EMD shall be summarily rejected and such tenders shall not be 

allowed for evaluation or to participate in the online price bidding process. 

28. For any clarifications regarding E-Tendering procedure, System requirements etc. please 

contact M/s E-Procurement Technologies Limited, Ahmedabad, whose address is mentioned in 

the NIT. 

 

 
Yours Faithfully, 

 
 

Project Management Consultant 

 

M/s. CREATIVE CONSULTANTS 
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INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING (IIBeB) 
 

 
PART-A INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING: 
 
1. DISCLAIMER:  

1.1. The information contained in this RFP or information provided subsequently to Bidder(s) 

whether verbally or in documentary form/email by or on behalf of SBI, is subject to the terms 

and conditions set out in this RFP. 

1.2. This RFP is not an offer by State Bank of India, but an invitation to receive responses from 

the eligible Bidders.  

1.3. The purpose of this RFP is to provide the Bidder(s) with information to assist preparation of 

their Bid proposals. This RFP does not claim to contain all the information each Bidder may 

require. Each Bidder should conduct its own investigations and analysis and should check 

the accuracy, reliability and completeness of the information contained in this RFP and 

where necessary obtain independent advices/clarifications. Bank may in its absolute 

discretion, but without being under any obligation to do so, update, amend or supplement 

the information in this RFP.  

1.4. The Bank, its employees and advisors make no representation or warranty and shall have 

no liability to any person, including any  Bidder under any law, statute, rules or regulations 

or tort, principles of restitution or unjust enrichment or otherwise for any loss, damages, cost 

or expense which may arise from or be incurred or suffered on account of anything 

contained in this RFP or otherwise, including the accuracy, adequacy, correctness, 

completeness or reliability of the RFP and any assessment, assumption, statement or 

information contained therein or deemed to form or arising in any way for participation in this 

bidding process. 

1.5. The Bank also accepts no liability of any nature whether resulting from negligence or 

otherwise, howsoever caused arising from reliance of any Bidder upon the statements 

contained in this RFP. 

1.6. The Bidder is expected to examine all instructions, forms, terms and specifications in this 

RFP. Failure to furnish all information required under this RFP or to submit a Bid not 

substantially responsive to this RFP in all respect will be at the Bidder’s risk and may result 

in rejection of the Bid. 

1.7. The issue of this RFP does not imply that the Bank is bound to select a Bidder or to award 

the contract to the Selected Bidder, as the case may be, for the Project and the Bank 

reserves the right to reject all or any of the Bids or Bidders without assigning any reason 

whatsoever before issuance of purchase order/LOI and/or its acceptance thereof by the 

successful Bidder as defined in Award Criteria and Award of Contract in this RFP. 

2. COST OF BID DOCUMENT:  

The participating Bidders shall bear all the costs (if applicable) associated with or relating to the 

preparation and submission of their Bids including but not limited to preparation, copying, 

postage, delivery fees, expenses associated with any demonstration or presentations which may 

be required by the Bank or any other costs incurred in connection with or relating to their Bid. 

The Bank shall not be liable in any manner whatsoever for the same or for any other costs or 

other expenses incurred by a Bidder regardless of the conduct or outcome of the bidding 

process. 
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3. The Bidder shall also submit PRE-CONTRACT   INTEGRITY PACT (if applicable) along with 

technical Bid as prescribed in Annexure-   XVIII    duly signed by the Bidder on each page and 

witnessed by two persons. The Pre-Contract Integrity Pact shall be stamped as applicable in the 

State where it is executed.  Bid submitted without Pre-Contract Integrity Pact, as per the format 

provided in the RFP, shall not be considered.   

 
4. CLARIFICATION AND AMENDMENTS ON RFP/PRE-BID MEETING: 

 

4.1. Bidder requiring any clarification on RFP may notify the Bank in writing strictly as per the 

format given in Annexure XIX at the address/by e-mail within the date/time mentioned in 

the Notice Inviting Tender (NIT).  

4.2. A pre-Bid meeting will be held in person or online on the date and time specified in the 

Notice Inviting Tender (NIT) which may be attended by the authorized representatives of the 

Bidders interested to respond to this RFP.  

4.3. The queries received (without identifying source of query) and response of the Bank thereof 

will be posted on the Bank’s website or conveyed to the Bidders.  

4.4. The Bank reserves the right to amend, rescind or reissue the RFP, at any time prior to the 

deadline for submission of Bids. The Bank, for any reason, whether, on its own initiative or 

in response to a clarification requested by a prospective Bidder, may modify the RFP, by 

amendment which will be made available to the Bidders by way of corrigendum/addendum. 

The interested parties/Bidders are advised to check the Bank’s website regularly till the date 

of submission of Bid document specified in the Notice Inviting Tender (NIT)/email and 

ensure that clarifications / amendments issued by the Bank, if any, have been taken into 

consideration before submitting the Bid. Such amendments/clarifications, if any, issued by 

the Bank will be binding on the participating Bidders. Bank will not take any responsibility for 

any such omissions by the Bidder. The Bank, at its own discretion, may extend the deadline 

for submission of Bids in order to allow prospective Bidders a reasonable time to prepare 

the Bid, for taking the amendment into account. Nothing in this RFP or any 

addenda/corrigenda or clarifications issued in connection thereto is intended to relieve 

Bidders from forming their own opinions and conclusions in respect of the matters 

addresses in this RFP or any addenda/corrigenda or clarifications issued in connection 

thereto. 

4.5. No request for change in commercial/legal terms and conditions, other than what has been 

mentioned in this RFP or any addenda/corrigenda or clarifications issued in connection 

thereto, will be entertained and queries in this regard, therefore will not be entertained.  

4.6. Queries received after the scheduled date and time will not be responded/acted upon. 

5. MODIFICATION AND WITHDRAWAL OF BIDS: 

5.1. The Bidder may modify or withdraw its Bid after the Bid’s submission, provided modification, 

including substitution or withdrawal of the Bids, is received on e-procurement portal, prior to 

the deadline prescribed for submission of Bids. 

5.2. No modification in the Bid shall be allowed, after the deadline for submission of Bids. 

5.3. No Bid shall be withdrawn in the interval between the deadline for submission of Bids and 

the expiration of the period of Bid validity specified in this RFP. Withdrawal of a Bid during 

this interval may result in the forfeiture of EMD submitted by the Bidder and other action as 

per terms of RFP. 
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6. PERIOD OF BID VALIDITY AND VALIDITY OF PRICE QUOTED IN PRICE BID/ REVERSE 

AUCTION (RA):   

6.1. Technical Bid shall remain valid for duration of 180 days from the date of submission of Bid.  

6.2. Price quoted by the Bidder in Price Bid / Reverse auction shall remain valid for duration of 

180 days from the date of submission of Bid 

6.3. In exceptional circumstances, the Bank may solicit the Bidders’ consent to an extension of 

the period of validity. The request and the responses thereto shall be made in writing. A 

Bidder is free to refuse the request. However, in such case, the Bank will not forfeit its EMD. 

However, any extension of validity of Bids or price will not entitle the Bidder to revise/modify 

the Bid document. 

Once Purchase Order or Letter of Intent is issued by the Bank, the said price will remain fixed for 

the entire Contract period and shall not be subjected to variation on any account except as explicitly 

mentioned in this RFP. A Bid submitted with an adjustable price quotation will be treated as non-

responsive and will be rejected.  
 

7. BID INTEGRITY:  

Willful misrepresentation of any fact within the Bid will lead to the cancellation of the contract 

without prejudice to other actions that the Bank may take. All the submissions, including any 

accompanying documents, will become property of the Bank. The Bidders shall be deemed to 

license, and grant all rights to the Bank, to reproduce the whole or any portion of their Bid 

document for the purpose of evaluation and to disclose the contents of submission for regulatory 

and legal requirements. 
 

8. WAIVER OF RIGHTS: 

Each Party agrees that any delay or omission on the part of the other Party to exercise any right, 

power or remedy under this RFP will not automatically operate as a waiver of such right, power or 

remedy or any other right, power or remedy and no waiver will be effective unless it is in writing 

and signed by the waiving Party.  Further the waiver or the single or partial exercise of any right, 

power or remedy by either Party hereunder on one occasion will not be construed as a bar to a 

waiver of any successive or other right, power or remedy on any other occasion. 
 

9. BANK’S RIGHT TO ACCEPT ANY BID AND TO REJECT ANY OR ALL BIDS:   

The Bank reserves the right to accept or reject any Bid in part or in full or to cancel the bidding 

process and reject all Bids at any time prior to contract award as specified in Award Criteria and 

Award of Contract, without incurring any liability to the affected Bidder or Bidders or any 

obligation to inform the affected Bidder or Bidders of the grounds for the Bank’s action. 
 

10. CODE OF INTEGRITY AND DEBARMENT/BANNING: 

10.1. The Bidder and their respective officers, employees, agents and advisers shall observe the 

highest standard of ethics during the bidding Process. Notwithstanding anything to the 

contrary contained herein, the Bank shall reject Bid without being liable in any manner 

whatsoever to the Bidder if it determines that the Bidder has, directly or indirectly or through 

an agent, engaged in corrupt/fraudulent/coercive/undesirable or restrictive practices in the 

bidding Process. 

10.2. Bidders are obliged under code of integrity to Suo-moto proactively declare any conflicts of 

interest (pre-existing or as and as soon as these arise at any stage) in RFP process or 

execution of contract. Failure to do so would amount to violation of this code of integrity. 
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10.3. Any Bidder needs to declare any previous transgressions of such a code of integrity with any 

entity in any country during the last three years or of being debarred by any other procuring 

entity. Failure to do so would amount to violation of this code of integrity. 

10.4. For the purposes of this clause, the following terms shall have the meaning hereinafter, 

respectively assigned to them: 

a) “Corrupt practice” means making offers, solicitation or acceptance of bribe, rewards or 

gifts or any material benefit, in exchange for an unfair advantage in the procurement 

process or to otherwise influence the procurement process or contract execution. 

b) “Fraudulent practice” means any omission or misrepresentation that may mislead or 

attempt to mislead so that financial or other benefits may be obtained or an obligation 

avoided. This includes making false declaration or providing false information for 

participation in a RFP process or to secure a contract or in execution of the contract;  

c) “Coercive practice” means harming or threatening to harm, persons or their property to 

influence their participation in the procurement process or affect the execution of a 

contract; 

d) “Anti-competitive practice” means any collusion, bid rigging or anti-competitive 

arrangement, or any other practice coming under the purview of the Competition Act, 

2002, between two or more bidders, with or without the knowledge of the Bank, that may 

impair the transparency, fairness and the progress of the procurement process or to 

establish bid prices at artificial, non-competitive levels; 

e) “Obstructive practice” means materially impede the Bank’s or Government agencies 

investigation into allegations of one or more of the above mentioned prohibited practices 

either by deliberately destroying, falsifying, altering; or by concealing of evidence material 

to the investigation; or by making false statements to investigators and/or by threatening, 

harassing or intimidating any party to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the investigation; or by impeding the Bank’s 

rights of audit or access to information; 

11. Debarment/Banning 

Empanelment/participation of Bidders and their eligibility to participate in the Bank’s 

procurements is subject to compliance with code of integrity and performance in contracts as per 

terms and conditions of contracts. Following grades of debarment from 

empanelment/participation in the Bank’s procurement process shall be considered against 

delinquent Vendors/Bidders: 
 

(a) Holiday Listing (Temporary Debarment - suspension):  

Whenever a Vendor is found lacking in performance, in case of less frequent and less serious 

misdemeanors, the vendors may be put on a holiday listing (temporary debarment) for a period 

up to 12 (twelve) months. When a Vendor is on the holiday listing, he is neither invited to bid nor 

are his bids considered for evaluation during the period of the holiday. The Vendor is, however, 

not removed from the list of empaneled vendors, if any. Performance issues which may justify 

holiday listing of the Vendor are:  

 Vendors who have not responded to requests for quotation/tenders consecutively three times 

without furnishing valid reasons, if mandated in the empanelment contract (if applicable);  

 Repeated non-performance or performance below specified standards (including after sales 

services and maintenance services etc.);  
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 Vendors undergoing process for removal from empanelment/participation in procurement 

process or banning/debarment may also be put on a holiday listing during such proceedings.  

(b) Debarment from participation including removal from empanelled list  

Debarment of a delinquent Vendor (including their related entities) for a period (one to two 

years) from the Bank’s procurements including removal from empanelment, wherever such 

Vendor is empaneled, due to severe deficiencies in performance or other serious 

transgressions. Reasons which may justify debarment and/or removal of the Vendor from the list 

of empaneled vendors are:  

 Without prejudice to the rights of the Bank under Clause 45(i) hereinabove, if a Bidder is found 

by the Bank to have directly or indirectly or through an agent, engaged or indulged in any 

corrupt/fraudulent/coercive/undesirable or restrictive practices during the bidding Process, such 

Bidder shall not be eligible to participate in any EOI/RFP issued by the Bank during a period of 2 

(two) years from the date of debarment. 

 The Vendor fails to abide by the terms and conditions or to maintain the required 

technical/operational staff/equipment or there is change in its production/service line affecting its 

performance adversely, or fails to cooperate or qualify in the review for empanelment;  

 If Vendor ceases to exist or ceases to operate in the category of requirements for which it is 

empaneled;  

 Bankruptcy or insolvency on the part of the vendor as declared by a court of law; or  

 Banning by Ministry/Department or any other Government agency;  

 Other than in situations of force majeure, technically qualified Bidder withdraws from the 

procurement process or after being declared as successful bidder: (i) withdraws from the 

process; (ii) fails to enter into a Contract; or (iii) fails to provide performance guarantee or any 

other document or security required in terms of the RFP documents;  

 If the Central Bureau of Investigation/CVC/C&AG or Vigilance Department of the Bank or any 

other investigating agency recommends such a course in respect of a case under investigation.  

 Employs a Government servant or the Bank’s Officer within two years of his retirement, who has 

had business dealings with him in an official capacity before retirement; or  

 Any other ground, based on which the Bank considers, that continuation of Contract is not in 

public interest.  

 If there is strong justification for believing that the partners/directors/proprietor/agents of the 

firm/company have been guilty of violation of the code of integrity or Integrity Pact (wherever 

applicable), evasion or habitual default in payment of any tax levied by law; etc.  

(c) Banning from Ministry/Country-wide procurements 

For serious transgression of code of integrity, a delinquent Vendor (including their related 

entities) may be banned/debarred from participation in a procurement process of the Bank 

including procurement process of any procuring entity of Government of India for a period not 

exceeding three years commencing from the date of debarment. 

 

PART -B of INFORMATION & INSTRUCTIONS FOR BIDDERS FOR e-BIDDING: 
1.0. Scope of work 
As per Clause No. 1 of NIT.  
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1.1. Site and its location 

“Building No.C-01 & C-02 of SBI Residential Colony located at Sector-13, Nerul, 
Navi Mumbai” 
 
2.0. Tender documents 
 

2.1. The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 

 

 Instructions to Tenderers 

 General Conditions of Contract 

 Special Conditions of Contract 

 Technical Specifications  

 Drawings 

 Price bid 

2.2. The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order 
given below: 

 

a) Price Bid 

b) Technical specifications 

c) Special conditions of contract 

d) General conditions of contract 

e) Instructions to Tenderers 

2.3. The tender documents are not transferable. 

3.0. Site Visit 

3.1. The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and 
enter into a contract for the satisfactory performance of the work. The tenderer is requested 
satisfy himself regarding the availability of water, power, transport and communication 
facilities, the character quality and quantity of the materials, labour, the law and order 
situation, climatic conditions, local conditions, local authorities’ requirement, traffic 
regulations etc. 

3.2. The rates quoted by the Tenderer in the tender will be adequate to complete such work 
according to the specifications and conditions attached thereto and he has taken into 
account all conditions and difficulties that may be encountered during its progress and to 
have quoted labour and material rates, which shall include cost of materials with taxes, 
octroi, levies, royalties, cess, and other duties, lead, lift, loading and unloading freight for 
materials, and all other charges including the furnishing of all plant, equipment, tools, 
scaffolding and other facilities and services necessary or proper for the completion and 
maintenance of the work, except such as may be otherwise expressly provided in the 
contract documents for the completion and maintenance of the work to the entire 
satisfaction of the Structural Consultant/ Bank. The TDS amount on prevailing rate shall be 
deducted from Contractor’s Running Account/ Final bills and paid to the Government. 
However, GST will be paid extra as actual. 

3.3. The successful Tenderer shall make his own arrangements for all materials except as 
specified in the contract if any. 

3.4. The quantities shown if any in the attached schedule are given as a guide and are 
approximate only and are subject to variation according to the needs of the Employer. The 
Employer accepts no liability for their accuracy. The Employer does not guarantee work 
under each item of the schedule. 
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3.5. The Form of Agreement, Form of Tender, Invitation to Tender, Instruction to Tender, 
General Conditions of Contract, Special Conditions of Contract, Specifications, Drawings, 
Time Schedule and the rates and amounts accepted against the items of the Tender 
Schedule together with the Tender covering letter, and all correspondence entered into 
between the Consultant/Bank and the Tenderer prior to the issue of the Letter of Intent and 
the Letter of Intent awarding the work and acceptance by tenderer shall form the contract. 

3.6. The Security Protocol, Systems & Procedures of Security Department of SBI 
Residential Colony, Sector-13, Nerul, Navi Mumbai has to be meticulously followed & 
complied with during the currency of contract. 

4.0. Earnest Money 

4.1. The tenderers are requested to submit the Earnest Money of the amount as per Clause No. 
3 of NIT by means of (mode of Transaction) NEFT, RTGS and intra-bank transfer (SBI to 
SBI only), as per details mentioned in para 4.6, of Information and Instruction for Bidders  

4.2. EMD to be deposited before the last date of submission of the technical bid.  

4.3. EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD or Bid Declaration Security Form in accordance with clause 4.1 
above shall be rejected. 

4.4. No interest will be paid on the EMD. 

4.5. EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 

4.6. EMD of successful tenderer will be retained as a part of security deposit. 

4.7. The bid can only be submitted after deposition of EMD amount as per Clause No. 3 of NIT 
by means of (mode of Transaction) NEFT, RTGS and intra-bank transfer (SBI to SBI only), 
as per details mentioned below: 

DETAILS OF TENDER FEE AND EMD COLLECTION/REFUND ACCOUNT NUMBER 

Account Name Subsidy Inward Remittance 

Account No. 4897932113433 

IFSC SBIN0011343 

Branch OAD, GITC, Belapur 

Mode of Transaction- NEFT only. 

Account Name System Suspense Branch Parking A/C 

Account No. 37608352111 

IFSC SBIN0011343 

Branch OAD, GITC, Belapur 

Mode of Transaction- RTGS and intra-bank transfer (SBI to BI only) 

EMD to be deposited before the last date of submission of the technical bid and the proof of the 

same is to be uploaded at https://etender.sbi/, mentioning UTR no. / Transaction ID. 

5.0.  Initial/ Security Deposit 
The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value in 
favour of SBI within a period of 15 days of acceptance of tender. EMD will be returned on receipt 
of Initial security Deposit. 
 
6.0. Security Deposit / Retention amount: 

6.1. Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in 
the form of Initial Security Deposit (ISD) which includes the EMD. Balance 3% shall be 
deducted from the running account bill of the work at the rate of 10% of the respective 
running account bill i.e., deduction from each running bill account will be @10% till Total 
Security Deposit (TSD) including ISD reaches to 5% of contract value. This Retention 
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amount shall be released by the SBI in 2 stages, 50% Will be released after issuing of 
VCC and remaining 50% shall be released after completion of Defect Liability Period i.e. 
one year from the date of virtual completion of work or one complete monsoon season 
and after declaration of closure of Project by Consultant and SBI whichever is later and 
provided no complaint is received or the defects has been rectified by replacing the same 
satisfactorily. 

6.2. Additional Security Deposit 
In case L-1 bidder quotes abnormally low rates (i.e. 7.5% or more, below estimated 
project cost), the bank may ask such bidder to deposit additional security deposit (ASD) 
equivalent to difference between 92.5% of estimated cost vis-à-vis L-1 quoted amount for 
due fulfillment of contract. Such ASD could be in the form of FDR / Bank’s guarantee in 
the Bank’s name as per format approved by the Bank. On successful completion of work 
ASD will be returned to the contractor. In case contractor fails to complete the work in 
time or as per tender specification or leave the job incomplete, the bank will be at liberty 
to recover the dues from ASD or to forfeit such ASD as the case may be within its sole 
discretion. 

6.3. No interest shall be paid to the amount retained by the Bank as Security Deposit& 
Additional Security Deposit. 

7.0. Signing of contract Documents 
The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract with the respective Department of SBI within 15 days from the receipt of 
intimation of acceptance of the tender by the SBI. However, the written acceptance of the 
tenders by the Bank will constitute a binding agreement between the Bank and successful 
tenderer whether such formal agreement is subsequently entered into or not. 
 

8.0. Completion Period 
Refer Clause No 27 of GCC.  
 

9.0. Refer Clause No. Part A- Point 5 of Information and Instruction to Bidders  
 

10.0. Liquidated Damages: Please refer Clause No 8 of GCC. 
 

11.0. Rate and prices: 
11.1. In case of Percentage rate tender 

11.1.1 Vendor to quote their offer in terms of „specific percentage numerical value‟ (only up to 
two decimal places) above (+)/below (-)/at par with the total estimated cost published for the 
project.  
11.1.2 After taking into account, the Percentage Rebate/addition offered by all the bidders over 
the estimated cost, “Net Tender Value” of each bidder shall be evaluated (Mostly by online 
system itself) and the bidder offering Lowest Tender amount for project shall be decided as 
“Successful Bidder”. 
11.1.3 The “Percentage offer” shall be uniformly applicable to each and every item including all 
sections/sub sections/subheads of the Tender.  
11.1.4 In case, the lowest Tendered Amount (i.e. Estimated cost +/- Percentage (%) Bid quoted) 
of two or more contractors is same, such lowest contractors will again be asked to submit 
sealed/online “Revised +/- Percentage (%) offers” on the original Estimated cost of the Tender 
including all sub sections/sub heads as the case may be, but the revised percentage quoted 
shall, in no case, be higher than the percentage quoted during their initial offer of the project. 
The lowest tender shall be decided on the basis of revised offers.  
11.1.5 The process of online re-bidding amongst two or more contractors offering same rates 
shall continue till L-1 bidder is discovered.  
11.1.6 In case, any of such contractor(s) (quoted same tender amount during initial bidding or 
subsequent re-bidding) refuses to submit revised offer, it shall be treated as “withdrawal of 
tender” by the contractor before acceptance. The earnest money of such contractors shall be 
forfeited.  
11.1.7 In case all the lowest contractors those have quoted same amount, refuse to participate 
in online revised bidding process for the project, the EMD of such contractors shall be forfeited 
and the tender shall be re-invited afresh for the project. The contractor(s), whose earnest money 
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is forfeited because of non-submission of revised offer, shall not be allowed to participate in the 
re-tendering process of the work.  
11.1.8 No condition/ stipulation in Cover-II other than unconditional general rebate shall be 
Cover-II (Price Bid) will be opened only of those bidders who are successful in Technical Bid 
(Cover- I) after through scrutiny. The contractor/ vendor can view the Tender opening details 
through their respective log in Ids on the above-mentioned e-tender portal (Website). 
 

12.0. Pre-bid conference shall be held as per Clause 6 of the NIT. Bidders should send all 
queries by email dgmit.fnoa@sbi.co.in before pre-bid conference, latest by 11.00 Hrs. 
up to the previous date of the Pre-Bid conference date. Because of pre-bid 
conference, certain modifications may be issued to all eligible bidders by the Consultant 
/SBI by e-mail, if felt necessary by them. If further pre-bid conferences are required for 
complete and effective interactions, the date and time of same will be communicated at the 
end of 1st pre-bid meeting or later. All modifications / addendums/ corrigendum issued 
regarding this bidding process, shall be uploaded on website only and shall not be 
published in any Newspaper. 
 

13.0. The bid submitted shall become invalid if: 
13.1. The bidder does not deposit EMD and Pre contract integrity pact (if applicable) with SBI 

office on given address  
 

13.2. The bidder does not upload all the documents as listed in “List of Documents to be 
scanned & uploaded and as well as in hard copy within the period of bid submission”. 

 
14.0. List of Documents to be scanned and uploaded within the period of bid submission. 

 

Sr. No. 

Documents to be Uploaded Online at 

M/s e-Procurement Technologies Ltd., 

our Service Provider’ portal 

https://etender.sbi/ 

Documents to be submitted in 

Hard Copy on address as per 

Clause no. 8 of NIT. (**Refer Note 

Below) 

1 Technical Bid as per Clause No. 18 (1) of 

NIT. 

Nil 

2 Corrigendum, if any Nil 

3 Scan copy of duly executed original 

Declaration form (on the Last page of 

Technical bid) 

Nil 

4 Scan copy of Proof of remittance of EMD Nil 

5 Scan copy of Duly executed original 

LETTER OF TRANSMITTAL  

Nil 

** Note: - Bidder shall submit the original copy of duly executed Documented as mentioned above 

and seal it in an envelope and mark the envelope as “Technical Bid”. The said envelope shall 

clearly bear the name of the RFP and name and address of the Bidder. In addition, the last date 

for bid submission should be indicated on the right and corner of the envelope. The hard copies 

as mentioned above should be submitted within the bid submission date and time for the RFP at 

the address mentioned in Sr. No 8 of Notice Inviting Tender, failing which Bid will be treated as 

non-responsive. 
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14.1. Bidders may please note: 

a) The Bidder should quote for the entire package on a single responsibility basis for the 

services required under this RFP. 

b) Care should be taken that the Technical Bid shall not contain any price in formation. 

Such proposal, if received, will be rejected. 

c) The Bid document shall be complete in accordance with various clauses of the RFP 

document or any addenda/corrigenda or clarifications issued in connection thereto, duly 

signed by the authorized representative of the Bidder. Board resolution authorizing 

representative to Bid and make commitments on behalf of the Bidder is to be attached.   

d) It is mandatory for all the Bidders to have class-III Digital Signature Certificate (DSC) (in 

the name of person who will sign the Bid) from any of the licensed certifying agency to 

participate in this RFP. DSC should be in the name of the authorized signatory. It 

should be in corporate capacity (that is in Bidder capacity).  

e) Bids are liable to be rejected if only one Bid (i.e. either Technical Bid or Indicative Price 

Bid) is received. 

f) If deemed necessary, the Bank may seek clarifications on any aspect from the Bidder. 

However, that would not entitle the Bidder to change or cause any change in the 

substances of the Bid already submitted or the price quoted.  

g) The Bidder may also be asked to give presentation at no extra cost to the Bank for the 

purpose of clarification of the Bid. 

h) The Bidder must provide specific and factual replies to the points raised in the RFP. 

i) The Bid shall be typed or written and shall be digitally signed by the Bidder or a person 

or persons duly authorized to bind the Bidder to the Contract.  

j) All the enclosures (Bid submission) shall be serially numbered.  

k) Bidder(s) should prepare and submit their online Bids well in advance before the 

prescribed date and time to avoid any delay or problem during the bid submission 

process. The Bank shall not be held responsible for any sort of delay or the difficulties 

faced by the Bidder(s) during the submission of online Bids. 

l) Bidder(s) should ensure that the Bid documents submitted should be free from virus and 

if the documents could not be opened, due to virus or otherwise, during Bid opening, 

the Bid is liable to be rejected. 

m) The Bank reserves the right to reject Bids not conforming to above. 
 

14.2. Evaluation of Technical Bids:  

a) The bidders who submit above documents without any conditions shall be treated as 

technically qualified bidders.  

b) Price Bid shall be opened of only of those bidders who qualify as per clause no. 15 of 

Information & Instructions to Bidders 
 

15.0. Award criteria and Award of contract: 

The indicative price bids of technically qualified venders will be opened. There after Price Bid will 

be opened.  The L1 bidder based on lowest Price Bid will be finalized. 
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SAMPLE BUSINESS RULE DOCUMENT 

 ONLINE E-TENDERING FOR PROPOSED WORK AS PER CLAUSE NO. 1 OF NIT.  

(A). Business rules for E-tendering:    

1) Only empanelled contractors with SBI under appropriate category who are invited by the 

project Consultant/SBI shall only be eligible to participate.  

2) SBI will engage the services of an E-tendering service provider who will provide necessary 

training and assistance before commencement of online bidding on Internet.  

3) In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to 

enable them to contact and get trained.  

4) Business rules like event date, closing and opening time etc. also will be communicated 

through service provider for compliance.  

5) Contractors have to send by email, the compliance form in the prescribed format (provided 

by service provider), before start of E-tendering. Without this the vendor will not be eligible 

to participate in the event.  

6) The Contractors will be required to submit the various documents in sealed Envelope to the 

office of SBI at the address mentioned hereinbefore by the stipulated date i.e. (1) Hard Copy 

of Technical Bid duly signed and stamped on each page (2) Account Name: SBI Subsidy 

Inward Remittance Account No.: 4897932113433 IFSC: SBIN0011343 Branch OAD, GITC, 

Belapur of specified amount of EMD. Contractors not submitting any one or more 

documents shall not be eligible to participate in the on-line price bidding.  

7) E-tendering will be conducted on schedule date & time.  

8) The e-tendering will be treated as closed only when the bidding process gets closed in all 

respects for the item listed in the tender.  

(B). Terms & conditions of E-tendering: SBI shall finalize the Tender through e-tendering mode 

for which M/s E-Procurement Technologies Ltd. has been engaged by SBI an authorized 

service provider. Please go through the guidelines given below and submit your acceptance 

to the same along with your Commercial Bid.  

  

1) E-tendering shall be conducted by SBI through M/s E-procurement Technologies Ltd., on 

pre-specified date. While the Contractors shall be quoting from their own offices/ place of 

their choice, Internet connectivity and other paraphernalia requirements shall have to be 

ensured by Contractors themselves. In the event of failure of their Internet connectivity, (due 

to any reason whatsoever it may be) it is the bidders’ responsibility. In order to ward-off such 

contingent situation bidders are requested to make all the necessary arrangements/ 

alternatives such as back–up power supply whatever required so that they are able to 

circumvent such situation and still be able to participate in the E-tendering successfully. 

Failure of power at the premises of Contractors during the E-tendering cannot be the cause 

for not participating in the E-tendering. On account of this the time for the E-tendering 

cannot be extended and SBI is not responsible for such eventualities.  

2) M/s E-Procurement Technologies Ltd, shall arrange to train your nominated person(s), 

without any cost to you. They shall also explain you all the Rules related to the E-tendering. 

You are required to give your compliance on it before start of bid process.    

3) BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering.  

4) BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI 

their appointed Structural Consultants.  
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5) VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document 

and shall not be subjected to any change whatsoever.  

6) Procedure of E-tendering: i. Online E-tendering:    

a) The NIT & Technical bid available on the Bank’s website during the period specified in 

the NIT.  

b) Online e-tendering is open to the empanelled bidders who receive NIT from the Structural 

Consultant and qualified for participating in the price bidding as provisions mentioned 

hereinabove through SBI approved Service Provider.  

c) The Price-Bid shall be made available online by the Service Provider wherein the 

contractors will be required to fill-in their Item-wise rates for each item.  

d) The Contractors are advised not to wait till the last minute to submit their online item-wise 

quote in the price bid to avoid complications related with internet connectivity, network 

problems, system crash down, power failure, etc.   

e) It is mandatory to all the bidders participating in the price bid to quote their rates for each 

and every item.   

f) In case, contractor fails to quote their rates for any one or more tender items, their tender 

shall be treated as “Incomplete Tender” and shall be liable for rejection.  

7) LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password 

by M/s E-Procurement Technologies Ltd. The Bidders are requested to change the 

Password after the receipt of initial Password from M/s E-Procurement Technologies Ltd. All 

bids made from the Login ID given to the bidder will be deemed to have been made by the 

bidder.   

8) BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. 

Bids once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute 

the work at the quoted bid price. In case the L-1 Bidder backs out or fail to complete the 

work as per the rates quoted, SBI shall at liberty to take action as deemed necessary 

including de-panelling such contractors and forfeiting their EMD.  

9) At the end of the E-tendering, SBI will decide upon the winner. SBI decision on award of 

Contract shall be final and binding on all the Bidders.     

10) SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 

ordering, without assigning any reason.  

11) SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause.  

12) Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date.   

13) OTHER TERMS & CONDITIONS:   

 The Bidder shall not involve himself or any of his representatives in Price manipulation of 

any kind directly or indirectly by communicating with other suppliers / bidders.  

 The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other 

party.  

 SBI decision on award of Contract shall be final and binding on all the Bidders.  

 SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole 

discretion.   

 SBI or its authorized service provider M/s E-Procurement Technologies Ltd shall not have 

any liability to Bidders for any interruption or delay in access to the site irrespective of the 

cause.  
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 SBI or its authorized service provider M/s E-Procurement Technologies Ltd is not 

responsible for any damages, including damages that result from, but are not limited to 

negligence.       

 SBI or its authorized service M/s E-Procurement Technologies Ltd will not be held 

responsible for consequential damages, including but not  

 Limited to systems problems, inability to use the system, loss of electronic information etc.  

N.B.:  

All the Bidders are required to submit the Process Compliance Statement duly signed to 

M/s E-Procurement Technologies Ltd.  

All the bidders are requested to ensure that they have a valid digital signature certificate 

well in advance to participate in the online event.  
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PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing)  

  

To, 
E-Procurement Technologies Ltd. 

(Auction Tiger)   

A-201 / 208, Wall Street - II,  

Opp. Orient Club, Nr. Gujarat 

College, Ahmedabad - 380006.   

Gujarat State, India  

 

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-
TENDERING FOR PROPOSED STRUCTURAL REPAIR, RENOVATION AND RETROFITTING 
WORKS OF C-01 & C-02 BUILDINGS AT SBI’S RESIDENTIAL COLONY SECTOR-13, NERUL, 
NAVI MUMBAI. 
  

Dear Sir,  

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender 
document, this letter is to confirm that:  

1. The undersigned is authorized representative of the company.  

2. We have studied the Commercial Terms and the Business rules governing the E-tendering 
as mentioned in RFP of SBI as well as this document and confirm our agreement to them.  

3. We also confirm that we have taken the training on the E-tendering tool and have understood 
the functionality of the same thoroughly.  

4. We confirm that SBI and E-tendering Technologies Ltd. , shall not be liable & responsible 
in any manner whatsoever for my/our failure to access & bid on the e-E-tendering platform 
due to loss of internet connectivity, electricity failure, virus attack, problems with the PC, any 
other unforeseen circumstances etc. before or during the E-tendering event.  

5. We confirm that we have a valid digital signature certificate issued by a valid Certifying 

Authority.   

6. We, hereby confirm that we will honour the Bids placed by us during the E-tendering 
process.   

With regards, Date:  
  

Signature with company seal Name   : ...............................................................................  

Company / Organization      : ...............................................................................  

Designation within Company / Organization : ...............................................................................   

Address of Company / Organization   : ...............................................................................    

Scan it and send to this Document on   : ............................................................................... 
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(A) Contact Information 

 
E-Procurement 
Technologies Ltd. 

 
State Bank of India 

 
Structural Consultant 

 
B-704, Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, 
Ahmedabad- 380 006. 
Gujarat State, India 
 
Tel.: +91 79 61200 579 | 
580 | 567 | 569 | 566 
 
Name: Komal Dave 
E-mail: komal.d@eptl.in 
Contact No :9904407998 
9510813194 

 
The Assistant General 
Manager (Estate), 
State Bank of India, 
Navi Mumbai. 
Officer Name: Mr. Upendra 
Nath Marandi 
Department: Estate 
Contact No 022-27537411 
 
The Assistant General 
Manager (Civil), 
State Bank of India, 
Navi Mumbai. 
Officer Name: Mr. Zakir Shah 
Department: Estate 
Contact No 022-27537412 
 
The Assistant Manager (Civil) 
State Bank of India, 
Navi Mumbai. 
Officer Name: Mr. Sanjeev 
Kumar Saini  
Department: Estate 
Contact No 022-27537428 
 
 

 
M/s. CREATIVE CONSULTANTS 
 

 
Name: Shri. Vivek Singh. 
335, 3rd Floor, Kuber Complex, New 
Link Road, Opp. Laxmi Industrial 
Estate, Andheri (west), Mumbai - 
400 053. 
Tell: 022 - 49647088 
Contact: 9619620379 / 9820935856 
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1. LETTER OF TRANSMITTAL (Annexure-V) 
 
(The bidders are required to print this on their company’s letter head and sign, stamp before 
emailing) 
 
To, 

The Dy. General Manager (F & OA), 
Estate Dept. State Bank Global IT Centre, 
1st Floor, “C” Wing, Sector 11, C.B.D. Belapur,  
Navi Mumbai – 400614. 
 

Dear Sir, 

Having examined the drawings, specification, design and schedule of quantities relating to the 

works specified in the memorandum hereinafter set out and having visited and examined the site 

of the works specified in the said memorandum and having acquired the requisite information 

relating thereto as affecting the tender, I/We hereby offer to execute the works specified in the 

said memorandum at the rates mentioned in the attached Schedule of Quantities and in 

accordance in all respects with the specifications, design, drawings and instructions in writing 

referred to in conditions of tender, the Articles of Agreement, Special Conditions, Schedule of 

Quantities and Conditions of Contract and with such materials as are provided for by, and in all 

other respects in accordance with such conditions so far as they may be applicable. 

MEMORANDUM 

(a) Description of work 

“Proposed Structural Repair, Renovation and 

Retrofitting Works of C-01 & C-02 Buildings at 

SBI’s Residential Colony Sector-13, Nerul, Navi 

Mumbai. 

(b) Earnest Money 

of amount as per Clause No. 3 of NIT by means of 
(mode of Transaction) NEFT, RTGS and intra-bank 
transfer (SBI to SBI only), as per details mentioned in 
para 4.6 of Information and Instruction for Bidders  

 
 (c) 

Time allowed for completion 
of the Works from fifteenth 
day after the date of written 
Order or date of handing over 
of the site (Whichever is 
later) to commence the work 

As per Clause No 27 of GCC.  

 
1. Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and 

provisions of the said conditions of contract annexed hereto so far as may be applicable or in 
default thereof to forfeit and pay to SBI, the amount mentioned in the said contract. 

2. I / We have deposited a sum of the amount as per Clause No. 3 of the total tender amount 
as Earnest Money with the SBI which amount is not to bear any interest. Should I / We fail to 
execute the Contract when called upon to do so I / We do hereby agree that this sum shall 
be forfeited by me/us to State Bank of India. 

 
3. I/ We understand that as per terms of this tender, the SBI may consider accepting our tender in 

part or whole or may entrust the various work proposed in phases. We, therefore, undertake 
that we shall not raise any claim/ compensation in the eventuality of Bank deciding to drop any 
of the work from the scope of work of this tender at any stage during the contract period. 
Further, we also undertake to execute the work entrusted to us in phases on our approved 
rates and within stipulated time limit without any extra claim for price escalation unless 
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otherwise separately mentioned as also provided for in the clauses of “Instructions to 
Tenderers” of this tender. 

4. I/ We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of 
any of the material during the contract/execution/completion period including authorized 
extended contract period, if any. 

5. Our Bankers are: 

i) 
ii) 

 
 The names of partners of our firm are: 

i) 
ii) 

 
Name of the partner of the firm Authorized to sign 
 

Or 
 
(Name of person having Power of Attorney to sign the Contract. 
(Certified true copy of the Power of Attorney should be attached) 
 
Yours faithfully, 
 
Signature of Contractors. 
 
Signature and addresses of Witnesses 

i) 

 

ii) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



            Technical Bid, GITC, CBD Belapur  

Signature & Seal of Contractor                                       Page  25 of 154 

 
 GENERAL CONDITIONS OF CONTRACT (GCC) 

1.0 Définitions : - 

“Contract” means the documents forming the tender and the acceptance thereof and the formal 
agreement executed between State Bank of India (client) and the contractor, together with the 
documents referred there in including these conditions, the specifications, designs, drawings and 
instructions issued from time to time by the Structural Consultants/ Bank and all these documents 
taken together shall be deemed to form one contract and shall be complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 
meaning hereby respectively assigned to them. 

a) ‘RFP’ means the documents forming the tender i.e. the Technical bid document, Price bid 
document, along with its corrigendum and clarification and the acceptance thereof and together with 
the documents referred there in including these conditions, the specifications, designs, drawings, 
Pre-Qualifications – Expression of Interest, any correspondence from RFP till work order, etc. 
Complete. 

b)  ‘Bid’ means the written reply or submission of response to this RFP. 

1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of India Act 
1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 400 021 
and it’s office at F&OA Department, Estate Dept. SBI GITC, Sector 11 at Navi Mumbai  400706 and 
includes the client’s representatives, successors and assigns. 

1.1.2 ‘Architects/Consultants’ shall means M/s Creative Consultants, Andheri (West), Mumbai who are the 
Project Structural Consultant and Project Management Consultants, hereinafter abbreviated as 
Consultant and their personnel’s like Engineers, Associates, Site Engineers, Project Engineers, 
Consulting Engineers, PMC Personnel etc. appointed by the SBI at site as their representative for 
day-to-day supervision of work and to give instructions to the contractors. 

1.1.3 ‘The Contractor’ / ‘Service Provider’ shall mean the individual or firm or company whether 
incorporate not, undertaking the works and shall include legal personal representative of individual 
or the composing the firm or company and the permitted assignees of individual or firms of 
company. 

The expression ‘works or ‘work’ shall mean the permanent or temporary work description in the 
“Scope of work” and / or to be executed in accordance with the contract includes materials, 
apparatus, equipment, temporary supports, fittings and things of kinds to be provided, the 
obligations of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.4 ‘Drawing’ shall mean the drawings prepared by the Architect/Consultants and issued by the 
Engineer and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time.  

1.1.5 Spécifications’ shall mean the specifications referred to in the tender and Modifications thereof as 
may time to time be furnished or approved by the Consultant. 

1.1.6 “Month” means calendar month and “Week” means seven consecutive Days. 

1.1.7 “Contract Value” shall mean value of the entire work as stipulated in the letter of acceptance of 
tender subject such additions there to or deductions there from as may be made under the provide 
herein after contained.   

1.1.8 (A) “Week” means seven consecutive days. 

(B) “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. respectively. 

1.1.9 “SBI’s Engineer” shall mean The Civil / Electrical Engineer in - charge of the Project, as nominated 
by the Dy. General Manager (F & AO), Estate Department, GITC, State Bank of India, CBD Belapur, 
Navi Mumbai. 

1.1.10 The following shall constitute the Joint Project Committee (herein under referred to as JPC) for 
assessing and reviewing the progress of the work on the Project and to issue instructions or 
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directions from time to time for being Observed and followed by the Structural Consultant’s Site 
Engineer /STRUCTURAL CONSULTANT and other Consultants / contractors engaged in the 
execution of the project. 

i) Dy. Gen. Manager (F & OA), 

ii) Assistant General Manager, Estate Department of SBI 

iii) SBI Engineer (Civil and Electrical) in-charge of the Project, as may be nominated by the Estate 
Department, State Bank of India, Navi Mumbai. 

iv) Concerned partner / proprietor of the Structural Consultants and their team Member. 

1.1.11 “Complete Project Closure Report” by SBI and Project Management Consultant   means 
following conditions are satisfied and all works related to it are complete & reports closed after due 
repairs, replacements, trills, test, etc.  

The project shall be considered complete & closed only when: 

a) Defect Liability Period (DLP) for all items of work is over:  DLP is for 12 months from 
the date of virtual completion (as per para 23 of GCC) of work or one complete 
monsoon season, whichever is later, and 

b) Acceptance & closure of all queries & works after due rectification/replacements/ tests 
as referred by Chief Technical Examiner, CVC and 

c) Acceptance and closure of all arbitration, court cases, etc. Related to the said project, 
as decided by the Bank … whichever is later. 

1.2 Total Security Deposit 

Total Security deposit comprise of 

Earnest Money Deposit 

Initial security deposit 

Retention Money 

Additional Security Deposit 

a) Earnest Money Deposit - 

The tenderer shall furnish EMD of the amount as per Clause No. 3 of NIT by means of (mode of 
Transaction) NEFT, RTGS and intra-bank transfer (SBI to SBI only), as per details mentioned in para 
4.6, of Information and Instruction for Bidders.  No tender shall be considered unless the EMD is so 
deposited in the required form. No interest shall be paid on this EMD. The EMD of the unsuccessful 
tenderer shall be refunded soon after the decision to award the contract is taken without interest. 
The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time the period 
when he is required to keep his tender open acceptance by the SBI or after it is accepted by the SBI 
the contractor fails to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time or if a Bidder makes any 
statement or encloses any form which turns out to be false / incorrect at any time prior to signing of 
Contract; or if a technically qualified Bidder do not participate in the auction by not logging in, in the 
reverse auction tool. EMD of successful tenderer shall also be refunded on receipt of ISD. 

b) Initial Security Deposit (lSD) 

The amount of ISD shall be 2% of accepted value of tender in the form of DD/drawn on any 
scheduled Bank and shall be deposited within 15 days from the date of acceptance of tender. 

No interest shall be paid to the amount retained by the Bank as Security Deposit. 

c) Retention Money: - 

As per Part B - Point 6 of Information and Instruction to Bidders. Besides the ISD as deposited 
by the contractor in the above said manner the retention money shall be deducted from the 
running account bill at the rate of 10% of the gross value of work done by the contractor and 
claimed in each bill provided the total security deposit i.e. the ISD plus Retention Money shall 
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both together not exceed 5% of the contract value. 50% of the total security deposit shall be 
refunded to the contractor without any interest on issue of Virtual Completion certificate by the 
Architect/consultant. The balance 50% of the total security deposit shall be refunded to the 
contractors without interest within fifteen days after the end of defects liability period provided 
the contractor has satisfactorily attended to all defects in accordance with the conditions of 
contract including site clearance. 

d) Additional Security Deposit: - Additional Security deposit (ASD)/Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 7.5 % of the estimated cost put to 
tender. The amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost put 
to tender and the quoted price. 

2.0 Language 

The language in which the contract documents shall be drawn shall be in English. 

3.0  Errors, omissions and discrepancies 

In case of errors, omissions and/ or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc., the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding 
one in the specification the former shall be taken as correct. 

iii) Between written description of the item in the specifications and descriptions in bills of quantities 
of the same item, the former shall be adopted: 

iv) In case of difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate / subsequent copies of the tender, the original tender shall be taken as 
correct. 

4.0 Scope of Work: 

5.0 The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions 
in regard to : the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or between the BOQ 
and/or drawings and/or specifications, the removal from the site of any material brought thereon 
by the contractor and the substitution of any other materials thereof, the demolition, removal 
and/or re-execution of any work executed by him, the dismissal from the work of any person 

employed/engaged thereupon.  

6.0 Letter of Acceptance: 

i) Within the validity period of the tender the SBI shall issue a letter of acceptance directly or through 
the Structural Consultant by registered post or otherwise depositing at the of the contractor as given 
in the tender to enter into a Contract for the execution of the work as per the terms of the tender. 
The letter of acceptance shall constitute a binding contract between the SBI and the contractor. 

ii)  Contract Agreement: 

On receipt of intimation of the acceptance of tender from the SBI/ Structural Consultant, the 
successful tenderer shall be bound to implement the contract and within fifteen days there of shall 
sign an agreement in a non-judicial stamp paper of appropriate value. All expenses, stamp duty and 
other charges/ expenses in connection with the execution of the Agreement as a result of this RFP 
process shall be borne by successful Bidder. The Agreement/ Contract would be stamped as per 
Maharashtra Stamp Act, 1958 and any amendment thereto. 

7.0  Ownership of drawings: 
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All drawings, specifications and copies thereof furnished by the SBI through its Structural Consultant 
/ consultants are the properties of the SBI. They are not to be used on other work.             

8.0  Detailed drawings and instructions: 

The SBI through its Structural Consultants shall furnish with reasonable proper additional 
instructions by means of drawings or otherwise necessary for the execution of the work. All such 
drawings and instructions shall be consistent with contract documents, true developments thereof 
and reasonably inferable there. 

The work shall be executed in conformity therewith and the contractor prepare a detailed program 
schedule indicating therein the date of start and completion of various activities on receipt of the 
work order and submit the same to the SBI through the Structural Consultant/consultant 

8.1 Copies of agreement 

Two copies of agreement duly signed by both the parties with the drawings. 

9.0 Liquidated damages: 

If the contractor fails to maintain the required progress in terms of clause 28/29 of GCC or to 
complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion, without justification in support of the cause of delay, he may be called 
upon without prejudice to any other right of remedy available under the law to the SBI on account of 
such breach to pay a liquidated damage at the rate of 0.50% of the Contract Value for delay of per 
week or part thereof which subject to a maximum of 5% of the Contract Value. 

10.0  Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the satisfactory 
execution and completion of the work. Unless or otherwise specified all materials shall be new and 
both workmanship and materials shall be best quality. The contractor shall at all times enforce strict 
discipline and good order among his employees and shall not employ on the work any unfit person 
or anyone not skilled in the work assigned to him. Workman whose work or behavior is found to be 
unsatisfactory by the SBI /structural consultant    he shall be removed from the site immediately. 

11.0 Permits, Laws and Regulations: 

Permits and licenses required for the execution of the work shall be obtained by the contractor at his 
own expenses. The contractor shall give notices and comply with the regulations, laws, and 
ordinances rules, applicable to the contract. If the contractor observes any discrepancy between the 
drawings and specifications, he shall promptly notify the SBI in writing under intimation of the 
STRUCTURAL CONSULTANT   . If the contractor performs any act, which is against the law, rules 
and regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

12.0 Setting out Work: 

The contractor shall set out the work and shall be responsible for the true and perfect setting out of 
the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the Consultant   before proceeding with the work. If at any time any 
error in this respect shall appear during the progress of the works, irrespective of the fact that the 
layout had been approved by, the Structural Consultant   the contractor shall be responsible for the 
same ad shall his own expenses rectify such error, if so, required to satisfaction of the SBI 

13.0 Protection of works and property: 

The contractor shall continuously maintain adequate protection of all his work from damage to all 
SBI’s adjacent properties and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, Contractor shall 
indemnify this to SBI in format finalized by the SBI at no extra cost. 

 He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protections of his employees on the works and shall 
comply with all applicable provisions of Govt. and local bodies’ safety laws and building codes to 
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prevent accidents, or injuries to persons or property on about or adjacent to his place of work. 
The contractor shall take insurance covers as per clause 24.0 at his own cost. The policy may 
be taken in joint names of the contractor and the SBI and the original policy may be lodged with 
the SBI 

 

 

14.0 Inspection of work: 

The SBI / Consultants or their representatives shall at all reasonable times have free access to the 
work site and / or to the workshop, factories, or other places where materials are lying or from where 
they are obtained and the contractor shall give every facility to the SBI/ Consultants and their 
representatives necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/ Consultants except the representative of 
public authorities shall be allowed on the work at any time. The proposed work either during its 
construction stage or its completion can also be inspected by the Chief Technical Examiner’s 
Organization a wing of Central Vigilance commission. 

15.0 Assignment and subletting 

The whole of work included in the contract shall be executed the contractor and he shall not directly 
entrust and engage or indirectly transfer, assign or under let the contract or any part or share there 
of or interest therein without the written consent of the SBI through the Structural Consultant and no 
undertaking shall relieve the contractor from the responsibility of the contractor from active & 
superintendence of the work during its progress. 

16.0 Quality of materials, workmanship & Test  

All materials and workmanship shall be best of the respective kinds described in the contract and in 
accordance with Structural Consultant/consultant instructions and shall be subject from time to time 
to such tests as the Consultants may direct at the place of manufacture or fabrication or on the site 
or an approved testing laboratory. The contractor shall provide such assistance, instruments, 
machinery, labor, and materials as are normally required for examining measuring sampling and 
testing any material or part of work before incorporation in the work for testing as may be selected 
and required by the Structural Consultant/consultant. 

i) Samples 

All samples of adequate numbers, size, shades & pattern as per specifications shall be supplied by 
the contractor without any extra charges. If certain items proposed to be used are of such nature 
that samples cannot be presented or prepared at the site detailed literature / test certificate of the 
same shall be provided to the satisfaction of the Structural Consultant/consultant. Before submitting 
the sample / literature the contractor shall satisfy himself that the material / equipment for which he 
is submitting the sample / literature meet with the requirement of tender specification. Only when the 
samples are approved in writing by the Consultant the contractor shall proceed with the procurement 
and installation of the material / equipment. The approved samples shall be the signed by the 
Consultant for identification and shall be kept on record at site office until the completion of the work 
for inspection / comparison at any time. The Structural Consultant/Consultant shall take reasonable 
time to approve the sample. Any delay that might occur in approving the samples for reasons of its 
not meeting the specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the approval of the 
materials / equipment etc. shall be to the account of the contractor. 

ii) Cost of tests 

The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specification or BOQ. 

iii)  Cost of tests not provided for 
If any test is ordered by the Consultant which is either  If so intended by or provided for or (in the 
cases above mentioned) is not so particularized, or though so intended or provided for but ordered 
by the Consultant to be carried out by an independent person at any place other than the site or the 
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place of manufacture or fabrication of the materials tested or any Government / approved laboratory, 
then the cost of such test shall be borne by the contractor. 
 
 
 

17.0 Obtaining information related to execution of work 
No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of contract. 
 

18.0 Contractar’s Superintendence 
The contractor shall give necessary personal superintendence during the execution the works and 
as long, thereafter, as the Consultant may consider necessary until the expiry of the defect liability 
period, stated here to. 
 

19.0 Quantities 
 The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared in 

accordance with the Indian Standard Method of Measurements and quantities. The rate quoted shall 
remain valid for variation of quantity against individual item. The entire amount paid under Clause 
19, 20 hereof as well as amounts of prime cost and provision sums, if any, shall be excluded. 
 

20.0 Works to be measured 
The Structural Consultant may from time to time intimate to the contractor that he requires the work 
to be measured and the contractor shall forthwith attend or send a representative to assist the 
Structural Consultant in taking such measurements and calculation and to furnish all particulars or to 
give all assistance required by any of them. Such measurements shall be taken in accordance with 
the Mode of measurements detail in the specifications. The representative of the Consultant shall 
take measurements with the contractor’s representative and the measurements shall be entered in 
the measurement book. The contractor or his authorized representative shall sign all the pages of 
the measurement book in which the measurements have been recorded in token of his acceptance. 
All the corrections shall be duly attested by both representatives. No over writings shall be made in 
the Measurement Book (M.B.) Should the contractor not attend or neglect or omit to depute his 
representative to take measurements, the measurements recorded by the representative of the 
Consultant shall be final. All authorized extra work, omissions and all variations made shall be 
included such measurement. 
 

In case there will not clarity of mode of measurements then IS 27:1987, IS 1200 with all up to date 
releases /versions to be followed to finalize the measurements. 
 

21.0 Variations 
No alteration, omission or variation ordered in writing by the Consultant vitiates the contract. In case 
the SBI / Consultant thinks proper at any during the progress of works to make any alteration in, or 
additions to or omission from the works or any. alteration in the kind or quality of the materials to be 
used therein, the Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, add to, or omit 
from as the case may be in accordance with such but the contractor shall not do any work extra to or 
make any alterations or additions to or omissions from the works or any deviation from any of the 
provisions of the contract, stipulations, specifications or contract drawings without previous consent 
in writing of the Consultant and the value of such extras, alterations, additions or omissions shall in 
all cases be determined by the Consultant and the same shall be added to or deducted from the 
contract value, as the case may be. 
 

22.0 Valuation of Variations 
No claim for an extra shall be allowed unless it shall have been executed under the authority of the 
Consultant with the concurrence of the SBI as herein mentioned. Any such extra is herein referred to 
as authorized extra and shall be made in accordance with the following provisions. 
 

a) (i) The net rates or prices in the contract shall determine the valuation of the extra work where 
such extra work is of similar character and executed under similar conditions as the work priced 
herein. 

 

   (ii) Rates for all items, wherever possible should be derived out of the rates given in the priced       
        BOQ. 
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b) The net prices of the original tender shall determine the value of the items omitted, provided if 
omissions do not vary the conditions under which any remaining items of Works are carried out, 
otherwise the prices for the same shall be valued under sub-Clause ‘c’ hereunder. 

 

c) Where the extra works are not of similar character and/or executed under similar conditions as 
aforesaid or where the omissions vary the conditions under which any remaining items or works 
are carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance 
inform the Consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Consultant shall fix such rate or prices 
as in the circumstances in his opinion are reasonable and proper, based on the market rate. 

 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed day 
work prices at the net rates stated in the tender, of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either case, 
vouchers specifying the daily time (and if required by the Structural Consultant/Consultant) the 
workman’s name and materials employed be delivered for verification to the Structural Consultant 
/consultant at or before the end of the week following that in which the work has been executed. 

 

e) It is further clarified that for all such authorized extra items where rates cannot be derived from 
the tender, the Contractor shall submit rates duly supported by rate analysis worked on the 
‘market rate basis for material, labour hire / running charges of equipment and wastage etc. plus 
15% towards establishment charges, contractor’s overheads, and profit. Such items shall, not be 
eligible for escalation. 

 

23.0 Final measurement 
The measurement and valuation in respect of the contract shall be completed within Six months of 
the virtual completion of the work, provided all the related documents, test reports, compliance, 
documentation, as built drawings etc. are submitted by the contractor. 
 

24.0 Virtual Completion Certificate (VCC) 
On successful completion of entire works covered by the contract to the full satisfaction of the 
Consultant /SBI, the contractor shall ensure that the following works have been completed the 
satisfaction of the Consultant /SBI: 
 

a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour equipment 
and machinery.  

 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structure 
including labour sheds/camps and constructions and other items and things whatsoever brought 
upon or erected at the site or any land allotted to the contractor by the SBI not incorporated in 
the permanent works. 

 

c) Remove all rubbish, debris etc. from the site and the land allotted to the contractor by the 
Consultant /SBI and shall clear, level and dress, compact the site as required by the Consultant 
/SBI 

 

d) Shall put the SBI in undisputed custody and possession of the site and all land allot by the SBI 
 

e) Shall hand over the work in a peaceful manner to the Consultant /SBI. 
 

f) All defects / imperfections have been attended and rectified as pointed out by the Consultants to 
the full satisfaction of SBI  

 
Upon the satisfactory fulfilment by the contractor as stated above, the contractor shall be 
entitled to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is 
satisfied of the completion of the work, relative to which the completion certificate has been 
sought, the Architect/Consultant shall within fourteen (14) days of the receipt of the 
application for virtual completion certificate, issue a VCC in respect of the work for which the 
VCC has been applied. 
 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s 
liabilities under the contract including the contractor’s liability for defects liability period nor 
shall the issuance of VCC in respect of the works or work at any site be construed as a 
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waiver of any right or claim of the SBI against the contractor in respect of works or work at 
the site and in respect of which the VCC has been issued. 

25.0 Work by other agencies 
The SBI / Consultant reserves the rights to use premises and any portion the site for execution of 
any work not included in the scope of this contract which it may desire to have carried out by other 
persons simultaneously and the contractor shall not only allow but also extend reasonable facilities 
for the execution of such work. The contractor however shall not be required to provide any plant or 
material for the execution of such work except by special arrangement with the SBI. Such work shall 
be carried out in such manner as not to impede the progress of the works included in the contract. 
 

26.0 Insurance of works 
 

26.1 Without limiting his obligations and responsibilities under the contract the contractor shall insure in 
the joint names of the SBI and the contractor against all loss of damages from whatever cause 
arising other than the excepted risks, for which he is responsible under the terms of contract and in 
such a manner that the SBI and contractor are covered for the contract period stipulated including 
vide clause 28 of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of maintenance and for any 
loss or damage occasioned by the contractor in the course of any operations carried out by him for 
the purpose of complying with his obligations under clause. 
 

a) The Works for the time being executed to the estimated current Contract value thereof, or such 
additional sum as may be specified together with the materials for incorporation in the works at 
their replacement value. 

 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

 

c) Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever require produce 
to the Consultant the policy if insurance and the receipts for payment of the current premiums. 

 

26.2 Damage to persons and property 
The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or physical 
damage to any property whatsoever which may arise out of or in consequence of the execution and  
Maintenance of the works and against all claim’s proceedings, damages, costs, charges and 
expenses whatsoever in respect of or in relation thereto except any compensation of damages for or 
with respect to: 
 

a) The permanent use or occupation of land by or any part thereof. 
 

b) The right of SBI to execute the works or any part thereof on, over, under, in or through any 
lands. 

 

c) Injuries or damages to persons or properties which are unavoidable result of the execution or 
maintenance of the works in accordance with the contract 

 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI their 
agents, employees or other contractors not being employed by the contractor or for or in respect 
of any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his servants 
or agents such part of the compensation as may be just and equitable having regard to the 
extent of the responsibility of the SBI, their employees, or agents or other employees, or agents 
or other contractors for the damage or injury.  

 

26.3 Contractor to indemnify SBI 
The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges and 
expenses in respect of the matters referred to in the provision sub-clause 25.2 of this clause. 
 

26.4 Contractar’s superintendence 
The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
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contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Consultant in this behalf. 
 

26.5 Third Party Insurance 
            Before commencing the execution of the work the contractor but without limiting his obligations and 

responsibilities under clause 24.0 of GCC shall insure against his liability for any material or physical 
damage, loss, or injury which may occur to any property including that of SBI, or to any person, 
including any employee of the SBI, by or arising out of the execution of the works or in the carrying 
out of the contract, otherwise than due to the matters referred to in the provision to clause 24.0 
thereof. 

 

26.6 Minimum amount of Third-Party Insurance 
Such insurance shall be affected with an insurer and in terms approved by the SBI which approval 
shall not be reasonably withheld and for at least the amount stated below. The contractor shall, 
whenever required, produce to the. STRUCTURAL CONSULTANT the policy or policies of 
insurance cover and receipts for payment of the current premiums. 
 

26.7 The minimum insurance cover for physical property, injury, and death is Rs.5 Lakh per occurrence 
with the number of occurrences limited to four. After each occurrence contractor will pay additional 
premium necessary to make insurance valid for four occurrences always. 

 

26.8 Accident or Injury to workman: 
 

26.8.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law in 
respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury resulting 
from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 
keep indemnified SBI against all such damages and compensation, save and except as aforesaid, 
and against all claims, proceedings, costs, charges and expenses whatsoever in respect thereof or 
in relation thereto. 
 

26.8.2 Insurance against accidents etc. to workmen 
The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time that any persons are employed by him on the works and shall, when required, 
produce to the Consultants such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is indemnified 
under the policy but the contractor shall require such sub-contractor to produce to the Structural 
Consultant /consultant when such policy of insurance and the receipt for the payment of the current 
premium. 
 

26.8.3 Remedy on contractor’s failure to insure 
If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such case 
the SBI may effect and keep in force any such insurance and pay such premium or premiums as 
may be necessary for that purpose and from time to time deduct the amount so paid by the SBI as 
aforesaid from any amount due or which may become due to the contractor, or recover the same as 
debt from the contractor. 
 

26.8.4 Without prejudice to the others rights of the SBI against contractors. In respect of such default, the 
employer shall be entitled to deduct from any sums payable to the contractor the amount of any 
damage’s costs, charges, and other expenses paid by the SBI and which are payable by the 
contractors under this clause. The contractor shall upon settlement by the Insurer of any claim made 
against the insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies received from the 
Insurer in respect of such damage shall be paid to the contractor and the Contractor shall not be 
entitled to any further payment in respect of the expenditure incurred for rebuilding or repairing of 
the materials or goods destroyed or damaged. 

 

26.9 Insurance Policies: 
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Before commencing the execution of work, the Contractor shall, without in any way limiting his 

obligations and liabilities, insure at his own cost and expense against any damage or loss or injury, 

which may be caused to any person or property, at site of work. The Contractor shall obtain and submit 

to the Consultants /SBI proper Contractor All Risk Insurance Policy for an amount 1.25 times the 

contract amount for this work, with Consultants /SBI as the first beneficiary. The insurance shall be 

obtained in joint names of Consultants /SBI and the Contractor (who shall be second beneficiary). 

Also, he shall indemnify the Consultants /SBI from any liability during the execution of the work. 

Further, he shall obtain and submit to the Consultants /SBI/, a third-party insurance policy for 

maximum Rs. 10 lakhs for each accident, with the STRUCTURAL CONSULTANT /SBI as the first 

beneficiary. The insurance shall be obtained in joint names of STRUCTURAL CONSULTANT /SBI and 

the Contractor (who shall be second beneficiary). 

The Contractor shall, from time to time, provide documentary evidence as regards payment of 

premium for all the Insurance Policies for keeping them valid till the completion of the work. The 

Contractor shall ensure that Insurance Policies are also taken for the workers of his Sub- 

Contractors / specialized agencies also. Without prejudice to any of its obligations and 

responsibilities specified above, the Contractor shall within 10 days from the date of letter of 

acceptance of the tender and thereafter at the end of each quarter submit a report to the 

Department giving details of the Insurance Policies along with Certificate of these insurance 

policies being valid, along with documentary evidences as required by the Consultants /SBI. No work 

shall be commenced by the Contractor unless he obtains the Insurance Policies as mentioned above. 

Also, no payment shall be made to the Contractor on expiry of insurance policies unless renewed by 

the Contractor. Nothing extra shall be payable on this account. No claim of hindrance (or any other 

claim) shall be entertained from the contractor on these accounts. (Refer Annexure XVII). 
 

27.0 Commencement of Works: 
The date of commencement of the work will be reckoned as the date, three days from the date of 
award of contract letter by the SBI/Structural Consultants. 
 

28.0 Time for completion 
Time is essence of the contract and shall be strictly observed by the contractor. The entire work 
shall be completed within a period of 06 Calendar Months including Monsoon (Grade period 15 
will be given) from the date of commencement. If required in the contract or as directed by the 
Structural Consultant / consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as the date by which 
the whole work is completed as per the terms of the contract. 
 

29.0 Extension of time 
If, in the opinion of the Structural Consultant, the work be delayed for reasons beyond the control of 
the contractor, the Structural Consultant may submit a recommendation to the SBI to grant a fair and 
reasonable extension of time for completion of work as per the terms of contract. If the contractor 
needs an extension of time for the completion of work or if the completion of work is likely to be 
delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI through the Structural Consultant’ Consultant in writing at least 30 
Days before the expiry of the scheduled time and while applying for extension of time he shall 
furnish the reason in detail and his justification if any’, for the delays. The Structural 
Consultant/consultant shall submit their recommendations to the SBI in the prescribed format for 
granting extension of time. While granting extension of time the contractor shall be informed the 
period extended time which will qualify for levy of liquidated damages. For the balance period in 
excess of original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 shall become applicable. Further the contract shall 
remain in force even for the period beyond the due date of completion irrespective whether the 
extension is granted or not. 
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30.0 Rate of progress 
Whole of the materials, plant and labour to be provided by the contractor and the mode, manner and 
speed of execution and maintenance of the works are to be of a kind and conducted in a manner to 
the satisfaction of the STRUCTURAL CONSULTANT   should the rate of progress of the work or 
any part thereof be at any time be in the opinion the. STRUCTURAL CONSULTANT   too Slow to 
ensure the completion of the whole of the work the prescribed time or extended time for completion 
the STRUCTURAL CONSULTANT shall thereupon take such steps as considered necessary by the 
STRUCTURAL CONSULTANT to expedite progress so as to complete the works by the prescribed 
time or extended time. Such communications from the STRUCTURAL CONSULTANT   neither shall 
relieve the contractor from fulfilling obligations under the contract nor will he be entitled to raise any 
claims arising out of such directions.  
 

31.0 Work during nights and holidays 
Subject to any provision to the contrary contained in the contract no permanent work shall save as 
herein provided be carried on during the night or on holidays without the permission in writing of the 
Structural Consultant / consultant, save when the work is unavoidable or absolutely necessary for 
the saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Structural Consultant / consultant. However, the provisions of the clause 
shall not be applicable in the case of any work which becomes essential to carry by rotary or double 
shifts in order to achieve the progress and quality of the part of the works being technically required / 
continued with the prior approval of the STRUCTURAL CONSULTANT at no extra cost to the SBI. 
 

All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 
 

32.0 No compensation or restrictions of work 
If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not required, the whole or any part of the work to be 
carried out. The STRUCTURAL CONSULTANT /SBI shall give notice in writing that effect to the 
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim 
to any payment of compensation or otherwise whatsoever on account of any profit or advantage 
which he might have derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 
 

Provided that the contractor shall be paid the charges on the cartage only of materials actually and 
bona-fide brought to the site of the work by the contractor and rendered surplus as a result of the 
abandonment, curtailment of the work or any portion thereof and then taken back by the contractor, 
provided however that the Consultants shall have in such cases the option of taking over all or any 
such materials at their purchase price or a local current rate whichever is less. 
 

“In case of such stores having been issued from SBI stores and returned by the contractor to stores, 
credit shall be given to him at the rates not exceeding those at which were originally issued to the 
contractor after taking into consideration and deduction for claims on account of any deterioration or 
damage while in the custody of the contractor and in this respect the decision of Consultants shall 
be final. 
 

33.0 Suspension of work 
i) The contractor shall, on receipt of the order in writing of the Consultants /SBI whose decision 

shall be final and binding on the contractor) suspend the progress of works or any part thereof 
for such time and in such manner as Structural Consultant /consultant may consider necessary 
so as not to cause any damage or injury to the work already done or endanger the safety 
thereof for any of following reasons: 

 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default the 

contractor, or  
c) For safety of the works or part thereof. The contractor shall, during such suspension, 

properly protect and secure the works the extent necessary and carry out the instructions 
given in that behalf by the Structural Consultant / consultant. 

 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: The contractor shall 
be entitled to an extension of time equal to the period of every such suspension. No 
compensation whatsoever shall be paid on this account. 
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34.0 Action when the whole security deposit is forfeited 
In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
STRUCTURAL CONSULTANT  shall have the power to adopt any of the following course as they 
may deem best suited to the interest of the SBI: 
 

a) To rescind the contract (of which rescission notice in writing to the contractor by – Consultants 
shall be conclusive evidence) and in which case the security, deposit of the contractor shall be 
forfeited and be absolutely at the disposal of SBI 

 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or part of the 
work, debiting the contractor with the cost of the labour and materials cost of such labour and 
materials as worked out by the Structural Consultant/consultant shall final and conclusive against 
the contractor) and crediting him with the value of the work done, in all respects in the same 
manner and at the same manner and at the same rates as if it had been carried out by the 
contractor under the terms of this contract certificate of Structural Consultant /consultant as to the 
value of work done shall be final conclusive against the contractor. 

 

c) To measure up the work of the contractor, and to take such part thereof as shall  unexecuted, out 
of his hands, and to give it to another contractor to complete in which case any expenses which 
may be incurred in excess of the sum which would have been paid to the original contractor, if the 
whole work had been executed by him ( The amount of which excess the certificates in writing of 
the Structural Consultants / consultant shall  final and conclusive) shall be borne by original 
contractor and may be deducted f any money due to him by SBI under the contract or otherwise, 
or from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 
compensation for any loss sustained by him by reasons of his having purchased or procured any 
material or entered into any engagements or make any advances on account of, or with a view to 
the execution of the work or the performance of the contract and in case the contract shall be 
rescind under the provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and until the 
STRUCTURAL CONSULTANT  will have certified in writing the performance of such work and the 
value payable in respect thereof, and he shall only be entitled to be paid the value so certified. 
 

35.0 SBI’s right to terminate the contract 
If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall be adjusted an 
insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Govt. and of the Official Assignee of the liquidator in such 
acts of insolvency or winding up shall be unable within seven days after notice to him to do so, to 
show to the reasonable satisfaction of the Consultants that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Consultants or if the contractor (whether 
an individual firm or incorporated Company) shall suffer execution to be issued or shall suffer any 
payment under this contract to be attached by or on behalf of any of the creditors of the contractor. 
Or shall assign or sublet this contract without the consent in writing of the SBI through the Structural 
Consultant or shall charge or encumber this contract or any payment due to which may become due 
to the contractor there under: 
 

a) Has abandoned the contract; or 
 

b) has failed to commence the works, or has without any lawful excuse under these conditions 
suspended the progress of the works for 14 days after receiving from the SBI through the 
Consultants written notice to proceed, or 

 

c) has failed to proceed with the works with such diligence and failed to make such due progress 
as would enable the works to be completed within the time agreed upon, or has failed to remove 
the materials from the site or to pull down and replace work within seven days after written 
notice from the SBI through the Consultants that the said materials were condemned and 
rejected by the Structural Consultant/consultant under these conditions; or has neglected or 
failed persistently to observe and perform all or any of the acts matters or things by this contract 
to be observed and performed by the contractor for seven days after written notice shall have 
been given to the contractor to observe or perform the same or has to the detriment of good 
workmanship or in defiance of the SBI or Structural Consultant’s / consultant’s instructions to the 
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contrary subject any part of the contract. Then and in any of said cases the SBI and or the 
Structural Consultant / consultant, may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the contractor, determine the contract, but without thereby affecting the 
powers of the SBI or the Consultants or the obligation and liabilities of the contractor the whole 
of which shall continue in force as fully as if the contract had not been  determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the SBI 
through the Consultants their agents or employees may enter upon and take possession of the 
work and all plants, took scaffolding, materials, sheds, machineries lying upon the premises or 
on the adjoining lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or persons to the 
work and the contractor shall not in any was interrupt or do any act, matter or thing to prevent or 
hinder such other contractor or other persons employed for complement and finishing or using 
the materials and plant for the works. 

 

When the works shall be completed or as soon thereafter as convenient the SBI or Consultants shall 
give a notice in writing to the contractor to remove his surplus materials and plants and should the 
contractor fail to do so within 14 days after receive thereof by him the SBI sell the same by 
publication, and after due publication, and shall, adjust the amount realized by such auction. The 
contractor shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 
 

36.0 Certificate of payment 
The contractor shall be entitled for the certificates to be issued by the Consultants within 10 working 
days from the date of submission provided it is with all required documents, test reports, recording in 
MB etc. The SBI shall recover the statutory recovering other dues including the retention amount 
from the certificate of payment. 
 

Provided always that the issue of any certificate by the Consultants during progress of works or 
completion shall not have effect as certificate of satisfaction relieve the contractor from his liability 
under clause. 
 

The Consultants shall have power to withhold the certificate if the work or in part thereof is not 
carried out to their satisfaction. 
 

The Consultants may by any certificate make any corrections required previous certificate. 
 

The SBI shall modify the certificate of payment as issued by the Consultants from time to time while 
making the payment 
 

The contractor shall submit interim bills only after taking actual measurements and properly 
recorded in the Measurement Book (M. B.) 
 

The Contractor shall not submit interim bills when the value of work done by him is less than the limit 
as prescribed in NIT, Clause No. 15. 
 

The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Consultants shall issue the certificate of payment within a period of two months. The 
SBI shall pay the amount within a period of three months from the date of issue of certificate 
provided there is no dispute in respect of rates and quantities. 
 

The contractor shall submit the interim bills in the prescribed format with all details. 
 
 

37.0 Settlement of Disputes and Arbitration  
Except where otherwise provided in the contract all questions and disputes relating to the meaning 

of the specifications, design, drawings and instructions herein before mentioned and as to the 

quality of workmanship or materials used on the work or as to any other question, claim, right, 

matter or thing whatsoever in any way arising out of or relating to the contract, designs, drawings, 

specifications, estimates, instructions, orders or these conditions or otherwise concerning the work 

or the execution or failure to execute the same, whether arising during the progress of the work or 

after the cancellation, termination, completion or abandonment thereof shall be dealt with as 

mentioned hereinafter : 
 

i. If the contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the Structural Consultant or in 
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case the contractor wants to dispute the validity of any deductions or recoveries made or 

proposed to be made from the contract or raise any dispute, the Contractor shall forthwith give 

notice in writing of his claim, or dispute to the Assistant General Manager (Estate)/ Dy. General 

Manager (F & OA ) and endorse a copy of the same to the Structural Consultant, within 30 

days from the date of disallowance thereof or the date of deduction or recovery. The said notice 

shall give full particulars of the claim, grounds on which it is based and detailed calculations of 

the amount claimed and the contractor shall not be entitled to raise any claim nor shall the 

Bank be in any way liable in respect of any claim by the contractor unless notice of such claim 

shall have been given by the contractor to the Assistant General Manager (Estate)/ Dy. General 

Manager (F & OA) in the manner and within the time as aforesaid. The contractor shall be 

deemed to have waived and extinguished all his rights in respect of any claim not notified to the 

Assistant General Manager (Estate)/ Dy. General Manager (F & OA) in writing in the manner and 

within the time aforesaid. 
 

ii. The Assistant General Manager (Estate)/Dy. General Manager (F & OA) shall give his decision in 

writing on the claims notified by the contractor. The contractor may within 30 days of the receipt 

of the decision of the Assistant General Manager (Estate)/ Dy. General Manager (F & OA) submit 

his claims to the conciliating authority namely the Circle Development Officer/General Manager 

(ITSS) for conciliation along with all details and copies of correspondence exchanged between 

him and the Assistant General Manager ( Estate)/ Dy. General Manager (F & OA). 
 

iii. If the conciliation proceedings are terminated without settlement of the disputes, the contractor 

shall, within a period of 30 days of termination thereof shall give a notice to the concerned Chief 

General Manager/ Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 

appointment of an arbitrator to adjudicate the notified claims failing which the claims of the 

contractor shall be deemed to have been considered absolutely barred and waived. 
 

iv. Except where the decision has become final, binding and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the contractor as aforesaid and all 

claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator 

appointed by the Chief General Manager/ Dy. Managing Director (HR) & Corporate Development 

Officer. It will also be no objection to any such appointment that the Arbitrator so appointed is a 

Bank Officer and that he had to deal with the matters to which the Contract relates in the 

course of his duties as Bank Officer. If the arbitrator so appointed is unable or unwilling to act or 

resigns his appointment or vacates his office due to any reason whatsoever another sole 

arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/ Dy. 

Managing Director (HR) & Corporate Development Officer. Such person shall be entitled to 

proceed with the reference from the stage at which it was left by his predecessor. 
 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts 

claimed in respect of each dispute along with the notice for appointment of arbitrator. 
 

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager aforesaid should act as arbitrator. 
 

The conciliation and arbitration shall be conducted in accordance with the provisions of the 

Arbitration & Conciliation Act 1996 or any statutory modification or re- enactment thereof and the 

rules made there under. 
 

It is also a term of the contract that if any fees are payable to the arbitrator these shall be paid 

equally by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer. 
 

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 
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counter statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The fees if any, of the arbitrator shall, if required to be paid before 

the award is made and published, be paid half and half by each of the parties. The cost of the 

reference and of the award (including the fees, if any of the arbitrator) shall be in the discretion of 

the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof 

shall be paid and fix or settle the amount of costs to be so paid. 
 

38.0 Water Supply 
The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following condition. 
 

i) That the water used by the contractor shall be fit for construction purposes to the satisfaction 
of the Structural Consultant / consultant’s.  

ii) The contractor shall make alternative arrangements for the supply of water if the  

39.0  Power Supply 
SBI shall provide electric power supply at Single Location for entire tenure of the project and all the 
necessary arrangement for electricity point i.e. cable, switch etc. shall be responsibility of the 
contractor.  
 

40.0 Treasure Trove etc. 
Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the bank immediately. 
 

41.0 Method of Measurement 
Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up-to-date rules laid 
down by the Bureau of Indian Standards. In the event any dispute / disagreement the decision of the 
STRUCTURAL CONSULTANT /SBI shall be final and binding on the contractor. Precedence to be 
followed for measurements is mentioned below; 
 

a) As mentioned in Price Bid  
b) As mentioned in Technical Bid 
c) As Per IS 1200 updated till date 
d) As per SP 27 updated till date 
e) As per sound Engineering Practices or any other relevant standards available 

 
42.0 Maintenance of Registers 

The contractor shall maintain the following registers as per the enclosed perform at site of work and 
should produce the same for inspection of SBI /STRUCTURAL CONSULTANT whenever desired by 
them. The contractor shall also maintain the records / registers as required by the local authorities / 
Govt. from time to time. 

I) register for secured advance  
II) Register for hindrance to work  
III) Register for running account bill  
IV) Register for labour 

 

43.0 Force Majeure 
43.1 Neither contractor nor SBI shall be considered in default in performance of the obligations if such 

performance is prevented or delayed by events such as but not war, hostilities revolution, riots, civil 
commotion, strikes, lockout, conflagrations, epidemics, pandemic, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of or for any other cause beyond the reasonable 
control of the party affected or prevents or delayed. However, a notice is required to be given within 
30 days from the happening of the event with complete details, to the other party to the contract, if it 
is not possible to serve a notice, within the shortest possible period without delay. 
 

43.2 As soon as the cause of force majeure has been removed the party whose ability perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay incurred 
in such affected activity adducing necessary evidence in support thereof. 
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43.3 From the date of occurrence of a case of force majeure obligations of the party affected shall be 
suspended during the continuance of any inability so caused. With the caused itself and inability 
resulting there from having been removed, the agreed time completion of the respective obligations 
under this agreement shall stand extended a period equal to the period of delay occasioned by such 
events. 

 

43.4 Should one or both parties be prevented from fulfilling the contractual obligations by state of force 
majeure lasting to a period of 6 months or wore the two parties, shall each other to decide regarding 
the future execution of this agreement. 

 

44.0 Local laws, Acts Regulations: 
The contractor shall strictly adhere to all prevailing labour laws inclusive at contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractors should comply 
with the provision of all labour legislation including the latest requirements of the Acts, laws, any 
other regulations that are applicable to the execution of the project. 
 

i)    Minimum wages Act 1948 (Amended) 
ii) Payment of wages Act 1936 (Amended) 
iii) Workmen’s compensation Act 1923 (Amended) 
iv) Contract labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v) Apprentice act 1961 (amended) 
vi) Industrial employment (standing order) Act 1946 (Amended) 
vii) Personal injuries (Compensation insurance) act 1 963 and any other modifications 
viii) Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof Shop and establishment act 
ix) Any other act or enactment relating thereto and rules framed there under from 

time to time. 
x) Prevailing Indian Electricity rules & act. 

 

45.0 Accidents 
The contractor shall immediately on occurrence of any accident at or about the site or in connection 
with the execution of the work report such accident to the Structural Consultant / consultant. The 
contractor shall also such report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof.  
 

46.0 The contractors shall be bound to comply the following provision in terms of “Restrictions imposed 
by the Government of India, Ministry of Finance Department of Expenditure under Rule 144 (XI) of 
General Financial Rules 2017 vide their order no. F. No 6/18/2019/PPD dated 23rd July 2020” as 
under; 
 

I. Any bidder from a country which shares a land border with India will be eligible to bid in this 
tender ONLY if the bidder is registered with the Competent Authority (registration committee 
constituted by the Department for Promotion of Industry and Internal Trade). 

 

II. Bidder’ (including the term ‘tenderer’, ‘consultant’ or ‘service provider’ in certain contexts) means 
any person or firm or company, including any member of a consortium or joint venture (that is an 
association of several persons, or firms or companies), every artificial judicial person not falling in 
any of the descriptions of bidders stated hereinbefore, including any agency branch or Office 
controlled by such person, participating in a procurement process. 

 

III. ‘Bidder from a country which shares a land border with India (such a country)’ for this purpose 
means: 

 

a. An entity incorporated, established or registered in such a country; or 
b. A subsidiary of an entity incorporated, established or registered in such a country; or 
c. An entity substantially controlled through entities incorporated, established or registered in 

such a country; or 
d. An entity whose beneficial owner is situated in such a country; or 
e. An Indian (or other) agent of such an entity; or 
f. A natural person who is a citizen of such a country; or 
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g. A consortium or joint venture where any member of the consortium or joint venture falls 
under any of the above IV. The beneficial owner for the purpose of (iii) above will be as 
under: 

 

1. In case of A Company or Limited Liability Partnership, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, has a 
controlling interest or who exercises control through other means. Explanation 

 

a. “Controlling ownership interest” means ownership of or entitlement to more than twenty five 
percent of shares or capital or profits of the company; 

 

b.  “Control” shall include the right to appoint majority of the directors or to control the management 
or policy decisions including by virtue of their shareholding or management rights or 
shareholders agreements or voting agreements; 

 

2. In case of a partnership firm, the beneficial owner is the natural person(s) who, whether acting 
alone or together, or through one or more judicial person, has ownership of entitlement to more 
than fifteen percent of capital or profits of the partnership; 

 

3. In case of an unincorporated association or body of Individuals, the beneficial owner is the natural 
person(s), who, whether acting alone or together, or through one or more judicial person, has 
ownership of or entitlement to more than fifteen percent of the property or the capital or profits of 
such association or body of individuals; 

 

4. Where no natural person is identified under (1) or (2) or (3) above, the beneficial owner is the 
relevant natural person who holds the position of senior managing official;  

 

5.  In case of a trust, the identification of beneficial owner(s) shall include identification of the author 
of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the trust and any 
other natural person exercising ultimate effective control over the trust through a chain of control 
or ownership. 

 
IV. An Agent is a person to do any act for another, or to represent another in dealings with third 

person. 
 

V. The successful bidder shall not be allowed to sub-contract works to any contractor from country 
which shares a land border with India unless such contractor is registered with the Competent 
Authority. 

 

VI. All bidders need to submit a declaration-cum-certificate (along with evidence) in this regard as 
per “Annexure VI”. Failure to submit such valid declaration-cum-Certificate will make the bid liable 
for rejection.” 

 
 

47.0 Extension of time: 
The time allowed for carrying out the work as entered in the agreement shall be strictly observed by 
the contractor and shall be reckoned from the date of commencement of work. The work shall 
throughout the stipulated period of contract be proceeded with care and due diligence (time being 
the essence of the contract) on the part of the contractor. To ensure good progress of the work 
during the execution, the contractor shall be bound in all cases, by the time schedule submitted by 
him. 
i) If the contractor shall desire an extension of time for completion of work on the grounds that there 

having been unavoidable hindrances in execution or on any other ground he shall apply in writing 

in format enclosed at Annexure VII to the Structural Consultant within 30 days of the hindrance 

on account of which he desires such extension.  

ii)  The Site Engineer/APMC shall consider the application with reference to the reasonableness of 

the grounds cited therein and the recordings in the Hindrance register maintained at site 

(Proforma enclosed at Annexure VIII). They shall thereafter forward their 

comments/recommendations to the Structural Consultants. The Structural Consultants shall refer 

the case to the Estate Department, GITC of the Bank along with their recommendations. 

iii) The Estate Department, GITC on being satisfied about the reasonableness of the request of the 

contractors, in terms of the relevant contract conditions, may recommend a fair and reasonable 

extension of time as per Bank Guidelines for granting extension of time. 
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iv) Extension of time shall be granted before expiry of the contract period so that the contract is in 

force at the time of granting extension of time. Even if the contractor fails to apply for extension 

of time, the Site Engineer/ Consultants and Structural Consultants shall bring the fact to the 

notice of the Estate Department, GITC. 

v) While granting extension of time, it shall be clearly stipulated that the extension of time is being 

given without prejudice to the Bank's right to recover liquidated damages under relevant 

contract clause. 

vi) The letter granting extension of time is to be issued by the Structural Consultants as per Bank’s 

standard format  

vii) If the contractors fail to complete the work within the stipulated period, the extended time as 

above or if the delay in completion of the work is attributable to the contractor in any way 

whatsoever, liquidated damages shall be recovered from the contractor's dues as stipulated in 

the contract. The authority to decide as to whether liquidated damages are to be levied or not is 

as per Bank guidelines.  

48.0 Substandard works and materials: 
The contractors are required to execute all works satisfactorily and according to the 
specifications.  
i) If any material or work is found to be unsound, imperfect, or inferior, from what is specified 

in the contract, the contractor shall be advised to rectify or re-execute the work or remove 

the material as the case may be within a reasonable time depending upon the nature of 

work. If the contractor fails to do so, the work shall be got redone or rectified or the material 

replaced through any other agency at the contractor's risk and cost as per the provisions of 

the contract. The form of letter to be given to the contractor in regard to rectification of 

defective work and removal of substandard material is to be issued as per Bank’s Standard 

Format.  

ii) Under certain exceptional circumstances, when the substandard work done cannot be 

rectified or redone because of structural or other constraints, the matter shall be reported to 

the Structural Consultants and   Estate Department, GITC and if it is subsequently decided 

to accept the said work, payment for such work shall be allowed at a reduced rate arrived at 

keeping in view the nature and extent of deviation from the specifications or drawings. 

49.0 DELINQUENCIES 
The under noted delinquencies / defaults / misconduct / misdemeanors on the part of tenderer or 
enlisted contractor will attract disqualification action. 
 Incorrect information about credentials, about his performance, equipment, resources, 

technical staff etc. 

 Non-submission of the fresh / latest income tax clearance certificate 

 Irregular tendering practice. 

 Submission of tender containing far too many arithmetical errors and freak rates. 

 Revoking a tender without any valid reasons. 

 Tardiness in commencing work 

 Poor organization at site and lack of his personal supervision 

 Ignoring Bank’s notices for replacement / rectification of rejected materials, workmanship etc. 

 Violating any of the important conditions of contract i.e. site facilities, insurance, labour laws, 
ban on subletting etc. 

 Lack of promptitude and co-operation in measurement of work and settlement of final account. 

 Non-submission of vouchers and proof of purchases etc. 
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 Tendency towards putting up false and untenable claims. 

 Tendency towards suspension of work for frivolous reasons. 

 Treatment of labour 

 Bad treatment of sub-contractors (piece workers) and unfussiness like dealings with suppliers 
of material. 

 Lack of co-operation with nominated contractors of Bank 

 Contractors becoming Bankrupt or insolvent. 

 Contractor’s conviction by a Court of Law. 

 Failure to satisfactorily rectify defects during Defects Liability Period (DLP) and discovery of 
latent defects in contractor’s work after the expiry of DLP of his contract. 

48.1. DISQUALIFICATION ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR 
 The award of the under noted disciplinary action shall be considered. 

 Placing embargo on issue of tenders or temporary suspension from the Bank’s approved list. 

 Permanent ban on issue of tenders and removal from the Bank’s approved list. 

48.2. PROCEDURE 
 Correspondence on this subject shall be initiated (marked confidential) by the concerned 

Engineer in charge of project who discovered the contractor’s misdemeanors / delinquencies 
etc. 

 The correspondence shall contain facts and proofs and not mere suspicions. 

 No disqualification action shall be taken against a contractor by an officer below rank of DGM 
or the authority who have accorded approval for empanelment of pre-qualification. 

 Record of disqualification action taken against contractors shall be maintained in a separate file 
as also in the concerned contractor’s dossier. 

50.0 SAFETY CODE: 
Safety code to be followed as per para 81 of GCC -   
 

51.0 Observance of Contract Labour Act 1970 
Various provisions of the Contract labour Act 1970 and the rules made there under cast certain 
obligations on the Bank in respect of Bank’s Projects under construction at various centers. 
Under the Act, the AGM/DGM of Estate Department, GITC would be considered as the 
“Principal Employer”, even though the laborers are employed by the building contractor. The Act 
applies to every establishment in which twenty or more workmen are employed or were 
employed on any day of the preceding 12 months as contract labour. A workman shall be 
deemed to be employed as contract labour in connection with the work of an establishment 
when she/he is hired in connection with such work through a contractor with or without the 
knowledge of the principal employer. 

However, in the cases of package deal agreements, it would not apply until the builder/vendor is 
deemed to be a contractor after execution of Deed of Conveyance, if so provided in the 
agreement. The Act also does not apply to the work of gardening, maintenance of residential 
colonies and services therein. Such arrangements need not be included in the records to be 
maintained under the Act and rules made thereunder. During the construction of a project the 
“Principal Employer” shall comply with certain provisions of the Act in so far as they are 
applicable to the particular case. These provisions relate to- 

50.1. Registration of Establishment (Section 7).  
The principal employer shall make an application to the registering officer in the prescribed 
manner for registration of establishment. The application for registration shall be made in 
triplicate in Form No.1 (Ref. Annexure XII) to the registering officer of the area in which the 
establishment sought to be registered is located. The application shall be accompanied by the 
Treasury receipt showing payment of fees for the registration of the establishment. The 
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application shall be either personally delivered to the registering officer or sent to him by 
registered post. The employer can not employ the contract labour in his establishment unless he 
registers under Section 7 of the Act. 
 

50.2. Maintenance of registers and other records (Section 29). 
The following registers and records are required to be maintained by the Principal Employer: 
 

a) Register of contractors in Form XII of the Contract Labour (Regulation & Abolition) Control 

Rules 1971 (Refer Annexure-XIII). 

b) Notice showing the rates of wages, hours of work, wage period, dates of payment of wages, 

names and address of the Inspectors having jurisdiction and date of payment of unpaid 

wages, shall be displayed in English and in Hindi and in local language, in conspicuous 

places at the work site. 

c) Return intimating the actual date of the commencement or completion of each contract work, 

under each contractor, shall be submitted to the Inspector within 15 days from the 

commencement or completion of the work as the case may be. The return shall be filed in 

Form No.VI B (Refer Annexure XIV) 

d) The annual return in duplicate in Form No. XXV (Annexure XV) shall be submitted to the 

Registering Officer concerned so as to reach him not later than the 15th February following 

the end of the year to which it relates. 

All the registers, records and notices shall be produced on demand before the Inspector or any 
other authority under the Act. 
 

50.3. Responsibility of payment of wages of workmen (Section 21).  
Every principal employer shall nominate a representative duly authorized by him to be present at 
the time of disbursement of wages by the contractor and it shall be the duty of such 
representative to certify the amounts paid as wages in the prescribed manner. The authorized 
representative shall record under his signature, a certificate at the end of the entries in the 
Register of wages or in the Register of wage and Muster Roll, in the following form. 
 

"Certified that the amount shown in Column No. ____ has been paid to the workmen 
concerned in my presence on ________ at __________________." 
 

The Contractor shall be advised to disburse the wages in the presence of the authorized 
representative. If the contractor fails to make payment of wages within the prescribed period or 
makes short payment, the principal employer shall be liable to make payment of wages in full or 
the unpaid balance due to the contract labour employed by the contractor and recover the 
amount so paid from amounts payable to the contractors. 
 

50.4. Welfare measures (Sections 16 to 19) 
The welfare measures like canteen, rest rooms and other facilities to the contract labour are 
required to be provided by the contractor himself, but if any of the facilities is not provided by the 
contractor, then it shall be provided by the employer within 7 days of the commencement of the 
employment of contract labour. However, all expenses incurred by the Bank in providing the 
amenity shall be recovered from the Contractor either by deductions from any amount payable to 
the contractor or as a debt payable by the contractor. 
 

50.5. Penalty for contravention (Section 22 to 27). 
a) Whoever obstructs an Inspector in the discharge of his duties under the Act or refuses or 

willfully neglects to afford the Inspector any reasonable facility for making any inspection, 
examination, enquiry or investigation authorized by or under the Act in relation to an 
establishment, shall be punishable with imprisonment for a term which may extend to 3 
months or with fine which may extend to Rs.500/- or with both. 

b) The contravention of any provision of the Act or of the rules made thereunder or 
contravention of any condition of a license granted under the Act is punishable with 
imprisonment which may extend to 3 months or with fine which may extend up to Rs.1000/- or 
with both. 



            Technical Bid, GITC, CBD Belapur  

Signature & Seal of Contractor                                       Page  45 of 154 

c) The Site Engineer/ Consultants shall ensure that all the obligations under the relevant 
provisions of the Act including obtaining licenses by the contractor under Section 12 of the 
Act are complied with. Before releasing the contractor’s final payment, they shall also ensure 
that the contractors have paid all dues to their contract labour.  

Note: The contractor has to meticulously comply with para 50 & Annexures (XII to XV) about the 
Observance of Contract Labour Act 1970 and its updated version/ amendments time to time. 
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ANNEXURE-XII 

FORM I: FORMAT OF APPLICATION FOR REGISTRATION OF ESTABLISHMENT 
EMPLOYING CONTRACT LABOUR: 

 

Sr. No. Description Details 

1 Name and location of the Establishment.  

2 Postal address of the Establishment.  

3 
Full name and address of the Principal Employer. 
(furnish father’s name in the case of individuals) 

 

4 
Full name and address of the Manager or the person 
responsible for the supervision and control of the 
Establishment. 

 

5 Nature of work carried on in the Establishment.  

6 Particulars of Contractors and Contract Labour:  

(a) Names and address of the Contractors  

(b) 
Nature of work in which contract labour is employed or 
is to be employed. 

 

(c) 
Maximum number of contracts labour to be employed 
any day through each Contractor. 

 

(d) 
Estimated date of commencement of each contract 
work under each Contractor. 

 

(e) 
Estimated date of termination of employment of contract 
labour under each Contractor. 

 

7 
Particulars of Treasury Receipt enclosed. (Name of the 
Treasury, Amount and Date) 

 

I hereby declare that the particulars given above are true to the best of my knowledge and belief. 

Principal Employer 

Seal and Stamp 

……………………………. 
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ANNEXURE- XIII 

FORM XII: FORMAT OF REGISTER OF CONTRACTORS 

1. Name and addresses of the Principal Employer : ______________________________ 

2. Name and address of the Establishment   : ______________________________ 
 

Sr. No 
Name and 

address of the 
contractor 

Nature of 
work on 
contract 

Location of 
contract 

work 

Period of 
contract 
from to 

Maximum number 
of workmen 

employed by the 
contractor 

1.       

2.       

3.       

4.       

5.       
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ANNEXURE- XIV 

FORM VI-B: FORMAT OF NOTICE OF COMMENCEMENT/COMPLETION OF CONTRACT 
WORK: 

1. Name and Principal Employer & address.  

2. No. and Date of certificate of registration 

3. l / We hereby intimate that the contract work _______________________ (Name of work) 
given to _____________________________________ (Name and address of the 
contractor) having License No._____________ dated ____________ has commenced/has 
been completed with effect from ____________________(date)/ 
on__________________(date). 

 

Signature of the Principal Employer 

 

The Inspector, 

________________________________ 

________________________________ 

________________________________ 
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ANNEXURE- XV 

FORM XXV: FORMAT OF ANNUAL RETURN OF THE PRINCIPAL EMPLOYER TO BE SENT 
TO THE REGISTERING OFFICER: 
 

Sr. 
No 

 
Year ending 31st 
December 

1 Full name and address of the Principal employer  

2 

Name of the Establishment. 
 (a) District 
 (b) Postal Address 
 (c) Nature of operation/industry/work carried on 

 

3 
Full name of the Manager or person responsible for supervision 
control of the Establishment. 

 

4 
Number of Contractors who worked in the Establishment during 
the year (Given details as per proforma below). 

 

5 
Nature of work/operations on which contract labour was 
employed. 

 

6 
Total number of days during the year on which contract labour 
was employed. 

 

7 
Total number of man days worked by contract labour during the 
year. 

 

8 
Maximum number of workmen employed directly on any day 
during the year. 

 

9 
Total number of days during the year on which direct labour was 
employed. 

 

10 
Total number of man days worked by directly employed 
workmen. 

 

11 

Changes, if any, in the management of the establishment, its 
location or any other particulars furnished to the Registering 
Officer in the application for Registration indicating also the 
dates. 

 

Place : _____________  

Date : ______________ 

 

Principal Employer 

Name : ……………………………. 
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52.0 Program charts and Progress Report: 
i) As soon as the contract is awarded, a suitable program of work, preferably in the form of a 

bar / PERT chart shall be drawn up for completion of the different stages of the work, so as 

to ensure its completion within the allotted period of time. This program shall be submitted 

by the contractor in consultation with Structural Consultant/STRUCTURAL CONSULTANT 

or Site Engineer. 

ii) The monthly progress chart as given in annexure-X indicating there in the programme and 

progress achieved both physical and financial with reasons for short fall, if any, shall be sent 

by the Site Engineer/STRUCTURAL CONSULTANT to concerned Department of the Bank 

before 10th of the following month.  

53.0 Co-ordination and Monitoring: 
i) It is the prime responsibility of the Structural Consultants to ensure that execution of the 

work progresses smoothly in accordance with the programme and in proper co-ordination 

among different agencies. 

ii) The Structural Consultants shall keep a close watch on the progress of work, the resources 

position etc. and take suitable timely remedial measures to sort out the bottlenecks in 

consultation with the concerned Department of the Bank. 

iii) Site meetings shall be held at periodical intervals at least once in a month or at closer 

intervals where Structural Consultant/Site Engineer/Bank’s Engineer and the 

representatives of various agencies who are involved in the project shall attend and review 

the progress of work and sort out hindrances, if any. 

iv) Concerned Project Engineers/A.G.M./DGM shall attend site meetings as often as possible in 

the interest of expeditious progress of the work. Minutes of the site meetings shall be 

prepared by the Structural Consultants and furnished to the concerned Department and 

others concerned immediately after of holding such meeting. 

v) In terms of the contract provisions, the contractors for general building work are required to 

submit progress photographs (in triplicate) at the beginning of each month. The photographs 

shall be so taken in such a manner so as to give a fair idea of progress of construction and 

the date of photographs taken shall be written on the reverse. 

vi) As a faster means of coordination and monitoring, the use of advanced technology may be 

used. 

54.0 Testing of materials and approval:  
i) To ensure use of quality materials and to exercise proper quality control on the works, 

certain tests are to be undertaken regularly by the contractor during the progress of the work 

as per the provisions of the contract. Some of the important tests that are to be carried out 

on the construction materials are such as water, steel, bricks, cement, tiles, timber, particle 

boards, aggregates, pipes, fittings, concrete, wires/cables, M.S. sheets, conduits, earth pits 

and these shall be conducted as per the relevant BIS specifications/agreement at the 

Government approved Technical Institutes/Laboratories. Report on these tests shall be 

forwarded to the Structural Consultants/STRUCTURAL CONSULTANT who shall duly 

certify the results thereof are in order and the materials may be used in the work. If the 

results do not conform to the relative BIS, the Structural Consultants shall take immediate 

appropriate action as per terms of contract. 

ii) Results of all concrete cube tests shall be recorded in a Register of Cube Tests as per 

Annexure XI maintained at site in a register and signature of the contractors and Site 

Engineer/ Consultants be obtained. 
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iii) Under the terms of contract, the contractors are required to submit samples of various 

materials, items, fittings etc. for the approval of the Bank and Structural Consultant. For this 

purpose, special site meetings shall be arranged in the initial stage of project execution. As 

far as possible, the materials of brand names, if any, given in the contract shall only be 

selected. 

55.0 Site order book: 
i) For issuing instructions to contractors in the course of day to day supervision of works, site 

order book shall be maintained by the Site Engineer/ Consultants in a prescribed form 
(Refer Annexure XVI). Instructions should be prepared in triplicate and serially numbered. A 
copy of these instructions can be given to the contractor and Structural Consultant for 
necessary action. While issuing such instructions, the contractor/his authorized 
representatives’ signature shall be obtained on the office copy. 

ii) Instructions in the site order book shall be recorded under the signature of the Site Engineer/ 
Consultants. The Bank’s Engineer during his periodical inspection/visit shall peruse and 
record his instructions, if any, in this book. 

iii) All instructions to the contractors which are at variance with tender provisions as also 
pointing out lapses on the part of the contractors to adhere to the tender specifications shall 
be issued in writing through site order book by the Site Engineer/ Consultants as well as 
Structural Consultant and Bank’s officials visiting the site. 

iv) The site order book shall be kept in the custody of the Site Engineer/ Consultants at site. 
This fact shall be made clear to the contractors at the beginning of the work. 

v) The site order book shall be referred to at the time of making final payments to the 
contractors. 

vi) The site order book shall be preserved for a period of 5 years or up to the time of all 
disputes/arbitration cases of the work are finally settled, whichever is later, after completion 
of a work in the same manner as a M.B. 

56.0 Hindrance Register: 
In order to have a record of hindrance in the progress of work which may result in delays and 
consequent claims from the contractors for extension of time a Hindrance Register shall be 
maintained at the construction site. The details of hindrances with time period shall be recorded 
by the Site Engineer/ Consultants therein when these occur and all recordings shall be signed 
jointly by the Site Engineer/ Consultants and the contractor’s representative. The extract of the 
same shall be sent to the Estate Department, GITC. While considering the contractor’s request 
for extension of time for completion of work, this register shall be referred to. 
 

57.0 Site Register: 
The following registers are to be maintained at site office: 

a) Daily Progress record 

b) Site order book 

c) Cement and steel register (Receipts, consumption, balances). 

d) Register of drawings and working details. 

e) Log book of defects. 

f) Test reports of building materials. 

g) Sand bulkage register/silt content register. 

h) Daily labour register. 

i) Variation order register. 

j) Hindrance register 
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These registers and a set of latest drawings shall be kept in the safe custody of the Site 
Engineer/Structural Consultant. 
 

Other than above registers, more may be required to be maintained at site as per project 
requirements. 
 

58.0 BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS 

 

A. Registers at the site office of the Bank’s Engineer: 

1 Measurement Books. 

2 Cement Register (Daily Record). 

3 Steel Register. 

4 Steel Consumption Register – Bill wise. 

5 Drawings register 

6 Materials at site register. 

7 Hindrance Register. 

8 Concrete cube Test Register. 

9 File and Register for extra / variation items. 

10 Materials test Register and File. 

11 Site Order Book (in triplicate). 

12 Lead caulking Register. 

13 Labour Reports and progress Reports Register. 

14 Site Visit & Instructions Register. 

15 Certified true copies of the contracts. 
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ANNEXURE VI 

Declaration-Cum- Certificate on the Letter Head of Bidder Regarding Restrictions on 
Procurement from Bidders from A Country or Countries, On Grounds of Defence In India, Or 
Matters Directly Related Thereto, Including National Security. 

 

Restrictions under Rule 144 (XI) of General Financial Rules 2017 of Ministry of 

Finance, India order no. F. No 6/18/2019/PPD dated 23rd July 2020 

 

I/We have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India; 

 

I/We, the bidder (Specify full name ------------------------------------------ -------------------------------) 

 

Certify that we are NOT from such a country OR, if from such a country, has been registered 
with Competent Authority. 

 

I/We hereby certify that we fulfil all requirements in this regard and is eligible to be considered. 

 

(Signature of Authorized Signatory along with Seal) 

 

Name of authorized signatory  : ......................................................... 

 

Designation of Authorized signatory : ......................................................... 

 

List of Evidence enclosed   : ......................................................... 

 

1. Copy of certificate of valid registration with the Competent Authority (Score out if not 
Applicable) 

2. ………. 

3. …........ 
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ARTICLES OF AGREEMENT 
 
 
Agreement for ________________________________________ Between State Bank of 

India  And __________________________________ 

 

Date of Commencement:   ________________________ 

 

THIS Agreement is made on ____day of ……………2023 (hereinafter referred to as 

“Agreement”) by and between State Bank of India, a corporation incorporated under State Bank 

of India Act 1955 having its Global IT Centre at Sector 11, CBD Belapur, Navi Mumbai, 

Maharashtra, India 400614  through F&OA Department, Estate Department (hereinafter referred 

to as the "Bank/SBI”) and which expression shall unless repugnant to the context, mean and 

include its successors and assigns, 

And 

M/s____________ incorporated under the Companies Act 1956 having its registered Office 

at____________ <Please provide address of the Service Provider> (hereinafter referred to as 

the "Service Provider / Contractor/ Agency“) which expression unless repugnant to the 

context shall mean and include its successors and permitted assigns. 

 

SBI and M/s____________ are each sometimes referred to individually as a "Party" and 

together as the "Parties."   

 

WHEREAS, the Bank is desirous for__________________________<name of services>. as 

described in the Request for Proposal (read with its corrigendum and clarifications) No. 

___________________ dated ________________ (hereinafter referred as “RFP” and annexed 

as Annexure-A): 

 

i) Work Order No………...dated _______________________________ (hereinafter 

referred as “PO/ Work Order” and annexed as Annexure-B) and the same shall be part 

of this Agreement;  

ii) _________________; and  

 

Service Provider has agreed to provide the product/services as may be required by the Bank 

under the RFP. 

 

NOW THEREFORE, in consideration of the mutual covenants, undertakings and conditions set 

forth below, and for other valid consideration the acceptability and sufficiency of which are 

hereby acknowledged, the Parties hereby agree as follows: 
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1. COMMENCEMENT & TERM: 
 
1.1 This Agreement shall commence from its date of execution mentioned above/ deemed to 

have commenced from _______ (Effective Date). 

1.2 This Agreement shall be in force till acceptance and approval of Complete Project Closure 

Report as per clause no 1.1.11 of General Conditions of Contract of the RFP  unless 

terminated by the Bank by notice in writing in accordance with the termination clauses of 

the RFP.  

1.3 Unless terminated earlier in accordance with this Agreement, the Agreement shall come to 

an end on completion of the term specified in the Agreement or on expiration of the 

renewed term.  

 

2. SCOPE OF SERVICES: 
The scope is defined in the RFP and PO 

3. FEES, TAXES DUTIES & PAYMENTS: 
3.1. Service Provider shall be paid fees and charges in the manner detailed in RFP and PO, 

the same shall be subject to deduction of income tax thereon wherever required under the 

provisions of the Income Tax Act by the Bank. The remittance of amounts so deducted and 

issuance of certificate for such deductions shall be made by the Bank as per the laws and 

regulations for the time being in force. Nothing in the Agreement shall relieve Service 

Provider from his responsibility to pay any tax that may be levied in India on income and 

profits made by Service Provider in respect of this Agreement. 

3.2. _________________ 

3.3. _________________ 

3.4. Payments 

3.5. The payment for the works to be executed under this Agreement shall be made as 

described under RFP and PO. 

 

4. MISCELLANEOUS: 
4.1. Any provision of this Agreement may be amended or waived, if, and only if such 

amendment or waiver is in writing and signed, in the case of an amendment by each party, 

or in this case of a waiver, by the Party against whom the waiver is to be effective. 

4.2. No failure or delay by any Party in exercising any right, power or privilege hereunder shall 

operate as a waiver thereof nor shall any single or partial exercise of any other right, power 

of privilege.  The rights and remedies herein provided shall be cumulative and not 

exclusive of any rights or remedies provided by law. 

4.3. If this Agreement is signed in counterparts, each counterpart shall be deemed to be an 

original. 
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4.4. Service Provider agrees that they shall not use the logo, trademark, copy rights or other 

proprietary rights of the Bank in any advertisement or publicity materials or any other 

written communication with any other party, without the prior written consent of the Bank.  

 

5. ENTIRE AGREEMENT 
5.1. This Agreement constitutes the entire agreement between the Parties with respect to the 

subject matter hereof and supersedes all prior written agreements, undertakings, 

understandings and negotiations, both written and oral, between the Parties with respect to 

the subject matter of the Agreement, except which are expressly annexed or attached to 

this Agreement and saved by this Agreement.  No representation, inducement, promise, 

understanding, condition or warranty not set forth herein has been made or relied upon by 

any Party hereto. 

5.2. The following documents along with all addenda issued thereto shall be deemed to form 

and be read and construed as integral part of this Agreement and in case of any 

contradiction between or among them the priority in which a document would prevail over 

another would be as laid down below beginning from the highest priority to the lowest 

priority:  

 

5.2.1. This Agreement;  

5.2.2. RFP 

5.2.3. Purchase Order/Work Order 

 

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed by 

their duly authorized representatives as of the date and day first mentioned above. 

 

 

State Bank of India                                M/s…………………………………………   

       

By____________________________            By______________________________  

           Authorized Signature                                      Authorized Signature  

      

 

Name__________________________          Name____________________________  

 

Designation_____________________          Designation________________________  

 

Date: __________________________          Date: _____________________________ 

 

Witness: ________________________     Witness: ___________________________ 
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APPENDIX HEREIN BEFORE REFERRED TO 
 

Sr. No. Particulars Details 

1 
Name of the organization Offering 
Contract: 

The Dy. General Manager (F & OA), Estate 

Dept., State Bank Global IT Centre, 1st 

Floor, “C” Wing, Sector 11, C.B.D. Belapur, 

Navi Mumbai – 400614. 

2 
Project Management Consultants / 
Consultants 

M/s. CREATIVE CONSULTANTS,  
335, Kuber Complex, Opp. Laxmi Indl. 

Estate, New Link Road, Andheri (W), 
Mumbai-400053. 

3 Site Address 
Building No.C-01 & C-02 of SBI Residential 
Colony located at Sector-13, Nerul, Navi 
Mumbai 

4 Scope of Works 
Work as per Clause No. 1 of NIT & as 
mentioned in Price Bid 

5  Name of the Contractor  

6 Address of the Contractor  

7 Period of Completion As per clause 2 of NIT.  

8 Earnest Money Deposit 

of the amount as per Clause No. 3 of NIT 
by means of (mode of Transaction) NEFT, 
RTGS and intra-bank transfer (SBI to SBI 
only), as per details mentioned in para 4.6, 
of Information and Instruction for Bidders     

9 
Security Deposit (SD) / Retention 
Money 

As per Part B - Point 6 of Information and 
Instruction to Bidders.  A 

10 Defects Liability Period As per Clause No. 1.1.11 (a) of GCC.  

11 Insurance to be undertaken by the: As per Clause 25 of GCC. 

12 Liquidated damages: As per Clause No 8 of GCC.  

13 Value of Interim Bill (Min.): 
As per clause 15 of NIT. As per Clause no. 
15 of NIT. 

14 Date of Commencement As per Clause 26 of GCC.  

15 Period of Final measurement  As per Clause 22 of GCC.  

16 Initial Security Deposit: As per clause no. 1.2 (b) of GCC. 

17 
Total Security Deposit: As per clause 
No. 

1.2 of GCC 

18 
Refund of Total Security Deposit 
Comprising of EMD and ISD 

This Retention amount shall be released by 
the SBI in Two stages i.e.  50% of Security 
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Deposit be released after issuing of VCC 
and remaining 50% shall be released after 
completion of Defect Liability Period and 
Completion of Project Closure report from 
SBI and STRUCTURAL CONSULTANT 
(para 1.1.11 of GCC) whichever is later 
and provided no complaint is received or 
the defects has been rectified by replacing 
the same satisfactorily. 

19 Period for Honoring Certificate 

1. One Month for R.A. Bills 
2. The final bill will be submitted by the 

Contractor within one month of the date 
fixed for completion work and the Bill 
shall be Certified as per Clause 22 of 
GCC provided the bills are submitted 
with all pre-requisite documents, 
compliances of Statutory Authorities, test 
reports, etc. prescribed in the tender. 

 
 
________________________ 
Signature of Tenderer. 
 
Date:
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SPECIAL CONDITIONS OF CONTRACT (SCC) 

GENERAL: 

1. Unless otherwise specified, IS Codes, NBC Guidelines, CPWD Specifications 2019 volume I - 

II with correction slips up to 28.02.2023 shall be followed. Any additional item of work, if taken 

up subsequently, shall also conform to the relevant IS Code, CPWD specifications mentioned 

above. Should there be any difference or discrepancy between the description of items as given 

in the schedule of quantities, particular specifications for individual items of work and I.S. 

Codes etc., the following order of preference shall be observed; 

i) Minimum specification and standards, Tender Drawings, Schedule of Quantities 

ii) Particular Specifications, Special Conditions 

iii) CPWD Specifications. 

iv) Indian Standard Specifications of BIS 

v) National Building Code 2016 with up-to-date amendments 

vi) Sound engineering practices as per directions of the Consultants /SBI  

2. The work shall be carried out in accordance with the structural drawings & MEP drawings, 

relevant codes, specifications etc. before commencement of any item of work, the contractor 

shall correlate all the relevant Structural Consultant and structural drawings issued for the work 

and satisfy himself that the information available therein is complete, suitable and 

unambiguous. The discrepancy, if any, shall be brought to the notice of the Consultants /SBI 

before execution of the work, the contractor shall be solely responsible for any loss or damage 

occurring by the commencement of work on the basis of any erroneous and or incomplete 

information. The Consultants /SBI, in no case, shall be held responsible for the accuracy 

thereof and/or interpretations or conclusions drawn there from by the Contractor and all 

consequences shall be borne by the Contractor. It is presumed that the Contractor shall satisfy 

himself for all possible contingencies, incidental charges, wastage, bottlenecks etc. likely 

during execution of work and acts of coordination which may be required. Nothing extra shall 

be payable on this account. 

3. The work shall be carried out, all in accordance with true intent and meaning of the 

specifications and the drawings taken together, regardless of whether the same may or may 

not be particularly shown on the drawings and/or described in the specifications, provided that 

the same can be reasonably inferred. There may be several incidental works, which are not 

mentioned in the scope of work but will be necessary to complete the item in all respect. All 

these incidental works/ costs which are not mentioned in specifications / drawings / tender 

document but are necessary to complete the item shall be deemed to have been included in 

the rates quoted by the contractor. No adjustment of rates shall be made for any variation in 

quantum of incidental works due to variation / change in actual working drawings. Also, no 

adjustment of rates shall be made due to any change in incidental works or any other deviation 

in such element of work (which is incidental to the items of work and are necessary to 

complete such items in all respects) on account of the directions of Consultants /SBI. Nothing 

shall be payable on the account of incidental works. 
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4. If any further details/elaboration or any miscellaneous clarifications etc. to the attached 

drawings required to the contractor for execution of work, the same may be asked by the 

contractor at least one month prior to its requirement so that consultant of the work may 

provide within a month to him. No hindrance shall be given on this account. Requirement of 

more Elaboration/detailing/Miscellaneous Drawings as required by contractor and provided by 

the consultant/department shall not mean change of Scope of Work etc. and for that nothing 

extra shall be payable to contractor. 

5. In the event of any variation/ discrepancy in the drawings, specifications and tender 

Documents etc. the decision of the Consultants /SBI shall be final binding and conclusive on 

the contractor and in the case the contractor have any doubt and the same should be got 

clarified immediately from the Consultants /SBI and no claim of the contractor shall be 

entertained thereafter. Moreover, the agency is not allowed to take benefit out of any clerical/ 

grammatical mistake in the standard clauses/Specifications etc. being used in the agreement. 

6. Existing drains, pipes, cables, over-head wires, sewer lines, water lines and similar services 

encountered in the course of the execution of work shall be protected against the damage by 

the contractor, in case any damages to such existing services take place the same shall be 

rectified by the contractor at his own expense to the satisfaction of the Consultants /SBI. The 

contractor shall not store materials or otherwise occupy any part of the site in a manner likely 

to hinder the operation of such services. 

7. The contractor shall be responsible for the watch and ward / guard of the buildings, safety of all 

fittings and fixtures including sanitary and water supply fittings and fixtures provided by him 

against theft/ pilferage and breakage during the period of installations and thereafter till the 

building is physically handed over to the department. 

8. The rates quoted by the Contractor are deemed to be inclusive of site clearance, setting out 

work, profile, establishment of reference bench mark(s), taking spot levels, construction of all 

safety and protection devices, barriers, preparatory works, working during monsoon, working 

at all depths, height, lead, lift and location and any other incidental works required to complete 

this work. 

9. Any legal or financial implications resulting out of disposal of earth shall be carried out by the 

contractor at his own cost. Nothing extra shall be payable on these accounts 

10. The Contractor shall keep himself fully informed of all acts and laws of the Central & State 

Governments, all orders, decrees of statutory bodies, tribunals having any jurisdiction or 

authority, which in any manner may affect those engaged or employed and anything related to 

carrying out the work. All the rules & regulations and bye-laws laid down by local body and any 

other statutory bodies shall be adhered by the contractor, during the execution of work. The 

Contractor shall also adhere to all traffic restrictions notified by the local authorities. 

11. The cost of water for construction and labours (for municipal water connection as well as 

tanker water) shall be borne by the contractor. Also, if the contractor obtains water connection 

for the drinking purposes from the municipal authorities or any other statutory body, the 

consequent charges shall be borne by the contractor. All statutory taxes, levies, charges 
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(including water and sewerage charges, charges for temporary service connections and / or 

any other charges) payable to such authorities for carrying out the work, shall be borne by the 

Contractor. 

12. The Contractor shall arrange to give all notices as required by any statutory / regulatory 

authority for labour licenses, registration with EPFO, ESIC and BOCW Welfare Board etc. and 

shall pay to such authority all the fees, cess, labour cess, etc. that is required to be paid for the 

execution of work. He shall protect and indemnify the Department and its officials & employees 

against any claim and /or liability arising out of violations of any such laws, ordinances, orders, 

decrees, by himself or by his employees or his authorized representatives. Nothing extra shall 

be payable on these accounts. 

13. All payments or fees related to all works shall be payable to Government/ Local Body including 

statutory payments demanded either in the name of Customs Department Contractor for 

obtaining the various applicable permissions/ all required and applicable Approvals/licenses 

like CFO approvals, excavation approval,   Certificate and making and getting all permanent 

civil and E & M service connections, Payments payable to electrical supply company etc. for 

the scope of this work shall be borne by the Contractor. No extra payment shall be done to 

Contractor on this account. 

14. Royalty at the prevailing rates shall be paid by the Contractor on all materials such as 

boulders, metals, sand and bajri etc. collected by him for the execution of the work, directly to 

the revenue authority of the state government concerned. 

15. No foreign exchange shall be made available by the Department for importing (purchase) of 

equipment, plants, machinery, materials of any kind or any other items required to be carried 

out during execution of the work. No delay and no claim of any kind shall be entertained. 

16. The Contractor shall carry out his work so as not to interfere with or hinder the progress of the 

work being carried out by any other agency. As far as possible, he shall arrange his work and 

place, so as not to interfere with the operations of other Contractors or shall arrange his work 

with that of the others, in an acceptable and coordinated manner and shall perform it in proper 

sequence 

17. If the work is carried out in more than one shift or during night, no claim on this account shall 

be entertained. The agency must take permission from the police authorities etc. if required for 

work during night hours, no claim / hindrance on this account shall be considered if work is not 

allowed during night time. 

18. The Contractor shall assume all liability, financial or otherwise in connection with this contract 

and shall protect and indemnify the SBI from any and all damages and claims that may arise 

on any account. The Contractor shall indemnify the SBI  against     all claims in respect of 

patent rights, royalties, design, trademarks of name or other protected rights, damages to 

adjacent buildings, roads or members of public, residents, visitors, other agencies/vendor’s 

workers, etc. at SBI GITC office at Sector 11, CBD Belapur & their vehicles in course of 

execution of work or any other reasons whatsoever, and shall himself defend all actions arising 



               Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  62 of 154 

from such claims and shall indemnify the SBI in all respect from such actions, costs and 

expenses. Nothing extra shall be payable on this account. 

19. The Contractor shall make all necessary arrangements for protection from rains, the work 

already executed and for carrying out the further work, during monsoon including providing and 

fixing temporary shelters, protections etc. 

20. In case of flooding of site on account of rain or any other cause and any consequent damage, 

whatsoever, no claim financially or otherwise shall be entertained not withstanding any other 

provisions elsewhere in the contract agreement. Also, the Contractor shall make good, at his 

own cost, the damages caused, if any. 

21. The Contractor shall take all necessary precautions to prevent any nuisance or inconvenience 

to the owners, tenants or occupants of the adjacent properties and to the public in general. The 

Contractor shall take all care, as not to damage any other adjacent property or other services 

running adjacent to the plot. If any damage is done, the same shall be made good by the 

Contractor at his own cost and to the entire satisfaction of the Consultants /SBI. The 

Contractor shall use such methodology and equipment for execution of the work, so as to 

cause minimum environmental pollution of any kind during construction, to have minimum 

construction time and minimum inconvenience to road users and to the occupants of the 

buildings on the adjacent plot and public in general, etc. He shall make good at his own cost 

and to the entire satisfaction of the Consultants /SBI any damage to roads, paths, cross 

drainage works or public or private property whatsoever        caused, due to the execution of 

the work or by traffic brought thereon, by the Contractor. Further, the Contractor shall take all 

precautions to prevent any pollution of streams and waterways. All waste or superfluous 

materials shall be carted away by the Contractor, entirely to the satisfaction of the Consultants 

/SBI. Utmost care shall be taken to keep the noise level to the barest minimum so that no 

disturbance as far as possible is caused to the occupants / users of adjoining buildings. No 

claim what so ever on account of site constraints mentioned above or any other site 

constraints not specifically stated here, shall be entertained from the Contractor. Therefore, the 

Contractors are advised to visit site and get first-hand information of site constraints. They 

should quote their rates accordingly. 

22. The quoted rates shall also be inclusive of all ancillary/enabling  and incidental works required 

for execution of work like labour camp, stores, site offices, watch and ward, temporary 

structure for plants and machineries, scaffolds, H frames, Props, Spans, Cup lock system, 

Safety Platforms, Covering external scaffold with green shade nets, polypropylene sheets to 

avoid direct fall of any materials from higher side, Safety equipment, vehicles, water storage 

tanks, arrangement for temporary connection for electricity, telephone, water etc. including 

their consumption charges, protection works, barricading or any other activity which is 

necessary for execution of work and as directed by Consultants /SBI. Before start of the work, 

the Contractor shall obtain approval of the Consultants /SBI, before locating various temporary 

structures/ site office, positioning of machinery, material yard, cement and other storage, water 

tank, etc. 
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23. The Contractor shall display all permissions, licenses, registration certificates, bar charts, other 

statements etc. under various labour laws and other regulations applicable, at his site office. 

24. The Contractor shall cooperate with and provide facilities to the sub- Contractors and other 

agencies working at site for smooth execution of the work. The Contractor shall 

i) Properly co-ordinate his work with the work of other agencies. 

ii) Provide control lines and benchmarks to his Sub-Contractors and the other Contractors. 

iii) Provide electricity at mutually agreed rates. 

iv) Co-ordinate with other Contractors for leaving inserts, making chases, alignment of 
services etc. at site. 

v) Adjust his work schedule and site activities in consultation with the Consultants /SBI and 
other Contractors to suit the overall completion schedule. 

vi) Resolve the disputes with another Contractor amicably and the Consultants /SBI shall not 
be made intermediary or arbitrator. The contractor shall indemnify the SBI against any 
claim(s) arising out of such disputes. 

vii) In case of variation / conflicting provisions is observed in any condition of bid 
document forming part of contract, the decision of tender accepting authority shall be final 
and binding on the contractor 

25. As Built Drawings  

i) For the drawings issued to the contractor by the Consultants. The Consultants   will issue 

two sets of drawings to the Contractor for the items for some changes have been made. 

From the approved drawings as instructed by the SBI / Consultants the contractor will 

make the changes made on these copies and return these copies to the Consultants for 

their approval. In cases revision is required or the corrections are not properly marked the 

Consultants will point out the discrepancies to the contractor. The contractor will have to 

incorporated these corrections and / or attend to discrepancies either on copies as 

directed by the Consultants and resubmit to him for approval. The Consultants   will return 

one copy duly approved by him. 

ii) For the drawings prepared by the contractor 

26. The contractor will modify the drawing prepared by him wherever the changes made by the 

SBI / STRUCTURAL CONSULTANT   and submit two copies of such modified drawings to the 

STRUCTURAL CONSULTANT   for approval. The STRUCTURAL CONSULTANT   will return 

one copy of the approved drawing to the contractor. 

27. SUFFICIENCY OF TENDER 

The Tenderer shall be entirely responsible for sufficiency of rates quoted by him in his tender. 

Sufficiency of tender prices: Subject to any provisions laid down in the tender document, the 

Contractor shall be deemed to have satisfied himself before submitting his tender as to the 

correctness and sufficiency of the tender and to have taken account of all that is required for 

the full and proper execution of the contract and to have included in his rates and prices all 

costs related to the completion of work. 

28. PROGRAM /SCHEDULE 
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The Contractor shall prepare an integrated programme chart within three days of issue of 

award letter including Civil as well as E & M activities for the execution of work, showing 

clearly all activities from the start of work to completion, with details of manpower, equipment 

and machinery required for the fulfillment of the program within the stipulated period and submit 

the same for approval of the STRUCTURAL CONSULTANT /SBI. These shall be submitted by the 

contractor through electronic media besides forwarding hard copies of the same. The integrated 

programme chart so submitted should not have any discrepancy with the physical milestones 

attached in the contract agreement. The programme chart should include the following: 

i) Descriptive note explaining sequence of various activities. 

ii) Construction Programme prepared on PRIMAVERA/MS Project Software, which will 

indicate resources in financial terms, manpower and specialized equipment for every 

important stage. One planning engineer should be engaged in project who is familiar in 

PRIMAVERA/MS Project software. No extra payment shall be made in this regard to the 

contractor. 

iii) Programme for procurement of materials by the contractor. 

iv) Programme for arranging and deployment of manpower both skilled and unskilled so as to 

achieve targeted progress. 

v) Programme of procurement of machinery/equipment having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by the 

contractor. 

vi) Programme for achieving fortnightly micro milestones and periodic milestones. 

29. In case of noncompliance/delay in compliance in this, a recovery amount as specified in 

Schedule will be imposed which will be recovered from the immediate next R/A Bill of the 

Contractor. 

30. If at any time, it appears to the STRUCTURAL CONSULTANT /SBI that the actual progress of 

work does not conform to the approved programme referred above, the contractor shall 

produce a revised program within seven days showing the modifications to the approved 

program by additional inputs to ensure completion of the work within the stipulated time. A 

recovery of amount/Penalty as specified shall be made in case of delay as per  

31. The submission for approval by the STRUCTURAL CONSULTANT /SBI of such programme or 

the furnishing of such particulars shall not relieve the contractor of any of his duties or 

responsibilities under the contract. This is without prejudice to the right of STRUCTURAL 

CONSULTANT /SBI to take action against the contractor as per terms and conditions of the 

agreement. 

32. QUALITY ASSURANCE & TESTING OF MATERIALS 

The contractor shall arrange testing of material from NABL approved labs from time to time at 

his cost including packaging & forwarding of samples for outside laboratory tests and for 

maintaining test records. All the registers of tests carried out at site or in outside laboratories 

shall be maintained by the contractor. The test instructions shall be given to the contractor by 
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the STRUCTURAL CONSULTANT /SBI. All the entries should be mentioned in the test 

register will be made by the designated engineer of the contractor and same shall be regularly 

reviewed by the STRUCTURAL CONSULTANT /SBI or his authorized representatives at site. 

33. The Contractor shall procure and provide all the materials from the manufacturers / suppliers 

as per the list attached with the tender documents, as per the conditions and specifications for 

the work. The equivalent brand for any item shall be permitted to be used in the work, when 

any of the preferred make is not available. This is, however, subject to documentary evidence 

produced by the contractor regarding non availability of the preferred brand and also subject to 

independent verification by the STRUCTURAL CONSULTANT /SBI. In exceptional cases, 

where such approval is required, the decision of STRUCTURAL CONSULTANT /SBI as 

regards equivalent make of the material shall be final and binding on the Contractor. No claim, 

whatsoever, of any kind shall be entertained from the Contractor on this account. Also, the 

sample work/ material shall be procured only after obtaining written approval of the 

STRUCTURAL CONSULTANT /SBI. 

34. All materials shall be got checked by the STRUCTURAL CONSULTANT /SBI or his authorized 

supervisory staff on receipt of the same at site before use. 

35. The Contractor or his authorized representative shall associate in collection, preparation, 

forwarding and testing of such samples. In case he or his authorized representative is not 

present or does not associate him, the result of such tests and consequences thereon shall be 

binding on the Contractor. The Contractor or his authorized representative shall remain in 

contact with the STRUCTURAL CONSULTANT /SBI   or his authorized representative 

associated for all such operations. No claim of payment or claim of any other kind, whatsoever, 

shall be entertained from the Contractor. 

36. All the hidden/Buried/ Concealed items such as water supply lines, drainage pipes, conduits, 

sewers etc. are to be properly tested as per the design conditions before covering. 

37. Water tanks, taps, sanitary, water supply and drainage pipes, fittings and accessories should 

conform to bylaws and municipal body/ corporation where Specifications are not available. 

38. BIS/ISI marked materials except otherwise specified shall be subjected to quality test at the 

discretion of the STRUCTURAL CONSULTANT /SBI besides testing of other materials as per 

the specifications described for the item/material. Wherever BIS marked materials are brought 

to the site of work, the agency shall, if required, by the STRUCTURAL CONSULTANT /SBI, 

furnish manufacturer’s test certificate or test certificate from approved testing laboratory to 

establish that the material / procured by the agency for incorporation in the work satisfies the 

provisions of specifications / BIS codes relevant to the material and / or the work done. 

39. The contractor shall procure the required materials in advance so that there is sufficient time to 

testing of the materials and clearance of the same before use in the work. 

40. The contractor shall supply free of charge the materials required for testing including packing 

and transportation to testing laboratory. The testing of materials shall be conducted in Govt. 

Laboratory/ Govt. colleges/ IITs/NITs or from the laboratory approved by STRUCTURAL 

CONSULTANT /SBI the charges for testing of materials shall be borne by the Contractor. 
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41. All expenditure to be incurred for testing of samples e.g., packaging, sealing, transportation, 

loading, unloading etc. including testing charges shall be borne by the contractor in all cases 

irrespective of testing results. 

42. Contractor shall submit minimum “Quality Assurance” plan within 45 Days after award of work 

which shall be consisting of Lot size, number of required tests and frequency of testing. 

43. While deciding these criteria Tender Specifications & Provisions of BIS Codes and Standard 

Practices may be referred. Volume of work, Practical Difficulties and Site Conditions etc. may 

also be kept in view. The lot size, number of tests and frequencies of testing can be altered or 

modified by the STRUCTURAL CONSULTANT /SBI from the prescribed limits. 

44. It should clearly indicate the Machinery and other Tool & Plants required to be deployed at site 

by the agency. Entire Machinery and T&P may not be required at the start of work, therefore, a 

proper time schedule by which each Machinery & T&P is to be brought at site should also be 

indicated. 

45. The Contractor shall allow access to Third Party Quality Assurance (TPQA) Agency if any 

appointed by SBI which required to visit the site to have a control on quality and methodology 

of execution. Samples of materials including Cement Concrete Cubes shall be taken jointly by 

Contractor and STRUCTURAL CONSULTANT /SBI or his authorized representative. All 

arrangements for transporting and getting them tested shall be made by the Contractor. 

46. All material received at site shall be entered in MAS Register and copy of Supply order, 

Manufacturer’s Test Certificate & Bill-invoice shall be maintained in order. 

47. The MAS Registers, Cement Register, Steel Register, Paint and Chemical Register, Bitumen 

Register, Test Register etc. shall be maintained by a qualified staff of Contractor which may be 

inspected by STRUCTURAL CONSULTANT /SBI or his/her representative at any time. The 

daily report of receipt of material shall be sent to Project Manager / Project Structural 

Consultant of STRUCTURAL CONSULTANT   or his/her representative. 

48. The safe custody of all registers shall be the responsibility of Contractor. Submission of copy of 

all test registers and Material at Site Register along with each alternate Running Account Bill 

and Final Bill shall be mandatory. 

49. As and when any important item is taken up for execution, the Contractor shall submit the 

specifications and develop a checklist and Pour card. This sample checklist should be got 

approved from the 

50. STRUCTURAL CONSULTANT /SBI and should be used at site. This check list should be 

shown to the STRUCTURAL CONSULTANT /SBI or his/her representative during inspection. 

This procedure is to be followed for all hidden items, CC/RCC work, Steel-reinforcement, 

shuttering, flooring, doors & windows, plumbing, including water supply pipe lines, roof 

treatment, earth filling etc. 

51. In addition, the contractor shall submit theoretical consumption statements for the items 

involving use of cement, steel reinforcement, chemical, paints, ready mix concrete, bitumen 
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etc. as directed by the STRUCTURAL CONSULTANT/SBI along with every running account 

bill for record and reconciliation of material issued, consumed and balance. 

52. These measurements shall then be 100% checked & verified by the authorized representatives 

of the STRUCTURAL CONSULTANT. Subsequently measurements shall be checked by SBI 

engineer as per SBI guidelines along with STRUCTURAL CONSULTANT. The contractor shall 

incorporate all such changes or corrections, as may be done during these checks, to his draft 

computerized measurements and submit the corrected computerized measurement Books with 

its pages machine numbered to the STRUCTURAL CONSULTANT /SBI. 

53. The Computerized Measurement Book shall be allotted a serial number as per the Register of 

Computerized Measurement Books and processed for payment. 

59.0 WATERPROOFING WORKS 
The Contractor has to submit 10 Yr. Guarantee bond for all Water proofing works executed on 

site and in addition to Security Deposit additional 2.5% security deducted for completed work 

of the respective waterproofing work based on the cost of work executed. This security Deposit 

shall be released after satisfactory compliance of this 10 Yr. Period. BG shall not be entertained 

for it. 

Note: Interest shall not be paid on any security deposit, retention amount, etc., whatsoever be 

the duration of it.  

60.0 CLEANLINESS OF SITE 
The Contractor shall not stack building material / malba / muck on the land or road of the local 

development authority or on the land owned by the others. The site of work shall be 

always kept clean. The Contractor shall take all care to prevent any water- logging at site. The 

waste water, slush etc. shall not be allowed to be collected at site. It may be directly pumped 

out to public drainage system with the prior approval of the concerned authorities at his cost. 

The work shall be carried out in such a way that the entire area is kept clean and tidy. 

61.0 SECURITY & TRAFFIC ARRANGEMENTS 
i) In event of any restriction being imposed by the Department, traffic or any other statutory 

authority having control over the project, on the working or movement of Labour, materials, 

etc., the Contractor shall strictly follow all such restrictions or instructions issued regarding 

the ii) same and nothing extra shall be payable to the Contractor on account of such restrictions 

or instructions. No delay or claims of any kind shall be entertained from the Contractor on 

this account. 

ii) The Contractor shall be wholly responsible for security of site and works. The Contractor 

shall be not permit entry of any unauthorized persons in the Site; and entry shall be limited to 

the Employees of the Contractor, Sub Contractor or persons authorized by the 

STRUCTURAL CONSULTANT /SBI  

iii) Lighting: The contractor shall provide sufficient lighting at project site, during periods of 

insufficient natural light, if required. 

62.0 PHOTOGRAPHY & VIDEOGRAPHY DOCUMENTATION: 
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The Contractor shall undertake and carry out documenting the total sequences of this project by 

way of photography, slides, video recording (including drone recording after due approval 

from Local Authorities if required) etc. at his cost. The original photographs              and videos shall 

be the property of the SBI. No copy shall be prepared by the contractor without prior approval 

of the STRUCTURAL CONSULTANT /SBI. In all cases the photography shall be taken at 

minimum of 2 weeks interval and videography at a minimum of 4 weeks interval. The said 

soft copies shall be shared by pen drive and also be stored in Hard disc of requisite capacity 

at site. The positive of photographs in 4” x 6” size should be sequentially documented in 

album. All should be kept securely at site/ SBI office. 

63.0 CONDITIONS WHEN REINFORCEMENT STEEL TO BE PROCURED BY CONTRACTOR 
i) The reinforcement steel used in foundation up to 1st Slab shall be fusion bonded minimum 

200-micron thick epoxy coating with necessary development length as per relevant code 

shall be adopted to achieve the required bond strength between reinforcement and 

concrete. 

ii) The agency shall procure steel reinforcement as per approved list of     makes given in this 

document and directions given by SBI from time to time. 

iii) The contractor shall have to obtain and furnish test certificates to the STRUCTURAL 

CONSULTANT /SBI in respect of all supplies of steel brought by him to the site of work. 

iv) Samples shall also be taken and got tested by the STRUCTURAL CONSULTANT /SBI as 

per the provisions in this regard in relevant BIS codes. In case the test results indicate that 

the steel arranged by the contractor does not conform to the specifications, the same shall 

stand rejected, and it shall be removed from the site of work by the contractor at his cost 

within a week time or written orders from the Engineer- in-Charge/SBI to do so. 

v) The steel reinforcement bars shall be brought to the site in bulk supply of 10 tons or more, 

or as decided by the STRUCTURAL CONSULTANT /SBI. 

vi) The steel reinforcement brought on site shall be of straight bars only and no bent bars are 

allowed on site and nothing extra shall be paid to Contractor on account of this. 

vii) The steel reinforcement bars shall be stored by the contractor at site of work in such a way 

as to prevent their distortion and corrosion, and nothing extra shall be paid on this account. 

Bars of different sizes and lengths shall be stored separately to facilitate easy counting and 

checking. 

viii) For checking nominal mass, tensile strength, bend test & re-bend test etc. specimen of 

sufficient length shall be cut from each size of the bar at random at frequency not less than 

the specified below: 
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Size of bar 
For consignment below 

100Tones 

For consignment 

above 100 tons 

Under 10 mm dia bars 
One sample for each 25 

tons or part thereof 

One sample for each 40 tons or 

part thereof 

10 mm to 16 mm dia 

bars 

One sample for each 35 

tons or part thereof 

One sample for each 45tonnes or 

part thereof 

Over 16 mm dia bars 
One sample for each 45 

tons or part thereof 

One sample for each 50 tons or 

part thereof 

 
ix) The contractor shall supply free of charge the required steel bars for testing including its 

transportation to testing laboratories. The cost of tests shall be borne by the contractor. 

x) The actual issue and consumption of steel on work shall be regulated The theoretical 

consumption of steel shall be worked out as per procedure prescribed in Tender document, 

General Conditions of the contract shall be governed by conditions laid therein. In case the 

consumption is less then theoretical consumption including permissible variations leading to 

under designing of the structure, the work shall be summarily rejected, otherwise recovery 

at rate so prescribed shall be made after ensuring structural soundness and stability. In 

case of excess consumption, no adjustment needs to be made. 

xi) Steel brought to site and remaining unused shall not be removed from site without the 

written permission of STRUCTURAL CONSULTANT /SBI. 

xii) The standard sectional weights referred to shall be as given in Table 5.4 in para 5.3.4 in 

CPWD Specification 2019 Vol.-I and will be considered for conversion of length of various 

sizes of TMT Bars in to standard weight. Record of actual sectional weights shall also be 

kept dia and lot wise. The average sectional weight for each diameter shall be arrived at 

from samples from each lot of steel received at site. The decision of the STRUCTURAL 

CONSULTANT /SBI shall be final for the procedure to be followed for determining the 

average sectional weight of each lot. Quantity of each diameter of steel received at site of 

work each day will constitute one single lot for the purpose. The weight of steel by 

conversion of length of various sizes of bars based on the actual weighted average 

sectional weight shall be terms as Derived Actual Weight. 

xiii) If the derived weight is less than the standard weight, then the Derived Actual Weight shall 

be accepted if it is within the following tolerances specified in IS:1786-2008, otherwise 

whole lot will be rejected. However, deductions shall be made for the difference in derived 

actual weight and standard weight at the rate mentioned in clause 10CA for TMT-550D 

reinforcement bars. 
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TOLERANCES ON NOMINAL MASS 

Nominal Size in mm 

 
Tolerance 

on Batch 

Nominal Mass per 

cent Individual 

sample* 

Individual 

sample 

for coil** 

a) Up to and including 10 +7 -8 +8 

b) Over 10 up to and i/c16 +5 -6 +6 

c) Over 16 +3 -4 +4 

* For individual sample plus tolerance is not specified. 

**For coils batch tolerance is not specified. 

xiv) If the derived actual weight is found more than the standard weight, then nothing shall be 

paid extra for the difference in derived actual weight and standard weight. 

xv) The contractor shall submit original vouchers from the manufacturer for the total quantity of 

steel supplied under each consignment to be used in the work. All consignment received at 

the work site shall be inspected by the Site staff along with the relevant documents before 

acceptance. The contractor shall obtain Original Vouchers and Test Certificates and furnish 

the same to the Engineer- in-Charge of STRUCTURAL CONSULTANT /SBI in respect of all 

the lots of steel brought by him from approved supplier to the site of work. The original 

vouchers and test certificates shall be checked/countersigned by the Site staff appointed by 

STRUCTURAL CONSULTANT /SBI and kept on record in the site office. 

64.0 CONDITIONS WHERE CEMENT IS TO BE PROCURED BY THE CONTRACTOR 

i) Cement required for the work shall be procured by the contractor. 

ii) The contractor shall procure PPC conforming to IS: 1489(Part-I) / OPC (grade 43/53) 

conforming to IS:8112 as per list of Preferred Makes for Civil Works. 

iii) The Supply of cement shall be taken in 50 kg bags/Bulkers bearing manufacturer’s name, 

or his registered trademarks if any and grade and type of cement as well as ISI marking. The 

packing of the cement bags shall be as per CPWD Specifications 2019 with correction slips 

up to last date of submission of bid. Samples of cement arranged by the contractor shall be 

taken by the STRUCTURAL CONSULTANT /SBI and got tested in accordance with provisions 

of relevant BIS codes. In case the test results indicate that the cement arranged by the 

contractor does not conform to the relevant BIS codes, the same shall stand rejected, and it 

shall be removed from the site by the contractor at his own cost within a week’s time of 

written order from the STRUCTURAL CONSULTANT /SBI/SBI to do so. 

iv) The cement shall be brought at site in bulk supply of approximately 20 tons or more as decided 

by the STRUCTURAL CONSULTANT /SBI. 

v) At least 1 no. cement godown of the capacity to store a minimum of 500 bags of cement 

shall be constructed by the contractor at site for which no extra payment shall be made 



               Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  71 of 154 

vi) The contractor shall be responsible for the watch and ward and safety of the cement godown. 

The contractor shall facilitate the inspection of the cement godown by the STRUCTURAL 

CONSULTANT /SBI at any time. 

vii) The cement shall be got tested by the Contractor and shall be used on the work only after 

satisfactory test results have been received. The contractor shall supply free of cost the 

cement required for testing including its transportation cost to testing laboratories. The cost of 

tests shall be borne by the contractor. 

viii) The actual issue and consumption of cement on work shall be regulated and proper 

accounts maintained. The theoretical consumption of cement shall be worked out as per 

standard consumption mentioned in Tender /CPWD manual and shall be governed by conditions 

laid therein. In case the cement consumption is less than theoretical consumption including 

permissible variation, work shall liable to be rejected. In case of excess consumption, no 

adjustment needs to made. 

ix) The cement brought to the site and the cement remaining unused after completion of the 

work shall not be removed from site without the written permission of the STRUCTURAL 

CONSULTANT /SBI. 

x) The damaged cement shall be removed from the site immediately by the contractor on 

receipt of a notice in writing from the Engineer-in- Charge of STRUCTURAL 

CONSULTANT. If he does not do so within 3 days of receipt of such notice, the Engineer- 

in-Charge of STRUCTURAL CONSULTANT shall get it removed at the cost of the 

contractor. 

 

65.0 CONDITIONS SPECIFIC TO GREEN BUILDING PRACTICE/ENVIRONMENTAL 
CLEARANCE 
The contractor shall strictly adhere to the following conditions as part of his contractual 

obligation. 

i. The Contractor should follow the construction plan as proposed by the Structural 

Consultant /SBI to minimize the site disturbance such as soil pollution due to spilling. Use 

staging and spill prevention and control plan to restrict the spilling of the contaminating 

materials at site. Protect top soil from erosion by collection storage and reapplication of 

top soil, constructing sediment basin, contour trenching, mulching etc. 

ii. The contractor shall not change the natural gradient of the ground unless specifically 

instructed by the STRUCTURAL CONSULTANT /SBI. This shall cover all-natural features 

like water bodies, drainage gullies, slopes, mounds, depressions, etc. Existing drainage 

patterns through or into any preservation area shall not be modified unless specifically 

directed by the STRUCTURAL CONSULTANT /SBI. 

iii. The contractor shall not carry out any work which results in the blockage of natural 

drainage. 
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iv. The contractor shall ensure that existing grades of soil shall be maintained around existing 

vegetation and lowering or raising the levels around the vegetation is not allowed unless 

specifically directed by the STRUCTURAL CONSULTANT /SBI. 

v. Contractor shall reduce pollution and land development impacts from automobiles used 

during construction. 

vi. Overloading of trucks is unlawful and creates the erosion and sedimentation problems, 

especially when loose materials like stone dust, excavated earth, sand etc. are moved. 

Proper covering must take place. No overloading shall be permitted. 

vii. Preserve and Protect Landscape during Construction 

viii. The contractor shall ensure that no trees, existing or otherwise, shall be harmed and 

damage to roots should be prevented during trenching, placing backfill, driving or parking 

heavy equipment, dumping of trash, oil, paint, and other materials detrimental to plant 

health. These activities should be restricted to the areas outside of the canopy of the tree, 

or, from a safe distance from the tree/plant by means of barricading. Trees will not be 

used for support; their trunks shall not be damaged by cutting and carving or by nailing 

posters, advertisements or other material. Lighting of fires or carrying out heat or gas 

emitting construction activity within the ground, covered by canopy of the tree is not to be 

permitted. 

ix. The contractor shall take steps to protect trees or saplings identified for preservation 

within the construction. 

x. Contractor should limit all construction activity within the specified area as per the 

Construction Management Plan (CMP) approved by STRUCTURAL CONSULTANT /SBI. 

xi. The contractor shall avoid cut and fill in the root zones, through delineating and fencing 

the drip line (the spread limit of a canopy projected on the ground) of all the trees or group 

of trees. Separate the zones of movement of heavy equipment, parking, or excessive foot 

traffic from the fenced plant protection zones. 

xii. The contractor shall ensure that maintenance activities during construction period shall be 

performed as needed to ensure that the vegetation remains healthy. 

xiii. The permission for cutting of trees and / or Transplanting of the trees shall be obtained by 

the Contractor from BMC/NMMC/Local Authorities or any other authority of the State 

Government, and execution of cutting and transplanting the trees or any other action in 

this regard will be taken by the contractor for which provision is already available in 

amount quoted by the contractor. No extra payment will be made on this ground. 

xiv. Contractor shall collect all construction waste generated on site. Segregate these wastes 

based on their utility and examine means of sending such waste to manufacturing units 

which use them as raw material or other site which require it for specific purpose. Typical 

construction debris could be broken bricks, steel bars, broken tiles, spilled concrete and 

mortar etc. 

xv. The contractor shall provide potable water for all workers. 
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xvi. The contractor shall provide the minimum level of sanitation and safety facilities for the 

workers at site. The contractor shall ensure cleanliness of workplace with regard to the 

disposal of waste and effluent; provide clean drinking water and latrines and urinals as per 

applicable standard. Adequate toilet facilities shall be provided for the workman within 

easy access of their place of work. The total no. to be provided shall not be less than 1 

per 30 employees in any one shift. Toilet facilities shall be provided from the start of 

building operations, connection to a sewer shall be made as soon as practicable. Every 

toilet shall be so constructed that the occupant is sheltered from view and protected from 

the weather and falling objects. Toilet facilities shall be maintained in a sanitary condition. 

A sufficient quantity of disinfectant shall be provided. Natural or artificial illumination shall 

be provided. 

xvii. The contractor shall ensure that air pollution due to dust/generators is kept to a minimum, 

preventing any adverse effects on the workers and other people in and around the site. 

The contractor shall ensure proper screening, covering stockpiles, covering brick and 

loads of dusty materials, wheel-washing facility, gravel pit, and water spraying. Contractor 

shall ensure the following activities to prevent air pollution during construction: 

xviii. Clear vegetation only from areas where work will start right away. 

xix. Vegetate / mulch areas where vehicles do not ply. 

xx. Apply gravel / landscaping rock to the areas where mulching /paving is impractical. 

xxi. Identify roads on-site that would be used for vehicular traffic. Upgrade vehicular roads (if 

these are unpaved) by increasing the surface strength by improving particle size, shape 

and mineral types that make up the surface & base. Add surface gravel to reduce source 

of dust emission. Limit number of fine particles (smaller than 0.075mm) to 10 - 20% 

xxii. Water spray, through a simple hose for small projects, to keep dust under control. Fine 

mists should be used to control fine particulate. However, this should be done with care so 

as not to waste water. Heavy watering can also create mud, which when tracked onto 

paved public roadways, must be promptly removed. Also, there must be an adequate 

supply of clean water nearby to ensure that spray nozzles don’t get plugged. 

xxiii. Water spraying shall be done on: 

a) Any dusty materials before transferring, loading and unloading 

b) Area where demolition work is being carried out Any un-paved main haul road 

xxiv. Areas where excavation or earth moving activities are to be carried out The contractor 

shall ensure that the speed of vehicles within the site is limited to 10 km/hr. 

xxv. All material storages should be adequately covered and contained so that they are not 

exposed to situations where winds on site could lead to dust / particulate emissions. 

xxvi. Spills of dirt or dusty materials will be cleaned up promptly so the spilled material does not 

become a source of fugitive dust and also to prevent of seepage of pollutant laden water 

into the ground aquifers. When cleaning up the spill, ensure that the clean-up process 
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does not generate additional dust. Similarly, spilled concrete slurries or liquid wastes 

should be contained / cleaned up immediately before they can infiltrate into the soil / 

ground or runoff in nearby areas 

xxvii. Provide hoardings of not less than 3m high along the site boundary, next to a road or 

other public area 

xxviii. Provide dust screens, sheeting or netting to scaffold along the perimeter of the building 

xxix. Cover stockpiles of dusty material with impervious sheeting 

xxx. Cover dusty load on vehicles by impervious sheeting before they leave the site 

xxxi. The contractor shall ensure that no construction leachate (e.g., cement slurry etc.), is 

allowed to percolate into the ground. Adequate precautions are to be taken to safeguard 

against this including, reduction of wasteful curing processes, collection, basic filtering and 

reuse. The contractor shall follow requisite measures for collecting drainage water run-off 

from construction areas and material storage sites and diverting water flow away from 

such polluted areas. Temporary drainage channels, perimeter dike/swale, etc. shall be 

constructed to carry the pollutant-laden water directly to the treatment device or facility 

(municipal sewer line). 

xxxii. The storage of material shall be as per standard good practices as specified in Storage, 

Stacking and Handling practices, NBC 2016 shall be to the satisfaction of the 

STRUCTURAL CONSULTANT /SBI to ensure minimum wastage and to prevent any 

misuse, damage, inconvenience or accident. Watch and ward of the Contractor is 

materials shall be his own responsibility. There should be a proper planning of the layout 

for stacking and storage of different materials, components and equipment with proper 

access and proper maneuverability of the vehicles carrying the materials. While planning 

the layout, the requirements of various materials, components and equipment at different 

stages of construction shall be considered. 

xxxiii. The contractor shall ensure the following activities for construction workers safety, among 

other measures: 

a) Guarding all parts of dangerous machinery. 

b) Precautionary signs for working on machinery 

c) Maintaining hoists and lifts, lifting machines, chains, ropes, and other lifting tackles in 

good condition. 

d) Durable and reusable form work systems to replace timber form work and ensure that 

form work where used is properly maintained. 

e) Ensuring that walking surfaces or boards and/or working platforms, etc. at height are of 

sound construction and are provided with safety rails or belts. 

f) Provide protective equipment; helmets etc. - 

g) Provide measures to prevent fires. Fire extinguishers and buckets of sand to be 

provided in the fire-prone area and elsewhere. 
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h) Provide sufficient and suitable light for working during night time 

i) The contractor shall provide for adequate number of garbage bins around the 

construction site and the workers facilities and will be responsible for the proper 

utilization of these bins for any solid waste generated during the construction. The 

contractor shall ensure that the site and the workers facilities are kept litter free. 

Separate bins should be provided for plastic, glass, metal, biological and paper waste 

and labeled in both Hindi and English with suitable symbols. 

j) The contractor shall prepare and submit spill prevention and control plans before the 

start of construction, clearly stating measures to stop the source of the spill, to contain 

the spill, to dispose the contaminated material and hazardous wastes, and stating 

designation of personnel trained to prevent and control spills. Hazardous wastes 

include pesticides, paints, cleaners, and petroleum products. 

k) Contractor shall collect & submit the relevant material certificates for materials with 

high recycled (both post-industrial and post-consumer) content, including materials like 

RMC mix with fly-ash, glass with recycled content, calcium silicate boards etc. 

l) The contractor shall ensure that a flush out of all internal spaces is conducted prior to 

handover. This shall comprise an opening of all doors and windows for 14 days to vent 

out any toxic fumes due to paints, varnishes, polishes, etc. 

m) The providing & fixing Safety nets at various levels of Buildings as per instruction from 

STRUCTURAL CONSULTANT/SBI. Safety Net shall be of Garware nylon Ropes made 

of three layers of  (100 mm X 100 mm square with 8 mm thick nylon rope.),  net with 

2.5 mm nylon rope with 25mm x 25 mm square and  mono filament net on top having 

width of 5.0 mts. horizontal to the periphery of the Building  with supporting structure of 

50 mm dia MS hollow (40 nb)pipe duly anchored on slab/beam with 10 mm thick base 

plate and anchor fastener (Hilti) 4 Nos. at all corners, and free end of pipe to be tied up 

with upper floor  column  with the help of nylon rope 16 mm dia. same supporting 

system is to be followed for every 4.5 Mtr. in such a way to have a proper slope during 

Construction, and removing and re fixing part of the same as and when required/ 

necessary for smooth progress of the work.  

n) No extra payment shall be done against all such safety measures. 

66.0 WATER USE DURING EXECUTION 
Contractor should spray curing water on concrete/Plastered surface and shall not allow free 

flow of water. Concrete structures should be kept covered with thick cloth/gunny bags and 

water should be sprayed on them. Contractor shall do water poundings on all sunken slabs 

using cement and sand mortar. 

67.0 Warning / Caution Boards/Signage 
i) All temporary warning / caution boards / glow signage display such as "Construction Work 

in Progress", "Keep Away”, “No Parking”, Diversions etc. shall be provided and displayed 

by the Contractor, wherever required and as directed by the STRUCTURAL 

CONSULTANT /SBI. All signage shall be suitably illuminated during night also. The 
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Contractor shall be solely responsible for damage and accident caused, if any, due to 

negligence on his part. Also, he shall ensure that no hindrance, as far as possible, is 

caused to general traffic during execution of the work. 

ii) In addition, the Contractor shall also provide a sign board of approved size, design & 

pattern at an approved location giving the details of the project, client /  SBI, structural 

consultants, Department etc. besides providing space for names of Contractor/Sub- 

Contractors. 

iii) All signage shall be dismantled & taken away by the Contractor after completion of the 

work with the approval of the Engineer – in – Charge of STRUCTURAL CONSULTANT. 

68.0 Make in India Policy 
The main contractor as well as associate contractor of each discipline shall comply to 

Government of India Public Procurement (Preference to Make in India), Order-2017 amended 

up to last date of submission of bid. 

69.0 Training and Awareness: 
All workmen are checked for their suitability before development by the Contractor. Workers 

physical fitness knowledge about the activity and his previous experience are checked before 

deployed. Workmen involved in physical activity (such as driver, operators, Height workers, 

Food handlers at Canteen and Pantries, welders) shall be subjected to pre- employment 

medical check-up, those who do not clear the medical examination shall not be employed. 

Adequate number of safety equipment and personals protective equipment (PPE) as per 

Indian Standards will be planned and procured. 
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Recommendations as per following table/Matrix should be followed: 

ACTIVITY WORKMEN CATEGORY PPE- RECOMMENDED 

General – Entry into work premises All Employees 
Safety Helmet, Safety Shoes & 
Reflective Jacket 

Signaling Security/marshal Reflective Jacket 

Working at Height – More than1.8 
meters 

All 
Full body harness Double 
lanyard 

Involved with cement & Concrete 
Handling 

All 
Gum Boots & Rubber Hand 
Gloves 

Breaking of ceramics    & 
Agglomerate Materials 

Chippers Eye protection–Clear Goggles 

Welding & Gas Cutting Welders & Cutters 
Leather gloves, Safety shoe, 
Welding Shield with proper 
number 

Working with slush 
Unskilled & Excavation 
gang 

Gumboots 

Forming and Making shuttering 
materials 

Carpenters and Wood 
workers 

Face shield &Nose Mask 

Rebar’s handling & Working Bar benders Cotton hand Gloves 

Scaffolding Scaffolders Cotton hand gloves 

Painting Painters Clear, Goggles, Nose mask 

DG Operators & Other Noise prone 
areas 

Operators 
Ear Muff, Rubber Hand Gloves 
(Electrical Grade) 

Electrical Maintenance &Repairs Electricians HV Rubber hand gloves 

Concrete Batching Plant Operators & Loaders Nose Mask 
 

Color Coding of Helmets: 

Grey All Staff of Contractor/other Respective Person 

Green Safety Inspectors 

Red Electricians & Signal men 

Blue Supervisors 

Yellow Workmen 

Orange New Workmen (for one month) 

Purple Visitor 

White SBI/client/Consultant 
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70.0 Standard Operating Procedures (SOPs) and Guidelines for Construction Sites for 
COVID-19 Outbreak 

i) The agency shall follow all the COVID 19/Any Epidemic protocols enforced by state / central 
Government, NMMC / MCGM / NDMA / MHA / MOH&FW etc. from time to time and the 
guidelines issued by SBI from time to time as per directions of the STRUCTURAL 
CONSULTANT /SBI and nothing extra payable on this account. 

ii) Agency shall ensure they are in safe working conditions throughout the execution period and 
safety of the persons. 
 

71.0 PRODUCT DELIVERY, STORAGE AND HANDLING OF CHEMICALS 
i. The contractor shall construct storage space for Chemicals materials to ensure that the 

storage conditions are as recommended by the manufactures. 

ii. All the materials shall be procured and delivered in sealed containers with labels legible and 
intact. 

iii. All the chemicals (polymers, epoxy, water proofing compound, plasticizer, Poly-Sulphide, 
SBR based elastomeric, APP (Atactic IV) Polypropylene Polymer), all exterior and interior 
paints, polish etc.) shall be procured in convenient packs say 20 liters/kg} capacity packing 
only or as approved by the STRUCTURAL CONSULTANT  /SBI, and not in bigger capacity 
containers, say 200 liter (kg) drums unless otherwise specifically permitted by the 
STRUCTURAL CONSULTANT  /SBI. One sample from each lot of the chemical procured 
by the contractor shall be tested in a laboratory as approved by the STRUCTURAL 
CONSULTANT /SBI. 

iv. All material required for the execution of the work shall be got approved, procured and 
deposited with the Departmental supervisory staff. The materials shall be kept in joint 
custody of the contractor and the Department. The watch and ward of such material shall, 
however, remain to be the responsibility of the contractor and no claim, whatsoever, on this 
account shall be entertained. Different containers of each chemical shall be serially 
numbered on packing and also consumed in that order. Day-to-day account of receipt, 
issue and balance shall be regulated by the Department and proper account shall be 
maintained at site of work in the prescribed form as per the standard practice. 

v. All the chemicals shall be procured by the contractor directly from the manufacturer. In 
exceptional circumstances, the contractor may be allowed to procure the materials from the 
authorized dealers of the manufacturers, if specifically permitted by the STRUCTURAL 
CONSULTANT /SBI. 

vi. The original copies of challan /cash memos towards the quantity of various chemicals 
procured shall be made available by the contractor at the request from the STRUCTURAL 
CONSULTANT /SBI and a copy of the same shall be kept in record. 

vii. The Name of manufacturers, manufacturer’s product identification, and manufacturer’s 
mixing instructions, warning for handling and toxicity and date of manufacturing and shelf 
life shall be clearly and legibly mentioned on the labels of each container. 

viii. The contractor shall submit for the chemicals procured, manufacturer’s and / or authorized 
dealer’s certificate regarding supplying and verifying conformance to the material 
specifications, as specified. 

ix. All filled containers shall be handled in safe manner and in a way to avoid breaking 
container seals. 

x. Empty containers of the chemicals should not be removed from site till the completion of 
work and shall be removed only with the written approval of the STRUCTURAL 
CONSULTANT /SBI. 
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xi. All arrangements for measuring, dosing and mixing of material / chemicals at site have to 
be made by the contractor. 

xii. Contractor shall suitably advise his site Engineer and all the workers as regards safe 
handling of chemicals. Necessary protective and safety equipment in form of hand gloves, 
goggles etc. shall be provided by the contractor and be also used at site. 

xiii. All incidental charges of any kind including cartage, storage and wastage and safe custody 
of material etc. shall be borne by the contractor and no claim, whatsoever, shall be 
entertained on this account. 

xiv. The chemicals shall be tested in an independent laboratory as approved by the 
STRUCTURAL CONSULTANT /SBI at the frequency as specified. If required, more 
samples may have to be tested as per the directions of the Engineer-in- Charge of 
STRUCTURAL CONSULTANT.  Nothing extra shall be payable on this account. 

72.0 SAFETY CODE  (ANNEXURE-IX) - SAFETY MEASURES AT SITE:  

1. All personnel at site should be provided with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be provided with Helmets. It should be ensured that 

these are used properly. 

2. First Aid Box should be kept at site with all requisite materials. 

3. No one should be allowed to inspect / work at a height without Safety Belt. 

4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 

safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding 

the ladder and if the ladder is used for carrying materials as well as suitable footholds and 

handholds shall be provided on the ladder and the ladder shall be given an inclination not 

steeper than ¼ to 1 (¼ horizontal and 1 vertical). 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have a guard 

rail properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 

floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends thereof with only such openings as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 

from the building or structure. 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 

unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 

than 3-5 Meters above ground level or floor level they should be closely boarded, should 

have adequate width and should be suitably fenced, as described. 

7. Every opening in the floor of a building or in a working platform be provided with suitable 

means to prevent the fall of persons or materials by providing suitable fencing or railing 

whose minimum height shall be 1 Meter. 

8. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 

length while the width between side rails in rung ladder shall in no case be less than 30cms 

for ladder upto and including Meters in length. For longer ladders this width should be 

increased at least 6mm for each additional 30 cms. Uniform step spacing shall not exceed 

30 cms. 
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9. Adequate precautions shall be taken to prevent danger from electrical equipment. For 

electrical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one 

ladder for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 

of the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 

which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or 

securely held by timber bracing, so as to avoid the danger of sides collapsing. The 

excavated materials shall not be placed within 1.5 Meters of the edge of the trench or half of 

the depth of the trench whichever is more cuttings shall be done from top to bottom. Under 

no circumstances undermining or under cutting shall be done. 

11. Before any demolition work is commenced and also during the process of the work: - 

a) All roads and open areas adjacent to the Work Site shall either be closed or suitably 

protected; 

b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 

apparatus used by the operator shall remain electrically charged. 

c) All practical steps shall be taken to prevent danger to persons employed from risk or fire or 

explosion or flooding. No floor, roof or other part of the building shall be so over-loaded with 

debris or materials as to render it unsafe. 

d) All necessary personal safety equipment as considered adequate by the Site Engineer 

should be kept available for the use of the persons employed on the Site and maintained in 

a condition suitable for immediate use; and the Contractor should take adequate steps to 

ensure proper use of equipment by those concerned. 

e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 

f) Those engaged in white washing and mixing or stacking of cement bags or any materials 

which is injurious to the eyes shall be provided with protective goggles. 

g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 

h) Stone breakers shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

i) When workers are employed in sewers and manholes, which are in use, the Contractor shall 

ensure that the manhole covers are opened and are ventilated at least for an hour before 

the workers are allowed to get into the manholes and the manholes so opened shall be 

cordoned off with suitable railing and provided with warning signals and boards to prevent 

accident to the Public. 

12. Use of hoisting machines and tackle including their attachments, anchorage and support 

shall conform to the following standard or conditions: - 

a) These shall be of good mechanical construction, sound material and adequate strength and 

free from patent defect and shall be kept in good repairs and in good working order. 

b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 

under the age of 21 years should be in-charge of any hoisting machine including any 

scaffold, winch or give signals to the operator. 

d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or lowering or as means of suspension the safe working load shall be 

ascertained by adequate means. 

e) Every hoisting machine and all gear referred to above shall be plainly marked with the safe 

working load. In case of hoisting machine having a variable safe working load, each safe 

working load of the conditions under which it is applicable shall be clearly indicated. No part 

of any machine or of any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards, hoisting appliances should be 

provided with such means as will reduce to the minimum the risk of accidental descent of 

the load, adequate precautions should be taken to reduce to the minimum the risk of any 

part of a suspended load becoming accidentally displaced. 

g) When workers are employed on electrical installation, which are already energized, 

insulating mats, wearing apparel such as gloves, sleeves, and boots as may be necessary 

should be provided. The workers should not wear any rings, watches and carry keys or 

other materials, which are good conductors of electricity. 

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or 

removed while it is in use. Adequate washing facilities shall be provided at or near places of 

work. 

73.0 Provision of BIS codes, CPWD Manuals, CPWD trade specific guidelines, Catalogues, 

etc.: Contractor has to arrange all the relevant BIS codes, CPWD Manuals, catalogues, 

Technical details from manufactures, etc. as mentioned in the Technical bid & Price Bid 

and has to be kept at site till closure of the project. 

74.0 Conditions specific to Project:  

a) In response to the tenders invited by Bank/Structural Consultant, the CONTRACTOR have 
inspected the site and surroundings of the works specified in the tender documents and have 
before accepting the Contract, satisfied themselves by careful examination about the nature 
of the work and nature of the site and local conditions, quantities nature and magnitude of 
work, the availability of labour and material necessary for the execution of work, the means 
of access to work site, the supply of power and water thereto and the accommodation they 
may require and have made local and independent enquiries and obtained complete 
information as to the matters and things referred to, or implied in the Contract or having any 
connection therewith and have considered the nature and extent of all probable and possible 
situations, delays, hindrances, or interferences to or with the execution and completion of 
work to be carried out under the Contract being awarded hereunder and have examined and 
considered all other matters, conditions, and things and probable and possible contingencies 
thereto affecting the execution and completion of work and which might have influenced 
them in accepting the Contract. 

b) The CONTRACTORS shall provide, execute and complete all the works mentioned in the 
CONTRACT and shall do and perform all other acts and things mentioned or described in the 
CONTRACT or which are to be implied there from or may be reasonably necessary for the 
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completion of the said works and the times and in the manner and subject to the terms and 
conditions or stipulations mentioned in the CONTRACT. 

c) It has been understood by the parties hereto that the Bank/Structural Consultant will have 
right to make reasonable changes in the drawings and designs during the progress of the 
construction works without prejudice to the CONTRACT. Notwithstanding anything to the 
contrary contained in any of the Annexure hereto the CONTRACTORS shall commence the 
work and shall complete the same as per stipulated date of Completion   

d) The Contractors do hereby agree that the amount of liquidated damages specified in 
conditions of contract/ special conditions of contract represents a genuine and fair estimate 
of the loss likely to be suffered by the Bank in the event of the works not being completed in 
time. 

e) It is specifically and distinctly understood and agreed between the Bank and the 
CONTRACTORS that the CONTRACTORS shall have no right, title or interest in the site 
made available by the Bank for the execution of the works or in the building, structures or 
works executed on the said site by the CONTRACTORS in the goods articles, materials etc. 
brought on the said site (unless the same specifically belongs to the CONTRACTORS) and 
the CONTRACTORS shall not have or deemed to have any lien or charge whatsoever for 
unpaid bills and it will not be entitled to assume or retain possession or control of the site or 
structure and the Bank shall have an absolute and unfettered right to take full possession of 
the site and to remove the CONTRACTORS, their servants, agents and materials belonging 
to the CONTRACTORS lying in the site. 

f) The CONTRACTORS shall be allowed to enter upon the site for execution of the works only 
for the purpose of executing the contract work and shall not have any claim, right, title or 
interest in the site or the structures erected thereon and shall not enter upon at any time 
without assigning any reason. 

g) The Contractor shall afford every reasonable facility for the carrying out of all works relating 
to civil works, installation of lifts, Telephone, electrical installations, fittings and other ancillary 
works in the manner laid down in the said Conditions, and shall make good any damages 
done to walls, floors, etc. after the completion of his work. 

h) The STRUCTURAL CONSULTANT /SBI reserves to itself the right of altering the drawings 
and nature of the work by adding to or omitting any items of work or having portions of the 
same carried out without prejudice to this Contract. 
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TECHNICAL SPECIFICATIONS 

SECTION-1: Brief Scope of work: 
1. The serviceable and unserviceable materials shall be stacked separately and properly in the 

designated place and to be stacked/stored at designated till the disposal / reuse of the same. The 

debris is to be carted outside the premises and disposed-off at the Municipal Corporation 

designated place up to any lead, lift and level at his own cost.  

2. All the civil work has to be carried with Minimum 53 grade OPC cement and river sand, of 

required fineness, which must be free from stilt and other impurities     

3. All the civil work, whether new or repair, must be cured for at least 7 days     

4. For all work, water to be use must be fresh and pure without any salinity and turbidity.  

5. The rates quoted for all the items of the BOQ shall include the following 

specifications: - 

a) All the works are to be carried out at all heights and locations i.e. from Ground Floor of the 

building up to the Over Head Water Tank roof slab or Mumty roof slab, as applicable. 

b) Providing & fixing temporary support arrangements such as Steel Props (Up to any number 

whenever and wherever as directed by the Architect/Consultant) to support the structure 

provisionally during repairs and structural works etc. and maintaining the props in position till 

required & as directed by the consultant including other safety elements such as bracings, 

steel angles, working platforms, plates etc., which shall be provided & considered in the 

quoted rates for the areas in the vicinity in adequate numbers as directed.  All the civil & 

structural Repair works indicated hereinunder shall include all leads & lifts & working up to 

any heights, depths & levels.     

c) The Contractor has to make arrangements at his own cost to tie an approved quality safety 

net around the work so that loose plaster/ concrete does not cause damage to the property 

or any human being, if necessary and removing the same after completion of work.   

d) Providing all type of PPE to the workforce such as safety shoes, safety helmets, reflective 

safety jacket, full body safety harness, goggles, gloves, etc. complete for all types of 

workforce engaged on site for execution of the work.     

e) Providing and fixing necessary double bamboo scaffolding with vertical support as well as 

horizontal bracings placed at 1.2 to 1.8 C/C on both inner as well as outer faces, staging, 

centring, shuttering etc. as required for execution of the job at any height and location 

including removal of same. The scaffolding should be erected and anchored into the 

concrete members with help of expandable bolts, which are to be cut as the scaffolding is 

removed, no wall is to be punctured, at no extra cost to the Bank.     

f) Contractor has to make arrangements at his own cost to cover entire external surface with 

Hessian cloth curtains so that not cause any damage to the existing nearby building and 

even take care of dust control and also all the windows, glass panes, other openings are to 

be covered with tin sheets / 6mm plyboards and all the flooring are to be covered with ready 

protective plastic sheet if required and carefully removing them after completion of work.  

g) Rates shall be inclusive of all enabling works like all safety measures, scaffolding, labour 

camp, storages, godowns, all required permissions from local governing respective 

authorities to carry out works, all insurances, all licences, administration, all SHE related 

measures, security, watch and ward measures, barricades other than specified , traffic 
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management, tree protection, property damage repairs, water, electricity, DG as per 

requirement, all tools, machineries, vehicles, etc complete.   

h) All rates should be inclusive of all loading, shifting, all leads, lifts, sorting, transportation, 

labours, tools, plants, machinery, etc. Complete.     

i) All the above-mentioned points including the requisite elements & items as mentioned shall 

be considered included within the quoted rates of the line items of the BOQ and nothing extra 

would be paid on this account.      

1.0. Brief Scope of work is as follows: 

i. The Contractor may have to execute all required works at his own cost, if left omitted in 

above scope, for making the building fit for occupation and functional use by the user 

department. Nothing extra shall be paid on this account. 

ii. Execution of the works and construction for Projects per approved drawings, design and plans 

as well as obtaining clearances required for occupation of the building from the local bodies. 

iii. Scope of work, Schedule of Quantities, General Conditions, Additional and other 

conditions/specifications for Structural, Civil, Waterproofing, Plumbing, Painting and Allied 

works have been given in detail in respective chapters & schedules of this bid document and 

same may be referred. 

iv. Execution of work 

a) The Contractor should visit/revisit and examine the site of work and satisfy himself as to 

the nature of the existing roads, municipal drains, supply lines and other means of 

communication and other details pertaining to the work and local conditions and facilities 

for obtaining his own information on all matters affecting the execution of work. No extra 

charge made in consequence of any misunderstanding, incorrect information on any of 

these points or on ground of insufficient description shall be allowed. 

b) The work shall be carried out in conformity with the drawings & design and within the 

requirements of electrical, structural and other specialized services drawings. 

c) The Contractor shall cooperate with all trades and agencies working on the site. He shall 

make provision for hangers, sleeves, structural openings and other requirements well in 

advance to prevent hold up of progress of the construction schedule. All supports to the 

civil structure shall be provided with dash fasteners. 

d) On award of the work, Contractor shall submit a schedule of construction as per clause 

of the agreement for approval of the Structural Consultant /SBI. All dates and time 

schedule agreed upon shall be strictly adhered to within the stipulated time of 

completion/ commissioning along with the specified phasing, if any. 

v. ALL NOC’s/Permissions/Approvals required before/after completion of any/all Specialized 

Works like, tree cutting permission/Garden NOC, Plumbing, Water Supply, Drainage, Water 

Meter NOC from the local bodies are to be secured by the contractor. Further Contractor has 

to complete the work as required by the Local Authorities / NMMC / CIDCO and assist the 

STRUCTURAL CONSULTANT /Structural Consultant in related documentation, if required, 

for getting the completion certificate, stability certificate as per the cases. 
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vi. Defects Liability Period:  

As per Clause No. 1.1.11 (a) of GCC.  

vii. Facilities for the Site Staff 

Facilities for the Site Staff shall be provided as mentioned in special conditions in part. The 

quoted amount by the contractor shall include these elements also. 

viii. Health & Safety Manual provisions 

a) The Contractor will comply of the provisions contained safety, Health and Environment 

guidelines failing which he / they will be liable for the penalties on each violation subject 

to compounding of the same to maximum of such default as mentioned in the various 

unsafe act / unsafe conditions in this manual. This apart from the other fines/ levies / 

penalties are mentioned in the documents elsewhere. It is incumbent upon the 

contractor to ensure in undertaking all health and safety compliance for safety of all 

concern to generate safety conscious and safety regulatory as his primary statutory 

duties or responsibilities in the contract. 

b) General pest control, fogging, fumigation etc. should be carried out regularly and 

adjoining areas. 

ix. SAFETY MEASURES:  

Before starting of works The permission for cutting of trees and / or Transplanting of the trees 

shall be obtained by the Contractor from BMC/NMMC/Local Governing Authority or any other 

authority of the State Government, and execution of cutting and transplanting the trees or 

any other action in this regard will be taken by the contractor at his own cost. Contractor to 

take note of this while quoting the rates. 

x. Specialized Civil, Electrical & Mechanical works: 

The tenderer must associate himself with agencies of the appropriate eligibility for each of 

specialized nature of items/work listed in Tender Document Such works shall be got 

executed only through associated agencies specialized in these fields. The tenderer whose 

tender is accepted shall indicate the name(s) of his associated specialized agencies those 

fulfilling the eligibility criteria laid down in Tender Document after award of work and at least 

30 days before commencement of such items / work but within 90 days of award of work with 

their credentials whichever is earlier for the approval of the STRUCTURAL CONSULTANT 

/SBI of that component, whose decision shall be final and binding. 

xi. Rate Analysis 

The L1 contractor shall provide detailed Rate Analysis for all items of works within 3 days of 

opening of Price Bid/e-reverse Auction Rate analysis shall include break up of  materials, 

labour, wages, fixtures, transportation, installation, wastages, Octroi, levies, all cess, 

royalties, all taxes (but excluding GST), machinery, enabling works such as scaffolding, 

cleaning, overheads, profit, statutory expenses, incidental charges Water and Electricity 

Charges and his overheads and profits for the same and all related expenses to complete 

the work 
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xii. The Work shall be carried out as per Minimum Specifications, particular specifications and 

drawings (Architectural, Structural and MEP). Any deviation, extra items & substitute Items 

shall be dealt as per Clause of General Conditions of Contract.  

Note: All works has to be executed as per specifications provided in the  bid document, CPWD 

Specifications-2019 (with updated correction slips) Vol-I &Vol. II, and National Building Codes 

2016, Relevant BIS Code (in case of difference, if any, stringent / higher specification of the two 

shall be followed). In absence of Tender Specification, CPWD, IS Codes, MoRTH Specifications, 

National Building Code 2016, Specifications, or sound engineering practices shall be adopted as 

per order of precedence defined in the contract. (Refer clause 1 of SCC). 

The scope of works & specifications is given in general but they are not exhaustive i.e., does not 

mention all the incidental works required to be carried out for complete execution of the item of 

work. The work shall be carried out, all in accordance with true intent and meaning of the 

specifications and the drawings taken together, regardless of whether the same may or may not 

be particularly shown on the drawings and/ or described in the specifications, provided that the 

same can be reasonably inferred therefrom. There may be several incidental works, which are 

not mentioned in the contract document/specifications but will be necessary to complete the item 

in all respect. All these incidental works/ costs which are not mentioned but are necessary to 

complete the work shall be deemed to have been included in the overall amount quoted by the 

contractor for various components of work. No adjustment of rates shall be made for any variation 

in quantum of incidental works due to variation/change in actual working drawings. Also, no 

adjustment of rates shall be made due to any change in incidental works or any other deviation in 

such element of work (which is incidental to the items of work and are necessary to complete 

such items in all respects) on account of the directions of STRUCTURAL CONSULTANT /SBI. 

Nothing extra shall be payable on this account. 

In case, some of items are missing in the scope of work or specifications in the bidding 

documents same shall be taken from the specification mentioned in similar type of items 

mentioned for similar type of buildings in the scope of work or shall be executed as given in the 

CPWD Specifications, NBC-2016, IS Codes or according to sound engineering practices so as to 

make the building including related services fully functional. No claim whatsoever may be 

entertained at later stage. All cost of providing and making buildings with services, landscape and 

horticulture works fully complete in all aspect unless specifically mentioned in the contract 

document and making buildings with services fully functional are included in the cost tendered for 

this work. 
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METHODOLGY FOR REPAIRS  

A. GENERAL WORK 
 

1. External Scaffolding & Hessian cloth covering: 
 

1.1. Conventional scaffolding shall be of vertical members of steel/bamboos, spaced and filled 
by suitable horizontal members secured to each other firmly. This scaffolding shall be 
double, both connected and braced properly, and secured by connecting with the members 
of permanent structure, at regular intervals. No holes shall be permitted in external 
brickwork. Necessary platforms, railings and safety nets, safety belts, helmets, etc. shall be 
provided to ensure the safety of workers. To reduce the height of falling debris intermediate 
platforms on the scaffolding shall be erected. Access for labour and staff to the platform 
from the flats at the relevant levels will be given, if possible. Alternatively, adequate and 
safe lifting tackle for men and materials shall be provided by the tenderer at his own cost. 

 

1.2. Stitched hessian shall be tied to the external face of the scaffolding/platforms in order to 
avoid lumps of broken concrete flying around and causing accidents. Fencing at ground 
level shall be erected to dissuade third persons entering the work area. 

 

1.3. Any additional arrangement and/or any alterations/additions to the normal scheme of the 
scaffolding for overcoming obstructions in the plan and elevations of the building shall be 
thought of and provided for in the quoted rates. 

 

2. Window Covering: 
 

2.1. Windows/doors/openings shall be covered with plywood or tin sheets and properly secured 
to protect the shutters and glass panes from falling debris, and to keep the dust out.  

 

2.2. Any equipment, furniture, fixtures, fittings etc., adjacent to the work area, should be either 
removed or adequately covered (as advised by the consultant) to avoid damage/breakage 
during the progress of work. 

 

3. Propping & Shoring: 
 

3.1. The guidelines outlined on sketches shall be followed. 
 

3.2. Steel tube adjustable props are preferred. The sections of timber props, if used, shall be 
adequate to support the structure temporarily as directed by consultant. 
 

3.3. Bracings, base plates and wedging etc. are an integral part of the system. Providing 
adequate bracings, base plates and wedges is obligatory to have been included in the 
scheme for propping and shoring. 
 

3.4. The propping and shoring shall be kept and maintained in position till required as directed 
by the Consultant.  

 

B. STRUCTURAL/CONCRETE REPAIRS (POLYMER MODIFIED MORTAR) 
 

1. Preparatory Work: 
Categories of damage to concrete. Generally, there will be four categories of defective concrete. 
The defects of design or construction are many times aggravated by corrosion of reinforcement 
and consequent damage to the concrete. 
 

1.1. Category No. 1: Core concrete is sound, but the concrete cover is cracked, reinforcement 
is slightly rusted, but replacement of steel is not required.  

 

1.2. Category No. 2 : Damage due to corrosion of  reinforcement which itself is in tolerable 
state but core concrete is unsound due to inherent honeycombing, voids, cavitation, 
deterioration etc. 

1.3. Category No. 3 : Damage where corrosion of reinforcement is severe, the core concrete is 
compact and sound, but the concrete cover is cracked or spalled and corroded 
reinforcement is required to be restored by additional reinforcement.  

 

1.4. Category No. 4: Damage where corrosion of reinforcement is severe and core concrete is 
also unsound. Reinforcement is to be replenished by additional reinforcement.  
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2. Defining the damaged area: 
2.1. The doubtful area shall be checked.  Any loose plaster or cover coating shall be removed to 

expose the affected concrete surface.  
 

2.2. In case the exposed concrete surface is found to be sound but the plaster having come off 
due to lack of bond, the area shall be demarcated for re-plastering only. 

 

2.3. In case the exposed concrete is found to be damaged, then the damaged concrete shall be 
demarcated for repairs as described. 

 

3. Chipping/Demolition/Breaking of RCC/Plaster/Brick OR any others: 
3.1. All precautions shall be taken by providing guard rails, barricading and covers in the interest 

of the safety of passers-by. 
 

3.2. The debris shall be stacked as neatly as possible and carted away as soon as possible to 
the Municipal approved dumping area. 

 

4. Surface preparation: 
4.1. All loose, disintegrated and cracked concrete shall be removed carefully by chipping 

hammer and/or chisel to expose sound concrete and to expose the rusted reinforcement if 
any. The removal of concrete shall be extended at least 150 mm. beyond the rusted length 
of reinforcement. Care shall be taken to leave sound and compact concrete undisturbed 
and to ensure that any good bond between the embedded reinforcement and parent 
concrete is not broken. 

 

4.2. All exposed sound concrete shall be chipped to roughen in order to receive the new 
treatment. 

 

4.3. The peripheral edges of broken concrete shall be cut true and in rectilinear patterns. Re-
entrant/angled corners shall be chamfered. 

 

4.4. Plaster or coating, shall be removed to the extent of 100 mm. beyond the cut edges of the 
damaged concrete. 

 

4.5. Any inherent honeycombing, voids, cavitation etc. shall be noted and marked for grouting.  
 

4.6. All unwanted foreign materials shall be removed by wire brushing and washing with a water 
jet. 

 

4.7. Any existing reinforcement reduced in size, beyond acceptable limits and certified as such 
by the consultant, shall be cut and removed. 

 

4.8. The remaining reinforcement shall be cleaned thoroughly of all scales, rust and blemishes 
by light chipping and scrubbing with wire brush. An approved rust remover shall be used if 
so, instructed by the consultant. 

 

5. Reinforcement: Providing New Reinforcement {in case of category of damage to concrete 
Category: 3 & 4}: 

 

5.1. Any dislodged but acceptable reinforcement shall be anchored by means of dowels secured 
in the parent concrete, locking the reinforcement in position as shown in detailing sketches 
and/or as directed by the consultant. 

 
5.2. Where the existing reinforcement has rusted and wasted to an extent where it cannot be 

accepted, new reinforcement in the form of steel bars or welded mesh shall be provided as 
directed by the consultant.  

 

5.3. The new reinforcement shall be clean and free from loose mill scales, dust, rust, paint, oils 
etc. which may affect bonding between bars and concrete. 

 

5.4. The reinforcement is represented diagrammatically on drawings and sketches; the same is 
not necessarily shown in true projection. The reinforcement shall be assembled in 
accordance to clause no. 11 of IS: 456-1978. 
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5.5. The new reinforcement shall be fixed to parent concrete by means of dowels secured in 
parent concrete as shown on the sketches as or directed by the consultant. 

 

5.6. Reinforcement shall not be bent after being embedded in concrete. Laps in reinforcement 
may be allowed only with the prior approval of the consultant. The lap length shall be as 
specified. 

 

5.7. Reinforcement may be required to be welded to the existing reinforcement as directed. The 
welding shall be in accordance with the recommendations of relevant standards for welding 
of steel bars used in reinforced concrete constructions. 

 

5.8. The gaps and contact between the exposed steel and parent concrete shall be caulked with 
a specified epoxy putty.  

 

5.9. The reinforcement old and new shall then be coated with a specified protective coat.  
 

6. Making Good the Broken Concrete by Polymer Modified Mortar 
All areas so chipped shall be subjected to water cleaning and drying. No deleterious material 
shall be left on the chipped surfaces. It is essential that the loose and cracked concrete shall 
be properly removed. It is essential that concrete around the rebar, which shows corrosion 
shall be removed properly, and sufficiently to ensure proper cleaning of rust from the rebar. 
 

In case the distressed concrete extends into the core of the section it is essential to seek the 
consultant’s approval prior to removal of this concrete. It is essential also to design proper 
support system and prop the area prior to removal of concrete beyond 5 mm inside the core 
area. 

 

6.1. BOND COAT: 

6.1.1. The specific quality requirements as stipulated in STS 6 above for a common work of 
bonding needed in restoration shall be followed. All the test facilities are generally not 
available even in sophisticated laboratories in the country. Few manufactures do have 
such an in-house facility with them. The difficulty therefore lies in strict stipulations and 
their subsequent job-site compliance. Therefore, reliability of the product quality is 
important. The coat of approved material shall be applied to all exposed surfaces of 
concrete at least 20 minutes prior to polymer modified mortar / treatment. The material to 
be used shall be non-acidic in nature. List of approved material is given in the document. 
Only those materials approved shall be allowed to be used unless equivalent permitted by 
PMC in case of non-availability. All chemicals used for Rust Inhibition, Bond coat, 
Polymer Modified Mortar shall be of same generic and same manufacturer to maintain 
homogeneity. 

6.1.2. The items to be used shall comply with all requirements as specified in STS 6 and the 
material purchased shall be given in the consultants’ custody in the original 
manufacturer’s sealed manner. It shall always remain in the client’s store &custody. 

 

6.2. Execution 

6.2.1. Preparation of concrete surface 

Concrete surfaces to which bonding chemicals are to be applied shall be exposed; this parent 
concrete should be free of loose and unsound materials. Surfaces shall be prepared by 
mechanical abrasion or using sand blasting/ stiff wire brushing as instructed by engineer. 

 

6.2.2. Inspection of concrete surface prior to bond coat application. 
 

6.2.2.1. All concrete surfaces prior to applications of coating shall be thoroughly inspected and 
approved by the consultant. 

6.2.2.2. Surfaces shall be free from any deleterious materials, such as oil, dust, dirt etc. 
6.2.2.3. Adhesive mixes permitted for Epoxies only. Polymers come in ready to use packages. 

6.2.2.4. Bonding components shall be mixed in a clean container free from harmful residue or 
foreign particles. 
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6.2.2.5. Epoxy components shall be thoroughly blended with a mechanical mixer to a uniform 
and homogeneous mixture. Small batches (up to 1 liter) however shall be allowed by 
manual mixing such as using spatulas, palette knives etc. 

 

6.2.3. Coating application on concrete / shot Crete / mortar placement 
6.2.3.1. Work of application of bonding coat shall not be allowed to be performed beyond 40C 

atmospheric temperatures. In case the temperature is above specified then it is essential 
that cooling of the surface shall be done by water application and then drying the 
surface of free water. 

6.2.3.2. Bonding coat shall be applied to concrete surfaces by spray equipment. However, 
contractor may apply the coating by brush, subject to the permission of engineer. 

6.2.3.3. Fresh plastic concrete as per suggested system of modification shall be applied while 
coat is still tacky. If Bond coat cures to extent of losing its tacks before plastic modified 
concrete is placed, the same shall be removed or slightly abraved and second coat of 
Bond coat applied. 

6.2.3.4. Freshly placed plastic concrete shall be thoroughly consolidated to ensure full bonding 
of new concrete. 

 

6.3. POLYMER MODIFIED MORTAR: 

The material used shall be as per the comparison of the infra spectrometer graph of the product 
the contractor wishes to use with that of the recommended product. The decision of the 
consultant as regards to the generic and brand shall be final for this contract and the 
contractor shall use only the material so approved. 

 

6.3.1. Mortar mixes 
6.3.1.1. Mix polymer components in clean container free of harmful residue of foreign particles. 
6.3.1.2. Temperature from preparation of polymer mortar to application should be between0 to 

40 degree centigrade, otherwise as recommended by manufacturer. 
6.3.1.3. Thoroughly blend polymer with a mechanical mixer to uniform and homogeneous 

mixture if the polymer is more than one month old. 
6.3.1.4. The proportion of mixing the polymer for modification shall be decided by the use of the 

modified mortar. For use in cover replacement the percent of polymer can be limited to 
15 percent. However, for core replacement or in case of sections where distress is due 
to over stressing 20% modification is required. 

6.3.1.5. Polymer Modified Mortar application. Modified mortar shall be prepared by first mixing 
all dry components in dry state mix required quantity of polymer with equal volume of 
water mixture. Mix the dry system and polymer and water mixture. Mix thoroughly by 
workable mix. For 1 bag of cement 7.5 Kg of polymer shall be used and the mortar 
shall be used 1: 3 volumetric mix. 

6.3.1.5.1. Apply polymer modified mortar to concrete surface by hand packing and then 
sanding machine. Thickness shall be within the limits recommended by the 
manufacturer. Additional layers shall be applied to bring the surface to line and level 
as required. 

6.3.1.5.2. Work polymer modified mortar into place and consolidate thoroughly so that all 
contact surfaces are wet by the mortar and entrained air is reduced to the level 
recommended by manufacturer. 

6.3.1.5.3. Finish surface of polymer modified mortar to texture, Colour, and smoothness 
required for the specific application. This mortar coat should be finished by 
application of plain cement mortar in 1: 3 using 53-grade cement. No water curing 
shall be applied to polymer modified mortar surface. However, over coat of plain 
cement mortar shall be cured with water as required after 12 Hrs. 

6.3.1.5.4. Upon completion of finishing operations, allow mortar to cure in accordance with 
normal curing practices for polymer modified mortars. 
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6.3.2. Curing 
6.3.2.1. All polymer treated surfaces can either be immediately covered with plain cement 

mortar, then cured after 12 hours or the surfaces can be left to naturally cure without 

sprinkling water for two days and then covered with second coat of plaster. 

6.3.2.2. All plastered surfaces shall be water cured for seven days with the first two days the 

curing being done every five to six hours. When the atmospheric temperature of the 

site exceeds 40 degree Celsius then curing shall be resorted to as many times as 

required to keep the surface moist or to ensure the mortar temperature does not rise. 
 

C. The methodology for the repair of spalled/ distressed concrete members/ areas is as 
follows: 
 

1. Surface preparation: The loose dilapidated concrete shall be removed from the substrate 

using mechanical breakers. The concrete shall be removed up to a minimum depth of 10mm 

beyond steel reinforcement. The chipping should continue till sound concrete is available. 

The chipped concrete shall be cleaned using high pressure water jet with clean potable 

water. This would make the substrate free from all impurities and unwanted organic deposits. 

In case of slabs the edges shall be cut to a minimum depth of 20mm to avoid formation of 

feather edges. 

2. Reinforcement treatment: 

a) Thoroughly clean the corroded reinforcement/ steel rebar by wire brush or rotary grinder. 

Apply chemical rust remover over the reinforcement surface thoroughly all around the 

circumference and along the full length of rusted reinforcement. After 24 hours of its 

application; the surface shall be cleaned with wire brush and all loose particles removed. It 

shall be washed with water thoroughly and allowed to dry. 

b) Apply two coats of interpenetrating polymer network for rebars: IP Net RB epoxy coating on 

a coating is for old as well as newly provided steel. This system (Interpenetrating polymer 

network system for rebars: IP Net RB) once applied on steel shall provide extended 

protection against future carbonation and chloride attack on steel. 

c) Carry out application of Bi-polar migratory corrosion inhibitor EPCO KP 100 on concrete 

surface by brush in two coats. This inhibitor has migratory kind of property which permits the 

material to migrate to a virtual extent of 60mm, through pores of concrete, inhibiting the 

corrosion and de-passivating the Electro-chemical reaction. It has property to attack anode 

as well as cathode, which is purely alkaline in nature (ph-9.5), so it has no carcinogen 

activity with concrete. Material shall have evaluated test reports indicating significant 

reduction in corrosion rate after minimum 90 thermal cycles at 60% centigrade followed by 8 

weeks of accelerated corrosion indicative of its suitability for tropical applications. 

3. Provision of additional Reinforcement: Wherever the reinforcement loss is heavy (>30%) 

or reinforcement is lost completely, additional rebars of same diameter shall be provided with 

the help of shear connectors/ welding/ links. The shear connectors are typically provided in 

the repair area in a grid pattern 200mmX 200mm by drilling holes of 10-12mm diameter 

holes shall be grouted with epoxy acrylate-based anchoring material. 

4. Injection Grouting to arrest porosity: Holes should be drilled in the concrete where the 

leakage and cracks are observed to fix injection packers. the packers are fixed using Epoxy 

putty on the surface. Injection is done using hydro swelling, water based, low viscous, 

thermo-setting resin based on vinyl metha- acrylate chemistry, to fill the pores within the 

concrete. 
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5. Application of bonding agent: The prepared and treated concrete substrate to be repaired 

shall be given a bonding coat using two components, epoxy bonding agent having a long 

open time. The bonding agent is applied using either by brush or roller. The bonding agent 

application shall be done to only that much area that can be covered within the open time. 

Under normal conditions, bonding agent has an open time of at least 3hrs before it loose its 

tackiness. However, a small patch shall be applied to confirm the same before applying over 

the entire area since the open time varies with ambient conditions. in case the bonding agent 

is found to be dried, a further coat of bonding agent shall be given. 

6. Refurbishment of Damaged concrete: The primed concrete substrate shall be repaired 

with single component, fiber reinforced, dual shrinkage compensated, cementitious, 

thixotropic repair mortar by hand and trowel application. 

The mortar shall be prepared by mixing the powder with water at the recommended water 
powder ratio. Initially add 80% of the water in the mixing bucket, mix slowly adding powder 
component using slow speed paddle mixer. Add remaining amount of water and continue 
mixing for 2 minutes till lump free paste consistency is achieved. 
 

The mixed mortar shall be used within its workable time and no further addition of water for 
workability is allowed. to enable this mix only required amount of powder which can be 
applied within its workable time. 
 

The mortar mixed shall be applied initially by hand carefully pressing the same against the 
concrete surface and filling all the corners of the repair area starting from centre of damaged 
area. 
 

The mortar shall be applied in layers of 50mm on vertical surface and 30mm on overhead 
surface. The final layer shall be finished with steel trowel to make it in line with existing 
concrete surface. 
 

In case further layers of mortar were not applied immediately, then the surface shall be made 
rough using steel trowel to provide mechanical key further layers of mortars. The initial dried 
layer shall be saturated with water prior to application of further layers. 
 

7. Curing: The repaired area shall be kept wet by covering with wet Hessian cloth for a 

minimum period of 7 days for ceiling its water should be sprinkled continuously for minimum 

7 days.   

8. Polymer based plaster over repaired mortar: The entire surface shall be plastered with 

polymer mix with cement mortar of 1:5:15. 

Alternatively: The repair of RCC elements using Micro concrete in place of Polymer 
Modified Mortar is also recommended for making of concrete more than 25mm. 
 

D. The methodology for recasting of slabs is as follows: 
 

1. Surface preparation: The loose dilapidated concrete shall be removed from the substrate 

using mechanical breakers. The concrete shall be removed. The chipped concrete shall be 

cleaned using high pressure water jet with clean potable water. This would make the 

substrate free from all impurities and unwanted organic deposits. In case of slabs the edges 

shall be cut to a minimum depth of 20mm to avoid formation of feather edges. 
 

2. Slab Pre-concreting Checks: There are many checks that need to be performed prior to 
concreting of reinforced concrete slab. 
 

3. Checking Slab Formwork: Check whether the formwork is fixed properly or not for example 
sleeves and supports. Damaged materials employed for formwork or shutter should not be 
utilized. All formwork surfaces in contact with concrete need to be treated with shuttering oil 
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and dampen with water sometime prior to concrete placement. Check the level of the 
projected top surface of the slab and place level strips if necessary, to mark the exact level. 
 

4. Re-baring or Reinforcement work: Rebars of same diameter shall be provided with the 

help of shear connectors/ welding/ links. The shear connectors are typically provided in the 

repair area in a grid pattern 200mmX 200mm by drilling holes of 10-12mm diameter holes 

shall be grouted with epoxy acrylate-based anchoring material using HILTI. 
 

5. Checking slab reinforcement work: Check and approve that reinforcements are fixed as 
per the approved drawings. Examine reinforcement spacing (including vertical and horizontal 
spacing) and cover. Ensure that adequate support for reinforcements are provided to prevent 
any movement during concreting process. Loose ties along the splices of reinforcement bars 
must be tightened again. Free end of binding wires shall be bended inward. Reinforcements 
are fixed as per the approved drawings. Examine reinforcement spacing (including vertical 
and horizontal spacing) and cover. Ensure that adequate support for reinforcements are 
provided to prevent any movement during concreting process. Loose ties along the splices of 
reinforcement bars must be tightened again. Free end of binding wires shall be bended 
inward.                                                                                                                     

6. Slab Concreting Work Procedure 
a. Providing Construction Joint: The construction joint shall be pre-decided and fixed prior to 

start of the concreting. It is planned to have two construction joints for main building as 
decided. In case of major break down of the Batching plant, the additional Construction joint 
may be left. The location of the construction joint shall be at the one-third span. Construction 
joint shall be straight and have profile of ‘L’ shape so that successive layer of concrete shall 
be perfectly bonded with previous laid layer. Preparation of construction joint shall include 
roughening, removing all laitance adhering to the joint and application of thick slurry before 
start of the new concrete. 
 

b. Pouring of Concrete: Proper walkways/platforms shall be arranged so that the supports of 
the pipeline and manpower are not directly stand on reinforcement. Concrete of grade M-
25shall be produced from batching plant or mixed at and directly pumped to the location of 
concrete placement through the pipeline or manually. The pouring sequence shall be from 
grid A towards construction joint. Since the grade of concrete for column is M-40 and 
surrounding concrete is M-25, sufficient offset around column shall be casted with M-40. 
Sufficient carpenters along with supervisor shall inspect the behaviour of supports below the 
slab during the casting. Extra Props shall be stocked below slab to provide additional 
supports in case of any failure of supports. 
 

c. Finishing Concrete Surface: Use the power float for the smooth finish surface purpose. 
The casted area or member shall be protected by placing barricade to prevent plants and 
machineries damaged the concrete. Concrete pour card shall be filled by Quality Engineer 
and to be submitted to the Engineer including concrete delivery notes, this task will be done 
whenever required. 
 

d. Curing Concrete: The curing shall be started immediately after thumb set of the concrete 
laid. Hessian clothe /Plastic shall be covered over the set concrete to reduce moisture 
evaporation from the concrete during hardening and thus to minimize shrinkage crazy 
cracks. These cracks are inheriting property of the concrete specially appears during casting 
of flat surfaces. Final curing shall be done by ponding and stacking water for minimum period 
of 7 days. Form work shall be removed after 3-4 days after inspection of Engineer. 
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METHODOLOGY FOR STRENGTHNING BY USING PURE MICRO CONCRETE 

a)  
Supporting of beams adjacent to column from all 4 sides by providing wooden runner perpendicular 
to beam main reinforcement (If required support slab by any on direction of runner). 

b)  Chipping entire plaster of column by chipper machine of 6kg 

c)  
Checking concrete by doing tapping concrete surface by hammer also checking of hairline cracks & 
honeycombed area. 

d)  Chipping out debonded, cracked concrete also removing loose pockets it is there. 

e)  
Cleaning of exposed reinforcement surface by hard core wire brush & tachha. Removing rust scales 
from existing reinforcement. 

f)  Application of Alkaline base Rust Remover of any approved brand in tender documents. 

g)  Allow the surface for air cure for 24 hours 

h)  Wash entire surface by water & allow to dry surface 

i)  Fixing of New reinforcement  

j)  
Application of 2 coats of Zinc rich primer on exposed reinforcement. The duration Between 2 coats 
should be minimum 4 hours. 

k)  Application of Migratory corrosion inhibitor on entire concrete surface 

l)  
Making 4 holes in concrete slab (grid) and pouring pure micro without addition of metal. (At some 
grid practically 4 cores are not possible so we prefer 3 holes in that grid.) 

m)  Deshuttering of slab & hacking surface by using Tachha 

n)  Curing Entire surface by 7 days 

o)  Application of plaster upto 15mm thick on slab & beam surface by using river sand & cement. 

p)  Water cure entire plastered surface by 7 days. 
 

 

POUR CARD 

Name of Work: 

Location: 

Sr.No. Activity Detail Yes No 
Sign of 

Contractor's 
Engineer 

Sign of 
Structural 
Consultant 

Remarks 

1  Fixing of MS Support           

2 
Removing & cleaning of existing 
concrete carefully 

          

3 
Applying two coats of alkaline 
rust converting primer-
FEOVERT 
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INDICATIVE CHECK LIST 
 
Project: 
 
Column/Beam/Ceiling/Floor:        
 
Check List No 

 
 

E. GROUTING AND SEALING: 
1. Grouting for Surface Repair: 
1.1.1. PRODUCTS. 

 

1.1.1.1. All components used for grouting repair system are to be from one of the approved 
makes of polymers. All components are to be of the same make. No components of 
different makes can be used in conjunction with each other. 

1.1.1.2. The products shall only be from the approved list of companies. 
1.1.1.3. Proper care is to be taken when using the material to maintain the required consistency 

and purity. 
1.1.1.4. Only polymer latexes based on styrene butadiene (SBR) or acrylics can be used. The 

latex should have solid to a maximum of 45% and minimum of 35%. The physical, 
chemical and structural properties of the material used are to be submitted and specific 
approval to be seeked for the material/system to be used. 

 

1.1.2. SURFACE INSPECTION AND PREPARATION 
1.1.2.1. All surfaces to be treated are to be exposed to the base level with removal of all 

claddings, plasters, facades, waterproof layers etc. The surface is to be examined for 
surface cracks, crevices, spalls and honey combing. 

1.1.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent 
concrete free of loose and unsound materials. Prepare surfaces by mechanical 

4 
Applying anti-corrosive 
treatment to reinforcements by I 
p net rb / nitro zinc primer. 

          

5 
Application of corrosion inhibitor 
(EPCO kp 100) two coat to 
concrete surface 

          

6 Fixing of steel reinforcement           

7 Fixing of Shear key           

8 Fixing of cover to the steel           

9 
Providing and applying 
structural grade epoxy latex 
bond coat of EPIBOND 21lp 

          

10 Checking shuttering line level           

11 
Mixing of Micro concrete by 
using stirrer (Pure Micro 
concrete) 

          



               Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  96 of 154 

abrasion unless prohibited by environmental limitations in which case acid etching 
may be used. 

1.1.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other 
approved means. 

1.1.2.1.3. Acid etching: -Etch surface with a commercial grade (22 deg Baume) of hydrochloric 
acid diluted at a ratio of 10:90 to 20:80. After this application, scrub surface with a 
stiff bristled broom, brush, or similar implement. Immediately after foaming action of 
acid has subsided, flush surface with water jets until all residue is removed. Repeat 
procedure until laitance is completely removed. Wash such areas with water at least 
three times and allow to air dry prior to further treatment. This method of cleaning is 
to be used only in exceptional cases and under normal cases permission will not be 
given for use of this method. 

 

1.1.2.2. Inspection of concrete surfaces prior to mortar application 
1.1.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements 

of this Article are met 
1.1.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing 

compounds, dust, dirt, and oil. Materials resulting from surface preparation specified 
shall be removed. 

 All concrete surfaces shall be dry unless a water - insensitive coating is used. 
Surface temperature shall be at least 40F to permit wetting of concrete surface by 
polymer coating. 

 Evaluate moisture content for concrete by determining if moisture will collect at 
surfaces. This may be accomplished by taping a 4 x 4 ft polyethylene sheet to 
concrete surface. If moisture collects on underside of polyethylene sheet before 
polymer would cure, then allow concrete to dry sufficiently. Drying of the surfaces 
can be accomplished by either heating the surfaces by blowlamps or by use of 
sawdust, sand or any other means so that the surface is bone-dry. 

 

1.1.3. Identification of method of grouting. 
1.1.3.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the 

cracks are not visible to naked eye use compressed air to clear the crack marks. Having 
identified the cracks use light chisel or mechanical/ electrical saws to clear the crack 
upto the depth of the crack. In case widening of the crack is necessary to reach the 
depth of the crack it is advisable to do so at this juncture. 

1.1.3.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened 
crack surface. Ensure that the surface is dried in case water jet is used. 

1.1.3.3. A method of grouting through three rows of grout nipple is to be adopted for all such 
cases. Insertion of the grout nipples are as per the specification. The section shall then 
be subjected to a series grouting as per specification. This grouting shall be adopted 
with a mix of proper consistency. Once the grouting is completed the top surface shall 
be cleaned and brought to level. The surface shall be then left for proper setting of the 
grout for about 48 hours. 

1.1.3.4. Proper curing and safety precaution that form the integral part of the specification 
herein under referred shall be also followed in totality. The surface shall be ponded with 
water for ten days to test leakage. 

2. Grouting for Distressed Concrete: 
2.1. PRODUCTS. 
2.1.1. All components used for grouting repair system are to be from one of the approved 

makes of polymers. All components are to be of the same make. No components of 
different makes can be used in conjunction with each other. 

2.1.2. The products shall only be from the approved list of companies. 
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2.1.3. Proper care is to be taken when using the material to maintain the required consistency 
and purity. 

2.1.4. Only polymer latexes based on styrene butadiene (SBR), acrylics, or epoxies can be 
used. The latex should have solid to a maximum of 50% and minimum of 40%. The 
physical, chemical and structural properties of the material used are to be submitted and 
specific approval to be seeked for the material/system to be used. 

2.2. Surface inspection and preparation 
 

2.2.1. All surfaces to be treated are to be exposed to the base level with removal of all 
claddings, plasters, facades, waterproof layers etc. The surface is to be examined for 
surface cracks, crevices, spalls and honey combing. 

2.2.1.1. Concrete surface to which treatment is to be applied shall be freshly exposed parent 
concrete free of loose and unsound materials. Prepare surfaces by mechanical 
abrasion unless prohibited by environmental limitations in which case acid etching may 
be used. 

2.2.1.2. Mechanical abrasion: - Use sandblasting or scarifying or water blasting or other 
approved means. 

2.2.1.3. Acid etching: - Etch surface with a commercial grade (22 deg Baume) of hydrochloric 
acid diluted at a ratio of 10:90 to 20:80. After this application, scrub surface with a stiff 
bristled broom, brush, or similar implement. Immediately after foaming action of acid 
has subsided, flush surface with water jets until all residue is removed. Repeat 
procedure until laitance is completely removed. Wash such areas with water at least 
three times and allow to air dry prior to further treatment. This method of cleaning is to 
be used only in exceptional cases and under normal cases permission will not be given 
for use of this method. 

 

2.2.2. INSPECTION OF CONCRETE SURFACES PRIOR TO MORTAR APPLICATION 
2.2.2.1. Inspect all concrete surfaces prior to application of mortar to ensure that requirements of 

this Article are met. 
2.2.2.2. Surfaces shall be free of any deleterious materials such as laitance, curing compounds, 

dust, dirt, and oil. Materials resulting from surface preparation specified shall be 
removed. 

2.2.2.3. All concrete surfaces shall be dry as defined below unless a water - insensitive coating 
is used. Surface temperature shall be at least 40F to permit wetting of concrete surface 
by polymer coating. 

2.2.2.4. Evaluate moisture content for concrete by determining if moisture will collect at 
surfaces. This may be accomplished by taping a 4 x 4 ft polyethylene sheet to concrete 
surface. If moisture collects on underside of polyethylene sheet before polymer would 
cure, then allow concrete to dry sufficiently. Drying of the surfaces can be 
accomplished by either heating the surfaces by blowlamps or by use of sawdust, sand 
or any other means so that the surface is bone-dry. 

 

2.3. Identification of Method of Grouting. 
 

2.3.1. FOR ALL SURFACES HAVING CRACKS/ CREVICES 
2.3.1.1. Locate the cracks by either surface inspection or by scrubbing the surface. In case the 

cracks are not visible to naked eye use compressed air to clear the crack marks. 
Having identified the cracks use light chisel or mechanical/ electrical saws to clear the 
crack up to the depth of the crack. In case widening of the crack is necessary to reach 
the depth of the crack it is advisable to do so at this juncture. 

2.3.1.2. After clearing/ widening the crack use compressed air/ water jet to clean the opened 
crack surface. Ensure that the surface is dried in case water jet is used. 

2.3.1.3. A method of grouting through three rows of grout nipple is to be adopted for all such cases 
 

3. GROUTING FOR HONEY COMBED SURFACES: 
3.1. For surface which exhibits honeycombed concrete, the surface has to maintain in its dry 

state and a method of grouting through triangular grout nipples is to be adopted. 
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3.2. The opposite side to the grouting surface has to be sealed for flowing grout by either 
impervious cement plaster or by use of proper sealant as specified in the material to be 
used for grouting. 

 

3.3. SIZE AND SPACING OF NIPPLES. 
3.3.1. To determine the size of nipples, use a standard caliper or a metric scale and measure 

the width of the opened crack. The size of the nipple to be fixed within the crack has got 
to be minimum half the surface width of the crack measured above but should not 
exceed 15 mm in dia. 

3.3.2. The nipples to be used should be of metal with one end tapered and thickness should be 
sufficient to withstand 5 m head of water. The spacing for the crack depends inversely to 
the width of the crack and will not exceed more than 300mm c/c and will not be less than 
125mm c/c. The number of nipples along the crack will always be 1 less than two rows of 
nipples that needs to be fixed parallel to the crack at the same distance as the nipples 
spacing in the crack so as to form equilateral triangle with the apexes in the crack. 

 

3.4. SEQUENCE OF GROUTING 
For all horizontal surface grouting simultaneous grouting through of manifold pipe system is 
recommended. The grout pressure required to be given should be min X’ for X” of slab. For 
grouting vertical surface bottom most row of nipples is to be grouted simultaneously. 
 

3.4.1. When a row or a nipple is grouted and no more grout passes through that nipple/row of 
nipple then that nipple/ row of nipple is to be cut and sealed. 

3.4.2. After the grout in the first nipple/ row of nipple cures then subsequent row is to be treated. 
This process shall be continued till all the nipples/ row of nipples are grouted. 

3.4.3. All the nipple /rows of nipple on that surface has to be treated before any change of 
direction is to be adopted. In case of change of direction, the same sequence has to be 
adopted. 

 

3.5. FIXING OF GROUT NIPPLES. 
All nipples are to be fixed in oversize drill hole extending to min. half of slab thickness but not 
exceeding 2/3 of slab thickness. They should be as erect as possible and drilled holes are to be 
properly sealed using proper sealants (impermeable). All surface cracks are also be sealed 
similarly. This operation to be completed min. 24 hrs. Prior to grouting operation. While using 
sealants epoxy-based system or latex based are to be used. However, combination of two will 
not be permitted. After the grouting operation is over remove all pipes, manifolds installed and 
cut all the nipples, flush to the slab base and seal them with the same sealant used for sealing 
the crack. In case of exposed R.C. walls and slab surfaces cover them with appropriate quality 
of plaster and slurry finish the surface for smoothness. Plastering and cement slurry is to be 
measured and paid separately under appropriate heads in bill of quantity. (Grouting to be 
adopted for one surface only.) 

 

3.6. MATERIAL FOR GROUTING 
Latex based polymer modified cement slurry is to be used for grouting. The ratio to be used 
shall be 20 kg of chemical to every bag of cement. The slurry has to be kept in its slurry form by 
timely stirring by manual or mechanical means at regular intervals during the process of 
grouting. Once the operation starts grouting should not be stopped unless the grout oozes out of 
the adjoining nipple or level of grout in the container does not change over a period of not more 
than 30 minutes. 
 
All materials shall be supplied in sealed containers with labels legible and intact. 
 
Contractor shall arrange to store all materials at temperatures between 5 to 30 deg. Celsius 
unless otherwise recommended by manufacturer. 
 



               Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  99 of 154 

All materials shall be handled in a safe manner and in a way to avoid breaking container seals. 
 
Contractor shall comply with manufacturer’s recommendations as to environmental conditions 
under which the material can be used/ applied. 
4. POLYMER & GROUT TECHNIQUE OF WATER PROOFING: 
The following specifications need to be followed to be able to achieve   the desired result of 
treating a porous slab section and also creating a separate water proofing layer. 
 

4.1. Pre-Treatment.: 

4.1.1. Top Surface: All the wearing coats and water proofing layer existing on the present slab 
should be removed and the surface properly cleaned. The original slab surface shall be 
properly cleaned with a water jet prior to application of any treatment. In case of the 
surface having carbonation or corrosion related distress, this has to be treated first 
without the final coat of cover built-up being done. 

4.1.2. Bottom Surface: The plastered surface has to be cleaned and removed. The surface 
cleaned properly and the surface cracks are to be opened. In case of the surface having 
carbonation or corrosion related distress, this has to be treated first without the final coat 
of cover built-up being done. The cracks which are of micro and minor nature (less than 
10mm thick) shall be kept open. 

4.1.3. Pre grouting: Pre grouting shall be adopted to clean the section of any deleterious 
material. The mix to be used for this grouting shall be very lean and with maximum 
viscosity and maximum set time. This grouting is to be adopted to clean the section and 
once grout starts to flow from the bottom surface. All other specification of nipple 
placement and depth of fixation shall be as per detailed specification. 

4.1.4. Bottom surface Sealing: Once the pre-grouting is completed all cracks and crevices that 
are visible shall be filled with a proper crack filling sealant of approved make. The 
surface shall then be properly plastered with a polymer modified mortar as per 
specification TS 10 and brought to proper shape and size. Any other treatment preceding 
this step shall be taken after about four days of curing. 

4.2. Grouting: The section shall then be subjected to a series grouting as per specification. This 
grouting shall be adopted with a mix of proper consistency. Once the grouting is completed 
the top surface shall be cleaned and brought to level. The surface shall be then left for 
proper setting of the grout for about 48 hours. 

4.3. Surface Water proofing treatment. The top surface shall be treated for a two coat 
chemical water proofing treatment. The treatment shall be preceded by placing proper 
wearing coat/ layer of a material as may be essential for the usage of the slab. All wearing 
coat shall be placed on the top of water proofing layer in a proper manner so as not to 
puncture or pierce the WPL. Proper anti- skid layer shall also be adopted on the wearing 
coat. 

4.4. Curing: Proper curing and safety precaution that form the integral part of the specification 
shall be also followed in totality. 

F. WATERPROOFING: 
1. Waterproofing of Terraces: 

Waterproofing of terraces is carried out as described below and in the same 
sequence: 

1.1. Break and remove old waterproofing treatment from terrace slab. 
1.2. Remove the plaster from the parapet walls etc. upto atleast 300 mm. height from the slab 

top level. 
1.3. Thoroughly chip and roughen exposed concrete. Rake out the joints of brickwork. Clean 

with wire brushes and wash thoroughly with plenty of water. 
1.4. Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean 

it and apply a protective coating. If any cracks are seen, open and seal them as directed 
by the consultant. 
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1.5. Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats 
along with 20 mm (3/4”) metal for coving of Watta (rounding) at the bottom of parapet 
wall. 

1.6. Add one bag of cement in hundred liters of water. Stir the mixture to get consistent 
cement slurry. Spread this slurry on terrace and allow it to penetrate uniformly over the 
cleaned surface. Use well burnt brickbats for terrace waterproofing. 

1.7. Fix (line Dori) in a slope 1:125 starting from the lowest point from rainwater down take 
and by keeping 65 mm (2.5”) minimum thickness below rainwater outlet. 

1.8. Fix brickbats in cement mortar layer of 1:6 proportion in a slope of 1:125 with 
waterproofing compound. Fill the cement mortar 1:4 with waterproofing compound in 
brickbat joints. Block rainwater outlet with gunny bag to avoid entry of cement slurry into 
it. 

1.9. Cure the brickbat coba coat for atleast seven days. 
1.10. Lime mortar made from lime and fine sand in proportion of 1:5 is spread uniformly on the 

surface of 20 mm to 25 mm uniformly. This bed is left to harden for one day. 
1.11. The design pattern if any is to be marked over this bed with the use of cotton line string. 

A splash of water is sprinkled lightly on this bed and very little dry cement is spread for 
work area of next 15 minutes. Then pieces of china mosaic are pressed and filled in 
position. The joints between these two pieces shouldn’t exceed more than 3 to 4 mm. 
These pieces are hammered with wooden mallet to achieve uniform surface. Make the 
projected edge (kani) between the parapet plaster and the watta on second day. 

1.12. The surface is cleaned with saw dust to remove excess cement sticking to the glazed 
china mosaic surface. If surface is not cleaned thoroughly by this method then the same 
shall be cleaned with dilute acid after one month, as directed by the consultants.  

1.13. Completed work is then cured for 15 days by ponding method.  
 

2. Waterproofing of Chajjas/Balcony/Tank Top: 
2.1. Clean the top of the chajja and chisel extra mortar if any. 
 

2.2. Apply thick cement slurry over the top of chajja. 
 

2.3. Apply 1:1½:3 metal screen or brickbat coat. 
 

2.4. Making rounding of 6” radius on the wall (watta) at the junction of chajja and wall of the 
building. 

 

2.5. Cure this coat for seven days. 
 

2.6. Apply finishing coat with C.M. 1:4 with waterproofing compound.  
 

2.7. Provide drip mould at the bottom edge of chajja alongwith finishing coat. 
 

2.8. Apply cement slurry with water-proofing compound for smooth finish (ghotai). Polish with 
metal float and make impression by 2mm diameter cotton line dori for avoiding cracking. 

 

2.9. Cure the water-proofing for atleast seven days with soaked gunny bags. 
 

3. Internal Waterproofing Overhead Tank: 
3.1. Waterproofing of tank is carried out as described below and in the same sequence. 
 

3.2. Break and remove old waterproofing treatment & plaster if any. 
 

3.3. Thoroughly chip and roughen exposed concrete. Clean with wire brushes and wash 
thoroughly with plenty of water. 

3.4. Any loose patches in base concrete shall be first repaired. If any steel is exposed, clean it 
and apply a protective coating. If any cracks are seen, open and seal them as directed by 
the consultant. 

   

3.5. Cut in a form of “V” the junctions between walls and floor. Fix small pieces of brickbats 
along with 20 mm (3/4”) metal for coving of watta (rounding) at the bottom of wall. 
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3.6. Add one bag of cement in hundred liters of water. Stir the mixture to get consistent cement 
slurry. Spread this slurry on slab and allow it to penetrate uniformly over the cleaned 
surface.  

 

3.7. Providing and applying a base coat comprising of 1 Kg Polydee-MC OR Equivalent and 1 
Kg fresh cement after wetting the surface followed by drying the surface for 2 days. 

3.8. Apply primer coat of TP-40 OR Equivalent chemical. 
3.9. After drying, applying two component (mixing ratio 2 A: 1 B)) Antibacterial food grade 

coating inside drinking water tank in two coats with time interval of minimum 8 hrs. 
 

3.10. Completed work is then cured for atleast 03 days by ponding method.  
 

G. PLASTERING WORK:        
1. External Plaster: 
 

1.1. The external plaster shall be applied in two coats and finished sand-faced. 
 

1.2. All the precautions such as covering windows by plywood/tin sheets and tying stitched 
Hessian to external face of the scaffolding shall be taken. The debris shall be taken down 
and stacked or carted away as directed. 

 

1.3. If the existing plaster is defective, the loose and damaged plaster shall be broken and 
removed carefully by chipping or by light chiseling, so as not to disturb the sound 
concrete/brickwork inside.   

 

1.4. If the plaster is to be applied on unrepaired concrete surface the exposed concrete surface 
shall be first roughened by close chipping, and then cleaned with brushing and washing. If 
roughening of concrete is not possible, then a bond coat such as hack aid Plast or 
equivalent at the interface shall be provided. 

 

1.5. If the plaster is to be applied on repaired concrete surface, the base shall be kept rough to 
provide a key to the plaster.  

 

1.6. If brickwork is to be plastered, the joints shall be raked out atleast 8 mm. deep and cleaned. 
 

1.7. The surface to be plastered shall be cleaned of loose materials, is thoroughly watered and 
kept adequately wet during plastering. 

 

1.8. If plaster is done in patches, the bond coat must also be applied on the edges of old plaster 
in contact with new plaster.  

 

1.9. The external plaster shall be applied in two coats: - 
1.9.1. The first coat is mortar in cement: sand 1:4 proportions, with a water cement ratio not 

exceeding 0.45. The surface shall be even and without any undulations so as to have a 
thin second coat. The first coat is made rough to provide a key to the second coat. The 
base plaster shall be thoroughly watered and cured for minimum two days before the 
second coat is applied. If second coat is not to be done immediately, then minimum 
seven days curing must be done.  
 

1.9.2. The second coat shall be a thin layer of mortar with cement: sand 1:5, using, fine 
washed sand and the approved additive, applied evenly by a trowel and finished to 
required granular texture by a rubber sponge. The final line, level and plane shall match 
the existing unbroken plaster. The second coat shall be kept wet by watering and shall 
not be allowed to dry for at least seven days. 

2. Internal Cement Plaster / Ready Mix Plaster With POP/PUTTY Finish 
The cement mortar used shall be in proportion 1:4 unless otherwise specified. One part of 

Portland cement shall be dry mixed with four parts of sand, sufficient water shall then be added 

to make a homogeneous mixture. Mortar usable within 1/2 hour only should be prepared at a 

time. Joints in brick and stone masonry shall be raked out to receive the plaster and concert 

surfaces shall be hacked and washed well before plastering. The brick work shall be kept wet 
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for at least six hours before plastering. A first coat of plaster of requisite thickness shall be 

applied and shall be finished with a coat of plaster of Paris of OR White Putty not less than 

4mm thick. This is used only as a finishing coat. Line and level of the surface shall be done in 

plaster. 
 

3. Separation Joint Filling with Chicken mesh 22 SWG: 
3.1. Materials:  Chicken wire mesh shall be 22 gauge of approved manufacturers, unless 

specified. 
 

3.2. Fixing: The chicken wire mesh shall be provided at the junction of RCC and masonry work 

150mm overlap on either side fixed with ‘U’ nails. 150mm centre to centre before plastering 

the junction. 
 

3.3. Measurement: Length and breadth shall be measured correct to a centimeter (cm) and its 

area shall be calculated in Square meters (Sq.Mt.) correct to two places of decimal. 
 

H. PLUMBING AND SANITARY WORK 
 

1. Stone Ware Pipes: 
1.1. Drain shall be laid in straight lines and to even gradient as shown on the drawings. 

Adequate care shall be exercised in setting out and determining the levels of the pipes 
and the Contractor shall provide substitute instruments, templates and equipment 
necessary for the purpose. 

 

1.2. The pipes before being laid shall be thoroughly cleaned specially the inside. Cracked or 
chipped pipes shall not be used on the work. 

 

1.3. The pipe joints shall be caulked with tarred gasket in one length for each joint, and 
sufficiently long to entirely surround the spigot end of the pipes, the gasket to be driven 
as far as possible into the joint by means of a suitable instrument. The spigot shall be 
centered in the socket and after the joint has be thoroughly cleaned and moisturized the 
socket shall be filled with neat cement paste which shall be sprayed off to form a neat 
fillet round the pipe. Each pipe shall be properly boned in so that the invert is to a true 
and even gradient. Whenever practicable all main drains shall be commenced at the 
point of the outfall, the necessary junctions for the branch drains being inserted as the 
work proceeds until the mains are completed. The branch drains shall then be 
commenced at the point of the junction with main drains. The whole of the drain pipes 
shall be accurately laid and butted closely together at the joints. Any earth, cement or 
other material entering the pipe line while jointing shall be thoroughly cleaned out of the 
pipes as the work proceeds. 

 

1.4. Concrete bedding for drains shall, unless otherwise specified be of C.C. 1:2:4, 150mm 
thick and of width specified benched half way upon both sides to the crown of the pipes. 

 

1.5. After sufficient internal has been allowed for the joints to set and before filling the trench, 
the joints of the pipes and drains shall be proved watertight by filling the pipes with water 
to a level 2M above the top of the highest pipes in the length to be tested, closing the 
ends of the sections and maintaining this water level for a period of one hour. If the 
testing is to conform to regulations of the local authorities it shall be done accordingly to 
the satisfaction of the local Authorities. 

 
1.6. All such testing shall be done wholly at the Contractor's expense inclusive of apparatus, 

provision of water etc. and the rate covers all the above works including C.C.C. bedding 
etc. 

 

2. Solid Waste and Anti Syphonage Pipes: 
All solid pipe shall be of PVC with spigot and socket joints with head on spigot end. The 
pipes shall be secured to the masonry as specified. Solid pipes shall not be less than 100mm 
internal dia. 
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Waste pipe to be of PVC/UPVC as specified; internal waste pipes should be connected to the 
inlet of sealed ventilated gully and external gully to the inlet of open gully or as specified. The 
joint of the gully shall be appropriate to the material. All waste pipes shall be tested to the 
Engineer's satisfaction with a 1.5M head of water. 
 

Anti - Syphonage Pipes: 
The traps on branch soil pipe shall be ventilated at a point not less than 75mm or not more 
than 30cm. form the highest point, may be of lead PVC or UPVC joints appropriate to those 
materials of dia., not less than 50 mm for W.C. and urinal. The size of main branch 
antisyphonage pipes serving a number of fittings shall be determined by the number 
connected thereto. The antisyphonage pipe may be connected to the main soil pipe above 
the level of the top most sanitary fitting or run upwards independently. 
PVC/UPVC PIPES (SOLID WASTE):  

PVC pipes shall conform to IS specification for high-density polyethylene pipes for drainage 

work. The pipes shall have smooth internal and external surfaces. Slight shallow longitudinal 

grooves or irregularities in the wall thickness shall be permissible provided that the wall 

thickness remains within the permissible limits PVC pipes shall be pressure ratings (working 

pressure) as indicated. The pipes shall carry Colour bands to indicate the class of pipes. 
 
 

Class of pipes Working pressure Mpa) Colour 

class 1 0.2 Orange 

class 2 0.25 Red 
class 3 0.4 Blue 

class 4 0.6 Green 

class 5  1 Yellow 
 

3. CPVC pipes (POTABLE WATER): - 
CPVC pipes shall confirm to IS 4985 - 1981, Specification for CPVC pipes for potable water 
supply. The pipes shall be reasonably round. Internal and external surfaces of the pipes shall 
be smooth and clean, CPVC pipes shall be pressure ratings (working pressure) as 2 - 5, 4.5 
and 10Kg / sq. cm. as indicated. 

 

CPVC pipes of all sizes are packed in polyethylene packing rolls and both the ends of the 
packed roll are sealed with air bubble film cap in order to provide protection during handling 
and transportation. After packing, the whole bunch of pipes is tightened with polypropylene/ 
HOPE strapping. Each role is then marked with size/type of the pipe, lot number and 
quantity. The packed pipe rolls are stored in their respective racks in properly covered 
storage area. Apart from providing protection during handling and transportation, the packing 
rolls also protect the pipe from ultra violet rays. 

INSTALLATION GUIDELINES: 
1. Visually inspect pipe ends before making the joint. Use of a chamfering tool will help 

identify and crakes, as it will catch on to any crack. 

2. Pipe may be cut quickly and efficiently by several methods. Wheel type plastic tubing 

cutters are preferred. Ratchet type cutter or fine-tooth saw are another option. However, 

when using the ratchet cutter be certain to score the exterior wall by rotating the cutter 

blade in circular motion around the pipe. Do this before applying significant downward 

pressure to finalize the cut. This step leads to a square cut. In addition, make sure ratchet 

cutter blades are sharp. Cutting tubing as squarely as possible provides optimal bonding 

area within a joint. 

3. Burrs and filings can prevent proper contact between the tube and fittings during the 

assembly, and should be removed from the outside and inside of the tube. A chamfering 

tool is preferred, but a pocket knife or file is also suitable for this purpose. 
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4. Use only CPVC cement jointing. Use CPVC cement, which is fully recommended by the 

manufacturer. 

5. When using adhesive solution/solvent cement be certain of proper ventilation. 
6. When making a join, apply a heavy, even coat of cement to the pipe end. Use the same 

applicator without additional cement to apply a thin coat inside the fitting socket. Too much 

cement can cause clogged waterways. Do not allow excess cement to puddle in the fitting 

and pipe assembly. This could result in a weakening of the pipe wall and possible pipe 

failure when the system is pressurized. 

7. Rotate pipe one-quarter to one-half turn while inserting it into the fitting socket and remove 

the excess adhesive solution/solvent cement from the joint with clean rag. 

8. When making a transition connection to metal threads, use a special transition fitting or 

CPVC male threaded adapter whenever possible. Do not over-torque plastic threaded 

connections. Hand tight plus one-half turn should be adequate. 

9. Hang or strap CPVC systems loosely to allow for thermal expansion. Do not use metal 

straps with sharp edges that might damage the tubing. 

10. CPVC stub outs for lavatories, closets and sinks are appropriate. However, on areas 

where there is a likelihood that movement or impact abuse will occur, metal pipe nipples 

may be a more appropriate stub-out material. Showerheads, tub spouts and outside still 

cocks are examples. 

11. When connected to a gas water heater, CPVC tubing should not be located within 50 cm 

of the flue. For water heaters lacking reliable temperature control, this distance may be 

increased up to 1 m a metal nipple or flexible appliance connector should be utilized. This 

measure eliminates the potential for damage to plastic piping that might result from 

excessive radiant heat from the flue. 

Solvent welded joints of PVC pipes:  

This technique to be used in all type of PVC Pipes.  
  

4. VENT PIPES: 
The solid pipe above highest branch shall be continued upwards of full size above the roof, 
flat or sloping to such height as directed or as required by local regulations PVC cowl shall be 
provided at the top all pips so projected above the roof shall be properly secured with stays. 
 

There shall be two vent pipes, on at the sewer trap chamber (and Inlet) and the other at the 
manhole at the head to the drain. From a point as near to the top of manhole as possible a 
100mm or 150mm salt glazed stone ware drain shall be laid on concrete bedding and this 
shall be carried to the pint indicated on the drawing or as directed. The drain shall be brought 
to the surface of the ground with a suitable bend and jointed to a 100mm to 75mm pipe of 
specified Material & height. This pipe shall be provided with cowl at the top. 

 

NOTE: All pipes shall be measured in R.M. of pipes laid and fixed complete and shall be paid 
for at rates set out in the priced schedule of quantities inclusive of all accessories. 

 

5. GULLY TRAP AND CHAMBERS: 
Gully traps shall be 150mm x 150mm glazed stone ware laid on 15cm. bed with cement 
plaster rubbed smooth. A full size shall be 300mm x 300mm or as specified. Cast iron frame 
and cover painted two coats hot tar shall be fixed securely on top. The rate includes all these 
works specified. 
 

Sewer trap of approved make and size of slat glazed earthward shall be built into outfall 
manhole. The interceptor shall have cascade, clincher stopper with length of galvanized 
chain secured to a staple built into the wall the wall of the manhole joint below the cover. 

 

6. PAINTS (PLUMBING LINES): 
Acrylic Emulsion: All the surface to be painted shall be clean and dry. All dirt, dust, oil, 
grease etc. shall be removed from the surface to be painted. Loose paint shall be removed 
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by sand paper. Primer shall be applied of approved manufacturer. All coats to be laid evenly 
and properly with brush, the work should not show any hair marks, drops of paint and shall 
be allowed to dry thoroughly before the next coat is applied.  
 

Cement Paint: The surface to be painted shall be thoroughly cleaned and soaked in water. 
Afterwards cement paint shall be applied of approved shade and colour. After each coat the 
surface shall be wetted before the next coat is applied. The paint surface shall be cured by 
keeping it moist for seven days. 

  

 Bases : These shall be of best white lead, red lead, zinc 
white or oxide of iron of approved make. 

 

 Vehicles : The solid shall be double boiled linseed oil and 
shall appear, when filled in a phial, limpid pale and 
brilliant. It shall taste sweet, with very little door and 
shall be of approved quality. Solvents shall be 
spirits or turpentine. 

 

 Pigments : These shall be of selected tinge and of approved 
make. 

 

 Mode of Measurement : The average perimeter for all PVC pipe shall 
considered as that of 4” PVC pipe. 

   The average perimeter for all UPVC/CPVC pipe 
shall considered as that of 1”’ UPVC/CPVC pipe. 

   Painting area for pipes will be measured in M2    
   (Area = Perimeter * Height) 
 

I. PAINTING:            
1. WHITE / COLOUR WASHING: 
1.1. Materials: 

1.1.1. The materials for preparing lime wash shall be freshly burnt fat lime of good quality free 

from unburnt stone or other foreign matter. Lime shall be of “C” type as mentioned in IS 

712. 

1.1.2. Lime shall be slaked on the spot, mixed and stirred thoroughly with sufficient quantity of 

water (about 4.5 liters per Kg.  Of lime) to make a thin cream. This shall be allowed to 

stand for a period of 24 hours and then strained through a clean coarse cloth. Clean gum 

dissolved in hot water shall then be added in the proportion of 4 gm. of gum Arabic to 

one liter of lime cream to prevent lime wash coming off easily when rubbed. 

1.1.3. Indigo (Neel) up to 3 gm per Kg of lime dissolved in water shall be added and stirred 

well. Water at 5 liters per Kg. of lime is then added to produce a milky solution. 

1.1.4. Alternatively, readymade whiting (ground white chalk) complying with IS 63 can be used. 

In this case whiting shall be dissolved in sufficient quality of warm water to form thin 

slurry, which shall then be screened through a clean coarse cloth. 2 gm.  Of gum and 0.4 

gm.  Of copper sulphate dissolved separately in hot water shall be added for every liter 

of the slurry, which shall then be diluted with water to the consistency of milk for use. 

Rice size may be allowed instead of gum. 

1.1.5. Colour wash shall be lime wash as above to which a solution of water and lime fast 

pigment, boiled if directed, shall be gradually added and stirred until the required tinge is 

available. 
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2. PAINTING 
All the water base and oil base paints such as distemper, cement paint, enamel paint, flat oil 
paint etc. shall be of approved manufacturers and shall conform to the respective IS Codes and 
Standards. Colour and Shade shall be as approved by the Engineer-In-Charge. 

 

2.1. Supply 

All paint materials shall be supplied to the Site in the manufacturer’s sealed and branded 

containers. Any containers reaching site with broken seals are liable for instant rejection by the 

Engineer-In-Charge. 
 

2.2. Storage 

All paint materials shall be stored in cool dry conditions clear of other stores to the satisfaction 

of the Engineer-In-Charge. 
 

2.3. Usage 

The mixing of materials of different brands before or during application shall not be permitted. 
 

Brushes, pails, kettles and other implements and tools used in painting or preparation of the 

work shall be clean and free from foreign matter. 
 

The instructions of the manufacturer shall be followed regarding preparation of surface and 

application of priming and finishing coats. In any event the following engineering practices 

shall always be followed while carrying out work as specified in IS 2395 Part-I & Part-II. 
 

 No exterior or exposed painting shall be carried out under adverse weather conditions 

such as rains, extreme humidity, dust storms etc., 
 

 The work shall preferably be carried out in shade to avoid blistering or wrinkling due to 

direct sunlight. 
 

 All surfaces to be painted shall be free of loose matter, efflorescence, dust etc. before 

application of each coat. 
 

 No paint shall be applied to works, which are internally or superficially damp. 
 

2.4. Preparation of Surfaces General 

All surfaces requiring paint shall be thoroughly cleaned of all dirt, dust, grease or oil before 

spotting or priming. Oil or grease film shall be washed off with an acid that is non-injurious to 

the surface or shop primers and rinsed off completely with plain or soapy water. Surfaces shall 

be dry unless dampening is required for a particular finished material. 
 

Before starting the work, the Contractor shall obtain the approval of the Engineer-In-Charge 

regarding the soundness and readiness of the surface to be painted on. 
 

2.5. Masonry, Concrete and Plastered Surfaces 

Surface shall be free from all efflorescence, mildew, loose paint or other foreign and loose 

materials. Surface with mildew or efflorescence shall be treated as follows: 
 

 All mildewed surfaces shall be treated with an approved fungicide such as ammoniacal 

wash consisting of 7 gm. of copper carbonate dissolved in 80 ml.  Liquor ammonia and 

silica fluoride solution and allowed to dry thoroughly before paint is applied. 
 

 All efflorescence shall be removed by scrubbing and affected surfaces shall be treated 

with a solution of muriatic acid in water (1:6 to 1:8) and washed fully with clean water and 

allowed to dry thoroughly. 
 

Masonry cracks shall be cleaned out and patch filled with mortar similar to the original surfaces 
uniformly textured. Where this type of re-surfacing may lead to the finishing paint being different 
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in shade from the original surface, the surfaced area shall be treated with minimum one coat of 
cement primer, which shall be continued to the surrounding area from a distance of 100mm. 

 

The plastered surface shall be carefully rubbed smooth and thoroughly cleaned with clean fresh 
water. 

 

1.2. Equipment and Protection 

All brushes used for the job shall be clean and in good condition. 
 

Spray painting equipment shall be a type that will produce full, even coatings, shall be equipped 
with grease and water separators and kept properly clean and well maintained at all times. 
 

Sufficient drop cloths, shields and other protective equipment shall be used to prevent sprays or 
droppings from fouling surfaces not being painted. Empty containers, saturated rages and waste 
shall not be allowed to accumulate. Any required ventilating or isolating measures for protecting 
his workmen and others from toxic or unhealthy conditions due to painting shall be provided by 
the Contractor. 

 

3. OIL BOUND DISTEMPER 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. 
shall be as described above. 

 
 
 

3.1. Application Priming coat 

The priming coat shall be with distemper conforming to IS: 428 in one coat. After the surface 
defects are treated with Putty/POP which is allowed to set hard and wiped clean, the priming 
coat is applied with distemper primer (when wall surface has not dried completely). 
 

Newly plastered if required to be distempered before a period of six months shall be given a 
coat of alkali resistant priming paint conforming to IS: 109 and allowed to dry for at least 48 
hours before distempering is commenced. 
 

3.2. Distemper coat 

After the primer coat has dried at least for 48 hours, the surface shall be lightly sand papered to 
make it smooth. Distemper is then applied in dry weather with a broad stiff brush in long 
paralleled strokes, each coat being allowed to dry before the next coat is applied.  The 
subsequent coats shall be applied in the same way.  Two coats of distemper shall be applied 
over primer coat to obtain an even shade. A time interval of at least 24 hours shall be allowed 
between successive coats to permit proper drying of preceding coat. For old work the distemper 
shall be applied over the prepared surface in the same manner as in new work. 15 cm double 
bristled distemper brushes shall be used. After each day’s work, brushes thoroughly washed in 
hot water with soap solution and hung down to dry.  Old brushes which are dirty and caked with 
distemper shall not be used on the work. 

 

4. PLASTIC EMULSION PAINT: 
Materials, surface preparation, Application, Equipment and protection, cleaning etc. shall be as 
described under- Painting specifications. The plastic emulsion paints is not suitable for 
application on external, wood, and iron surface, which are liable to heavy condensation. These 
paints are to be used on internal surfaces except wooden and steel. Plastic emulsion paints as 
per IS: 5411 of approved brand and manufacture and of the required shade shall be used. 

 

4.1. Application 

The paint is mixed thoroughly adding about 50% water and then strained through a cloth. The 
paint is then applied on wall and allowed to dry thoroughly. A putty is prepared by mixing whiting 
and paint and is filled wherever necessary in holes depressions etc. 
 

For the second coat only about 15 to 20% water is added. 
(The correct quantity of water to be added shall be as per manufacturer’s instructions) 
 

The number of coats shall be two unless otherwise specified in the item.  The paint will be 
applied in the usual manner with brush, spray, or roller. The paint dries by evaporation of the 
water content and as soon as the water has evaporated the film gets hard and the next coat can 
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be applied. The time of drying varies from one hour on absorbent surfaces to 2 to 3 hours on 
non- absorbent surfaces. 

 

5. OIL PAINT: 
Materials, surface preparation, application, equipment & protection, cleaning etc. shall be as 
described under-Painting specifications. 

 

5.1. Application 

Unless otherwise specified, paint shall be applied with brushes. The contents of the drum and 
tins shall be well stirred before using and occasionally during the use to prevent sedimentation 
at the bottom. 

 

5.2. Priming coat 

The priming coat shall be made up of materials depending on the surfaces to be plastered and 
specified or recommended by the manufacturer. 
 

The primer shall be ready mixed primer of approved brand and manufacture and shall be 
compatible with finished painting scheme. 
 

Where primer for wood work is specified it shall be prepared as per manufacturers 
specifications. The wood work to be painted shall be dry and free from moisture. The surface 
shall be thoroughly cleaned. All unevenness surface shall be rubbed down smooth with sand 
paper and shall be well dusted. Appropriate filler material conforming to IS: 345 with same 
shade as paint shall be applied. 

 

5.3. Finishing coat 

Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last 
coat shall give a flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. 
6. SYNTHETIC ENAMEL PAINT: 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. 
shall be as described above. Synthetic enamel paint conforming to IS: 2932 shall be of 
approved brand and manufacture and of required shade. 

 
6.1. Application Priming coat 

Primary coat shall be of ordinary paint of shade to match with the top coat as recommended by 
the same manufacture.  As top coat shall be used.  Under coat shall be allowed to dry overnight. 
It shall be rubbed next day with the finest grade of wet abrasive paper to ensure smooth and 
even surface, free from brush marks and all loose particles brushed off. 

 

6.2. Finishing coat 

It shall be applied on properly primed surface. Subsequent coat shall not be applied till the 
previous coat is dry. The previous coat shall be lightly sand prepared for better adhesion of 
subsequent coats. 
 

Top coats of synthetic enamel paint of desired shade shall be applied after the under coat is 
thoroughly dry. Additional finishing coats shall be applied if found necessary to ensure properly 
uniform glossy surface. 
Unless otherwise specified, the finishing shall be done in at least two coats of paint. The last 
coat shall give a flat, semi glossy or glossy finish as directed by the Engineer-In-Charge. If, 
however, the surface is not satisfactory additional coats as required shall be applied to get 
correct finish. 
 

 

7. WATERPROOF CEMENT PAINT: 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. 
shall be as described above. The cement paint shall be conforming to IS: 5410 of approved 
brand and manufacture and of required shade. 
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7.1. Application Priming coat 

Cement primer coat is used as a base coat on wall finish. The cement primer is composed of a 
medium and pigments which are resistant to alkalis present in the cement in wall finish and 
provides a barrier for the protection of subsequent coats. Primer coat material shall be as per 
recommendation of finish coat material.  Primer coat shall be preferably applied by brushing and 
not by spraying on the clean dry and smooth surface. The surface shall be finished as uniformly 
as possible leaving no brush marks. It shall be allowed to dry for at least 48 hours, before 
subsequent coat. 
 

7.2. Finishing coat 

The solution shall be applied on the clean and wetted surface with brushes or spraying machine. 
The solution shall be kept well stirred during the period of application. Cement paint shall be 
mixed with water in two stages and strictly as per manufacturer’s instructions. 
 

The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry 
out too rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing 
and prevent cracking. After the first coat has dried (24 to 48 hours), the second coat shall be 
applied in a similar manner. The finished surface shall be kept moist by occasional sprinkling 
with water for seven days after painting. 
 

Water proof cement paint shall not be applied on surfaces already treated with white wash, 
colour wash, distemper dry or oil bound, varnishes, paints etc. 
 
 

8. SYNTHETIC TEXTURE PAINT: 
In regards to materials, surface preparation, application, equipment & protection, cleaning etc. 
shall be as described below. The texture paint shall be conforming to IS: 5410 of approved 
brand and manufacture. 

 

8.1. Application Priming coat 

Primer coat is used before applying the base coat on external wall. Clean all external wall 
surfaces, removing all fungus / plantation, removing old caulk from the plaster surface, making 
the surface clean and dry. Pre wetting of wall surfaces. Primer coat shall be preferably applied 
by brushing and not by spraying on the clean dry and smooth surface. The surface shall be 
finished as uniformly as possible leaving no brush marks. It shall be allowed to dry for at least 
48 hours, before base coat. 

 

8.2. Finishing coat 

The solution shall be applied on the clean and wetted surface with required tools, equipment. 
Mixing the product with clean water thoroughly with an electrical mixer for 3-5 minutes until the 
desired homogeneous paste is achieved so as to ensure that the mixture is free from lumps 
before use. Applying average thickness of 1.5 to 2mm of the homogeneous paste thus prepared 
on the plastered surface with a steel trowel so as to have the desired texture finish. 
 

9. ELASTOMERIC BASED PAINT: 
Surface preparation, application, equipment & protection, cleaning etc. shall be as described 
below of approved brand and manufacture and of required shade. 

 

9.1. Application Priming & Base coat 

The basecoat is composed of a medium and pigments which are resistant to alkalis present in 
the cement in wall finish and provides a barrier for the protection of subsequent coats. Primer 
coat shall be preferably applied by brushing and not by spraying on the clean dry and smooth 
surface. The surface shall be finished as uniformly as possible leaving no brush marks. It shall 
be allowed to dry for at least 48 hours, before subsequent coat. 
 

9.2. Finishing coat 

The solution shall be applied on the clean and wetted surface with brushes or spraying machine. 
The solution shall be kept well stirred during the period of application. Cement paint shall be 
mixed with water in two stages and strictly as per manufacturer’s instructions. 
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The surfaces shall be given one coat of paint. Care shall be taken so that the paint does not dry 
out too rapidly. After 4 to 6 hours, the water shall be sprinkled over the surface to assist curing 
and prevent cracking. After the first coat has dried (24 to 48 hours), the second coat shall be 
applied in a similar manner. The finished surface shall be kept moist by occasional sprinkling 
with water for seven days after painting. 
 

Water proof cement paint shall not be applied on surfaces already treated with white wash, 
colour wash, distemper dry or oil bound, varnishes, paints etc. 
 
 
NOTE: The work should be carried out as per BOQ specification and instruction of 
consulting engineer in-charge, in case of any misunderstanding in any specification than 
only govt. DSR/SSR/SOR to be referred.  
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LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURES 

(The Make Listed Below Should Be First Approved by the Bank before Use) 

A. LIST OF MATERIALS FOR CIVIL, INTERIOR & ALLIED WORKS: 

The materials, accessories, fittings, etc. be used in the civil, Electrical, plumbing and allied work shall 

be one of the following particular make or equivalents IS Make. The direction of selection of any 

particular make shall be rest with STRUCTURAL CONSULTANT /SBI. 

Sr. No. Category Sub-Category Brand Name 

1 Cement OPC  43/53 Grade (ISI marked) 
Ambuja Cement, L & T, ACC, Birla, 
Ultratech 

2 Cement PSC (ISI marked) 
Commando Cement Ltd., JSW 
Cement 

3 Cement White Cement Ultra tech, ACC, Birla, J.K, 

4 Cement Chemical Admixtures & Micro Concrete BASF, Sika, FOSROC. 

5 Steel Rebars Vizag Nigam Ltd.,   SAIL, TATA 

6 Steel 
M.S. Pipe, Tubes, Bar, Flats, Angle, Tee 
Sections 

SAIL, TISCO, TATA 

7 Epoxy Coating 
FBE Coating to 
Reinforcement Bars 

Electrotherm India, Hariom Ingots, 
PSL 

8 Wood & PVC Work Wooden Flush Doors Kutty, Anand, Anchor, Duro, Kent 

9 Wood & PVC Work Flush Door Duraboard, Kit ply, MerinoPly 

10 Wood & PVC Work Flush Door Shutter Green, Century or equivalent 

11 Wood & PVC Work Waterproof Ply Green Ply, Garnet, Century 

12 Wood & PVC Work Commercial ply. Garnet, Century, Donear, Green Ply 

13 Wood & PVC Work Veneer Duro, Green, Donear, Century 

14 Wood & PVC Work Laminate Greenlam, Century, Merino 

15 Wood & PVC Work 
Pre-laminated particle board-Exterior 
grade 

Novapan, Merino, Anchorlam, 
Bhutan Board 

16 Wood & PVC Work Door Hardware 
Ingersoll-Rand, Gaze, Dorma, 
Guardian, Dorset, Magnum 

17 Wood & PVC Work Door Lock & Handle 
Ingersoll-Rand, Gaze, Dorma 
Guardian, D-Line 

18 Wood & PVC Work Door closer 
Ingersoll-Rand, Gaze, Dorma, 
Guardian 

19 Wood & PVC Work 
Door Locks (Concealed / Surface 
mounted) 

Ingersoll-Rand / Dorma, Haffle, 
Dorset 

20 Wood & PVC Work Locks Dorset, Sobeet, Godrej 

21 Wood & PVC Work Door Handle (Concealed / Surface 
Ingersoll-Rand, Gaze, Dorma, Alu 
Alpha 

22 Wood & PVC Work 
Stainless Steel Screws for fabrication 
and fixing of windows 

Kundan/ Puja/ Atul 

23 Wood & PVC Work 
Butt Hinges openable 
Window shutters 

Haffle, Alu Alpha 

24 Wood & PVC Work Mild Steel Butt Hinges/ Piano Hinges Jolly, Garg, AMIT, ASI Supreme 

25 Wood & PVC Work Nuts Bolts /Screws Kundan/ Puja/ Atul 

26 Wood & PVC Work Concealed Tower Bolt Ingersoll-Rand, Alu Alpha 
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27 Wood & PVC Work Glass Saint Gobain, Asahi, Modi 

28 Wood & PVC Work Clear Float Glass AIS Glass/ Saint Gobain/ Modiguard 

29 Wood & PVC Work Glass (Toughened) Saint Gobain/ Modi Float/ Asahi Float 

30 Flooring work Vitrified Ceramic Tiles Somani, Orient Bell, Kajaria, Johnson 

31 Flooring work Precast mosaic & P.C. Tiles NITCO/ MODERN 

32 Flooring work Industrial Tile Endura 

33 Flooring work Glazed Ceramic Tiles 
Johnson Kajaria, Nitco, Somani, 
Swastik. 

34 Finishing Works 
Texture /Paint / primer / oil bound 
distemper / Acrylic paint 

Asian Paints, ICI, Nerolac, Dulux, 
Berger 

35 Finishing Works Water proof cement paint 
Snowcem India Ltd, Asian Paints, 
Berger, Nitco Cem 

36 Finishing Works Mirror Modi Guard, Saint Gobain 

37 Finishing Works Anti-Corrosive Bitumastic Paint Asian/Burger/J&N 

38 Finishing Works Epoxy Paint Asian / Berger / J&N 

39 Sanitary ware Vitreous China Sanitaryware Cera, Roca, Parryware 

40 Sanitary ware Concealed Flushing Cisterns Cera, Roca, Parryware 

41 Sanitary ware European water closet Parry ware, Hindware, Cera 

42 Sanitary ware Seat covers (Heavy Duty) Parry ware, Hindware, Cera 

43 Sanitary ware Wash basin Hindware, Parryware, Cera 

44 Sanitary ware C.P fittings & Bathroom accessories 
Jaguar, Parry ware, Hindware, 
ROCA 

45 Sanitary ware Geyser Racold, Venus, AO smith, jaguar 

46 Sanitary ware Soap Dispenser Jaguar, Roca, Cera 

47 Sanitary ware Stainless Steel Sink Nirali, Franke, Parry Ware, Cera 

48 Sanitary ware C.P Bottle Trap Jaguar, Roca, Kohler, Parryware 

49 Sanitary ware Sink mixer with regular swinging spout Jaguar, Hindware, Parryware 

50 Sanitary ware Basin mixer Jaguar, Hindware, Parryware 

51 Sanitary ware Waste coupling Jaguar, Hindware, Parryware 

52 Sanitary ware C.P. Grating GMGR, Chilly, Viking 

53 Sanitary ware 
CP / SS Grating for Floor Trap & Floor 
Drain 

Neer, Aco, Vijay 

54 Sanitary ware 
4way diverter concealed fitting, with built 
in non-return valves and diverter handle 

Jaguar, Hindware, Parryware 

55 Sanitary ware Double coat hook Jaguar, Hindware, Parryware 

56 Sanitary ware Towel Rack (600mm) Jaguar, Hindware, Parryware 

57 Sanitary ware Towel Ring Jaguar, Hindware, Parryware 

58 Sanitary ware Toilet Paper Holder Jaguar, Hindware, Parryware 

59 Sanitary ware ANGLE COCK Jaguar, Hindware, Parryware 

60 Sanitary ware Pillar COCK Jaguar, Hindware, Parryware 

61 Sanitary ware Soap Dish Jaguar, Hindware, Parryware 

62 Sanitary ware Two-way Bib cock Jaguar, Hindware, Parryware 

63 Sanitary ware C.P Angle Valve Jaguar, Roca, Kohler 

64 Sanitary ware Ball Valve RB, Intervalve, Zoloto, VB 
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65 Sanitary ware Pressure Reducing Valves Hawa, Kirloskar, VB, Zoloto 

66 Sanitary ware Butterfly valves RB, Intervalve, Zoloto, VB 

67 Sanitary ware Gate valve Zoloto, neta, leader 

68 Sanitary ware G.M. Non return valve RB, Intervalve, Zoloto, VB 

69 Sanitary ware 
SWR Pipe & Fittings type A (for Rain 
water upto 160mm dia) 

Supreme, Finolex, Prince Pipes, 
Ashirwad 

70 Sanitary ware UPVC pipes/fittings Supreme, Finolex, Prince Pipes 

71 Sanitary ware UPVC ASTM pipes Supreme, Surya Roshni, Finolex 

72 Sanitary ware 
CPVC Pipes and 
Fittings 

Astral, Ajay, Ashirwad Pipes, 
Supreme, Prince Pipes 

73 Sanitary ware Pipe Supports Hangers Intello Tech / GMGR / Chilly 

74 Aluminium Work 
Aluminium Systems/ Anodized 
aluminum fittings for doors/windows 

Jindal, Hindalco, Royal Touch, 
Crown 

75 Aluminium Work Aluminium Sections Hindalco/ Jindal/ Mahavir/ lndal 

76 Aluminium Work E.P.D.M. Gaskets Anand/ Roop/Bohra/Hanu 

77 Water Proofing Chemical Waterproofing system 
Pidilite, Sunanda Chemicals, BASF, 
 Sika, FOSROC. 

78 Miscellaneous Polysulphide sealant Pidilite, Chemetall-Rai 

79 Miscellaneous Epoxy Fosroc/ STP/ CICO/ Ardex 

80 Miscellaneous Anchor Fasteners /bolts Hilti, Fischer, Halfen 

81 Miscellaneous Masking Tapes 3M, Sun Control/ Wonder Polymer 

82 Miscellaneous Stainless Steel Bolts, Washers and Nuts Kundan/ Puja/ Atul 

83 Miscellaneous Stainless Steel Jindal, SAIL, Golden 
 

B. LIST OF MATERIALS FOR ELECTRICLA WORKS: 

Sr. No. Item Description Makes / Brand 

1.   H.T. Switchgear. Siemens, L&T, Kirloskar, Bhel, Jyoti, Crompton Greaves 

2.   L.T. Switchgear.   

  A) 
Enclosed in sheet steel with H.R.C.  
fuses for 63 Amps., and above. 

L&T, Siemens, Havell's, Jyoti, Schneider, KEW, HPL 

  B) Cast iron with rewireable fuses. KEW, CPL, Kalki, Harrison, HPL, Bentec 

  C) 
Cast iron or enclosed in sheet steel 
changeover switch. 

KEW, Havell’s, Indo Asian, Harrison, Legrand, Anchor  

  D) Circuit Breakers (Moulded case). L&T, Siemens, Havell's, Indo Asian, schindler, Anchor 

  E) Miniature Circuit Breakers Havell's, Indo Asian, Siemens, Leader, Goldmedal 

  F) 
Cubical panel switchgear 
accessories. 

  

  I) TPN / DP Switches / Isolators. 
L&T, Siemens, KEW, Standard, Havell's, Indo 
Asian, Anchor, Polycab. 

  II) Rotary CAM type, Selector switch. Siemens, Kaycee, AEI, Standard gold, HPL, C&S 

  III) Start / Stop push button stations. L&T, Siemens, Cutler-Hammer, Kaycee, Havell's, C&S, BCH. 

  IV) Contactors. schindler, Havell’s, L&T, Siemens, BCH. 

  V) Indicating lamp (Neon Type) Siemens, BCH or equivalent approved by relevant standards. 

  VI) 
Indicating lamp filament 
type with resistance. 

National, BCH, or equivalent approved by 
relevant standards. 
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  VII) Earth leakage circuit breakers. L&T, Havell's, Indo Asian, Siemens, Leader 

  VIII) H.R.C.  Fuse. Siemens, L&T, Havell's, Indo Asian KEW, HPL 

3.   Power Transformer. Kirloskar, Bhel, Bharat Bijlee, Emco, Crompton Greaves 

4.   Distribution Boards.   

  A) With rewireable fuses. KEW, Havell's, Indo Asian, Kalki, Standard, BCH, Goldmedal 

  B) With HRC Fuse L&T, Siemens, Kew, Havell's, Indo Asian, Standard, BCH. 

  C) With MCB's. 
Standard, Indo Asian, Havell's, BCH, Polycab, Goldmedal, 
Vinay 

5.   Cables. Finolex, Polycab, Universal, Havell's, KEI, Anchor, R. R. Kable 

6.   Socket / Lugs. Jainson, HPL or equivalent approved by relevant standards 

7.   PVC Wires. Finolex, Polycab, Havell's, RR Kabel, Anchor, KEI,  

8.   Conduit.   

  A) M. S. Black and G.I. Conduit. BEC, Vimco, BI, EWC. 

  B) Rigid PVC conduit and accessories. Precision, Swastik, Premium, Polycab, GM 

9.   PVC casing-n-capping and accessories. Presto-plast, Modi's, Sunplast, Super Plast, PRESS FIT 

10.   Screws. Nettle Fold, King Fold, Precision Fasteners. 

11.   

Piano switches flush mounting (5 to 15 
Amps.) / wall sockets & plugs 
(surface mounting), Modular witches (5 
to 15 Amp) holder pendant / batten / 
angle, three plate ceiling rose (for 3 
cores twisted flexible wire), 30 
Amps. D.P. Ticino type switch fuse with 
indicating lamp, bell push surface 
mounting, flush mounting. 

Roma, Leader, Havell's, Vinay, Anchor, Legrand, Goldmedal, 
Vinay 

12.   
Wall socket and plugs metal clad (ray 
roll type). 

GE, Havell's, Crompton Greaves, Indo Asian, Standard-Gold, 
SSK, Precision. 

13.   PVC Board. Sunwood, Presto-Plast or ISI marked. 

14.   
Special accessories concealed / 
decorative (plate switches). 

Roma, Anchor, Precision, Indo Asian, Vinay. 

15.   
Two / Three core flexible 
wires. 

Polycab, Poliplast, Anchor, RR Kabel. 

Notes: - 

1. Besides the above makes, Bank/ CONSULTANT has the right to permit use of any equivalent brand 

/ material matching the specified criteria / quality standards. 

2. The contractor should obtain prior approval from CONSULTANT / SBI before placing order for any 

specific materials. CONSULTANT / SBI   may / delete any of the makes or brands out of the above 

list. 

3. All materials should conform to relevant standards and codes of BIS. 

4. Materials with I.S.I. mark shall be used duly approved by the SBI/ CONSULTANT. 

If any material is found to be not up to the mark, the contractor will have to produce original 

bills/certificate from the manufacturer or his authorized Distributor for authenticity and genuineness of 

the material for consideration and as per make approved by the SBI/ CONSULTANT. The same will not 

be considered for payment. 
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THEORETICAL CEMENT CONSUMPTION STATEMENT (BASE CPWD) 
 

No Description of item of work. 
Quantity of cement to be 
used per Unit Quantity of 

work. 
Unit. 

1 
Cement Concrete (Cast in Situ) Plain or 
Reinforced. 

  

a. 
1:1:2 (1 Cement: 1 Sand :2 Graded           
Aggregate). 

12.20 Bags. Cubic Meter 

b. 
1:1.5:3(1 Cement:1.5 sand:3 Graded 
Aggregate). 

 8.00 Bags. Cubic Meter 

c. 
1:2:4 (1 Cement: 2 Sand :4 Graded           
Aggregate). 

 6.40 Bags. Cubic Meter 

d. 
1:3:6 (1 Cement: 3 Sand :6 Graded           
Aggregate). 

 4.40 Bags. Cubic Meter 

e. 
1:4:8 (1 Cement: 4 Sand :8 Graded           
Aggregate). 

 3.40 Bags. Cubic Meter 

f. 
1:5:10(1 Cement: 5 Sand :10 Graded 
Aggregate). 

 2.60 Bags. Cubic Meter 

g. 

Providing and laying cement concrete 
1:2:4 (1 Cement: 2 Coarse Sand: 4 
Graded Aggregate of 20 mm. nominal 
size) including finishing exposed surface 
with 6 mm. thick cement mortar 1:3 (1 
Cement: 3 Fine Sand). 
Kerbs, Steps, and the like. 

 7.02 Bags. Cubic Meter 

h. 

String or lacing courses, parapets, coping, 
bed blocks, anchor blocks, plain window 
sills and the like mouldings in cornices, 
window sills etc. 

 7.62 Bags. Cubic Meter 

1.1 Ready Mix/Design mix Concrete   

 M20 & Above Grades 
As per Approved Design 
Mix /RMC Batch Report 

As per Approved 
Design Mix /RMC 
Batch Report 

2. Cement Mortar   

a. 1:1 (1Cement: 1 Sand) 20.40 Bags. Cubic Meter 

b. 1:2 (1Cement: 2 Sand) 13.60 Bags. Cubic Meter 

c. 1:3 (1Cement: 3 Sand) 10.20 Bags. Cubic Meter 

d. 1:4 (1Cement: 4 Sand)  7.60 Bags. Cubic Meter 

e. 1:5 (1Cement: 5 Sand)  6.20 Bags. Cubic Meter 

f. 1:6 (1Cement: 6 Sand)  5.00 Bags. Cubic Meter 

g. 1:2 (1Cement: 2 Stone Dust) 13.60 Bags. Cubic Meter 

h. 1:2 (1Cement: 2 Marble Dust) 13.60 Bags. Cubic Meter 

i. 1:5 (1Cement: 5 Marble Dust)   6.20 Bags. Cubic Meter 

j. 
1:1:3 (1Cement: 1 Marble Dust: 3 
          Stone Dust) 

  7.60 Bags. Cubic Meter 

k. 
White Cement Mortar 1:2 
(1 White Cement: 2 Marble Dust) 

13.60 Bags. Cubic Meter 

l. 
White Cement Mortar 1:3 
(1 White Cement: 3 Marble Dust) 

10.20 Bags. Cubic Meter 

m. 
White Cement Mortar 1:5 
(1 White Cement: 5 Marble Dust) 

  6.20 Bags. Cubic Meter 

3. Cement Lime Mortar   
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a. 1:1:3 (1 Cement:1 Lime putty:3 Sand)   8.20 Bags. Cubic Meter 

b. 1:1:6 (1 Cement:1 Lime putty:6 Sand)   5.00 Bags. Cubic Meter 

4. Brick Work in All Classes   

a. In Cement Mortar 1:3 (1 Cement:3 sand)   2.56 Bags. Cubic Meter 

b. In Cement Mortar 1:4 (1 Cement:4 Sand)   1.90 Bags. Cubic Meter 

c. In Cement Mortar 1:5 (1 Cement:5 Sand)   1.56 Bags. Cubic Meter 

d. In Cement Mortar 1:6 (1 Cement:6 Sand)   1.24 Bags. Cubic Meter 

5. Half Brick Work in All Classes   

a. 
In Cement Mortar 1:3 (1 Cement:3 Sand) 
With or without hoop iron. 

28.56 Bags per 100 Square Meter 

b. In Cement Mortar 1:4 (1 Cement:4 Sand) 21.28 Bags per 100 Square Meter 

c. In Cement Mortar 1:5 (1 Cement:5 Sand) 14.50 Bags per 100 Square Meter 

d. 
Moulding and cornices in brick masonry in 
cement mortar 1:4 Cement:4 Sand) 
Joining old brick work with new brick work. 

 0.18 Bags per 100 Square Meter per cm. 
Girth 

 
a) Old Brick in metric or FPS. System with 
new brick work in metric system in cement 
mortar 1:4 (1 Cement: 4 Sand). 

 4.20 Bags per 100 Square Meter 

 
b) Old Brick work in FPS. System with 
new brick work in cement mortar 1:4 (1 
Cement: 4 Sand). 

 5.44 Bags per 100 Square Meter 

6. Random Rubble Masonry   

a. Cement Mortar 1:6 (1 Cement: 6 Sand)   1.70 Bags. Cubic Meter 

b. 
Cement Lime Mortar 1:1:8 (1 Cement: 1 
Lime Putty: 8 Sand) 

  1.32 Bags. Cubic Meter 

7. Coursed Rubble Masonry   

a. Cement Mortar 1:6 (1 Cement: 6 Sand)   1.50 Bags. Cubic Meter 

8. 

Ashlar Masonry 
In plain ashlar punched (ordinary) in 
superstructure in cement mortar 1:6 (1 
Cement: 6 Sand) including pointing with 
cement mortar 1:2 (1Cement:6 Stone 
dust) with an admixture of pigment 
matching the stone shade. 

  1.08 Bags. Cubic Meter 

9. 

Stone Veneering Work  
For wall lining etc., average thickness 40 
mm. to 170 mm. in cement lime mortar 
1:1:6 (1Cement:1 Lime Putty:6 Sand) 
including pointing in White cement mortar 
1:2 (1 White Cement: 2 Stone Dust) with 
an admixture of pigment matching the 
stone shade. 

17.50 Bags per 100 Square Meter 

10. 

Marble work in steps jambs, walls, pillars 
and other plain work in cement mortar 1:4 
(1 Cement: 4 Sand) including pointing in 
White cement mortar 1:2 (1 Cement: 2 
Marble dust). 

 0.136 Bags per 
 
 1.52 Bags per 

Cubic Meter 
(Grey Cement) 
Cubic Meter 
(White Cement) 

11. 

Marble work in steps jambs, walls, pillars 
and other plain work in cement mortar 1:4 
(1 Cement: 4 Sand) including pointing in 
cement mortar (1 Cement: 2 Marble dust). 

  1.66 Bags per Cubic Meter 

12. 
Marble work for wall lining (Veneer) work) 
2.5 cm. thick in cement mortar 1:3 (1 

  Bags per 100 Square Metre 
                                 (Grey Cement) 
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Cement: 3 Sand) including pointing in 
White cement mortar 1:2 (1 Cement: 2 
Marble dust). 

 
Bags per 100 Square Metre 
                                (White Cement) 

13. 

Marble work for wall lining (Veneer) work) 
2.5 cm. thick in cement mortar 1:3 (1 
Cement: 3 Sand) including pointing in 
cement mortar 1:2 (1 Cement: 2 Marble 
dust). 

 17.68 Bags per Square Meter 

14. 

Marble work for wall lining (Veneer) work) 
4 cm. thick in cement mortar 1:3 (1 
Cement: 3 Sand) including pointing in 
White cement mortar 1:2 (1 Cement: 2 
Marble dust). 

20.40 Bags per 100 Square Metre. (Grey Cement) 
 
Bags per 100 Square Metre (White Cement) 

15. 

Marble work for wall lining (Veneer) work) 
4 cm. thick in cement mortar 1:3 (1 
Cement: 3 Sand) including pointing in 
cement mortar 1:2 (1 Cement: 2 Marble 
dust). 

23.80 Bags per 100 Square Metre. 

16. 

Cement Concrete Flooring 
Flooring 1:2:4 (1 Cement: 2 Sand: 4 
Graded Stone Aggregate) finished with a 
floating coat of neat cement including 
cement slurry rounding of edges and 
strips etc., but excluding cost of nosing of 
steps etc., complete. 

  

a. 
25 mm. thick with 20 mm. nominal size 
stone aggregate. 

  0.244 Bags Square Meter 

b. 
40 mm. thick with 20 mm. nominal size 
stone aggregate. 

  0.34 Bags Square Meter 

c. 
50 mm. thick with 20 mm. nominal size 
stone aggregate. 

  0.404 Bags Square Meter 

d. 
75 mm. thick with 20 mm. nominal size 
stone aggregate. 

  0.564 Bags Square Meter 

17. 

Cement Plaster Skirting 
(upto 30 cm. height) with cement mortar 
1:3 (1 Cement: 3 Coarse Sand) finished 
with a floating coat of neat cement 
including rounding of junctions with floor, 
including slurry complete. 

  

a. 18 mm. thick.   0.32 Bags Square Meter 

b. 21 mm. thick.   0.35 Bags Square Meter 

18. 

Pavement (25 to 50 mm. thick) with 1:2:4 
(1 Cement: 2 Coarse Sand : 4 Graded 
Stone Aggregate 20 mm. nominal size) 
including finishing complete. 

  6.80 Bags Cubic Meter 

19. 

Terrazzo Flooring 
40 mm. thick marble chips flooring rubbed 
and polished to granolithic finish, under 
layer 34 mm. thick cement concrete 1:2:4 
(1 Cement: 2 Coarse Sand : 4 Graded 
Stone Aggregate 12.5 mm. nominal size) 
and top layer 6 mm. thick with white, black 
or white and black marble chips of size 1 
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mm. to 4 mm. nominal size laid in cement 
marble powder 3:1 mix. (3 Cement: 1 
Marble Powder) by weight in proportion of 
4:7 (4 Cement marble powder) by weight 
in marble powder mix:7 Marble chips) by 
volume including cement slurry etc., 
complete. 

a. 
Dark shade / Light shade pigment with 
ordinary cement. 

  0.339 Bags per Square Meter 

b. Light shade pigment with white cement. 
  0.258 Bags per 
 
  0.081 Bags per 

Square Meter 
(Grey Cement) 
(White Cement) 

c. 
Medium shade pigment with 
approximately 50% white cement and 
50% ordinary cement. 

  0.298 Bags Per 
 
  0.0440 Bags per 

Square Meter 
(Grey Cement) 
(White Cement) 

20 

40 mm. thick marble chips flooring rubbed 
and polished to granolithic finish, under 
layer 31 mm. thick cement concrete 1:2:4 
(1 Cement: 2 Coarse Sand : 4 Graded 
Stone Aggregate 12.5 mm. nominal size) 
and top layer 9 mm. thick marble chips, 
chips, size 4 to 7 mm. size, laid in cement 
marble powder mix. 3:1) (3 Cement: 1 
Marble Powder) by volume in proportion of 
4:7 (4 Cement marble powder mix. 7 
Marble chips) by volume including cement 
slurry etc., complete. 

  

a. 
Dark shade / Light shade pigment with 
ordinary cement. 

0.357 Bags Square Meter 

b. Light shade pigment with white cement. 
0.241 Bags 
 
0.116 Bags 

Square Meter 
(Grey Cement) 
Square Meter 
(White Cement) 

c. 
Medium shade pigment with 
approximately 50% white cement and 
50% ordinary cement. 

0.299 Bags 
 
0.058 Bags 

Square Meter 
(Grey Cement) 
Square Meter 
(White Cement) 

21 

40 mm. thick marble chips flooring rubbed 
and polished to granolithic finish, under 
layer 28 mm. thick cement concrete 1:2:4 
(1 Cement: 2 Coarse Sand : 4 Graded 
Stone Aggregate 12.5 mm. nominal size) 
and top layer 9 mm. thick marble chips, 
chips, sizes  7 mm to 10 mm. nominal 
size, laid in cement marble powder mix. 
3:1) by weight in proportion of 2:3 (2 
Cement Marble Powder mix. 3 Marble 
Chips) by volume including cement slurry 
etc., complete. 

  

a. 
Dark or Light shade pigments with grey 
cement. 

  0.381 Bags Square Meter 

b. 
Light shade pigment or without any 
pigment with white cement. 

  0.219 Bags 
 

Square Meter 
(Grey Cement) 
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  0.162 Bags Square Meter 
(White Cement) 

c. 
Medium shade pigment with 
approximately 50% grey cement and 50% 
white cement. 

  0.300 Bags 
  0.081 Bags 

S.M. (Grey Cement) 
S.M. (White Cement) 

22 

Marble chips skirting (up to 300 mm high) 
rubbed and polished to granolithic finish 
top layer 6 mm. thick marble chips of sizes 
from smallest to 4 mm. nominal size laid 
to cement marble powder mix. 3:1 (3 
Cement: 1 Marble Powder mix. By weight 
in proportion of 4:7 (4 Cement Marble 
Powder mix: 7 marble chips) by volume 
including cement slurry complete. 

  

a. 

18 mm. thick with under layer 12 mm. 
thick cement plaster 1:3 (1 Cement: 3 
Coarse Sand) dark or light shade pigment 
with grey cement. 

0.298 Bags Square Meter 

b. 
Light shade pigment or no pigment with 
cement. 

0.217 Bags Per Square Meter (Grey Cement) 
0.081 Bags Per Square Meter (White Cement) 

c. 
Medium shade colour pigment with 50% 
grey cement and 50% white cement. 

0.258 Bags Per Square Meter (Grey Cement) 
0.0406 Bags Per Square Meter (White 
                                               Cement) 

d. 

21 mm. thick with under layer 15 mm. 
thick cement plaster 1:3 (1 Cement: 3 
Coarse Sand) dark or light shade pigment 
with grey cement. 

0.327 Bags Square Meter 

e. 
Light shade pigment or no pigment with 
white cement. 

0.246 Bags Per Square Meter (Grey Cement) 
0.081 Bags Per Square Meter (White Cement) 

f. 
Medium shade pigment with 50% grey 
cement and 50% white cement. 

0.286 Bags Per Square Meter (Grey Cement) 
0.04   Bags Per Square Meter (White Cement) 

23. Tile Flooring:   

a. 

Precast terrazzo tiles 20 mm. thick white 
black or white and black marble chips of 
size up to 6 mm. laid in floors treads of 
steps and landings jointed with neat 
cement slurry mixed with pigment to 
match the shade of the tile including 
rubbing polishing with precast tiles of 30 
mm. thick bed of lime mortar 1:1.2 or 1:3 
light shade using white cement. 

0.088 Bags Per Square Meter (Grey Cement) 
0.088 Bags Per Square Meter (White Cement) 

b. 
Medium shade colour pigment with 50% 
white cement and 50% grey cement. 

0.132 Bags Per Square Meter (Grey Cement) 
0.044 Bags Per Square Meter (White Cement) 

c. 

Dark shades using ordinary cement 
precast terrazzo tiles 20 mm. thick with 
marble chips of size 6 mm. in skirting and 
risers of steps not exceeding 30 cm. in 
height on wall, laid on 12 mm. thick 
cement plaster 1:3 mix. (1 Cement: 3 
Sand) joint with neat cement slurry, light 
shades using white cement. 

0.235 Bags Per Square Meter (Grey Cement) 
0.044 Bags Per Square Meter (White Cement) 

d. 
Medium shade colour pigment with 50% 
white cement and 50% ordinary cement. 

0.257 Bags Per Square Meter (Grey Cement) 
0.022 Bags Per Square Meter (White Cement) 
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e. Dark shades using ordinary cement.   0.279 Bags Square Metre 

24. Chequered Terrazzo Tile Flooring   

a. 

Chequered Terrazzo Tile 22 mm. thick 
with marble chips of sizes upto 6 mm. in 
floors, jointed with neat cement slurry 
mixed with pigment to match the shade of 
the tiles including robbing, polishing 
complete on 28 mm. thick bed of lime 
mortar 1:1.2 or 1:3. 

 

a. Light shade using white cement. 
0.088 Bags Per Square Meter (Grey Cement) 
0.096 Bags Per Square Meter (White Cement) 

b. 
Medium shades using 50% grey cement 
and 50% white cement. 

0.136 Bags Per Square Meter (Grey Cement) 
0.048 Bags Per Square Meter (White Cement) 

c. Dark shade using grey cement. 0.184 Bags Per Square Meter (Grey Cement) 

d. 

Chequered Terrazzo Tile 30 mm. thick 
with marble chips of sizes upto 6 mm. in 
stairs, treads, jointed with neat cement 
slurry mixed with pigment to match the 
shade of the tiles including rubbing 
polishing rounding of nosing etc., 
complete on 20 mm. bed of: Lime mortar 
1:1:1 (1 Lime putty:1 Surkhi:1 Coarse 
Sand) : 

 

 
 
 
 

i. Light shade using white cement. 
0.088 Bags Per Square Meter (Grey Cement) 
0.136 Bags Per Square Meter (White Cement) 

ii. 
Medium shades using 50% grey cement 
and 50% white cement. 

0.154 Bags Per Square Meter (Grey Cement) 
0.066 Bags Per Square Meter (White Cement) 

iii. Dark shade using grey cement. 0.220 Bags Per Square Meter (Grey Cement) 

e. 
Cement mortar1:4 (1 Cement:4 Coarse 
Sand) 

  

i. Light shade using white cement. 
0.258 Bags Per Square Meter (Grey Cement) 
0.132 Bags Per Square Meter (White Cement) 

ii. 
Medium shades using 50% grey cement 
and 50% white cement. 

0.324 Bags Per Square Meter (Grey Cement) 
0.066 Bags Per Square Meter (White Cement) 

iii. Dark shade using grey cement. 0.39   Bags Square Meter (Grey Cement) 

25. White Glazed Tiles.  

 

White Glazed Tiles 5,6 or 7 mm. thick in 
flooring treads risers of steps skirting and 
dado on 12 mm. thick cement plaster 1:3 
(1 Cement: 3 sand) in base and cement 
joined with white cement slurry etc. 
complete. 

0.188 Bags Per Square Meter (Grey Cement) 
0.050 Bags Per Square Meter (White Cement) 

26. Marble Stone Flooring  

 

Marble Stone slab flooring over 20 mm. 
thick base of lime mortar 1:1:1 (1 Lime 
putty:1 Surkhi:1 Sand) and jointed with 
grey cement slurry etc. (all marble slabs). 

  

a. 20 mm. thick 0.098 Bags Per Square Meter 

b. 30 mm. thick 0.102 Bags   Per Square Meter 

c. 40 mm. thick 0.107 Bags Per Square Meter 

 
Marble stone slab flooring over 20 mm. 
thick base of cement mortar 1:4 (1 
Cement:4 Sand) and jointed with grey 
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cement slurry etc., (all marble slabs). 

d. 20 mm. thick 0.268 Bags Per Square Meter 

e. 30 mm. thick 0.273 Bags Per Square Meter 

f. 40 mm. thick 0.277 Bags   Per Square Meter 

g. 
Extra if white cement slurry is used 
instead of grey cement slurry in joints of 
marble stone flooring. 

0.015 Bags Per Square Meter (White Cement) 

h. 

Marble slabs 30 mm. thick in risers of 
steps, skirting dado, wall and pillars, laid 
on 12 mm. thick cement mortar 1:3 (1 
Cement: 3 Sand) and jointed with grey 
cement slurry. 

0.246 Bags Per Square Meter (White Cement) 

27. Kotah Stone Flooring   

 

Kotah stone slab flooring over 20 mm. 
thick base of lime mortar 1:1:1 (1 Lime 
putty:1 Surkhi:1 Sand) and jointed with 
neat cement slurry etc. 

  

a. 25 mm. thick 0.128 Bags Per Square Meter 

b. 30 mm. thick 0.136 Bags Per Square Meter 

c. 40 mm. thick 0.152 Bags Per Square Meter 

 

Kotah Stone slab flooring over 20 mm. 
thick base of cement mortar 1:4 (1 
Cement:4 Sand) and jointed with neat 
cement slurry etc. 

  

d. 25 mm. thick 0.298 Bags Per Square Meter 

e. 30 mm. thick 0.306 Bags Per Square Meter 

f. 40 mm. thick 0.322 Bags Per Square Meter 

g. 

Kotah stone slab 25 mm. thick risers of 
steps, skirting, dado and pillar laid on 12 
mm. thick cement mortar 1:3 (1 Cement:3 
Sand) and jointed with neat cement slurry 
etc. 

 
 
0.275 Bags Per Square Meter 

28 Sand Stone Flooring  

a. 
40 mm. thick sand stone flooring over 20 
mm. thick base of cement mortar 1:5 (1 
Cement :5 Sand) with joints finish flush. 

0.155 Bags Per Square Meter 

b. 

40 mm. thick sand stone flooring over 20 
mm. thick base of cement mortar 1:5 (1 
Cement :5 Sand) including pointing with 
cement mortar 1:2 (1 Cement: 2 Stone 
Dust). 

0.186 Bags Per Square Meter 

c. 

40 mm. thick sand stone flooring over 20 
mm. thick base of lime mortar 1:1:1 (1 
Lime :1 Surkhi:1 Sand) including pointing 
with cement plaster 1:2 (1 Cement :2 
Stone Dust). 

0.031 Bags Per Square Meter 

d. 

40 mm. thick fine dressed and rubbed 
stone flooring over 20 mm. thick base of 
cement mortar 1:5 (1 Cement :5 Sand) 
with joints 5 mm. thick finished flush. 

0.166 Bags Per Square Meter 

e. 
40 mm. thick fine dressed and rubbed 
stone flooring over 20 mm. thick base of 
lime mortar 1:5 (1 Cement: 5 Sand) with 

0.196 Bags Per Square Meter 
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joints 5 mm. thick including pointing with 
cement mortar 1:2 (1 Cement: 2 Stone 
Dust). 

f. 

25 mm. thick cast iron grid flooring using 
grid tiles of required size weighing 47 kg. 
per square metre on bed of 12 mm. thick 
cement concrete 1:2 (1 Cement: 2 Stone 
Aggregate 6 mm. nominal size) including 
filling the hollows with cement concrete 
same mix and tamping with 10 mm. dia. 
iron bars and grouting the joints with neat 
cement slurry complete. 

0.025 Bags Per Square Meter 

g. 

Filling cement concrete 1:2:4 (1 Cement :2 
Coarse Sand: 4 Graded Stone Aggregate 
12.5 mm. nominal size) in gaps of A. C. 
Sheet corrugations and wings of ridges. 

3.82 Bags Per Square Meter 

29. Cement Plaster  

a. 12 mm. 1:3 (1 Cement: 3 Sand). 14.68   100 Per Square Metre 

b. 12 mm. 1:4 (1 Cement: 4 Sand). 10.94   100 Per Square Metre 

c. 12 mm. 1:5 (1 Cement: 5 Sand).   8.92   100 Per Square Metre 

d. 12 mm. 1:6 (1 Cement: 5 Sand).   7.20   100 Per Square Metre 

e. 15 mm. 1:3 (1 Cement: 3 Sand). 17.54   100 Per Square Metre 

f. 15 mm. 1:4 (1 Cement: 4 Sand). 12.08   100 Per Square Metre 

g. 15 mm. 1:5 (1 Cement: 5 Sand). 10.66   100 Per Square Metre 

h. 12 mm. 1:6 (1 Cement: 6 Sand).   8.60   100 Per Square Metre 

i. 20 mm. 1:3 (1 Cement: 3 Sand). 22.84   100 Per Square Metre 

j. 20mm.  1:4 (1 Cement: 4 Sand). 17.02   100 Per Square Metre 

k. 20 mm. 1:5 (1 Cement: 5 Sand). 13.88   100 Per Square Metre 

l. 20 mm. 1:6 (1 Cement: 6 Sand). 11.20   100 Per Square Metre 

30. 
Cement Plaster with a Floating Coat of 
neat cement 

 

a. 12 mm. 1:3 (1 Cement: 3 Sand). 19.08   100 Per Square Metre 

b. 12 mm. 1:4 (1 Cement: 4 Sand). 15.34   100 Per Square Metre 

c. 12 mm. 1:3 (1 Cement: 3 Sand). 21.94   100 Per Square Metre 

d. 12 mm. 1:4 (1 Cement: 4 Sand). 17.48   100 Per Square Metre 

e. 15 mm. 1:3 (1 Cement: 3 Sand). 27.24   100 Per Square Metre 

f. 15 mm. 1:4 (1 Cement: 4 Sand). 21.42 Per 100 Square Metre 

31. Cement Plaster in two coats  

a. 

20 mm. Cement Plaster in two coats 
under layer 12 mm. cement plaster 1:4 (1 
Cement :4 Sand) finished with a top layer 
8 mm. thick cement plaster 1:3 (1 Cement: 
3 Sand) 

20.00 Bags per 100 Square Metre 

b. 

18 mm. thick Cement Plaster in two coats 
under layer 12 mm. thick cement plaster 
1:5 (1 Cement :5 Sand) finished with a top 
layer 6 mm. thick cement plaster 1:3 (1 
Cement: 3 Sand) 

16.26 Bags per 100 Square Metre 

32. 6 mm. Cement Plaster  

a. 
6 mm. Cement Plaster to ceiling 1:3 (1 
Cement :3 Sand) 

 7.34 Bags per 100 Square Metre 

b. 6 mm. Cement Plaster to ceiling 1:4 (1  5.48 Bags per 100 Square Metre 
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Cement :4 Sand) 

c. 
6 mm. Cement Plaster to ceiling 1:3 (1 
Cement :3 Sand) finished with a floating 
coat of neat cement. 

11.74 Bags per 100 Square Metre 

d. Neat Cement Punning.  4.40 Bags per 100 Square Metre 

33. Sand Cement Neeru Finished Plaster  

a. 

Sand cement smooth neeru finished 
plaster for ceiling in cement mortar mix 1:4 
(1 Cement :4 Sand), 10 to 15 mm. thick 
average, finished top smooth with neeru. 

13.00 Bags per 100 Square Metre 

b. 

Sand cement smooth neeru finished 
plaster for walls in cement mortar mix 1:4 
(1 Cement :4 Sand), 18 to 20 mm. thick 
average, finished top smooth with neeru. 

19.00 Bags per 100 Square Metre 

34. Rough Cast Plaster  

 

Rough Cast Plaster with a mixture of sand 
and gravel or crushed stone from 2.36 
mm. to 12.5 mm. nominal size dashed 
over and including the fresh plaster in two 
layers, top layer 10 mm. cement plaster 
1:3 (1 Cement: 3 Sand) mixed   with 10% 
finely grounded hydrated lime by volume 
of cement and under layer 12 mm. cement 
plaster : 
1:4 (1 Cement: 4 Sand) 

 

a. 
With ordinary cement finish or cement 
pigment finish. 

23.18 Bags per 100 Square Metre 

b. With white cement and pigment finish. 
10.94 Bags Per 100 Sqm. (Grey Cement) 
12.24 Bags Per 100 Sqm. (White Cement) 

 1:5 Cement Sand (1 Cement:5 Sand)  

c. 
With ordinary cement finish or cement and 
pigment finish. 

21.16 Bags Per 100 Sqm. (Grey Cement) 

d. With white cement and pigment finish. 
  8.92 Bags Per 100 Sqm. (Grey Cement) 
12.24 Bags Per 100 Sqm. (White Cement) 

35. Pointing on Stone Work  

a. 
Flush or ruled pointing on stone work with 
cement mortar 1:3 (1 Cement: 3 Sand) 

  2.34 Bags per 100 Square Metre 

b. 
Raised and cut pointing in stone work with 
cement mortar 1:3 (1 Cement: 3 Sand) 

  3.88 Bags per 100 Square Metre 

36. Waterproofing  

a. 
Proprietary waterproofing treatment to the 
terrace with brick-bat coba, cement base. 

55.00 Bags per 100 Square Metre 

b. 
Proprietary waterproofing treatment to the 
canopy with brick-bat coba, cement base. 

45.00 Bags per 100 Square Metre 

c. 
Waterproofing chajja with sand cement 
plaster average 25 mm. thick in cement 
mortar 1:3 (1 Cement :3 Sand) 

25.00 Bags per 100 Square Metre 

d. 
Proprietary waterproofing treatment to the 
sunk portion of toilet, cement base. 

30.00 Bags per 100 Square Metre 
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PROFORMAS/TABLES OF VARIOUS TESTS, MATERIALS, PACT, GUARANTEES 

 

Sr. No Particulars Nos 

1.  Record of Cement/Received/Used/Balance. Table I 

2.  Proforma of Paint/Lead/CICO Register Table II 

3.  Proforma for Reinforcement Bars Received Table III 

4.  Format of Receipt of Materials at Site Table IV 

5.  Proforma for Silt Test Register Table V 

6.  Proforma for Hindrance to Work Table VI 

7.  Proforma for Running A/c. Bill Table VII 

8.  Format for Memorandum for Payment Table VIII 

9.  Format of Measurement Book Table IX 

10.  Format of Site Order Book Table X 

11.  Format for Application By Contractor For Extension Of Time. Table XI 

12.  Details of Insurance Policies Table XII 

13.  Prebid Query Form Table XIII 

14.  Blank Annexure XVIII 

15.  

Proforma Of Guarantee Bond for Waterproofing Treatment to 

Basement (Walls & Bottom Slab), Underground Reservoir, 

Overhead Reservoir, Terrace, Staircase Tower & Sunken 

Floor of Washrooms. 

Annexure XXII 

 

Note: Contractor has to get the above record maintained in registers at site and to be kept securely at 

site.  
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TABLE-I 

RECORD OF CEMENT RECEIVED / USED / BALANCE 

S. No. Cement in stock 
Bags 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source 
from which 
received 

Description of 
work where 
cement is 
used 

Number of 
cement bags 
consumed 

Balance 
in stock 

Signature of 
Contractor & 
STRUCTURAL 
CONSULTANT / 
(Bank’s 
Representative 
(Periodical) 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 

        

 

TABLE-II 

RECORD OF PAINT / LEAD / CICO REGISTER 

Name of work  : _________________________ 

Name of the Contractor : _________________________ 

Agreement No.  : _________________________ 

Date of 
Receipt 

Source 
Receipt with 
Ref. To S.O./ 
Indent 

Qty. 
Recd. 

Progre
ssive 
total 

Item of 
work 
for 
which 
issued 
with 
approx
. qty. 
work 
done 
in 
case 
of 
paint 
only 

D
at
e 
of 
iss
ue
s 

Quan
tity 
issue
d 

Qty. 
retur
ned 
at 
the 
end 
of 
the 
day 

Tot
al 
issu
ed 

Dela
y 
Bala
nce 
at 
hand 

Contrac
tors 
initials 

Site 
Enginee
rs 
initials 

Signature of 
STRUCTURAL 
CONSULTANT / 
(Bank’s 
Representative 
(Periodical) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

 
 
 
 
 

            

 

Register for bitumen should be maintained. The format will be similar to that for cement. 
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TABLE-III 

BANK FOR REINFORCEMENT BARS RECEIVED (In KGS.) 

Truck 
No. 

Challan 
No. 

Name of 
Supplier 

Binding Wire 6mm 
dia. 

8mm 
dia. 

12mm 
dia. 

16mm 
dia. 

20mm 
dia. 

25mm 
dia. 

Total 
Received 

1 2 3 4 5 6 7 8 9 10 11 

 
 
 
 
 
 
 
 
 
 
 
 

          

 

Number of diameters given is only illustrative. Open more columns for other diameters wherever 

needed. 

 

TABLE-IV 

FORMAT OF RECEIPT OF MATERIALS AT SITE 

Sr. No. Description Opening 
balance 

Receipt 
during 
month 

Consumption 
during month 

Closing 
balance 

Total Quantity 
received till date 

1 Cement (M.T.)      

2 Mild steel (M.T.)      

3 Tor steel (M.T.)      

4 Coarse aggregate 
(cu.mt.) 

     

5 Fine aggregate 
(cu.mt.) 

     

6 Teak wood (cu.mt.)      

7 Bricks (Nos.)      

8 Tiles (Nos.)      

 
Sr. No. Description of work Date of 

Commencement 
Due date of 
completion 

Percentage progress 
achieved 

1 General building work    

2 Security equipment work    

3 Pest control treatment work    

4 Sanitary & Plumbing work    

5 Fire Fighting Works    

6 Other work    
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TABLE-V 

FORMAT OF MONTHLY PROGRESS REPORT (Annexure X) 

Name of work   : ............................................................ 

Progress report for the month : ............................................................ 

Report No.   : ............................................................ 

 

Sr No. Description Approximate 
quantity 
executed 

(Till Previous 
Month) 

Details of 
work location 
where work is 

done 

Approximate 
quantity 
executed 
(Current 
Month) 

Total 
Quantity 
Executed 

A. GENERAL BUILDING WORK:     

1 Foundation work     

2 Reinforcement fabrication     

3 Shuttering work     

4 Reinforced cement concrete     

5 Masonry work     

6 Wood work     

7 Plastering work     

8 Flooring work     

9 Glazing work     

10 Roof treatment work     

11 Painting work     

B. Pest control treatment     

C. Security equipment work     

D. Sanitary and plumbing work:     

1 Water supply     

2 Drainage work     

3 Fitting and fixtures     

E. Electrical installation work     

F. Fire Fighting Works     

G. OTHER TRADES     

   
TABLE-VI 

PROFORMA OF SILT TEST REGISTER 

Sr. No. Date of  
Test 

Height of 
Sand in 
Cylinder 

inundated& 
stirred 

Height 
of Silt 

Max 
percentage 

of silt as 
specified 

Percentage 
of silt 

obtained 

Signature 
of Site 

Engineer 

Signature 
of 

Contractor 

Initial of 
STRUCTURAL 

CONSULTANT / 
Bank’s 

Representative 
(Periodical) 

1 2 3 4 5 6 7 8 9 
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TABLE-VII 
                    ANNEXURE-VIII 
PROFORMA FOR HINDRANCE TO WORK  
 

Name of Work  : ............................  Date of Start of work   : ............................ 

Name of Contractor : ............................  Period of Completion   : ............................ 

Agreement No.  : ............................  Dt. of Completion of work : ............................ 

 

Sr.No. Nature of 
Hindrance 

Date of 
Occurrence 
of Hindrance 

Date of which 
Hindrance was 

removed 

Period of 
which 

Hindrance 
existed 

Signature 
of Site 

Engineer 

Signature of 
STRUCTURAL 

CONSULTANT / 
Bank’s 

Representative 

1 2 3 4 5 6 7 

       

 
TABLE VIII 

PROFORMA FOR RUNNING A/C BILL 

Name of Contractor / Agency   : ................... 

Name of Work        : ................... 

Sr.No. of this Bill      : ................... 

No. & Date of previous Bill    : ................... 

Reference to Agreement No.   : ................... 

Date of Written order to commence  : ................... 

Date of Completion as per Agreement : ................... 
 

Sr.No. Item Description Unit Rate (Rs.) As per Tender 

Quantity Amount (Rs.) 

1 2 3 4 5 

 
 
 

    

     

 
 

Upto Previous R.A. Bill Up Date (Gross Present Bill Remarks 

Quantity Amount (Rs.) Quantity Amount (Rs.) Quantity Amount (Rs.)  

6 7 8 9 

 
 

   

 

Note: 1. If part rate is allowed for any items, it should be 
indicated with reasons for allowing such a rate. 

 ___________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should be 
mentioned specifically. 
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CERTIFICATE 

 
The measurements on the basis of which the above entries for the Running Bill No. ------------------------- 

were made have been taken jointly on -------------------------- and are recorded at pages ----------------------

---- to -------------------------- of measurement book No. --------------------------. 

 

______________  ________________    __________________ 

Signature and date                                     Signature and date of                        Signature and date 

    of Contractor                                           Structural Consultants                       of Site Engineer 

                                                                    Representative (Seal)  

    

 
The work recorded in the above-mentioned measurements has been done at the site satisfactorily as 

per tender drawings, conditions and specifications. 

 

______________  ________________      
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TABLE - IX 
MEMORANDUM FOR PAYMENT 

R/A BILL NO.: .................. 

1. Total value of work done since previous bill (A)  Rs. ----------- 

2. Total amount of secured advance due since Previous Bill (B)  Rs. ----------- 

3. Total amount due since Previous Bill (C) (A+B)  Rs. ----------- 

4. PVA on account of declaration in price of Steel, Cement and other 
materials and labour as detailed in separate statements enclosed. 

 Rs. ----------- 

5. Total amount due to the Contractor  Rs. ----------- 

 OBJECTIONS:   

i) Secured Advance paid in the previous R/A Rs. -----------  

ii) Retention money on value of works as per accepted tenders upto 
date amount Rs. 

Rs. -----------  

 Less already recovered Rs. -----------  

 Balance to be recovered Rs. -----------  

iii) Mobilization Advance, if any   

(a) Outstanding amount (principal + interest) as on date Rs. -----------  

(b) To be recovered in this bill Rs. -----------  

iii. Any other Departmental materials cost to be recovered as per 
contract, if any 

Rs. -----------  

iv. Any other Departmental service charges to be recovered if any, as 
per contract (water, power etc.) enclose statement. 

Rs. -----------  

 Total Deduction as per contract (F) Rs. -----------  

 Adjustments, if any ------------------- Amount less received by 
Contractor in --------- R/A Bill (as per statement of Contractor) 

Rs. -----------  

 P.V.A. Rs. -----------  

 Total amount payable as per contract (E+F+G) Rs. -----------  

 (Rupees --------------------------- in words)   

 
The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 

checking of the measurements of work as required and is recommended for payment. 

 

Date: -------------------------      ----------------------------- 

       Signature of Consultant with Seal 

The bill amount to Rs. ----------------- certified by Consultants has been scrutinized by me after due test 

checking of measurements of works as required and is recommended for payment for an amount of 

Rs................................... 
 

Date: -----------------------------      ----------------------------- 

       Signature of SBI Engineer 
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 STATUTORY DEDUCTION:    

i) Total Amount due (E)  Rs. -----------  

ii) Less I.T. Payable  Rs. -----------  

iii) Less S.T. Payable  Rs. -----------  

 Net Payable  Rs. -----------  

 
These figures given in the Memorandum for payable has been verified and bill passed for payment -----

----------------------------------------------------------- (in words and figures) 

 

 
 

Date: ----------------------     ---------------------------------- 

     Signature of the Premises Officer  
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   Table X 

 
FORMAT OF MEASUREMENT BOOK (ANNEXURE- XX) 

1ST Page: 

STATE BANK OF INDIA 

………………………...office, 

Measurement Book No. 

(Pages 1 to………………...) 

This book is issued to Shri……………………………………………………………… 

 

Signature of A.G.M. (Estate) / D.G.M. (F & OA) 

Certified that this book contains……………… pages 

 

Signature of the official (to whom the book is issued) 

MEASUREMENT BOOK PAGES NOS. 1 TO……………... 
 

Item No. Description Measurement 
No. L B D/H 

Quantity Remarks 

     

Site Engineer                                    Site Engineer                                    Bank’s Engineer 
    (PMC)       (Contractor)   

 

 

                  

Table XI 

FORMAT OF SITE ORDER BOOK (ANNEXURE- XVI) 

Name of the work   : ________________________________ 

Date of Commencement   : ________________________________ 

Sr. 
No 

Remarks/ 
Instructions of 

the site 
Engineer/ 
Structural 
Consultant 

Dated 
Initials of 

site 
Engineer/ 
Structural 
Consultant 

Initials of the 
Contractor for 

having received 
the instructions 

Action 
taken 

with date 

Dated initials 
of the site 
Engineer 

Remarks of 
the Structural 
Consultants 
/SBI Officials 

1 2 3 4 5 6 7 
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Table XII 

Format for Application by Contractor For Extension Of Time (Annexure- VII) 

 

1. Name of the Contractor  

2. Name of the work as given in the Agreement  

3. Agreement WO  

4. Tender amount  

5. Date of commencement of work  

6. Period allowed for completion as per agreement  

7. Date of completion as per agreement  

8. Period for which extension of time has been given  

  Date Month Year 

     

 a) 1st extension vide Bank’s Letter No.  

 b) 2nd extension vide Bank’s Letter No.  

 c) 3rd extension vide Bank’s Letter No.  

9. 
Reasons for which extensions have been previously given (copies of the previous applications should be 
attached) 

  

10. 
Period for which extension is applied for and the reasons thereof including hindrances, time for extra work 
assigned, if any etc. 

  

 
 

Signature of Contractor 
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Table XIII 

DETAILS OF INSURANCE POLICIES (ANNEXURE XVII) 

Type of policies Name of 
Insurance 

Amount Rs. Policy No. Validity 

CAR policy including 3rd 
party liability 

    

Workmen’s Compensation     

Any other Policy     

 

Remarks: 

1. This is only an ‘on-account’ payment and is not to be interpreted either as approval of work, 

materials brought or affixed at site or for that matter approval of any sort. 

 

2. The quantum of work done and materials delivered at site have been certified 

by…………………………. 

 

3. Should you wish to audit such work, kindly contact the undersigned and oblige. 

 

 

Architect/Consultants  

            

                

Table XIV 

                

 Annexure XIX 

Prebid Query Form   

 

Vendor name Sr. No RFP Page No RFP Clause No Existing Clause Query 
Suggestion 
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PROFORMA OF GUARANTEE BOND FOR WATERPROOFING TREATMENT TO OVERHEAD 

RESERVOIR, TERRACE & SUNKEN FLOOR OF WASHROOMS. 

 
(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

 

We hereby Guarantee that after completion of the Water Proofing Work mentioned above and before 

Day of_________ Two Thousand_______ if at any time or times the underground reservoir, overhead 

reservoir, terrace,  & sunken floor of washrooms and any other portion thus treated by M/s 

________________________ (Hereinafter called ‘The Contractor’) starts leaking or in any way give 

way to the influence of water including wet patches, dampness etc. due to inadequacy of the work 

carried or due to any other reason whatsoever relating to the specification, workmanship etc. including 

the responsibility for any surface treatment and plumbing etc. works carried out by other agencies, the 

Contractor should, without any extra cost to Dy. General Manager, (F&OA) State Bank of India or to 

the occupants, carry out necessary remedial measure to such extent and so often as may be 

necessary to free the said premises from leakage/ dampness etc. 

 

The question of whether there is any leakage or the treatment has given away to water or moisture of 

the treatment aforesaid and before 5 (Five) years after the completion date, shall be decided by Dy. 

General Manager, (F&OA), State Bank of India, and the decision made by Employer shall be final and 

binding on us. We shall reinstate the surface to the original condition after carrying out the rectification 

work, if necessary, by bringing in new materials at no extra cost to State Bank of India.  

 

Signature of witness with address : ...................................... 

Signature of Contractor with seal : ...................................... 

Place  : ...................................... 

Date  : ...................................... 

(Note: Guarantee to be submitted by both the Contractors i.e. Main Contractor & the Water Proofing 

Specialist Agency) 
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Mode of Measurements  

1. BRICK MASONRY: 

1.1. Walls exceeding 150 mm brick/ thick shall be measured in unit of one cubic meter. Deductions 

for all openings, lintels, recesses shall be made except for the following:  

 When openings are less than 45 cm in both the directions or less than 45 cm dia on the 

surfaces. 

 When beams & wall plates do not have bearing over entire thickness of wall. 

 No extra will be paid for providing such openings, recesses etc. 

1.2. Half brick walls: Net area over one surface shall be measured. Deductions for all openings, 

lintels, recesses shall be made as in 1.3.1. 
 

2. CEMENT CONCRETE (Plain and Reinforced): 

2.1. Cement concrete items shall be measured exclusive of the steel reinforcement and plaster 

thickness but shall include necessary cost of shuttering, centering and curing. Items like 

R.C.C. precast jalis, R. C. pipes and other such articles which are normally manufactured in 

factories as well as those items which have been so specifically mentioned in schedule of 

quantities shall be measured inclusive of reinforcement. No deductions will be made when 

openings are less than 45 cm in both directions or 45 cm in diameter and no extra will be paid 

for providing such openings. 

2.2. Slabs and Chajjas: Shall be measured in cubic meters. Slab shall be measured full 

throughout. Where slabs of different thickness meet, the highest thickness will be taken into 

account. For chajja only projected portion shall be measured. 

2.3. Parapet wall, apron wall and drop wall from chajja having drop exceeding 5 cm. Actual cubic 

contents for portion projecting over slab or beam shall be measured. If drop from chajja is 5 

cm or less, the same shall be measured under chajja item. 

2.4. Projected bands: Projection of 15 cm or less in breadth and thickness shall only be considered 

as band. The band shall be measured in cubic meters. Deductions will not be made on 

account of grooves, patties, bands, molds etc. nor will any extra be paid for forming such 

grooves or features. 

2.5. Staircase: Measurements shall be per cubic meter comprising of step and soffit slab. All 

landings, and landing beams shall be paid separately under slab and beam measurements. In 

the case of soffit slab resting on beams, the portion of beam projecting below landing slab 

shall be measured and paid as beam. Side parapet walls, railings, finishing of risers and 

treads and plastering etc. shall be paid separately. 

2.6. Reinforcement: Shall be measured on standard weight basis for the length and size of bars as 

shown in drawing. Wastage, rolling margin, spacers, chairs etc. required for construction 

purpose, and binding wire will not be measured. Lapping of bars shall be provided only as per 

instructions of the RCC Consultant, and the same shall be paid for. The rate will be inclusive 

of labour involved in cleaning, cutting, bending & erecting. 
 

The rate will be inclusive of labour involved in cleaning, cutting, bending and erecting in position. The 

unit of measure shall be in metric tons. 
 

3. DOORS, WINDOWS, ROLLING SHUTTERS AND GATES:  

These shall be measured in the unit of Square Meters. 

i. Teak wood doors, windows and ventilators: Clear area over one face inclusive of frame shall be 

measured. Hold fasts and portions embedded in masonry or flooring shall not be measured. 

ii. Steel doors, windows and louvers: Clear area over one face inclusive of frame shall be 

measured. Hold fasts or portions embedded in masonry or flooring shall not be measured. 
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iii. Steel rolling shutters and rolling grills; Dimensions shall be the clear width between side jambs 

and clear height between floor and bottom of lintel or beam. Cover will not be measured 

separately.  
 

4. FLOORING, SKIRTING AND DADO:  

The net area covered shall be measured in sq. mts. 
 

5. PLASTER: 

Net area of surface plastered shall be measured in Sq. Mts. No deduction will be made for openings 

each less than half Sq.Mt. in area. No extras will be payable for any grooves, patties, bands, molds, 

(including drip molds) which are deemed to be included in the internal and external plastering items.  
 

6. PAINTING AND COLOUR OR LIME WASH: 

Net area of surface painted shall be measured in Sq.Mt. No deductions shall be made for unpainted 

surfaces or openings less than half Sq.Mt. each. The rates shall be inclusive of cleaning glasses 

and fittings.  

a) Walls: Net area of surface painted shall be measured. Extra for moldings, recesses and the like 

shall not be paid.  
 

NOTE: All wood work and steel items given in Schedule of Quantities are generally inclusive of 

painting, but if these are required to be measured separately, then the following procedure shall be 

adopted. 

6.1 STRUCTURAL STEEL WORK : 

Weight of bolts, nuts, rivets, washers etc. used will not be considered for payment. Only the weight of 

the main members calculated on length basis at standard weight will be paid to nearest cm. No 

deduction shall be made for holes, bolts or rivets and wastage involved in cutting, for notching ends of 

sections or intermediate points for making connections. No additional payment shall be made for 

welding, riveting and bolting. The units of measure shall be in Kg. or MT as per Schedule of Quantities. 

Gusset plates shall be actually weighed and paid accordingly. 
 

7. WOOD WORK:   

Description How measured Multiplying factor 

i. Paneled framed ledged 
braced and battened 

Measured flat (not girthed) including frame; edges; 
chocks cleats etc shall be deemed to be included in the 
item 

1.30  
(for each side) 

ii. Flush Measured flat (not girthed) including frame edges; 
chocks cleats etc shall be deemed to be included the 
item. 

1.20  
(for each side 

iii. Partly paneled & partly 
glazed / glazed 

------ As above ------ 1  
(for each side) 

 

iv. Fully glazed or partly 
glazed 

------ As above ------ 0.80  
(for each side) 

v. Guard bars balustrades 
gratings and railings 

Measured flat over all, no deduction shall be made for 
opening. (Supporting members shall not be measured 
separately) 

1  
(for painting all over) 

 
8. METAL WORK : 

Description How measured Multiplying factor 

i. Fully glazed or gauzed 
doors and windows / 
partitions 

Measured flat over) frame. No deduction shall be made 
for openings. In case of gates supporting members like 
stays, guide rails, hinges shall not be measured 

0.50  
(for each side) 
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ii. Rolling Shutters Measured flat (size of opening) overall; jamb guides, 
bottom rails and locking arrangements etc. shall be 
included in the item (top cover shall be measured 
separately) 

1.10  
(for each side) 

iii. Collapsible gate Measured flat (size of opening) 1.50 (for painting overall) 

iv. R.C.C jali and Fencing Measured flat overall No deductions shall be made for 
openings 

1  
(for each side) 

 
  



 
Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  139 of 154 

MATERIAL TEST LIST 
 
The Contractors will have to take necessary material test as per I.S. code which is 
applicable, at their own cost for the following materials or any other material using in 
construction work periodically or as and when required by the Structural Consultants / 
Consulting Engineer. 
 
The materials should be got tested in an approved Laboratory as per IS standard and test 
reports in duplicate should be submitted to the Structural Consultant’s Office. 
 

Sr. No Material Tests to be Carried out 

1 Sand a)  Silt Content. 

b) Bulking. 

c) Particle size distribution. 

d) Or as directed. 

2 Stone Aggregates a) Soft and deleterious  Materail 

b) Particle Size Distribution 

3 Cement Concrete RCC Mix Design a) Slump 

b) Cube Stregnth 

c) Or as per IS456-2000 

4 Bricks/Blocks a) Dimensions 

b)  Water absorption and efflorescence. 

c) Compressive Strength 

5 Timber Moisture 

6 Ceramic/Vitrified Floor Tiles a) Transverse Test 

b)  Water absorption 

c) Abrasion Test 

7  Steel a) Tensile Stregnth 

  b) Ductility 

Note: The Contractor will have to take necessary material test other than above test as per 
relevant I.S. code, if required and as directed by STRUCTURAL CONSULTANT /  SBI. 
 



 
Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  140 of 154 

 MATERIAL TESTING FREQUENCY CHART 
 
A chart showing the recommended time and quantity scheduled for conducting test on 
various building materials is given. Please ensure that tests are carried our according to the 
above guidelines. Contractor’s rate should include for necessary expenditure for testing 
including transport of samples of following tests. 
 
 

No Material Test Test 
Procedure 

Minimum 
Quantity 

Frequency 

 
 1 

Sand a) Silt Content 
b) Bulking 
c) Particle size 
distribution 

Field 
Field 
Field 

20 Cum 
20 Cum 
40 Cum 

20 Cum or part 
thereof --- Do --- 
Every 40 Cum 
required for RCC 
work 

 
 2 

Stone a) Soft and 
Deleterious 
b) Particle size 
distribution 

IS - 2336 
Part – II 
Field 

45 Cum. As required. 
Every 45 Cum 
part thereof for 
RC work. For rest 
of work as 
Desired. 
 

 
 3 

Cement 
Concrete or 
RCC 

Slump 
Cube Strength 

Field 
Field / 
Laboratory 

20 Cum 
slab, beams 
and 
connected 
columns 
5 Cum in 
columns 

Once a day or as 
desired. 
Every 20 Cum of 
a day’s concrete. 
Every 5 Cum 
column concrete 

 
 4 
 

Steel a) Tensile 
Strength 

IS - 1529 20 tonnes Every 20 tonnes 
or part. 

b) Bend 
Strength 

---- Do ---- ---- Do ---- ---- Do ---- 

5 Lime Chemical and 
Physical properties 
of 
lime. 

IS - 6932 5 M.T. 
 

10 M.T. or 
part thereof 

6 Bricks Dimensions 
Water absorption 
Efflorescence 
compressive 
strength 

 Designation 
100 
75) 
50) 40,000 
35) --- Do --- 
100-40,000 
75) 
50) 100,000 
35) 

Every 40,000 or 
part thereof. 
Every 100,000 or 
part thereof 
one test for 
source of 40,000 
or part thereof. 
Two tests for 1st 
lot of 40,000 and 
one test later 
for every 40,000 
and part thereof. 

7 Brick Tiles Compressive 
Strength 
Efflorescence 

 40,000 
 
40,000 

For 40,000 
or part. 
One test per 
Source. 
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8 Marble Moisture absorption 
 
Mhos scale 
hardness 

IS – 1124 – 1974 
 
 
IS – 1706 – 1972 
 

Rs.10,000/- 
 
Value 

Rs. 10,000/- 
or part thereof. 
(Value) 

9 Timber Moisture IS– 11215 – 
1985 
 
 

1 Cum. Every one Cum 
and part. 

10 Aluminum 
door 
or window 
fitting 

Aluminum door or 
window fitting 

IS – 5523 – 1969 Rs. 5,000/- Rs. 10,000/- 
or part thereof. 

11 Ceramic Tiles 
/ 
Vitrify Tiles / 
Designer pre 
cast Concrete 
Tiles and 
interlocking 
paver block 
 

a) Transverse 
Strength 
 
b) Water 
Absorption 
 
 
c) Abrasion test 

IS-1237 
 
--- Do ---- 
 
 
--- Do ---- 

200 Tiles 
 
200 Tiles 
 
 
200 Tiles 

2000 Tiles Part 
there off 
--- Do ---- 
 
 
--- Do ---- 

12 Flush Door 
 
 

a) End Immersion 
 
 
b) Knife 
 
 
c) Adhesion 
 
 

IS 2207  
 
22 – 65 
66 – 100 
101 – 180 
181 – 300 
301 – 500 
501 – above 

Destructive tests 
No. of shutters. 
1 
2 
2 
3 
4 
5 

13 
 

Tar felt Type-3 
Grade - I 

Conform to I.S. 1322 – 1970 
 

 One Test 

14 Pig Lead Conform to I.S. 782 – 1978  One Test 

15 RCC Mix 
Design 

All test as per I.S.:456-2000 As Directed As Directed 

 

Note : The Contractor will have to take necessary material test other than above test as 

per I.S. code for above material or other than above material, if required and as directed 

by the STRUCTURAL CONSULTANT  / SBI as his own cost. 
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MATERIALS MINIMUM SPECIFICATIONS/ REQUIREMENTS 

 

(1) Material shall be of best approved quality obtaining and they shall comply with the respective 

Indian Standard Specification. 

(2) Samples of all materials shall be got approved before placing order and the approved sample 

shall be deposited with the Structural Consultant. 

(3) In case of non-availability of materials in metric sizes the nearest size in FPS units shall be 

provided with prior approval of the Structural Consultants for which neither extra will be paid nor 

(4) shall any rebates be recovered. 

(5) If directed, materials shall be tested in any approved Testing Laboratory and the test certificates 

in original shall be testing including charges for repeated tests, if ordered, shall be borne by the 

Contractor. 

(6) It shall be obligatory for the Contractor to furnish certificate, if deemed by the Structural 

Consultants, from manufacturer or the material supplier that the work has been carried out by 

using their material and as per their recommendations. 

(7) All materials supplied by the Employer / any other Specialist Firms shall be properly stored and 

the Contractor shall be responsible for its safe custody until they are required on the works and 

till the completion of the work. 

(8) Unless otherwise shown on the Drawings or mentioned in the “Schedule of Quantities” or special 

specification, the quality of materials, workmanship, dimensions, etc., shall be as specified as 

hereunder. 

(9) All equipment and facilities for carrying out field tests on materials shall be provided by the 

Contractor without any extra cost. 

a) Cement: 

Cement shall comply in every respect with the requirements of the latest publications of IS: 269 

and unless otherwise specified ordinary Portland cement shall be used. 

The weight of ordinary Portland cement shall be taken as 1440 kg. Per CuM. (90 lbs. Per 

Cu.ft.). Cement shall be measured by weight and in whole bags, and each undisturbed and 

sealed 50 kg. bag being considered equivalent to 35 liters (1.2 Cu.ft.) in volume care should be 

taken to see that each bag contains full quantity of cement. When part bag is required cement 

shall be taken by weight or measured in measuring boxes.  

No other make of cement but that approved by the Structural Consultants will be allowed on 

works and the source of supply will not be changed without approval of Structural Consultant in 

writing. Test certificates to show that cement is fully complying the specifications shall be 

submitted to the Structural Consultants and notwithstanding this, the Structural Consultant may 

at his discretion, order that the cement brought on site and which he may consider damaged or 

of doubtful quality for any reason whatsoever, shall be re-tested in an approved testing 

laboratory and fresh certificates of its soundness shall be produced. 

Cement ordered for re-testing shall not be used for any work pending results of re-test. 

Cement shall be stored in weather-proof shed with raised wooden plank flooring to prevent 

deterioration by dampness or intrusion of foreign matter. It shall be stored in such a way as to 

allow the removal and use of cement in chronological order of receipt i.e., first received being 

used first used. Cement deteriorated and or clotted shall not be used on the work but shall be 

removed at once from the site. However, allowing use of warehouse set cement shall be 

determined by the Structural Consultant. 
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b) Lime: Lime shall comply in every respect with the requirements of IS: 712 and shall be made 

from approved line stone or kankar and properly burnt. It shall be free from excess of unburnt 

kankars or lime stone ashes or other extraneous materials and shall be stored in weather-proof 

sheds. Lime which has damaged by rain, moisture, or air slacking shall not be used but shall be 

removed from the site of work forthwith. Lime shall be slacked with fresh water and screened 

through appropriate screens and stored and used within 14 days provided it is protected from 

drying out. Field tests according to IS: 1624 shall be carried out from time to time to determine 

the quality of lime. 

c) River Sand: 

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass through pass 

through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a residue not more than 5%. It shall 

be from natural source i.e. only river or crushed stone screenings, if allowed, chemically clean, 

sharp, hard durable, well graded and free from dust, pebbles, clay, shale, salt, organic matter, 

loam, mica or other deleterious matter. The sum percentages of all deleterious substances to 

acceptable limits. River sand shall not contain any trace of salt and it shall be tested and river 

sand containing any trace of salt shall be rejected. 

The fine aggregate i.e. river sand for concrete shall be graded within limits as specified in IS: 

383 and the fineness Modules may range between 2.60 to 3.20. 

The fine aggregate shall be stacked carefully on a clean hard dry surface so that it will not get 

mixed up with deleterious foreign materials. If such a surface is not available a platform of 

planks or corrugated iron sheets or brick floor or a thin layer of lean concrete shall be prepared. 

d) Fine & Coarse Aggregate: 

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 mm. IS tests 

sieve. It shall be obtained on crushing Granite, Quartzite, Trap, Basalt, or similar approved 

stones from approved quarry and shall confirm to IS:383 and IS 515. Fine & Coarse aggregate 

shall be chemically inert when mixed with cement and shall be cubical in shape and be free 

soft, friable, thin, porous, laminated or flaky pieces. It shall be free from dust and any other 

foreign matter. 

Gravel / Shingle of desired grading may be permitted as a substitute in part or full in plain 

cement concrete if the Structural Consultant is otherwise satisfied about the quality of 

aggregate. For all the R.C.C. works the size of coarse aggregate shall be 20 to 25 mm. and fine 

aggregate shall be 10 to 15 mm. 

e) Reinforcement: 

Reinforcement shall be of mild steel tested quality confirming to I.S.: 432-1966 and any other 

I.S. applicable or deformed bar confirming to IS:1786 and Is:1139 or hard drawn Fe 415 (Tor 

Steel) steel wire fabric confirming to IS:1566;1967.  

All finished bars shall be free from cracks, surface flaws, laminations, jagged and imperfect 

edges. 

f)  Bricks: 

Bricks shall generally comply with IS:1077 except in size which shall be classified as 1st and 

2nd class.1st class bricks shall be the best quality locally available table moulded, well burnt but 

not over burnt, have plain rectangular faces with parallel sides and sharp right-angled edges, 

have a find compact and uniform texture. The bricks shall be free from cracks, chips, flaws, 

stones or subsequent to soaking in water. It shall emit a clear ringing sound on being struck and 

shall not absorb water more than 20% by weight. Common building bricks shall have a 

compressive strength of 35 kg. / sqm unless otherwise specified for first class bricks. 
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g) Surkhi: 

Shall be made by grinding well burnt bricks, brick bats, burnt clay balls, etc., the brick etc., to be 

used shall be prepared from selected clay. The quality shall confirm to IS:1344. 

Bricks bats, etc., shall be ground in mechanical disintegrator to a find powder passing through 

IS Sieve No. 9 (2.36 mm.) with a residue not exceeding 10% by weight.  

Surkhi for lime surkhi plaster shall be ground to fine powder in a mortar mill to pass through IS 

Sieve 150 micron (No. 100). 

Surkhi shall be stored in a weather-proof shed on a brick pave platform. 

h) Water: 

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or brackish and 

shall be clean, reasonably clear and free from objectionable quantities of silt and traces of oil, 

acid and injurious alkali, salts, organic matter and other deleterious materials which will either 

weaken the mortar or concrete or cause affluence or attack the steel in reinforced cement 

concrete. Water shall be obtained from sources approved by the Structural Consultant. Potable 

water is generally considered satisfactory for mixing and curing concrete, mortar masonry, etc., 

where water other than main source is used this shall be tested in an approved testing 

laboratory to establish its suitability. All charges connected therewith shall be borne by the 

Contractor. 

i)   Timber: 

Timber shall be well seasoned and of the best quality Indian Teak of specified species viz., 

Dandeli, Balarshah, Melabar, C.P. 

Timber shall be considered as well seasoned, if its moistures content does not exceed the 

following limits. 

a) Timber for frames 14% 

b) Timber for planking, shutters, etc. 12% 

The moisture content of timber shall be determined according to method described in 

paragraphs 4 of IS:287 for Maximum permissible moisture content of timber used for different 

purpose in different climatic zones.  

In measuring cross-sectional dimensions of the frame pieces tolerance up to 1.5 mm. shall be 

allowed for each planed surface. 

j)   Superior quality Indian Teak Wood: 

Superior quality Indian Teakwood means Dandeli, Balarshah, and Malabar Teak. It shall be of 

good quality and well-seasoned. It shall have uniform colour, reasonably straight grains, and 

shall be free from large. Loose, dead knots, cracks, shakes, warp, twists, bends, borer holes, 

sap-wood or defects of any kind. No individual hard and should knots shall be more than 1 cm. 

in diameter and aggregate areas of all knots shall not exceed ½% of area of the piece. There 

shall not be less than 6 growth rings per 2.5 cm. width. 

k) 1st Class Indian Teakwood: 

1st Class Indian Teakwood means C.P. and Bulsar teak of good quality and well-seasoned. It 

shall have uniform colour, reasonably straight grains and shall be free from large. Loose dead 

knots, cracks, shakes, warp, twists, bends, sap-wood or defects of any kind. No individual hard 

and should not shall be more than 2.5 cm. in diameter and aggregate areas of all the knots 

exceed 1% areas of the piece. There shall not be less than 5 growth tings per 2.5 cm. width. 

l)   2nd Class Indian Teakwood: 
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Shall be similar to first class Indian teak wood except that knot up to 4 cm. diameter and 

aggregate area of all knots up to 1 ½% of the area of the piece shall be allowed. There shall not 

be sapwood up to 15% is allowed. 

m)   Flush Doors: 

All flush doors shall be solid core exterior grade unless otherwise specified and it shall generally 

confirm to IS:2202 and shall be fabricated as described under specification. 

n) Steel Windows and Doors: 

Steel windows and doors shall be fabricated of steel sections conforming to IS:226. They shall 

conform to IS 1038. Unless otherwise specified the details of construction etc., shall be as 

described under specification. 

o) Floor Tiles: 

Designer pre-cast concrete tiles and interlocking paver block, plain cement tiles, chequered 

tiles, mosaic tiles terrazzo tile shall conform to IS:1237. For neutral shade tiles grey cement 

shall be used. Tiles shall be compacted by mechanical vibration and hydraulically pressed. It 

shall be of choice shade and shall have desired pattern of chip distribution. The sizes of chips to 

cement in terrazzo or mosaic floor shall be as specified in IS:1237. The size and thickness of 

tiles shall be as approved by the Structural Consultant. 

p) Ceramic / Vitrified Tiles: 

White or coloured glazed tiles shall comply with IS:777 or relevant or latest I.S. code. It shall be 

from an approved manufacturer and shall be flat and true to shape. They shall be free cracks, 

crazing, spots, chipped edges and corners. The glazing and colour shall be uniform shade and 

unless otherwise specified the tiles shall be 6 mm. thick. 

q) Marbles: 

Marble slabs for flooring, dado veneering etc., shall be of kind specified in the item such as 

white or pink, Makrana, Chittoor black, Bhanslana black, Jaisalmer yellow, Baroda green, 

Patiala (Pepsu) grey, etc., Marble from which slabs are made shall be selected quality, hard, 

sound dense and homogenous in texture and free from cracks, weathering, decay and flaws. 

Before starting the work, the contractor shall get the sample of Marble slabs approved by the 

Structural Consultant. The slabs shall be machine cut and machine polished. 

r) Kotah / Shahabad / Cuddupah / Granite: 

Shall be of selected quality, hard, sound, dense, and of homogeneous texture, free from cracks 

decay, weathering and flaws. Stone slabs shall be of uniform colour as approved by the 

Structural Consultant. They shall be machine cut and machine polished where specified and 

shall confirm to the required size. Thickness shall be specified in the respective items. 

s) Glazing: 

Glass used for glazing shall be float glass of best quality, free from flaws, specks bubbles and 

shall be 2.9 mm. thick up to 0.60 x 0.60 mm. size and for larger size it shall be minimum 4 mm. 

thick unless otherwise specified in the Schedule of Quantities. 

The following type of glasses shall be used: - 

1) For Office Building Clear glass or as specified in the Schedule of Quantities. 

2) Office (toilets) Clear or frosted 

3) Partitions Frosted 

t)   Asbestos Roofing & rain Water Pipes: 

All Asbestos pipes and fittings shall comply with IS:459 and shall be free from cracks, chipped 

edges of corners and other damages. 
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u) MPI. Sheets: 

MPI. Sheets shall be of a gauge specified in the description of the item and shall conform to the 

IS:277. The sheets shall be free from cracks, spilt edges, twists, surface flaws, etc. They shall 

be clean bright and smooth. Galvanizing shall be uninjured and the perfect condition. The sheet 

shall show no sign of rust or white powdery deposits on the surface. The corrugations shall be 

uniform in depth and pitch and parallel. 

v) Paints: 

Lime for lime wash, dry distemper, oil bound distemper cement primer, oil paint, enamel paint, 

flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint 

and exterior grade Acrylic Emulsion paint, cement paint, sand-tex matt shall be from an 

approved manufacturer and shall conform to the latest Indian Standard for various paints. 

Ready mixed pains as received from the manufacturer without any admixture shall be used, 

except for addition of thinner, if recommended by the manufacturer. 

w) Mortar: 

1) Lime Surkhi Mortar: Lime and surkhi shall confirm to the specifications. It shall be composed 

of approved lime and surkhi in proportion of 1 lime to 2 surkhi mixed thoroughly. The ingredients 

shall be accurately gauged by measure and shall be well and evenly mixed together on a 

platform and water added to make it homogeneous. When large quantities are required the 

mortar shall be mixed in a mechanical grinder. 

2) Cement Mortar: Cement mortar shall be of proportions specified for each type of work in the 

schedule. It shall be composed of Portland Cement and sand. The ingredients shall be 

accurately gauged by measure and shall well and evenly mixed together in a mechanical pan 

mixer, care being taken not to add more water than is required. No mortar that has begun to set 

shall be used. River sand shall be used unless otherwise specified. 

If hand mixing is allowed, then it shall be done on pucca water-proof platform. The gauged 

materials shall be put on the platform and mixed dry. Water will then be added and the whole 

mixed again until it is homogenous and of uniform colour. Not more than one bag of cement 

shall be mixed at one time and which can be consumed within half an hour of its mixing. 

3) Composite Lime, Cement, Sand Mortar: The mortar shall be of proportions specified for each 

type of work in the schedule of quantities. It shall comprise of Portland cement, lime and sand. 

Lime shall be measured in gauge boxes similar to one used for measuring cement and sand to 

the proportion specified and sufficient water then added to it to form a thick slurry thus obtained 

shall then be added to dry cement and sand mixture and thoroughly mixed to make a workable 

homogenous mortar of uniform colour by adding more water if necessary. Mechanical mixers 

shall generally be used for mixing such mortars. If hand mixing is allowed it shall be done on 

pucca platform. 
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WORKMANSHIP 

 

FLOORING, SKIRTING, DADO AND STONE VENEERING 

All flooring, skirting, dado and stone veneering etc., shall be executed strictly as per relevant IS 

Specification and in workman-like manner. 

Indian Patent Stone: 

Selection of materials, method of mixing, placing and compacting shall generally conform to the 

specifications under plain and reinforced cement concrete described earlier. A stiff mix consistent with 

workability shall be used. 

Preparation of Surface: 

Before the operation for laying topping is started the surface of base concrete shall be thoroughly 

cleaned of all dirt, loose particles coked mortar droppings and laitance if any, by scrubbing with coir or 

steel wire brush. Where the concrete has hardened so much that roughening of surface by wire brush 

is not possible, the surface shall have roughened by chipping or hacking at close intervals. The surface 

shall then be cleaned with water and kept wet for 12 hours and surplus water shall be removed by 

mopping before the topping is laid. 

Laying: 

The screed strips shall be fixed over the base concrete dividing it into suitable panels. Before placing 

the concrete for topping, neat cement slurry shall be thoroughly brushed into the prepared surface of 

the base concrete just ahead of the finish. Concrete of specified proportion and thickness shall be laid 

in alternate panels to required level and slope and thoroughly tamped. 

Finishing the Surface: 

After the concrete has been fully compacted it shall be finished by troweling or floating with neat 

cement rendering. Finishing operations shall start shortly after the compaction of concrete and the 

surface shall be troweled three times at intervals so as to produce a uniform and hard surface. The 

satisfactory resistance of floor to wear depends largely upon the care with troweling is carried out. The 

time intervals allowed between successive troweling is very important. Immediately after placing 

cement rendering, only just sufficient troweling shall be done to give a level surface. Excessive 

troweling in the earlier stages shall be avoided as this tends to bring a layer rich in cement to the 

surface. Sometime, after the first troweling, the duration depending upon the temperature, atmospheric 

conditions and the rate of the set of cement used, the surface shall be re-troweled to close any pores in 

the surface and to bring to surface and to scrape off any excess water in concrete or laitance. No dry 

cement shall be used directly on the surface to absorb moistures or to stiffen the mix. The final 

troweling shall be done well before the concrete has become too hard but at such time that 

considerable pressure is required to make any impression on the surface. 

If directed by the Structural Consultant, approved mineral pigment shall be added to the rendering to 

give desired colour and shade to the flooring at no extra cost. 

When instead of 1:2:3 or 1:2.5:3.5 mix, 1:2:4 is specified the topping shall be rendered with 1:1 cement 

mortar with a suitable mineral pigment, if directed, instead of cement only. If specified in the Schedule 

of Quantities, the flooring shall be machine polished as per the Structural Consultant’s instructions. 

Wherever the patent stone flooring is used as finishing on roof the joints shall be filled with an 

approved bitumastic filler in workman like manner. 

Ironite Topping: 

Instead of finishing the top with rendering coat of 1:1 cement mortar, the top shall be finished with 12 

mm. thick ironite topping. Unless otherwise specified, one part of ironite and four parts of ordinary 

cement by weight shall be mixed dry thoroughly. This dry mixture shall be mixed with stone grit 6 mm. 

(1/4”) and down size or as otherwise directed in the ratio of 1:2 by volume and well turned over. Just 
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enough water shall be added to this dry mix and mixed thoroughly well and laid to uniform thickness of 

12 mm. and compacted. After initial set has started the surface shall be finished as directed. 

Plain and Coloured Cement Tiles, Marble Mosaic and Terrazzo Tiles Flooring:  

The tiles shall conform to IS : 1237 having the colour approved the Structural Consultant and the rate 

shall include provision of border tiles and tiles of different colours in pattern if directed. The mosaic 

topping of lighter shade tiles shall be made of White Cement with an approved shade pigment and 

neutral shade shall be of Grey cement with an approved shade pigment. The type of tiles shall be as 

specified in respective items. 

The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance, and loose material. A bed 

of lime mortar consisting of one part of lime and two parts of sand shall be laid and properly leveled to 

an average thickness of 25 mm. and the surface shall be kept slightly rough to form a satisfactory key 

for tiles. Neat cement paste of honeylike consistency shall be spread over mortar bed, over such area 

at a time as would accommodate about 20 tiles. Tiles shall be soaked in water for 15 minutes and 

allowed to dry for the same duration. Tiles shall then be fixed with a thin coat of cement paste on back 

of each tile and then each tile being gently tapped with a wooden mallet till it is properly bedded and in 

level with adjoining tiles. Joints shall be fine and as imperceptible as possible.  

After tiles have been laid in a room or a day’s fixing work is completed, surplus cement grout that may 

have come out of the joints may be wiped off gently and joints cleaned. A thin slurry of coloured 

cement matching to the colour of tiles shall be spread over it and rubbed so as to seal even a thinnest 

joint between the tiles and make it impervious and the flooring cured for 7 days. The tiles shall be 

polished and finished according to IS:1443. 

Dado, Skirting and Risers: 

Tiles shall conform to IS:1237 and shall be of approved design. The tiles shall be fixed near cement 

grout on a blacking coat consisting of 1:4 cement sand plaster of 15 mm. thick. The top and bottom 

junctions of tiles shall be rounded off neatly as directed. The joints shall be filled with matching shade 

coloured cement slurry. The surface shall be kept wet for 7 days and then polished with carborandum 

stone to obtain smooth surface and fine polish. 

Shahabad / Tandur / Kotah / Cuddupah Stone Flooring: 

The flooring shall be either with rough stone or machine cut and machine polished as specified in 

respective items and shall be of specified thickness and of approved quality and size, free from cracks 

and flakes and shall be uniform in colour with straight edges. The sides of machine cut and machine 

polished stone shall have perfect right angles and surface smooth. The stone slabs shall be laid and 

finished as described under plain cement or colour cement tiles on a bedding of 1:2 lime mortar 25 

mm. (Average) thickness. The finished stone surface thus laid shall then be polished to the required 

degree as approved by the Structural Consultant.  

In Dado, Skirting, Risers etc.: 

Stone slabs shall be laid on backing plaster of cement mortar 1:4 of 15 mm. to 20 mm. thick and 

finished as described under plain and coloured cement tile dado. 

Marble mosaic / Terrazzo in situ work in flooring, dado, skirting etc.: 

The terrazzo / mosaic finish shall be laid on an under layer of thickness as specified in the respective 

items. The topping shall consist of a layer of marble chips of selected sizes, colour and design 

approved by Structural Consultant, mixed with cement with desire shade of pigment. For lighter shade 

mosaic. terrazzo white cement shall be used and for neutral shade, grey cement shall be used. The 

proportion of terrazzo mix shall be three parts of cement one part of marble powder by weight. For 

every part of cement marble powder mix, the proportion of marble aggregate by volume shall be 1.5 

parts unless otherwise specified. The topping shall be mixed and laid in panels as described in IS:2114 
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and as per decorative designs prepared by Structural Consultants. The dividing strips of panels shall 

be Aluminum or as specified in the Schedule of Quantities. It shall be polished as specified in IS: 2114. 

Broken Mosaic Flooring: 

Broken mosaic finish shall be laid on an underlayer of thickness as specified in the item. Pieces of 

mosaic tiles shall be obtained from broken marble mosaic tiles of approved shade conforming to 

IS:1257. The sizes of pieces shall be suitable to obtain the desired pattern of flooring as shown on the 

drawings or as approved by Structural Consultant. 

Broken pieces shall be thoroughly wetted before fixing them. Ordinary or coloured cement grout shall 

be spread on the bedding. Mosaic tile pieces shall be fixed piece by piece to the desired pattern. The 

flooring shall be laid to correct level and slopes and compacted by straight screed tamper. The grout 

shall cream up to the surface. The junctions of the flooring and the wall shall be rounded and the 

flooring shall be extended along the wall to about 15 cm. (6”). After the day’s work, the surplus cement 

grout that may have come out of the joints shall be cleaned off. The flooring shall be cured for seven 

days and then polished with a machine as stipulated in IS:1443. 

Broken China Mosaic: 

Broken China Mosaic flooring shall be exactly as per broken mosaic tile flooring except that the broken 

pieces shall be of China of approved colour and manufacturer and the floor shall not be polished. 

Marble Flooring: 

Marble slabs shall be of the best Indian marble of White or other approved colour as specified in the 

item. They shall be hard, dense, uniform and homogeneous in texture. They shall have even crystalline 

grain and free from defects and cracks. The surface shall be machine polished to an even and perfectly 

plane surface and edges machine cut true to square. The rear face shall be rough enough to provide a 

key for the mortar. No slab thinner than the specified thickness at its thinnest part. The sizes of the 

slabs shall be as specified in the respective items. 

The slabs shall be paid as described under mosaic tile flooring in every respect. 

White Glazed / Ceramic Tiles / Vitrified Tiles in Flooring and Dado: 

White Glazed Tiles from an approved manufacturer conforming to IS:777 shall be used. They shall be 

of specified size and thickness. All specials viz. coves, internal and external angles, corners, beads 

etc., shall be used wherever directed. Under layer of specified thickness and mortar of stipulated 

proportion shall be laid as described in marble mosaic flooring. Tiles shall be washed clean and set in 

cement grout and each tile being gently tapped with a wooden mallet till it is properly bedded and in 

level with the adjoining tiles. The joints shall be kept as thin as possible and I straight lines or to suit the 

required pattern. After the tiles have been laid, surplus cement grout shall be cleaned off.  

The joints shall be cleaned off the grey cement grout with a wire brush or trowel to a depth of 5 mm. 

(3/16”) and all dust and loose mortar removed. Joints shall then be flush pointed with white cement. 

The floor shall then be kept wet for seven days. After curing, the surface shall be washed with mild 

hydrochloric acid and clean water. The finished floor shall not 

PLASTERING 

Scaffolding: 

Scaffolding for carrying out plastering work shall be double steel scaffolding having two sets of vertical 

supports so that the scaffolding is independent of the walls. 

Preparation of surface: 

All put log holes in brick work and junction between concrete and brick work shall be properly filled in 

advance. Joints in brick work shall be racked about 10 mm. if not raked out while constructing brick 

masonry work and concrete surface hacked to provide the grip to the plaster, if not hacked earlier 

projecting burns of mortar formed due to gaps at joints in shuttering shall be removed. The surface 
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shall be scrubbed clean with wire brush / coir brush to removed dirt, dust etc., and the surface 

thoroughly washed with clean water to remove efflorescence, grease and oil etc., and shall be kept wet 

for a minimum of six hours before application of plaster. 

Neeru Plaster: 

Cement mortar of specified proportion and thickness shall be prepared in small batches and applied to 

the wall surface / ceiling. The ensure proper thickness, gauged patches shall be made at 1.5 to 2 m. 

apart and the surface plastered true to line, level and plumb taking special care to finish jambs of 

windows, doors, wall returns, corners, junctions etc. 

Sand-faced Plaster: 

The surface shall be prepared as above. 

The coat of cement mortar in proportion of 1:4 or as specified, shall be applied uniformly all over the 

surface to a thickness of 12 mm. and finished true to level and line and keys shall formed on the 

surface. The surface shall be kept moist till the finishing coat is applied.  

The finishing coat shall be applied a day or two after. The proportion of mortar for finishing coat shall 

be one part of cement and three parts of selected, well graded and washed sand, or as specified under 

item and it shall be applied in a uniform thickness of 6 mm. (1/4”). 

The surface shall be tapped to uniform grained texture by using sponge pads as directed. Curing shall 

start after 24 hours and the surface kept wet for seven days. 

Rough coat plaster with colour finish: 

This finish shall be similar to Rough cast plaster above except a high-grade mineral pigment of 

approved shade shall be mixed with white cement instead of ordinary grey cement while preparing the 

mortar. 

Water-proofing Treatment: 

Unless otherwise specified, the Contractor shall carry out waterproofing treatment of basements, 

terrace and water retaining structures through reputed firms having specialization in the line and 

approved by the Structural Consultants. The Contractor shall also furnish full details of such treatment 

to the Structural Consultants and provide all information / proof etc., regarding the effectiveness of the 

treatment when called upon to do so. All such treatment shall have to be guaranteed in the form 

approved by the Employer for a minimum period of ten years. Any defects / leakages noticed during 

the guarantee period shall have to be rectified free of cost by the Contractor including reinstating the 

surface to its original condition and finish. 

Type 1: Water-proofing of sunk portions of floor slabs for baths, W.C. and kitchen mories etc., in 

residential buildings, unless otherwise specified, shall be done as specified in the schedule and shall 

generally comprise of: 

a) A coat of hot bitumen, min. 6 mm. thick screened with stone grit. 

b) Min. 20 mm. thick cement plaster in cement mortar 1:3 with approved water-proofing cement 

compound as per manufactures specifications. The plaster shall be cured by pounding for seven days. 

The rate for the above treatment shall include drying and cleaning surfaces free of dust etc. and wiping 

with kerosene before application of bitumen. The vertical faces and returns shall also be treated 

similarly. The actual area treated including vertical faces and returns shall be measured and paid for. 

The work should be done in such a way that the finished flooring in bath has a minimum slope of 20 to 

25 mm. 

Type 2: The methodology for the waterproofing work for areas is as follows: 
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Surface preparation: Cleaning and preparation of surface with the help of wire brush or grinder. Wash 

the roof with clean water. Remove all loose concrete, grease, oil using wire brush, and scrubber. 

Repair and fill all cracks, joints and annular space, bore pack around G.I. pipes are sealed with non- 

shrink grout of approved company 10M or by preparing polymer modified mortar mixed with approved 

chemical URP in the ratio of 1:3 by adding polymer 10% by weight of the cement.                                                                                                   

JOINT TREATMENT: Providing and applying 2 coats of acrylic polymer modified cementitious coating 

Dr. Fixit Fastflex of M/s Pidilite Industries having elongation at break 120%; 5 Bar resistance to positive 

water pressure, Adhesive Strength ASTM D 7234- 1 N/mm2, Water Vapor Transmission as per ASTM 

E96 of 0.7 Perms and Crack bridging ability as per EN 1062-7 up to 2mm. Apply two coats of Dr. Fixit 

Fastflex slurry @ coverage of 0.42 - 0.50 M2 / Kg of mix slurry. Allow the first coat to dry for 6 to 8 

hours. Then, apply the second coat at a direction perpendicular to first coat. Apply the coating up to 

300 mm height on vertical surfaces, sprinkle the quartz sand / fine sand over the second and final coat 

when it is still wet for vertical wall application for creating a firm key for plastering to ensure complete 

waterproofing. Allow the coating to air cure for 4-5 days. 

BRICK BAT COBA FOR PROTECTION AND SLOPE: Providing & laying brickbat coba of minimum 

120 mm thick laid over a bed of cement mortar (1:4), including integral waterproofing admixture, 

approved chemical conforming to IS 2645:2003@ 200 ml per bag of cement. The surface should be 

neatly finished with the help of wooden / steel hand trowel with false marking of 300 mm x 300 mm 

square. The vertical surfaces of the adjoining walls are to be treated up to a height of 300mm including 

rounding of junction, groove cutting, pointing, coving etc. The curing should be done for 2 weeks. 

CHINA MOSAIC OVER BRICK BAT COBA FOR TERRACE: Finishing the surface with 20 mm thick 

cement mortar of mix 1:4 (1cement:4 coarse sand) admixed with water proofing compound (conforming 

to IS: 2645) at the rate of 1 Kg per bag, Including laying in required position flooring of broken China 

Mosaic (broken pieces of China Chips) of approved colour and pattern including neat cement float, 

giving proper slops, compaction, curing, finishing preparing. 

PAINTING 

General: 

Wherever scaffolding is necessary, it shall be double scaffolding. The surface shall be thoroughly 

brushed free from mortar droppings and foreign matter. All steel work shall be cleaned of loose rust, 

mill scales etc. so as to expose the original surface. All broken edges, cracks, loose plaster and wavy 

surface shall be brought up either by patch plaster work or by plaster of paris. 

All materials viz., dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, 

plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to 

respective I.S. specifications and shall be obtained from approved manufactures. All paints shall be 

brought on site in sealed thins in ready mixed form and shall be applied directly with the addition of 

thinner, if recommended by the manufacturers. 

White Washing: 

White was shall be prepared from lime slaked on spot, mixed and stirred with sufficient water to make a 

thin cream. This shall be allowed to stand for 24 hours and shall be screened through clean cloth. Four 

kg. gum dissolved in hot water shall be added to each cubic meter of the cream (115 gm. per cft.). Blue 

shall be added to give required whiteness. The approximate quantity of water to be added in making 

cream shall be five liters per kg. of lime. 

White wash shall be applied in specified coats by using flat brushes or spray pumps. Each coat shall 

be allowed to dry before next coat is applied. If additional coats than what have been specified, are 

necessary to obtain uniform and smooth finish, it shall be given at no extra cost. The finished dry 

surface shall not show any signs of cracking and peeling nor shall it come off readily on the hand when 

rubbed. 
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If directed by the Structural Consultants one coat of chalk and glue shall be applied before application 

of white / colour wash at no extra cost. 

Colour Wash: 

Colour wash shall be prepared by adding mineral colours not affected by lime to white wash. No colour 

wash shall be done until a sample of the colour wash to the required tint or shade has been got 

approved form the Structural Consultants. Colour wash shall be applied as specified under white wash. 

Oil Bound Distemper: 

The surface shall be prepared as specified above. A primer coat of either cement primer or any 

approved distemper primer shall be applied. After the primer coat has dried, the surface shall be lightly 

sand papered and dusted to make to smooth to receive distemper. 

Distemper shall be prepared as per the directions of the manufacturer and conforming to shade 

approved. It shall be applied in specified coats, taking care to allow for drying of each coat before 

subsequent coats are applied. 

Water-proof Cement Paint / Sand-tex matt Paint: 

The surface shall be prepared as specified above and thoroughly wetted with clean water before water-

proof cement paint is applied. 

The paint shall be prepared strictly as per manufacturers specifications and in such quantities as can 

be used up in an hour of its mixing, as otherwise the mixture will set and thicken, affecting flow and 

finish. 

The paint thus prepared shall be applied on clean and wetted surface with brush or spraying machine. 

The solution shall be kept stirred during the period of application. It shall be applied on the surface 

which is on the shady side of the building so that the direct heat of the sun on the surface is avoided. 

The completed surface shall be watered after the days work. Number of coats shall be s specified in 

the item. 

Painting – Oil / Enamel / Plastic Emulsion etc.: 

Ready mixed oil paint, flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, etc., 

shall be brought in original containers and in sealed tins. If for any reason thinner is necessary, the 

brand and quantity of thinner recommended by the manufacturer or as instructed by the Structural 

Consultant shall be used. The surface shall be prepared as specified above and a coat of approved 

primer shall be applied. After 24 hours drying approved or specified quality paint shall be applied 

evenly and smoothly. A filler putty coating may be given to give a smooth finish. Each coat shall be 

allowed to dry out thoroughly and then lightly rubbed down with sand paper and cleaned of dust before 

the next cost is applied. Number of coats shall be as specified in the item and if the finish of the surface 

is not uniform, additional coats as required shall be applied to get good and uniform finish at no extra 

cost. After completion no hair marks from the brush or clogging of paint puddles in the corners of 

panels, angles or moulding etc., shall be left on the work. The glass panes, floor etc. shall be cleaned 

of stains. 

When the final coat is applied, if directed, the surface shall be rolled with a roller of if directed, it shall 

be stippled with a stippling brush. 

Miscellaneous Items of Work: 

The rates quoted by the Contractor for all miscellaneous items of work viz. Cooking platforms, mories, 

built-in cupboards, counters, partitions, railings, electrical meter, switchboard cupboards, etc., shall be 

for the work as described in the schedule of quantities and as show in detailed drawings and shall be to 

the entire satisfaction of the Structural Consultants.  
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                                                                      Indicative Check List 

Project  

Column/Beam/Ceiling/Floor                                                                         Checklist No. 

Sr. No. Description Date 

Completed Area as per 

Tender 

Item Unit 

Checked By 

Yes No 
Cont. 

Sign 

Client 

Sign 

1.  Fixing MS props Supports       

2.  Tapping Work       

3.  Breaking Work       

4.  Chipping loose concrete       

5.  Application of Rust removal 
of existing bars 

      

6.  
Application of Anti-
Corrosive coating to 
existing bars 

      

7.  
Application of 2 coats KP 
100 on entire concrete 
surface 

      

8.  Fixing Steel Work       

9.  Steel Fixing work       

10.  Shear Connector fixing       

11.  Grouting Work (Epoxy 
grout) 

      

12.  Application of Polymer 
modified mortar 

      

13.  Upto 15mm thick       

14.  Beyond 15 mm to 30mm 
thick 

      

15.  Application of corrosion 
inhibitor to existing surface 

      

 

MEASUREMENT SHEET 

M/s. ______________________________________ 

Name of Work: ______________________                                           Page No.__________ 

Date: ____________ 

Sr.No. Description Unit No. Length Breadth H/Depth Qty. Remarks 

         

         

         

         

         



 
Technical Bid, GITC, CBD Belapur  

 

Signature & Seal of Contractor                                    Page  154 of 154 

 

Declaration 
 (To be typed & given on the letter – head of the Vendor) 

 

I/We have inspected all the sites of the “Proposed Structural Repair, Renovation and Retrofitting 

Works of C-01 & C-02 Buildings at SBI’s Residential Colony Sector-13, Nerul, Navi Mumbai”, of 

State Bank of India and I/We have made me/ us fully acquainted with the local conditions in and 

around the sites of works and proposed layout drawings of works, drawings of each items, RFP, 

Technical bid  & Price bid,  etc. complete. 

I/We hereby declare that  I/ We have carefully  gone  through  the  conditions  laid  down  in  the  

Notice  Inviting Tender, General notes, General Conditions of Contract, Special conditions, Schedule of 

approximate quantities and rates , Form of Agreement, General Specification, Approved 

manufacturers/ natural source of materials (i.e. all parts of Technical bid), Technical Specifications  of 

schedule of  quantities  (i.e. all parts of  Price bid), and clearly understood all the same and on the 

basis of the same I/ We have quoted our rates in the Schedule of Quantities/ Price Bid attached with 

the tender documents. 

We accept all the terms and conditions of tender documents.  We will abide by the technical 

specification mentioned in the tender. We here by undertake to use only specified material/ make as 

per the tender schedule. 

I/ We hereby declare that, in particular during execution of all works at site; it will be my/ our sole 

responsibility to strictly adhere to/  meticulously  follow  the  General  Specification,  Approved  

manufacturers/  natural  source  of materials; Safety, Health and Environmental (SHE) guidelines; 

Labour Laws; Technical Specifications of schedule of quantities, all drawings of layout and items. 

For any type of deviation (to any of above or subsequent instructions), it will be my/our responsibility to 

obtain the written instruction of the Consultants /SBI, appropriate Government Authorities, local bodies 

for the same failing which it shall be deemed that I have carried out any such deviations at my own and 

I shall be duty bound to replace all the deviated material/ works from the site at my/ our cost as well as 

I shall be liable to penalized by the employer as deemed fit and for all such loses made thereof, I/ we 

shall not have any right to arbitrate in any manner. 

I/ We hereby declare that I/ We shall obtain necessary clarifications, drawings of items from 

Consultants /SBI in time and also shall uniformly maintain such progress as may be directed by the 

Consultants /SBI to ensure completion of same within the target date/ time as mentioned in the tender 

document. 

 

Date:                                                   Signature and seal of Contractor/Tenderer 

 

Witness: 

1. 

2.  

 


