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STATE BANK OF INDIA 
PREMISES & ESTATE DEPARTMENT, 3RD FLOOR, LOCAL HEAD OFFICE, HOSHANGABAD ROAD, 

BHOPAL - 462011 
 

 
 
 

EMPANELMENT OF SOLAR CONSULTANTS FOR BHOPAL CIRCLE  
(MADHYA PRADESH AND CHHATISGARH STATES) 

TENDER ID- LHO/BHO/P&E/2023-24/16 

 

 

 

 

Last date for submission of Applications:  05.03.2024 
 
 
 
 
 

 
The Assistant General Manager (Premises & Estate Department) 

State Bank of India, Local Head Office,  
Hoshangabad Road, Arera Hills,  
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B - NOTICE INVITING APPLICATION 
FOR EMPANELMENT OF SOLAR 

CONSULTANT 
 

SBI, Premises & Estate Department, Local Head Office, Bhopal, invites applications for 

empanelment of Solar works(On-gird/Off-grid/Hybrid/ etc) (etc. (Works up to Rs 100 lacs) 

in the State Bank of India’s offices / branches situated in the state of Madhya Pradesh & 

Chhatishgarh. Full details and format for submission of application forms can be downloaded 

from our website: www.sbi.co.in under procurement news. The Solar Consultant who are 

already there in the panel of SBI also should submit application for the empanelment 

afresh. Duly completed applications in the prescribed format with required documents etc. 

should be submitted on or before due date 05.03.2024 

 
The eligibility criteria, terms and conditions, application format and other details 
/requirements are as under: 

 

(I) MINIMUM ELIGIBILITY CRITERIA: 
(Table – ‘A’) 

SR. 
No. 

Trade Cate- 
gory 

Eligibility 
Limit 

(Amount in 
Rupees) 

*Similar Work 
Executed/Completed 
During Last 7 Years 

ending on 31.12.2023 

**Average 
Turnover of 
Last 3 Years 
(Minimum) 

Experi
ence of 

Firm 

Solar Consultant 
(providing consultancy 
services for resource 
assessment & 
preparation of DPR for 
implementation of Solar 
rooftop/ Solar power 
plant works/ renewable 
energy/ energy 
conservation projects/ 
Green building projects) 

A1 Up to Rs.25 
lakh 

One work of Rs.20 lakh or 
Two works of Rs.12.5 
lakh each or Three works 
of 10 lakh each 

Rs.1.25  lakh Mini
mum 
7 
Year
s 

A2 Above Rs. 
25 Lakh 
and Up to 
Rs.50 lakh 

One work of Rs.40 lakh or 
Two works of Rs.25 lakh 
each or Three works of 20 
lakh each 

Rs.2.25  lakh Minimum 
7 Years 

A3 Above 50 
Lakh Up to 
Rs.100 lakh 

One work of Rs.80 lakh or 
Two works of Rs.50 lakh 
each or Three works of 40 
lakh each 

Rs.4.50 lakh 



Page 3 of 37  

A. (*) Applicants should have experience in having successfully completed similar works of value 

as prescribed in table ‘A’ above for Government/ Semi-Government/ PSUs/ PSBs/ Financial 

Institutions/ reputed private/ multinational organization during the last 7 years ending on 

31.12.2023. The information must be supported with the copies of Work Order, Satisfactory 

Completion Certificate, etc, proof of payment /Form 26 AS etc. 

B. (**) Applicants should have minimum average annual turnover prescribed in above table 

during last 3 years ending on 31st March of last financial year i.e. 31.03.2023 

C. The educational Qualification and relevant experience of the consultants engaged by the 

Architect shall be as under. 

a. Electrical works: - 
 

1) Graduate Engineer in Electrical preferably with Electrical Supervisory license 

issued by MP/CG Electrical inspector and having 10 years of relevant experience in 

designing HT/LT installation ‘or’ 

2) Diploma Engineer in electrical preferably with Electrical Supervisory license issued 

by MP/CG Electrical inspector and having 15 years of relevant experience in 

designing HT/LT installation. 

D. The educational Qualification and relevant experience of the Electrical Consultants shall be 
as under. 

The lead member/members of consultancy organization must possess 
preferably the following educational background. The association of the 
employees with organization for at least seven (7) years is necessary. 

 They should have bachelor degree in Electrical from a reputed Institution 
or university or 

 Master’s degree in the field of renewable energy or any allied branch of 
electrical engineering from a reputed institution or university or  

 Ph.D. in field of Renewable Energy / Energy Conservation/ any allied 
branch of electrical engineering from a reputed institution or university  

 For the works related to Energy Conservation, Electrical safety audit, 
energy audit, consultancy organization should have well experienced 
team of engineers with BEE certified Energy Auditors/ Energy Managers. 

 The electrical consultancy organization should have a valid registration 
issued by the competent authority. The firm must have been registered for 
the last three (3) years. 

 Diploma Engineer in electrical preferably with Electrical Supervisory 
license issued by MP/CG Electrical inspector and having 15 years of 
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relevant experience in designing HT/LT installation (in house team 
employee associated with electrical consultant/ organization) 

 

E. The Electrical Consultant should preferably have in house team of Consultants/Engineers for 
carrying out the services such as Electrical, Air-conditioning, Lifts design, etc. In case the 
Architect/Electrical Consultant proposes to sublet with the written submission & permission 
of Bank, these activities they should furnish the details of such Consultants having the above 
experience & educational requirements are to be furnished in “Annexure – L”. 

The application not meeting any of the above minimum eligibility criteria will 
summarily be rejected without further communication in this regard. 

 

(II) GENERAL CONDITIONS: 
 

(i) The applicant applying for more than one category shall need to ensure that: - 
 

a. Shall fulfill the eligibility criteria for each category of the work individually and 

b. Applicants mentioning more than one trade in the same applications shall be disqualified 

without notice. Only one application shall be submitted for each trade under the eligible 

category. 

c. Only relevant documents to be enclosed with the application considered. 

d. Associates in the firm without fulfilling all eligibility criteria are not eligible to apply. 

 

(ii) The Solar Consultant empanelled by SBI in the past need to apply afresh, else they will not 

be considered for empanelment. 

(iii) The applicant must submit sufficient documentary evidence/work completion certificates etc. 

meeting the above-mentioned criteria from the Govt./Semi-Govt./PSUs/Banks/Government 

Financial Institutions/reputed MNCs during last 7 years ending on 31.12.2023 (as stipulated 

in table ‘A’). 

(iv) The applicant should be bona-fide resourceful and well experienced Architect/agency/firm 

registered / empanelled with Banks/ PWD/ CPWD/ MES/ RLY/ PSUs/ Insurance Companies/ 

Reputed Institutions/Reputed private firms & IT Companies.
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(v) The applicant should not have been disqualified / debarred / terminated on account of poor 

or unsatisfactory performance / blacklisted from any Government, Semi-government, PSU, 

Banks or any other organizations including any of the Offices/Branch of State Bank of India 

during last 7 years as on the date of publication of this notice. A suitable declaration to be 

submitted on the Letter Head of the Firm duly signed by the vendor/ Authorized Signatory. 

The application of disqualified/debarred/blacklisted/terminated agency/firm on account of 

poor or unsatisfactory performance shall be summarily rejected. 

(vi) The SBI may choose to carry out physical inspection of works mentioned by the applicants 

in their application forms, in addition to calling for confidential reports from the respective 

employer/client/department to ascertain their capability and quality of works. 

(vii) The performance of all the empanelled Consultant shall be reviewed by the SBI periodically 

and the Architects with unsatisfactory performance without any valid reasons shall be 

removed from the panel. SBI decision in this regard is final. 

(viii) The applicant should have sufficient number of technical and administrative employees for 

proper execution of the contract. 

(ix) Applicants shall read the enclosed draft agreement between the Bank and Architect, Fee 

structure and sign every page of the agreement as token of acceptance and submit along 

with application. 

(x) The applicant is required to furnish their PAN No, GST Registration details of firm etc. along 

with supporting documents. 

(xi) The applicant should have a registered office in Madhya Pradesh/ Chhatisgarh. 
 

(xii) Preference will be given to those Architects who have history of timely completion of 

works/projects taken up by them during the last 7 years (as on 31.12.2023). The Architects 

prone to delay the projects without valid reasons may be disqualified by the SBI within its 

sole discretion. 
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(xiii) The panel of Architects/Consultant will be valid for three years. 

(xiv) Applicant will have to submit valid e-mail ID, cell no. and Digital Certificate to enable the firms 

for participation in the online procurement/e-tendering. 

(xv) For assessing the Annual Turnover of the last 3 years, Consultant must submit valid 

documents viz copy of Income Tax Return, copies of IT assessment order, Profit & Loss 

Account and Audited Balance Sheet for the last 3 years. 

(xvi) The applicant shall agree to obtain the confidential report from the clients of the applicant 

Architects, to obtain credit opinion from the Bankers and to verify the work executed by the 

Architects. The applicant shall make necessary arrangements for the same. 

(xvii) All the pages of application shall be duly signed with stamp of firm by the Architects, else 

their application shall be summarily rejected. 

(xviii) The intending applicants are categorically advised to submit the empanelment 

documents strictly in the attached formats only. Any addition/ alteration to the application 

format shall lead to rejection of the application submitted by the Architect for the 

empanelment under this notice. The information required should be neatly filled/typed in each 

and every columns and rows of the Formats. The applications received with “partly filled 

formats” or not contain desired information in each and every columns/points/row of various 

annexures shall be treated as INCOMPLETE and such applications shall be summarily 

rejected without any 

Intimation / reference to the applicant and at the applicant’s risk and responsibility. 
 

(xix) The applicants are categorically advised to refrain from mentioning the remark “AS PER 
ATTACHEMENT/ENCLOSURES” in their applications and annexures to avoid rejection of their 
applications. 

(xx) All the details must be incorporated in the application form downloaded from the State Bank 

of India’s website. Incomplete applications / not fully filled form will be rejected. 

III. The eligible and interested firm/agencies/parties shall download prescribed application form 

and other details from our website www.sbi.co.in <link> SBI in the News <link> Show 

more <link> Empanelment of Solar Consultant 



Page 7 of 37  

The application in the prescribed format with all supporting documents in sealed envelope 

and super scribed as 'APPLICATION FOR EMPANELMENT OF SOLAR CONSULTANT 

IN BHOPAL CIRCLE FOR TRADE ……….….. & CATEGORY ’ shall be submitted at the 

office of The Assistant General Manager (Premises & Estate Deptt.), State Bank of 

India, Local Head Office Building, Hoshangabad Road, Bhopal – 462011 before the due 

date and time for receipt of application. Contact: Ph 0755-2575816. The application 

receive at this office by Reg. Post/Speed post/Courier/By hand with in the time frame i.e 

05.03.2024 at 3:00 PM.  

The prequalification criteria mentioned above are minimum, in each category. Thus, the 

empanelment of Consultant/ Architects in each category shall be considered by the SBI 

purely on merits, performance of the Architect in timely execution of the project with 

quality, verification of their credentials / inspection of work for quality, infrastructure 

feedback / confidential reports of the firms/applicant received from other employers etc. 

Hence, merely fulfilling the prescribed minimum prequalification criteria shall not entitle 

the Architect for their empanelment. 

IV. SBI reserves its right to empanel Architects/ Consultants as per its needs in each category 

& trade. The empanelment of Architect shall be considered on merits within the sole 

discretion of the Bank and cannot be claimed as right by the applicant and no 

correspondence shall be entertained in this regard. 

V. The Solar Consultant shall specify the category under the trade for which they are 

submitting the application for empanelment. 

VI. Canvassing in any form including bringing influence from any 

person/agency/Officials/authorities shall lead to disqualification of the applicant. 

VII. SBI reserves the right to accept or reject any or all the applications without assigning any 

reason thereof and no correspondence will be entertained in this regard. 

VIII. Any amendments/ corrigendum for empanelment of Architects shall be published in 

Bank’s website only. Therefore, applicants are requested to visit Bank’s website regarding 

modifications/ corrigendum issued. Such amendments /corrigendum shall form part and 

parcel of the empanelment documents. 

Sd/- 
Assistant General Manager (P&E) 

Bhopal Circle 
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APPLICATION FORM 
(Please strike-off which is not applicable) 

 

APPLIED FOR EMPANELMENT OF ……….…………… 
 

TRADE: ………..……….…………………………………………………. 
 

Separate application shall be submitted for each trade) 
 

CATEGORY: ……………………………………………... 
 

(Specify only one higher category. If not eligible under the specified category, SBI 
may consider the application for including in the qualifying category as per eligibility 
criteria) 

 
Willingness to Empanel for lower Categories: A1 / A2 / A3  
(Please Tick the appropriate category) 

 
1 a) Name of the Applicant / Firm / 

Organization 
 

 b) Full Postal Address of Firm (Enclose 
proof) 

 

 c) Contact Details 
(i) Phone No. 

 
(ii) Mobile No. 

 
(iii) Fax No. 

 
(iv) e-mail Id 

 
…………………………………………… 

…………………………………………… 

…………………………………………… 

…………………………………………… 

 

2 Year of Establishment of firm/ Company 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘A’) 
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3 Constitution of Firm 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘B’) 

Sole proprietorship/ Partnership /Private 
Ltd. / Public Ltd. / Any other (Please specify) 

4 Name of the Proprietor/ Partners / Directors 
of the Organization / Firm with Qualification. 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘C’) 

 

5 Name/s of Authorized Signatory / Directors 
/ Partners with Designation and Contact No. 

 

6 Mode of Authorization 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘D’) 

Resolution / Partnership Deed / Registered 
Power of Attorney / Proprietor / Any Other 
(Please specify) 

7 Details of Registration with Registrar of 
Companies/ Registrar of Firms. Whether 
Partnership Firm, Company, etc. Name of 
Registering Authority, Date and 
Registration Number. 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘E’) 

 

8 Whether registered/empanelled with 
Govt./Semi-Govt/Banks/CPWD/Municipal 
Authorities or any other Public Organization 
and if so, in which class and since when? 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘F’) 

a. Name of Organization 
Category No. & Date of Registration 

b. Name of Organization 
Category No. & Date of Registration 

c. Name of Organization 
Category No. & Date of Registration 

YES / NO 

9 Number of years of experience in the field 
and details of work in any other field. 

 

10 Yearly turnover of the organization during 
last 3 years (year wise) and furnish audited 
balance sheet and Profit & Loss A/c. (Au- 
dited) for the last 3 years. 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘G’) 

 
2020-21: Rs…………………….. 

 
2021-22 : Rs…………………….. 

 
2022-23 : Rs…………………….. 

 
Average: Rs…………………….. 
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11 Banker’s Details 
(i) Banker’s Name: 

 
(ii) Full Postal Address: 

 
(iii) Telephone No.: 

 
(iv) Account No.: 

 
(v) Type of Account: 

 
………………………………………………… 

 
………………………………………………… 

 
………………………………………………… 

 
………………………………………………… 

 
………………………………………………… 

13 Registration with Government Authorities: 
(Enclose certified copies of documents as 
an evidence – ENCLOSURE ‘H’) 

 
(i) Income Tax (PAN) No. 

 
(ii) Goods & Service Tax (GST) No. 

 
(iii) Labour License 

 
(iv) ESI 

 
(v) EPF 

 
 
 

…………………………………………. 
 
…………………………………………. 

 
…………………………………………. 

 
…………………………………………. 

 
…………………………………………. 

14 Whether last three years IT returns filed 
(Please enclose certified copies of the I T 
return of 2020-21, 2021-22, 2022-23 
(ENCLOSURE ‘I’) 

 

15 Details of major works executed & 
completed during last 5 years in Central 
Govt. 
/State Govt. /Financial Institutions/PSUs. 

Please fill up enclosed Annexure ‘J’ & en- 
close copies of work order and satisfactory 
completion certificates. 

16 Details of major works under execution in 
Central Govt./State Govt./Financial 
Institutions/PSUs/reputed MNCs. 

Please fill up enclosed Annexure ‘K’ & en- 
close copies of LOI /work order / agreement 

17 Details of Key Personnel Permanently 
employed. 

(i) Technical Personnel 
 

(ii) Other Personnel 

(ANNEXURE ‘L’) 
 
………. 

 
………. 

18 Furnish the names of -3- responsible per- 
sons along with their designation, address, 
contact no., etc., for whose organization, 
you have completed the above-mentioned 
jobs and who will be in a position to certify 
about the quality as well as performance of 
your organization. 

(ANNEXURE ‘M’) 
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19 Information relating to whether any 
litigation is pending before any Arbitrator 
for adjudication of any litigation or else any 
litigation was disposed of during the last 
seven years by an arbitrator. If so, the 
details of such litigation are required to be 
submitted. 

(ANNEXURE ‘N) 

20 Declaration regarding near relatives working 
in the State Bank of India 

(ANNEXURE ‘O’) 

21 Copy of COA/Indian Institute of 
Architects/Electrical license/registered 
certificate 
for structural Engineer 

 

 

DECLARATION: 
 

1) All the information furnished by me/us here above is correct to the best of my knowledge and 

belief. 

2) I/We have no objection if enquiries are made about the work listed by me/ us in the 

accompanying sheets/ annexure. 

3) I/We agree that the decision of SBI in selection of Consultant for empanelment will be final 

and binding to me/ us. 

4) I/We hereby confirm that our firm/agency/company has not been disqualified / debarred / 

blacklisted by any Governments, Semi-governments, PSUs, and Banks including any of the 

Offices/Branch of State Bank of India during last 7 year from the date of application. 

5) I/We hereby confirm that all information, particulars, copies of certificates and testimonials 

submitted in connection with my/our empanelment are correct and genuine. I am / We are, 

therefore, liable to face appropriate actions as deemed fit by the SBI in the event of any of 

the information, particulars, copies of certificates and testimonials are not found correct and 

genuine. I/We have read the instructions appended to the proforma and I/we understand that 

if any false information is detected at a later date, the empanelment shall be cancelled at the 

discretion of the SBI. 

 
 

PLACE : 
DATE:                                          NAME & DESIGNATION 



 

 

ANNEXURE – J 
 

LIST OF MAJOR SOLAR WORKS EXECUTED AND COMPLETED IN CENTRAL GOVT./STATE GOVT./FINANCIAL 
INSTITU- TIONS/PSUs/REPUTED MNCs DURING LAST 7 YEARS (ENDING AS ON 31.12.2023) 

 

(Enclose supporting documents i.e. Work order, Proof of payment and Satisfactory Completion Certificate Obtained from the 
Clients) 

 
S. 

No. 
Name 

of Work 
Work executed 

for (Name of 
the 

Organization 
with Brief 

Address of 
Concerned 

Office & 
Contact No.) 

Nature 
of Work 

Location 
of the 
Work 

Actual 
Value 
of the 
Work 

Stipulated 
Date for 

Completion 

Actual Date 
for 

Completion 

In case of 
delay, time 
ex- tension 

granted with- 
out LD 

(Yes/ No) 

If Work Left 
Incomplete or 
Terminated 

(Furnish 
reasons) 

          

          

          

          

          

(Add separate sheet if required) 
Note: 
1. Information has to be filled up specifically in this format. 
2. For certificates, the issuing authority shall not be less than an Executive in charge. 

 

Name of Authorized Signatory



 

ANNEXURE – K 
LIST OF MAJOR SOLAR WORKS UNDER EXECUTION 

(Enclose Copies of Work Orders Issued by Clients) 
 

S. 
No. 

Name of 
Work 

Work being 
executed for 
(Name of the 
Organization 

with Brief 
Address of 
concerned 

office & Contact 
No.) 

Nature of 
Work 

Location of 
the Work 

Actual 
Value of 

the 
Work 

Date of 
Commence

ment 

Scheduled 
Date of 

Completion 

Likely Date 
of 

Completio
n 

If Work 
Left 

Incomplete or 
Terminate (Furnish 
reasons) 

          

          

          

          

          

(Add separate sheet if required) 
Note: 
1. Information has to be filled up specifically in this format. 

 
 

Name of Authorized Signatory 



 

 

ANNEXURE – L 
DETAILS OF KEY PERSONNEL (PERMANENT EMPLOYEE), GIVING DETAILS ABOUT THEIR TECHNICAL QUALIFICA- 

TION & EXPERIENCE INCLUDING THEIR IN-HOUSE ESTABLISHMENT 
 

S. No. Name Qualification Experience Particulars 
of Work Done 

Employed in 
Your Firm Since 

Any Other 
Information 

       

       

       

       

 

(Add separate sheet if required) 
Notes: 

1. Information has to be filled up specifically in this format. 
2. Indicate other points, if any, to show your technical competence to indicate any important point in your favour. 
3. The details of the consultants (In-house / External) shall be furnished in separate sheets. 

 
 
 

Name of Authorized Signatory 



 

 

ANNEXURE – M 
 

DETAILS OF THREE RESPONSIBLE CLIENTS / PERSONS TO WHOM THE MAJOR WORKS CARRIED OUT BY THE 
APPLICANT 

 
S. 

No. 
Name of the Official Organization & Address Contact Numbers E-mail ID 

     

     

     

 
(Add separate sheet if required) 
Notes: 

1. Information has to be filled up specifically in this format. 
2. Indicate other points, if any, to show your technical competence to indicate any important point in your favour. 

 
 
 

Name of Authorized Signatory 



 

 

ANNEXURE – N 
 

DETAILS OF LITIGATION / ARBITRATION CASES RESULTING FROM THE CONTRACTS EXECUTED IN THE LAST 
SEVEN YEARS OR CURRENTLY UNDER EXECUTION 

 
Year Awarded for or 

against Applicant 
Name of Client Cause of Litiga- 

tion and Matter of 
Dispute 

Disputed Amount Actual Awarded 
Amount 

      

      

      

 
(Add separate sheet if required) 
Notes: 

1. Information has to be filled up specifically in this format. 
2. Indicate other points, if any, to show your technical competence to indicate any important point in your favour. 

 
 
 

Name of Authorized Signatory 



 

 

ANNEXURE – O 
 

DECLARATION REGARDING NEAR RELATIVES WORKING IN THE STATE BANK OF INDIA 
 

Name of Bank 
Staff Related to 

Applicant 

Designation Office/Branch & Place of Posting Relation with the Applicant 

    

    

    

 
(Add separate sheet if required) 
Notes: 

1. Information has to be filled up specifically in this format. 
2. Indicate other points, if any, to show your technical competence to indicate any important point in your favour. 

 
 
 

Name of Authorized Signatory 



 

 

CHECK LIST 
(Please tick whichever applicable) 

SR. 
NO. PARTICULARS SUBMITTED (Y or N) 

 
1 

Application Form (All pages filled in, 

signed and stamped) 

 

2 Enclosure A  

3 Enclosure B  

4 Enclosure C  

5 Enclosure D  

6 Enclosure E  

7 Enclosure F  

8 Enclosure G  

9 Enclosure I  

10 Enclosure J  

11 Annexure K  

12 Annexure L  

13 Annexure M  

14 Enclosure N  

15 Enclosure O  

 
 
 
 
 

Date: 
Place: 



 

DRAFT AGREEMENT FORMAT 
 

STATE BANK OF INDIA,  AND 

 M/s. 

TOWARDS SOLAR CONSULTANCY SERVICES FOR PROPOSED OF S.B.I. 

This agreement made on …………………………….day of -----------------……………………… 

between AGM/ DGM (),State Bank of India, --------------(hereinafter called the Bank or SBI) 
which  expression  shall  include  the  successors  and  assigns)  of  the  one  part  and M/s. 
…………………………………... company / partnership for registered under the Indian 
Companies Act/ Partnership Act having its registered 
office……………………………………………through.……………………….…. (hereinafter 
called ‘the solar consultant’ which expression shall include the present directors / partners 
and also the directors / partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part. 

Whereas the Bank intends to construct its (Office building etc.) and whereas  solar 
consultant have been empaneled with the Bank whereas the company / firm as Architects 
for the said building (hereinafter called the ‘said works’) and whereas the Architects have 
accepted the said appointment by their letter No……………………………………… 
dated………………………….. Now, therefore, this agreement witness that the said M/s…
 ............................................................................................. are hereby appointed Architects 
for construction of the said buildings above referred to on the following terms and conditions: 

1. Solar Consultancy Services: 

The Architects shall render the following services in connection with and in regard to the said 
works: 

(a) Taking the Bank’s instructions, preparing sketch designs with alternative schemes (including 
carrying out necessary revisions till the sketch designs are finally approved by the Bank), 
making approximate project cost estimates i.e. block/preliminary estimate based on sqm area 
x rate per sqm and preparing reports on merits of the scheme, high lighting the points such 
as permissible FAR/FSI, likely type of foundation required, structural design provisions to be 
made, planning norms/ development rules of the local authorities from whom the plans have 
to be got cleared before commencement of work and how the same are met in the proposed 
layout permissible and recommended basement areas and purpose, adequacy of available 
water sources for drinking, flushing. A.C. adequacy of electric sources for lighting and Air- 
conditioning and other purposes, any alternative arrangements required to be made for water 
and electricity, type of drainage system, water storage and distribution arrangements, 
compound development, landscaping etc. and all incidentals and connected aspects thereto 
so as to enable the Bank to take a decision on the sketch designs and scheme as a whole. 

(b) After approval of the plans by the Bank, submitting the required drawings to the (Municipal 



 

Corporation and) or local authority like etc. and obtaining its/their approvals. 

(c) After approval of the plans by the Municipal Corporation and / or local authority or any other 
authority empowered to approve under law / rules & regulations in force, preparing detailed 
architectural working drawings, making design calculations and drawings for foundation and 
other structural work of the building, making designs and drawings for normal sanitary, water 
supply and electrical services and also for any special installations like air-conditioning, 
sewage treatment plant, fire fighting, telephone, public address system, computer 
installations, interior decoration/ site preparation work etc.(as may be included / required by 
the Bank in the Architects services),meticulously working out technical specifications, bills of 
quantities and detailed cost estimates after briefing and discussing the amenities and finishes 
being proposed broadly with the Bank. While the Architects would be given full scope to make 
suggestions in the best interest of the said works, the Architects shall amend / change the 
same suitably if so desired by the Bank. The Architects shall be responsible for inclusion of 
each and every item of the works/specifications required for completion of the project and the 
correctness of the quantities so as to ensure that variations are not beyond 5%either side 
between the actual quantities and the estimated quantities in exceptional / rare cases. The 
Architects shall get all these detailed drawings and cost estimates approved by the Bank after 
making necessary changes/ amendment etc. is so, desired by the Bank. 

(d) Drawing up detailed tender documents for the various trades, complete with the Articles of 
the agreement, special conditions of contracts, specifications, drawings, schedules of 
quantities, the SBI’s standard PVA clauses, lists of various tests to be conducted by the 
contractors or got done through laboratories for materials, works at site etc., theoretical / 
standard cement consumption for various items of works, various insurance covers required, 
time and progress charts and any other material necessary for completing the tender 
documents and getting them approved by the Bank. 

(e) Preparing select list of contractors i.e. short listing of contractors after scrutinizing the 
applications received in response to the press notice for pre-qualification of contractors and 
inspection of some of the works, done by them with the approval of the Bank, inviting the 
tenders for various trades, preparing comparative statements and submitting the assessment 
reports and recommendations thereon to the Bank, assist the Bank to conduct negotiations 
with the contractors wherever necessary and after the Bank’s decision on the tenders, 
preparing contract documents and getting those executed by the concerned contractors 
including programme of work within the stipulated time frame. 

It is clearly understood that the Bank shall at its absolute discretion may involve services of 
any site Engineer/Project Management Consultants in force (herein after referred to as the 
PMC) for day to day supervision and ensuring that the said works are being executed as per 
the plans and designs and specifications prepared by the Architects and provided for in the 
contract agreement with the selected / appointed contractors for various disciplines of the 
said works, monitoring of the project, checking the materials / works, getting various tests for 



 

materials and works done, correct measurements of the works, initial scrutiny of the 
contractors bills at site and making the recommendations to the architects. The Bank will be 
involving the said PMC agency in the project right from the beginning of the project i.e. from 
the stages of soil exploration, prequalification of the contractors as the Bank’s agency to 
remain fully associated with the project and day to day work. 

The Architects shall not for whatsoever reason, object to the said appointment of the site 
Engineer/PMC by the Bank for monitoring of the project at site and assisting the Bank in 
scrutiny of the recommendations, reports, plans, estimates etc. received from the Architects 
with a view to the decisions in the matters at the Bank’s end. It is expected that the Architects 
and the PMC / site Engineer, if any PMC is employed by the Bank, work jointly as a team in 
good spirit with a view to getting the said works completed in best possible manner and 
efficiently. 

(f) Preparing landscape drawings & planting of saplings 

(g) Preparing for the use of the Bank, the contactors, PMC/ and the Site Engineers (if any) 
appointed by the Bank, six copies of the contract documents of various trades including all 
drawings, specifications and other particular such further details and drawings as are 
necessary for the proper execution of the said works. 

(h) Assuring full responsibility of correctness of structural and foundation design and design for 
all services and installations and soundness of the construction according to the said designs 
and specifications. 

(i) Assuming full responsibility for the overall supervision and proper and timely execution of the 
said works by all the contractors and sub-contractors, specialists, consultants, technical 
adviser etc. that may be engaged from time to time as defined in the conditions of 
engagement referred to clause 2 below by following up the matter closely, with the appointed 
site Engineer/PMC, if any PMC is appointed by the Bank and even with the contractors. 
Appointment of the site Engineer/PMC by the Bank and their presence at site and involvement 
in the work shall not absolve the Architects in any manner from those responsibilities. The 
role of the site Engineer/PMC will be as an Agent of the Bank employed for austere the Bank 
for efficient execution of the project at Site. The Architects will have right to oversee, differ 
with the site Engineer/PMC’s opinion in regard to the quality, measurement, rates of part/ 
substituted/ extra items etc. without affecting the Bank’s interest. However, in the event of 
any dispute arising out due to difference between the opinion of the site Engineer/PMC and 
the Architects, the decision of the Bank’s shall be final and binding on the architects (and site 
Engineer/PMC as well). 

Normally, the work rejected by the Site Engineer / PMC or the rates and /or quantities reduced 
by them shall not be disputed by the Architects. However, if they differ with the decisions of 
Site Engineer / PMC in this regard, they have right to make recommendations/ suggestions 
to the Bank for the Bank’s consideration and pending the Bank’s decision/s on such points, 



 

the Architects shall issue the interim payment certificates as recommended by the Site 
Engineer / PMC. On getting the Bank’s decision on such points the Architects can give effect 
to the same as may be necessary in the Bills to follow thereafter. The Architect will have, 
however, a right to reject the works accepted by the Site Engineer / PMC if in their opinion 
they are not satisfied with the quality or execution of the same as expected by them but by 
clarifying the specific reasons in writing to do so to the Bank under a copy of the advice to the 
Site Engineer / PMC. 

(j) Test-checking or cross checking of measurements of works at site if and wherever felt 
necessary on receipt of the bills form the site duly scrutinized and verified from the said Site 
Engineer / PMC of the Bank (if appointed, otherwise detailed measurements to be checked 
by the Architects), checking the contractor’s bills, issuing certificates for payment and passing 
and certifying accounts so as to enable the Bank to make payments to the contractors and 
making adjustments of all accounts between the contractors and Bank. The Architects shall 
assume full responsibility of the entire project, the correctness of the detailed measurements, 
calculations and summing-up of net total under appropriate tender items and correctness of 
the payment certified by them. Time limit for verification and certification of bills by Architect 
shall be as under (failing which the Architect may be penalized) 

 Running bill within 15 days 

 Final bill within one month 

(k) Submitting report to the Bank after verification the account of cement and other important 
materials as Bank may specify and certifying the quantities utilized in the works. 

(l) Obtaining final building completion certificate and securing permission of Municipal 
Corporation or other authority for occupation of the building and obtaining refund of deposits, 
if any, made by the Bank to the Municipal Corporation or other authority. The Architects shall 
be also fully responsible for obtaining all other NOCs like those of Fire, Aviation and an other 
departments/ offices of Govt./ Semi Govt./ Public Bodies in connection with getting approvals 
to the plans, commencement of works, completion of works etc. 

(m) Appearing on behalf of the Bank before the Municipal Assessor & Collector or other authority 
in connection with the final settlement of the initial ratable value of the building/s and tendering 
advice in the matter to the Bank. 

(n)  Any other service connected with the said works usually and normally rendered by Architects 
and not included in any of the items referred to above. 

2. Conditions of Engagement: 

a) The Architects shall submit to the Bank the sketch plans, detailed plans, cost estimates, 
tender documents etc. within the period stipulated in the schedule hereto annexed. 

b) The Architects shall exercise all reasonable skill, care and diligence in the discharge of duties 
hereby covenanted to be performed by them and shall exercise such general 



 

superintendence and inspection in regard to the said works as may be necessary to ensure 
that the work being executed by the contractors under day to day supervision of the site 
Engineer/PMC/ Resident’s Architect Engineer is in accordance with the architectural working 
drawings and the finishes etc. as provided for by them. In the event of their finding out/ 
observing any deviations there from, they shall immediately bring it to the notice of the site 
Engineer/PMC / Resident’s Architect Engineer/Contractors at the site and write to the 
contractors for the same. All such letters addressed to the contractors by the architects shall 
be routed, without exception through the PMC if any site Engineer/PMC is engaged, so that 
if there is any point of difference or there is any genuine technical / administrative / contractual 
difficulty in following the architects’ directions, the site Engineer/PMC can first talk to the 
architects and or to the Bank before the architects’ letter/s reach to the contractors. 
Simultaneously, copies of all such correspondence with the PMC/ Contractors shall be sent 
to the Bank by the architects periodically. 

Architects’ overall responsibility will continue during the defect liability period to see that the 
PMC are persuaded to get the defects, if any, removed by the contractors and they shall give 
a “No Objection Certificate” at the end of the defect liability period of twelve months ………….. 
to the contractors if any Site Engineer/PMC is appointed otherwise Architects will take the 
responsibility themselves. Employees Bank they shall be authorized to write to the architects, 
if they find any discrepancy in the drawings, specification or the architects’ instructions or any 
drawings, details, clarifications required for speedy implementation of the works are pending 
from the architects’ offices. 

(c) During the preliminary stage, the Architects shall visit the site, collect all the relevant data, 
take site particulars, ascertain local authority’s building bye-laws, prevailing prices for building 
materials and labour wages etc. and forward the same to the Bank also. The architects shall 
arrange, if required, for preparing a surveyed site plan and for necessary soil investigations 
like trial bores, or test pits, load bearing test or other soil tests as may be required and submit 
their report to the Bank. The cost of survey of site and carrying out soil investigations, various 
tests shall be borne by the Bank. 

(d) The Architects shall co-ordinate all his activities during the detailed planning and tendering 
stage and in case any Site Engineer/ PMC and other consultants are separately appointed 
by the Bank, the architects shall prepare a comprehensive programme of work in consultation 
with the Site Engineer/ PMC and other consultants as also the contractors, and arrange to 
have the work completed in an expeditious manner and in accordance with the programme 
drawn up. For this purpose the Architects shall attend the weekly / fortnightly joint meetings 
of the Bank, the Architects, the ST / PMC, all the concerned consultant, contractors / sub- 
contractors and assist the Site Engineer/ PMC to prepare joint minutes of the discussion / 
instructions at such meetings with a view to co-ordinate the work of the various Site 
Engineer/PMC/ Resident Architect Engineer or contractors / sub-contractors and to avoid 
delays. 



 

It is clarified that day to day supervision, programming of the works and coordination of 
various activities, quality control, measuring and recording the actual quantity of work, their 
correctness, ensuring that the work is being executed as per tender specifications and 
drawings, pointing out of any discrepancy therein forthwith to the contractors after taking the 
Bank into confidence will be responsibility of the Architects and the Architects will oversee all 
these activities and follow up with the PMC or contractors, if any engaged by the Bank through 
their Resident Architect at site to ensure timely and quality work as provided in the agreement. 

(e) The Architects shall not make any deviation, alteration, omission from the approved design / 
plans without the written consent of the Bank. The Architects shall not also undertake, 
execute or carry out any variations or extra items of works in excess of Rs.25,000/- (Rupees 
twenty five thousand only) or such amount as the Bank may expressly authorize by separate 
letter .All variations and extra items allowed within the discretion of the Architects as well as 
costing Rs.25,000/- and above or the amount authorized shall be referred to the Bank 
together with the reasons for making such deviations and by furnishing an analysis of the 
extra cost involved thereby. All orders given to the contractors by the Architects for any 
authorized deviations from the contract documents shall be in writing and variations orders 
incorporating the rates and quantities of extra work and omitted items of work in respect of all 
deviations shall be issued within a fortnight from the date of issue of instructions for deviations 
but after getting the Bank’s approval within the same time. The Architects shall on no account 
permit the contractors to include cost of variations or extra items of work in the running bill or 
certify the payments for such variations or extra items till the rates therefore are accepted by 
the Bank. In case of any additions or variations above Rs.25,000/- are carried out without the 
prior approval of the Bank, the Bank shall not be liable to pay the contractors for such 
additions and variations and the Architects shall also not be entitled as a right to claim fees 
for such additional or deviated items of works. 

(f) In case any Site Engineer/ PMC is engaged by the Bank during the progress of work, the 
Architects’ representative at site shall remain in daily touch with the said Site Engineer/ PMC 
and ascertain from them whether any excesses over sanctioned cost is anticipated and / or 
has already occurred. The Architects shall immediately report the same to the Bank with 
adequate justification for the same and obtain Bank’s approval thereto. Also, as and when 
required, the Architects shall also prepare a revised cost estimate for Bank’s approval with 
assistance from / in consultation with the said PMC. 

(g) The Architects shall engage (within the fees mentioned in clause 5 below) a qualified graduate 
Resident Architect/Engineer with not less than 5years experience or a diploma holder with 
not less than 8 years experience for coordination and overall supervision on the site on day 
to day basis during the construction of the works subject to clarifications given above on all 
projects costing Rs. 3.0 crores or more. The cost of Rs. 3.0 crores will be the aggregate cost 
of various works awarded by the Architects under one single sanction / project. 

(h) The Architects shall, within the fees mentioned in clause 5 below, engage a qualified :- (i) 



 

Structural Consultants / Engineer (ii)Electrical Consultants / Engineers (iii) Sanitary and 
Plumbing / Public Health Consultants, Engineer and (iv) Consultants for special installations 
like air-conditioning, lifts, generators and fire fighting installations, landscaping, interior works 
etc. to assist them in their works. The remuneration, fees of Resident Architect and his 
required assistants / consultants / Engineers appointed under clauses (i) and (j) shall be paid 
by the Architects who shall also be responsible for all the work, actions, omissions, etc. of 
any such Resident Architect and his assistants / Consultants / Engineers. 

(i) The Architects are supposed to ensure that the disputed / rejected works and the works not 
sanctioned by the Bank are not included, the quantities are not in excess of the tender 
quantities unless justified suitably to the satisfaction of the Bank, the rates quoted by them 
are not more than the reasonable in case of partly done / substituted / extra items and not 
more than tendered rates in case of completed tender items, various recoveries / deductions 
from the bills are properly effected, other recoveries made up to the last running bill in case 
of each contractor by the Bank to minimize further corrections at the Bank’s end, various 
insurance covers are arranged by the contractors before giving certificate for payments of the 
bills by the Bank to the contractors. The Architects shall be responsible for the corrections of 
the individual measurement, calculations etc. The Architect should also satisfy themselves 
through their Resident Architect that there is no duplication of the measurements and 
recording of the work done is under proper tender items. In case any PMC is engaged by the 
Bank to avoid delays in verification on this account, the Resident Architect/ Engineer or his 
assistant at the site may remain associated with the Site Engineer/ PMC and the concerned 
contractors at the time of joint measurements to satisfy himself about what work is being 
measured and under that tender items. 

(j) The Architects shall pay an amount limited to 10% of the total payable fees to the Bank or 
adequate damages for losses caused to the Bank or delay on their part in carrying out the 
terms of this contract and the architects shall take all necessary precautions and perform all 
their duties before and during the progress of the work to bring about completion of the work 
as may be entrusted to them including determining claims of the contractors due to fault or 
delay caused by them or their staff, on which question the decision of Bank, is final and 
binding on the Architects. 

(k) If the work of construction of any one or more of the civil engineering works or other works 
therein be substantially interrupted by force majeure or by reasons of any orders in writing 
issued by Banks topping or suspending the work of construction on grounds other than bad / 
unsound work or installation and / or defective supervision or lack of it or by reason of any 
undue or unreasonable delay on the part of SBI in the matter of approving of the work done 
or in the matter of giving such sanction or instruction as may be necessary for the future 
progress of the work, the firm shall not be liable in any way for the consequent delay in the 
completion of such work. 

(l) The Bank may require the Architect to go out or travel for discharge of any of their duties 



 

enumerated in this agreement without any extra fees. In case of outstation firms, in addition 
to the professional fees payable to the appointed Architect, the traveling allowances (as per 
actual expenditure incurred) and halting allowances (without insisting on production of the 
related bills) are also paid to the senior partners/associates of the firm of Architects and their 
Junior staff/associates, whenever they visit places other than their head quarters. In case the 
site of work is located in the same city halting and traveling expenses shall not be paid. The 
scale of halting allowance payable to the senior partners/associates of the firm of Architects 
and their Junior staff/associates is as under: 

Traveling Expenses to the Architects and Consultants: 

(m) Whenever the work is examined by the Chief Technical Examiner of the Central Vigilance 
Commission and if he brings to the notice of the Bank any defective or substandard work or 
any irregular / excessive payments the Architects shall take necessary action to get the defect 
rectified and / or recover the irregular payments. They may bring such matters in writing to 
the notice of the concerned contractors by putting the correspondence / their letters to take 
immediate action to get the matters set right and report back to the Architects for compliance. 
The Architects shall assist the Bank and shall send suitable reply to the Chief Technical 
examiner’s queries in shortest possible time. In case of any disputes with the contractor (s) 
or disputes arising out of the said project execution as well in the matter of arbitration (either 
initiated by the contractors or the Bank) pertaining to this project, the Architects shall, assist 
the Bank from time by drafting suitable replies in consultation with the legal advisers and 
protect the interest of the Bank. 

(n) The Architects shall, on the completion of the work, supply to the Bank free of cost two copies 
of 1:100 (one hundredth) scale drawings (one of which shall be in tracing cloth), two complete 
sets of structural drawings and two sets of drawings sufficiently showing the main lines of 
water and drainage pipes, electrical installation and other essential services and also and 
inventory of all fittings and fixtures in the building. The Architects shall, if so required by the 
Bank, supply extra copies of all such drawings and the cost of such extra copies shall be 
reimbursed by the Bank to the Architects in addition to this the architect shall provide soft 
copies of drawings in pen drive or CD/DVD 

3. Termination of Agreement 

(a) The agreement herein in may be terminated at any time by either party by giving a written 
notice of two months to the other party. Even after the termination of their employment, the 
Architects shall remain liable and shall be responsible for the certification / approval of any 
bills submitted by the contractors at any time in respect of the work executed before the 
termination of the Architects appointment and consequences thereof on account of any 
excess / wrong payment, if any, certified / recommended by the Architects for payments to 
the contractors, are liable for the payment of damages mentioned in paragraph 2 (j) herein 
above. 



 

(b) If the Architects close their business or the company, partnership firm stands dissolved due 
to provisions, if any, in partnership agreement of the firm in the event of death of one or more 
partners die or become incapacitated from acting as such Architects, then the Agreement 
shall stand terminated, subject to the clause 3(a) herein above. 

(c) (i) If the Architects fail to adhere to the time schedule stipulated in the schedule hereto 
annexure or the extended time which may be granted by the Bank in his sole discretion or 

(ii) In case there is any change in the constitution of the company / firm of the architects for any 
reason whatsoever, the Bank shall be entitled to terminate this agreement without giving 
notice and entrust the work to some other Architects. 

(d) In case of termination under sub-clause (a), (b) or (c) above, the Architects shall not be 
entitled to fees or compensation except the fees payable to them for the work actually done 
and as per the provisions in this agreement. In such cases the decision of the Bank as to 
what is the work actually done and what is the amount of the fees due to the Architects on 
the basis of actual work and as per the provision in this agreement shall be final and 
binding on the Architects. 

(e) In case of the termination under sub-clauses (a), (b) or (c) above, the Bank may make use of 
all or any drawings, estimates or other documents prepared by the Architects, after a 
reasonable payment for the services of the Architects for preparation of the same in full as 
provided herein. 

4. Transfer of Interests 

(i) The Architects shall not assign, sublet or transfer their interest in this agreement, without the 
prior written consent it of the Bank. 

(ii) Whether the firm is partnership firm or a company, no change in the constitution of such 
partnership or no change in the constitution of Board of Directors of the company shall be 
made without the prior approval of SBI. 

5. Scale of Charges 

(a) (i)     The Bank shall pay to the Consultant as remuneration for the services to be rendered 
by the Architects in relation to the said works, and in particular for the services herein before 
mentioned, a fees calculated at the rate of …. percent (……percent) the cost of the work as 

indicated in sub-clause (c) of this clause plus service tax as applicable. 

(b) If the Bank appoints independent consultant/s for the work pertaining to special installations 
like air-conditioning, lifts, wet-risers etc., the Consultant/ Architects shall not be paid any fees 
on the total value of such installations. Similarly no fee is payable on the cost of equipments 
for air- conditioning, lifts, computers etc., supply of which is directly arranged by the Bank. 

(c) The Consultant/ Architects shall be paid fees referred to above in the manner laid down in 
clause 6 below, in respect of the preparation of plans, drawing up of estimates, 
specifications, pre- 



 

qualifications of contractors, calling of tenders etc. up to the stage the work is done by them 
on the value of works estimated by them initially or on the basis of approved tender for civil 
works. However, the Bank shall be entitled to adjustments subsequently on the basis of actual 
cost of executed works so that the total fee payable to the Architects does not exceed the 
aggregate of the percentages referred to in sub-clause(a) above on the value of the actual 
executed works including variations due to increase or decrease in the scope of the work 
authorized by the Bank. The Bank shall have the liberty to omit, postpone or not to execute 
any work and the Architects shall not be entitled to any compensation or damages for such 
omission, postponement, or non-execution of the work, except the fees which have become 
payable to them for the services actually rendered by them. 

Method of payment: - 

For Project costing below Rs.1.0 crore 

The Bank shall pay fees to the Architects in the stages as follows. 
 

Sr. 

No. 

Services to be recorded Subject to 

clarificatio 

ns under 

col fees 

payments 

Up to stage 

total 

cumulative 

fees 

payments 

Remarks/ Clarifications 

(1) (2) (3) (4) (5) 

(a) After completion of 

sketch plans, preliminary 

estimates Architectural 

design and model, if any, 

and their approval by the 

Bank. 

1/8th 

(12.5%)   of 

the total 

agreed % of 

fees on total 

cost         of 

related 

work. 

1/8th (12.5%) 

of the total 

agreed % of 

fees on total 

cost of 

related work. 

It is clarified that estimated of the work 

at this stage shall also include cost of 

interior work only if the sketch plans 

include the detailed department-wise 

final layout plans for all floor for 

computerized office. As otherwise, the 

fees for the sketch plans for interior 

work will be paid later on when the 

sketch plans are approved by the 

Bank. 

(b) After completion of 

working drawings & 

detailed estimates to the 

satisfaction of the Bank 

including Architectural & 

structural drawing & all 

drawings pertaining to the 

various specialist 

services & their  approval 

by        the        Municipal 

1/4th (25%) 

of the 

total% of 

fees on total 

cost         of 

related 

work. 

3/8th 

(37.5%)of the 

total% of fees 

on total cost 

of related 

work. 

If the civil work is executed in two 

stages i.e. foundation & plinth or pile 

foundation one stage and super 

structure as second stage, assessed 

cost for each work will be the basis for 

release of payment. The fees for 

detailed plans & estimates for interior 

work shall be paid later on when these 

are   received   &   approved   by   the 

Bank.50% of the fees payable for this 



 

 Corporation or other 

authorities & Pre- 

qualifications of 

contractors for main civil 

work (foundation as well 

as super structural) 

  stage may, however, be paid on 

completion and approval by the 

Municipal or other authority of all 

drawings pertaining of civil work & 

completion of prequalification work of 

civil contractors separately or together 

for foundation & super structure civil 

work (on the estimated cost excluding 

interior work). 

 After preparation of 1/8th On½ (50%) of Here also, as clarified in para (b) 

(c) contract documents (12.5%) of the total fees above, initially the estimated cost 

 including tenders, issue the total% of on total cost shall be the cost of foundation or/ and 

 of tender notices in fees on total of related super-structure (excluding interior 

 respect of all trades, cost of work. decoration work) when the general 

 submission of related work.  building work is in progress. The fees 

 recommendations to the   under this (c) stage will be paid later 
 Bank and execution of   on when the detailed plans/ 
 the contract documents   estimates/ tender documents etc. are 
 for various trades.   prepared by the ACF and approved 
    by the Bank and the tenders are 
    invited by the ACF. Part payments of 
    fees in both these cases can be 
    released at discretion of the Bank on 
    request of the ACF in proportion to 
    the services completed in respect of 
    particular trades. Such payment shall 
    be on account. 

(d1) During the progress of 1/4th 3/4th (75%) ------------- 
 construction and in (25%)of the of the total  

 proportion to the value of total% of fees on total  

 the said works as certified fees on total fees on total  

 from time to time and paid cost of cost of  

 by the Bank. related work. related work.  



 

(d2) On final completion of the 

project & closing of 

accounts  including 

obtention of occupation 

certificate from NMMC / 

CIDCO / Fire authority / 

water connection 

authority / electrical 

connection authority / gas 

connection authority and / 

or any other authority / 

Board connected with the 

occupation of building 

1/8th 

(12.5%)    of 

the total% of 

fees on total 

cost of 

related work. 

7/8th (87.5%) 

of the total 

fees on total 

cost of 

related work. 

------------ 

 After the ACF issue “No 

objection certificate” for 

the refund of contractor’s 

retention money on 

expiry of Defects liability 

period of the various 

contractors and/ or 

attending to the CTE’s / 

CVO’s observations, if 

any, from time to time till 

its final disposal and 

award of arbitration, if 

any, whichever is later. 

1/8th 

(12.5%)    of 

the total % of 

fees on total 

cost of 

related work. 

100% of the 

total fees on 

total cost of 

related work. 

The final payments under d1, d2 & d3 

stages shall be made in accordance 

with and on the basis provided in the 

clauses 5 herein. 

(e) In case, this agreement is 

terminated in pursuance 

of clause 3 above, fees 

shall be paid to the 

architects for the actual 

services rendered as per 

stages referred to in this 

clause and subject to 

other provisions about 

recoveries etc, as 

provided for elsewhere in 

this agreement. 

   



 

7. Visit to the Site 

In addition to the stationed qualified Resident Architect /Engineer and one or two of his 

assistants as the Architects may consider necessary to support him, the Architects as 

stipulated by the Bank or their representatives shall visit the site at least once in a week and 

more frequently if so required and their consultants shall visit the site periodically and as 

frequently as works require and inspect and supervise the construction to ensure and satisfy 

themselves that the works are being executed as designed and planned by them and 

approved by the Bank and general quality of the work and finishes etc. are good. For this no 

charges shall be payable by the Bank. 

8. Delays, Responsibility and Recoveries from fees 

(a) If the construction work after appointment of the contractors get delayed and the appointed 

contractors disagree to bear liquidated damages levied for the same as per the provisions in 

the agreements between the Bank and the contractors on a ground that they did not receive 

detailed architectural / structural drawings and of any further clarifications from the architects, 

the architects shall be liable to make good the losses to the Bank to an extent of the amount 

of liquidated damages disagreed by the contractors. Similarly, if the works done as per the 

architects’ earlier given architectural / structural drawings are required to be the altered / 

demolished because of mistakes at the architects / their consultants and the architects shall 

be liable to bear the cost of the work required to be so altered / removed (including removal / 

alteration cost) unless the contractors agree to forgo the cost of said work. In the event the 

Architects fail to discharge their duties diligently and delays are caused due to their 

negligence or if they do not cooperate and the work is not completed within the time frame, 

they shall be liable to make good the damages suffered by the Bank without prejudiced to the 

Bank Bank’s right to terminate the agreement and pay such fees, which is at discretion of the 

Bank, required to be paid at the time of termination. 

(b) In case any Site Engineer/ PMC or any consultant is engaged by the Bank, the architects 

shall, closely follow up and keep the account of the progress made and arrange to solve the 

bottle necks, if any, and clarify the doubts / details, if any required by the Site Engineer/ PMC 

/ contractors through their Resident Architect/ Engineer and his assistants at site. If 

necessary, they should write to the Site Engineer/ PMC under advice to the Bank about time 

lag in the works and suggest improvements / course of action for PMC’s consideration. 

Similarly, if the Site Engineer/ PMC is engaged, they will be authorized to write to the 

architects about their requirements like drawings, details, clarifications, discrepancies etc. if 

any, at architects end. 

(c) It is agreed by the Bank and the Architects that the total recoveries / adjustments on account 

of delays / mistakes except in case of structural failure, at architects’ end and any other 

account from the architects fees shall not exceed 15% of their total fees for the entire project 



 

including interior decoration work, foundation, compound development, landscaping etc. To 

protect their interest, the architects shall keep the matter on record and shall maintain file / 

register with the acknowledgements etc. for issue of drawings, clarifications / Bank in writing. 

However, in the event of any damage / loss caused to the Bank on account of structural failure 

due to defective structural design by the Architects and / or their structural consultants, the 

Architects shall be liable to make good fully such damages / loss to the Bank without any 

upper limit. 

 
 

Additional terms & conditions 
 
 
1. Termination Clause 

 
(a) SBI shall be at liberty to terminate the contract by issuing one month’s notice to the contractor 

without assigning any reason whatsoever. Bank shall not pay any claim /compensation by Contractor 
for such termination of Contract. 

(b) Without prejudice to what is contained hereinabove, the SBI shall, at its sole and absolute discretion, 
be entitled to terminate this agreement immediately by written notice without assigning any reason(s) 
and without payment of any compensation, if:  

 
I. In the opinion of the SBI (which shall not be called in question by the contractor and shall be 

binding on the contractor), the contractor fails or refuses to implement this agreement to the 
Bank’s satisfaction. And/ or  

II. The contractor commits a breach of any terms and conditions of this agreement. And /or  
III. or any reason whatsoever, the contractor becomes disentitled in law to perform his obligations 

under this agreement. And/or 
IV. There is any variation in the ownership/partnership or management of the contractor or his 

business without the prior approval in writing of the bank to such variation. And/ or  
V. If any receiver/ liquidator is appointed in connection with the business of contractor or contractor 

transfers substantial assets in favour of its creditors or any orders/directions are issued by any 
authority/regulator which has the effect of suspension of the business of the contractor. And/ or 

VI. If Contractor applies to the court or passes a resolution of the voluntary winding up of or any other 
creditor/ person files a petition for winding up or dissolution of contractor. And/ or 

VII. If any acts of commission or omission on the part of the contractor or its agents, employees, sub-
contractors or representatives, in the reasonable opinion of the bank tantamount to fraud or 
prejudicial to the interest of the society or its employee(s). And/ or 

VIII. Any document, information, data or statement submitted by the contractor in response to tender, 
based on which the service provider was considered eligible or successful, is found to be false, 
incorrect or misleading. And/ or 

IX. The Bank may, at any time, terminate the contract by giving written notice to the selected 
contractor, if the selected agency becomes bankrupt or insolvent or any application for 
bankruptcy, insolvency or winding up has been filed against it by any person. In this event, 
termination will be without compensation to the selected agency, provided that such termination 
will not prejudice or affect any right of action or remedy, which has accrued or will accrue 
thereafter to the Bank. And/ or 



 

X. The Contractor is involved in wrongful billing. In addition hereto wrongful billing shall also result in 
the contractor being debarred from participating in any other tender of the Bank. And/ or 

XI. For any reason whatsoever, the Contractor becomes disentitled in law to perform his obligations 
under this agreement. And/ or 

XII. If any charge sheet is filed against the agency/company or the contractor is convicted by a 
criminal court on the grounds of moral turpitude. 

XIII. If the contract is terminated under any termination clause, the Contractor shall handover all 
documents/executable/Bank’s data or any other relevant information to the bank in timely manner 
and in proper format as per scope of the Tender  and shall also support the orderly transition to 
another vendor or to the Bank. And/ or 

XIV. The Bank’s right to terminate the services will be in addition to the penalties/liquidated damages 
and other actions as deemed fit. 

(c) In the event of termination of this agreement for any reason whatsoever, the contractor/ or persons 
employed by him or his/ her agents shall not be entitled for any sum or sums whatsoever from the 
Bank by way of compensation, damages or otherwise and the Bank shall be at liberty to rearrange 
the work through other agencies at Contractor’s risk, cost and consequences and under such 
circumstances, the security deposit paid by the contractor shall stand forfeited, besides any other 
action deemed fit including de-paneling the contractor or debarring them in future tendering process.  

 
(d) As regards unsatisfactory performance or non-compliance with any of the terms and conditions of 

the contract by the contractor or abandoning the work,  SBI shall have the right to terminate the 
contract as aforementioned and rearrangethework through other agencies at Contractor’s risk, cost 
and consequences and under such circumstances, the security deposit paid by the contractor shall 
stand forfeited, besides any other action deemed fit including de-paneling the contractor or debarring 
them in future tendering process. 

 
2. Disputes 

Any and all disputes, controversies and conflicts (“Disputes”) arising out of this Agreement or in 
connection with this Agreement or the performance or non-performance of the rights and obligations set 
forth herein, or breach, termination, invalidity or interpretations thereof shall lie within the jurisdiction of 
the District Court at Bhopal. 
 

3. Indemnity  

 
Contractor undertakes, accepts and admits absolute and complete responsibility for the service 
conditions, claims, damages and other compensations of the personnel enrolled by him and will be liable 
for and unequivocally assume responsibility for due compliance with all the requirements of all statutory 
obligations, duties and liabilities (including insurance) and to pay all such claims, costs, damages, 
expenses, fines, penalties and compensation which may arise out of any claim, suit or prosecution for 
contravention thereof. The contractor shall indemnify and keep the Bank indemnified from and against all 
such claims, demands, costs, charges, fines or penalties and compensations etc. if any as aforesaid. 
The Contractor’s obligations with respect to indemnity will survive the expiry or termination of this 
agreement for whatever reason. 
 
4.Confidentiality  
The Contractor shall not disclose directly or indirectly any information, materials and details of the State 
Bank of India’s infrastructure / systems/ equipment etc., which may come to the possession or 
knowledge of the Contractor during the course of discharging contractual obligations in connection with 



 

this agreement, to any third party and shall at all times hold the same in strictest confidence. The 
Contractor shall treat the details of the contract as private and confidential, except to the extent 
necessary to carry out the obligations under it or to comply with applicable laws. The Contractor shall not 
publish, permit to be published, or disclose any particulars of the works in any trade or technical paper or 
elsewhere without the previous written consent of the State Bank of India (SBI). The Contractor shall 
take all appropriate actions with respect to its employees to ensure that the obligations of non-disclosure 
of confidential information under this agreement are fully satisfied. The Contractor’s obligations with 
respect to non-disclosure and confidentiality will survive the expiry or termination of this agreement for 
whatever reason. 
5.Labour Laws: 
The contractor shall strictly adhere to all prevailing/extant labour laws including of contract labour 
(Regulation and Abolition Act, 1970) and other safety regulations. The contractors shall comply with the 
provision of all labour legislation including the latest requirements of all the laws, directions and 
guidelines that are applicable for carrying out the work, including without limitation, the following:   

 Minimum Wages Act, 1948   
 Payment of Wages Act 1936   
 Workmen’s Compensation Act 1923 (Amended), as applicable  
 Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971   

 Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof  
 Employees State Insurance Corporation Act  
 Any other Acts Central or States, that may be applicable or bye law or enactment relating thereto 

and rules framed there under from time to time.  
 
 The contractor shall be liable to pay all such sum, or sums that may become payable as contribution, 
compensation, penalty, fine or otherwise, which the provision of the said acts, to or on behalf of any 
workmen employed by the contractor by an authority empowered under the relevant Act.  
 

6.Insurance: 

The contractor shall arrange and pay for policy under the Public Liability Insurance Act, 1991 and 
insure and keep insured all materials which are or have been declared to be hazardous under the 
notifications issued or that may be issued from time to time under the above said Act or any Rule 
framed there under and which are used by the Contractor during the course of the housekeeping 
services under these presents. 
Contractor shall obtain adequate Insurance Policy in respect of his workmen engaged for the service 
towards meeting the Liability of Compensation arising out of death, injury / disablement at work etc. 
and shall regularly and punctually pay each and every premium as and when the same shall become 
due during the currency of these presents 

 
 
 

 
 



 

1. 

2. Signature of Managing Partner 
 
 

 
Signed and delivered for and on behalf of The State Bank of India by 

1. 

2. 



 

SCHEDULE (REF. CLAUSE 1(a) & 2(f) OF THE AGREEMENT 
 

Sr. 

No. 

Submission Period 

1. Submission of sketch plan & preliminary 

estimates. 

Within 4 (four) weeks from the date of receipt of 

instructions from the Bank. 

2. Submission of Detailed drawings 

complete in all respect for the project for 

approval by the local authority. 

Within 2 (two) weeks from the date of receipt of 

Bank ’s approval of the sketch plans and preliminary 

estimates. 

3. Submission of Detailed structural & other 

drawings and estimates, complete in all 

respect for the project. 

Within (4 four) weeks from the date of receipt of plan 

approved by the local authority. 

4. Submission of Drawings and Draft tender 

documents complete in all respect. 

Within 2 (two) weeks from the date of receipt of 

Bank ’s approval of Detailed estimates. 

5. Submission of Architect’s report on the 

various tenders. 

Within 2 (two) weeks from the date of receipt of 

tenders from the Bank. 

6.  
 

 
Submission of variation orders. 

Within a fortnight from the date of receipt of Bank’s 

approval of the variation. In the case of variation 

costing less than Rs. 25,000/- or the amount 

authorized, as the case may be, within one week 

from the date of issue of instructions by the 

Architects to the contractors. 

7. 
Other drawings, etc, if any. 

Within a reasonable time making for the smooth 

running of the work. 



 

FEE STRUCTURE FOR ARCHITECTS / CONSULTANTS FOR PROJECTS 
 

(a) For projects, up to Rs. 1.00 crores with supervision: 
 

Sr. 
No. 

 Projects Costing (In Rs.) 

Up to 25 Lacs Above Rs.25-100 Lakh  

1 Building projects office or residential in- 
clusive of structural design, services like 
water supply, sanitary, electrical, lift. 
A.C., fire fighting etc. 

5.0 % 4.50 % subject to a min. fee 
of Rs.1.25 lakh 

 

2 Repair works that are only involving ex- 
amination of structural stability by em- 
ploying structural consultants. 

3.5% 3.5%  

 

(b) For projects costing up to Rs. 5.0 crores without supervision: 
 

Sr. 
No. 

 Projects Costing (In Rs.) 

Up to 25 Lacs 20-100 Lacs  

1 Building projects office or residential in- 
clusive of structural design, services like 
water supply, sanitary, electrical, lift. 
A.C., firefighting etc. 

4.0 % 3.5% subject to a min.fee of 
Rs.1.00 lakh 

 

2 Repair works that are only involving ex- 
amination of structural stability by em- 
ploying structural consultants. 

2.5% 2.5%  

In case of repetitive jobs, one block will be paid at the full fees and the remaining blocks without 
stilts will be paid at 1.5% fees only. 

 
 

THE SCALE OF FEES APPLICABLE FOR INTERIOR DECORATION, FURNISHING 

AND RENOVATION WORK (ID & F) 

 
A Jobs costing up to Rs. 25 lacs Max. 5% of the actual cost of the work 

B Jobs costing above Rs.25 lacs but below 
Rs.100 lacs 

Max. 4.5% subject to the minimum of Rs. 1.25 
lakh 

 
 
 


