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TEN QER lD: sB,l/A,HM/23-?a/01 9

It has been decided by the competent authority to extend the above stated tender upto

06.01 .2024 due to administrative reasons'

29.12.2023
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General Manager (P&E)


