
 

 
 
 
 
 

 
 
 

 
 
 

 

PART – A: TECHNICAL BID 
 

 
 
 
 

TENDER FOR PROPOSED EXTERNAL REPAIR AND PAINTING OF 

UDYAN APARTMENT, NEPEAN SEA ROAD, MUMBAI. 

 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 

STATE BANK OF INDIA 
 
 

ESTATE DEPARTMENT, 9TH FLOOR, STATE BANK BHAVAN,  

NARIMAN POINT, MUMBAI–21. 

 
 

TENDER ID: EST/2024/10/01 
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NOTICE INVITING TENDERS 
 

State Bank of India (herein after referred to as ‘SBI / the Bank’), having its Corporate 

Centre at Nariman Point, Mumbai invites e-tenders, on percentage rate basis, from the 

vendors / contractors empaneled with State Bank of India, Local Head Office Mumbai 

Metro under category – “CD” for Civil Construction Project Including Major Repairs and 

Renovation work above ₹ 25.00 Lakh and up to  ₹ 50.00 Lakh who received tender notice 

from the Bank for Proposed External Repair And Painting of Udyan Apartment Nepean 

Sea Road, Mumbai. 

 

2. Interested bidders are advised to go through the entire RFP before submission of online 

bids to avoid any chance of elimination. The criteria and the actual process of evaluation of 

the responses to this RFP and subsequent selection of the successful bidder will be 

entirely at Bank’s discretion.  

 

3. All the interested bidders are requested to ensure that they have a valid digital signature 

certificate well in advance to participate in the e-tendering. 

 

4. The other details and schedule of the events of the tender are as under: 

 

SN Particulars Details 

1 Tender ID EST/2024/10/01   |     e-Tender Event ID : 31553 

2 Name of work Proposed External Repair And Painting of Udyan 
Apartment Nepean Sea Road, Mumbai 

3 Nature of Work Civil Repairs and Painting Work 

4 Time allowed for 
completion 

60 Days (2 months) 

5 Earnest Money Deposit  ₹42,000.00 (Rupees Forty Two Thousand Only) in 

the form of Demand Draft / Banker Cheque issued by 

any Scheduled Commercial Bank drawn in favor of 

“State Bank of India” payable at Mumbai. 

➢ Exemption of EMD is not allowed in any case. 

➢ Tenders without EMD shall be rejected. 

6 Initial Security Deposit 2% of contract amount including EMD. 

7 Date of availability of 
tender documents on 
Bank’s website / e-
tender portal 

From 09/10/2024 to 30/10/2024 up to 03:00 PM on 

Bank’s Website: 

https://bank.sbi/web/sbi-in-the-news/procurement-news 

and e-Tender Portal :https://etender.sbi/SBI/ 

8 Site Visit cum Pre-Bid 
Meeting 

At 04:00 PM on 16/10/2024 
Venue: Udyan Apartment Nepean Sea Road, Mumbai. 

9 Last date & time for 
submission of EMD (in 
original) 

30/10/2024 by 03:00 PM at address as mentioned in 
point no.: 14 of the NIT. 

10 Last date & time for 
submission of Technical 
Bid and Price Bid  

30/10/2024 by 03:00 PM  

To be submitted online on e-tender portal – 
https://etender.sbi/SBI/ 

11 Date and Time of 
Opening of Technical 
Bid 

On 30/10/2024 at 03:30 PM on e-tender portal – 
https://etender.sbi/SBI/. 

https://bank.sbi/web/sbi-in-the-news/procurement-news
https://etender.sbi/SBI/
https://etender.sbi/SBI/
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SN Particulars Details 

12 Date and Time of 
Opening of Price Bid 

On 30/10/2024 after opening of Technical Bid.  
The price bid of only those bidders will be opened who 
got shortlisted in the technical bid. 

13 Contact Person of e-
tender service provider 
for any clarifications 
regarding e-Tendering 
procedure, system 
requirements, digital 
signature etc.  

i. Geeta Gautam – 079-68136814, 7990334460  
geeta@auctiontiger.net 

ii. Sujith - 7940270579, sujith@eptl.in 
iii. Pooja Shah – 9328931942, pooja.shah@eptl.in 
iv. Khushboo Mehta – 9510813528, 9081000427, 

Khushboo.mehta@eptl.in 
v. Other Contact details: +91 9904406300 | +91 

9510812960 | +91 9265562821 | +91 6354919566 
e-mail: etender.support@sbi.co.in 

14 Address for 
Communication  

Deputy General Manager (Estate),   

State Bank of India, Estate Department, 
Corporate Centre, State Bank Bhavan, 
Madame Cama Road, Nariman Point, Mumbai – 
400021.  
dgm.estate@sbi.co.in     |     022-02240919 

15 Defects Liability period  1-year from the date of virtual completion (excluding 
damages due to natural calamities). 

16 Liquidated Damages 0.50% per week subject to max. 5% of contract amount 
for delay in completion of work.  

17 Validity of offer 90 days from the submission of Tender 

18 Value of Interim 
Certificate 

 ₹20 Lakhs. No advance on materials / plant / 
machinery or mobilization advance shall be paid under 
any circumstances 

 
 
6. No conditions other than mentioned in the tender will be considered, and if given they 
will have to be withdrawn before opening of the price-bid. 
 
7. The State Bank of India reserve their rights to accept or reject any or all the tenders, 
either in whole or in part without assigning any reason(s) for doing so and no claim / 
correspondence shall be entertained in this regard. 
 
8. Tenders received without EMD shall be summarily rejected and such tenders shall not 
be allowed to participate in the online price bidding process.  
 
9. In case the date of opening of tenders is declared as a holiday, the tenders will be 
opened on the next working day at the same time. 
Yours faithfully, 
 
 
 
Dy. General Manager (Estate) 

 
 
 
 
 
 
 

 

mailto:geeta@auctiontiger.net
mailto:sujith@eptl.in
mailto:pooja.shah@eptl.in
mailto:Khushboo.mehta@eptl.in
mailto:etender.support@sbi.co.in
mailto:dgm.estate@sbi.co.in
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LETTER OF UNDERTAKING 
 

Dy. General Manager (Estate),  
State Bank of India,  
Estate Department, 9th Floor,  
State Bank Bhavan, 
Nariman Point, Mumbai - 21. 

 

Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to 
the works specified in the memorandum hereinafter set out and having visited and 
examined the site of the works specified in the said memorandum and having acquired the 
requisite information relating thereto as affecting the tender, I/We hereby offer to execute 
the works specified in the said memorandum at the rates mentioned in the attached 
Schedule of Quantities and in accordance in all respects with the specifications, design, 
drawings and instructions in writing referred to in conditions of tender, the Articles of 
Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and 
with such materials as are provided for by, and in all other respects in accordance with 
such conditions so far as they may be applicable. 
 

 MEMORANDUM 

 
(a) Description of work Proposed External Repair And Painting of Udyan 

Apartment Nepean Sea Road, Mumbai 

(b) Earnest Money  ₹42,000.00 (Rupees Forty Two Thousand Only) 
by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission 
of the tender) from any scheduled Nationalized 
Bank drawn in favour of State Bank of India and 
payable in Mumbai. 

(c) Time allowed for completion of 
the Works from fifteen day after 
the date of written Order or date 
of handing over of the site 
(Whichever is later) to 
commence the work      

60 Days, (2) months 

    
1) Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms 

and provisions of the said conditions of contract annexed hereto so far as may be 
applicable or in default thereof to forfeit and pay to SBI, the amount mentioned in the 
said contract. 

 
2) I / We have deposited a sum of ₹42,000.00 (Rupees Forty Two Thousand Only) of 

the total tender amount as Earnest Money with the State Bank of India on behalf of 
SBI which amount is not to bear any interest. Should I / We fail to execute the 
Contract when called upon to do so I / We do hereby agree that this sum shall be 
forfeited by me/us to State Bank of India on behalf of SBI, 

 
Further, under any circumstances, whatsoever, if I/We fail to comply the same 
including compliance of any such other conditions of tender within the stipulated time. 
I /We hereby, authorized State Bank of India to cancel my/our tender, to forfeit my 
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EMD/ISD/ASD and to take further necessary action as deemed fit including debarring 
our firm from participating in State Bank of India future tenders/de-paneling etc. 

 
3) I/ We understand that as per terms of this tender, the State Bank of India may 

consider accepting our tender in part or whole or may entrust the various work 
proposed in phases. We, therefore, undertake that we shall not raise any claim/ 
compensation in the eventuality of Bank deciding to drop any of the work from the 
scope of work of this tender at any stage during the contract period. Further, we also 
undertake to execute the work entrusted to us in phases on our approved rates and 
within stipulated time limit without any extra claim for price escalation as also 
provided for in the clause 11.1.6 “Instructions to Tenderers” of this tender.  

 
4) I/ We, hereby, also undertake that, we will not raise any claim for any escalation in 

the prices of any of the material during the currency of contract/execution/completion 
period including authorized extended contract period, if any. 

 
5) Our Bankers are: 

i)  
 
ii)  
 
The names of partners of our firm are: 
i)  
 
ii) 
 
 
 
Name of the partner of the firm   
Authorised to sign       
Or        
(Name of person having Power of    
Attorney to sign the Contract.  
(Certified true copy of the Power   
of Attorney should be attached) 
Yours faithfully, 
Signature of Contractors. 
Signature and addresses of Witnesses 
 i)  
 
 ii)  

 
 
 
 
 
 
 
 
 
 
 

 
 

INSTRUCTIONS TO THE TENDERERS 
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1.0  Scope of Work 
 

The scope of work is to carry out External Repair and Painting work 
 
1.1 Site and Its Location 

 
The proposed work is to be carried out at Udyan Apartment Nepean Sea Road, 
Mumbai. 

 
2.0  Tender Documents 
 
2.1  The work has to be carried out strictly according to the conditions stipulated in the 

tender consisting of the following documents and the most workmen like manner. 
 

Instructions to Tenderers 

General Conditions of Contract 

Special Conditions of Contract 

Technical Specifications 

Drawings 

Priced Bid 

 
2.2  The above documents shall be taken as complementary and mutually explanatory 

of one another but in case of ambiguities or discrepancies, shall take precedence in 
the order given below: 

 
a) Price Bid 

b) Technical specifications 

c) Drawings 

d) Special conditions of contract 

f) General conditions of contract 

g) Instructions to Tenderers 

 

2.3 The tender documents are not transferable. 
 
3.0  Site Visit 
 
3.1  The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data that may be required for the purpose of filling this tender 
document and enter into a contract for the satisfactory performance of the work. 
The tenderer is requested satisfy himself regarding the availability of water, power, 
transport and communication facilities, the character quality and quantity of the 
materials, labour, the law-and-order situation, climatic conditions local authorities’ 
requirement, traffic regulations etc. 

 
The tenderer will be fully responsible for considering the financial effect of any or all 
the factors while submitting his tender. 

4.0  Earnest Money 
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4.1  The tenderers are requested to submit the Earnest Money of ₹42,000.00 (Rupees 

Forty Two Thousand Only) by means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State Bank of India and payable in 
Mumbai. 

 
4.2  EMD in any other form other than as specified above will not be accepted. Tender 

not accompanied by the EMD in accordance with clause 4.1 above shall be 
rejected. 

 
4.3  No interest will be paid on the EMD. 
 
4.4  EMD of unsuccessful tenderer will be refunded within 30 days of award of Contract. 
 
4.5  EMD of successful tenderer will be retained as a part of security deposit. 
 
5.0  Initial/ Security Deposit 
 

The successful tenderer will have to submit a sum equivalent to 2% of accepted 
tender value less EMD by means of DD drawn in favour of State Bank of India 
within a period of 15 days of acceptance of tender. 

 
6.0  Security Deposit 
 
6.1  Total security deposit shall be 5% of contract value. Out of this 2% of contract 

value is in the form of Initial Security Deposit (ISD) which includes the EMD. 
Balance 3% shall be deducted from the running account bill of the work at the rate 
of 10% of the respective running account bill i.e., deduction from each running bill 
account will be @ 10% till Total Security Deposit (TSD) including ISD reaches to 
5% of contract value. The 50% of the Total Security Deposit shall be paid to the 
contract on the basis of Architect’s certifying the virtual completion. The balance 
50% would be paid to the contractors after the defects liability period as specified in 
the contract. 

 
6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 
 
6.3 Additional Security Deposit: Additional Security Deposit (ASD) / Additional 

Performance Guarantee (APG) shall be applicable if the bid price is below 7.5% of 

the estimated cost put to tender. The amount of such ASD / APG shall be 

difference between 92.5% of estimated cost put to tender and the quoted price. 

Such ASD could be in the form of either Demand Draft (DD) or Bank’s Guarantee 

(BG). In case of Bank Guarantee (BG), it must be issued by any Nationalised / 

Scheduled Commercial Bank (other than State Bank of India) favoring “State Bank 

of India” payable at Mumbai. The Bank Guarantee (BG) must be in Bank’s 

approved format as per Annexure – ‘C’. 

 

On successful completion of work, ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
 

7.0  Signing of contract Documents 
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The successful tenderer shall be bound to implement the contract by signing an 
agreement and conditions of contract attached herewith within 15 days from the 
receipt of intimation of acceptance of the tender by the Bank. However, the written 
acceptance of the tenders by the Bank will constitute a binding agreement between 
the Bank and successful tenderer whether such formal agreement is subsequently 
entered into or not. 

 
8.0  Completion Period 
 

Time is essence of the contract. The work should be completed in all respect 
accordance with the terms of contract within a period of 60 days (2 months) from 
the date of commencement of work or 15 days from the date of issuance of work 
order, whichever is earlier. 

 
9.0  Validity of tender 
 

Tenders shall remain valid and open for acceptance for a period of 3 (Three) 
months from the date of opening price bid. If the tenderer withdraws his/her offer 
during the value period or makes modifications in his/her original offer which are 
not acceptable to Bank without prejudice to any other right or remedy the Bank 
shall be at liberty forfeit the EMD. 
 

10.0  Liquidated Damages 
 

The liquidated damages shall be 0.50% per week subject to a maximum of 5% of 
contract value. 

 
11.0  Rate and prices: 
 
11.1  Instructions to Tenderers Regarding Percentage Rate Tender: 
 
11.1.1 The tenderers shall quote percentage above / below / at par (in figures as well as in 

words) on the total estimated cost given in Schedule of Quantities, he will be willing 
to execute the work. 

11.1.2 In percentage rate tenders only percentage quoted shall be considered. Any tender 
containing item rates is liable to be rejected. Percentage quoted by the tenderer in 
percentage rate tender shall be accurately filled in figures and words, so that there 
is no discrepancy. 

11.1.3 The tender submitted shall be treated as invalid if the contractor does not quote 
percentage above / below / at par on the total amount of tender. 

11.1.4 If the percentage above / below / at par is different in figures & words on the total 
amount of tender than amount quoted in words will be considered. 

11.1.5 The rate and amount mentioned in the Schedule of Quantities will be in Indian 
Currency (₹) only and will be firm and include all costs, allowances etc. except 
GST, which will be payable / reimbursed at actuals. 

 
 
 
 
 
 

GENERAL CONDITIONS OF CONTRACT 
 
1.0  Definitions: 
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“Contract means the documents forming the tender and the acceptance thereof 
and the formal agreement executed between State Bank of India (client) and the 
contractor, together with the documents referred there in including these 
conditions, the specifications, designs, drawings and instructions issued from time 
to time by the Architects/ Bank and all these documents taken together shall be 
deemed to form one contract and shall be complementary to one another. 

 
1.1  In the contract the following expressions shall, unless the context otherwise 

requires, have the meaning hereby respectively assigned to them. 
 
1.1.1 ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State 

Bank of India Act 1955, having its Corporate Centre at State Bank Bhavan, 
Madame Cama Road, Mumbai 400 021 and includes the client’s representatives, 
successors and assigns. 
 

1.1.2 ‘Architect / Consultants’ shall mean N.A. 
 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their 
representative to give instructions to the contractors. 
 

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporate 
not, undertaking the works and shall include legal personal representative of 
individual or the composing the firm or company and the permitted assignees of 
individual or firms of company. 
 
The expression ‘works’ or ‘work’ shall mean the permanent or temporary work 
description in the “Scope of work” and / or to be executed in accordance with the 
contract includes materials, apparatus, equipment, temporary supports, fittings and 
things of kinds to be provided, the obligations of the contractor hereunder and work 
to be done by the contractor under the contract. 

 
1.1.5. ‘Engineer’ shall mean the representative of the Architect/consultant. 

 
1.1.6. ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the 

Engineer and referred to in the specifications and any modifications of such 
drawings as may be issued by the Engineer from time to time ‘Contract value shall 
mean value of the entire work as stipulated in the letter of acceptance of tender 
subject such additions there to or deductions there from as may be made under the 
provide herein after contained. 
 

1.1.7. ‘Specifications’ shall mean the specifications referred to in the tender and 
modifications thereof as may time to time be furnished or approved by the 
Architect/ Consultant. 
 

1.1.8.  “Month” means calendar month. 
 

1.1.9. “Week” means seven consecutive days. 
 

1.1.10. “Day” means a calendar day beginning and ending at 00 Hrs. and 24 Hrs. 
respectively. 

1.1.11. The following shall constitute the Joint Project Committee (herein under referred to 
as JPC) for assessing and reviewing the progress of the work on the project and to 
issue instructions or directions from time to time for being observed and followed by 
the Architects Site Engineer /PMC and other consultants / contractors engaged in 
the execution of the project. 
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i) Dy. General Manager (Estate) of State Bank of India 
ii) State Bank of India Engineer (Civil and Electrical) in-charge of the Project, 

as may be nominated by the Dy. General Manager (Estate), State Bank of 
India 

iii) Concerned partner / proprietor of the Architects and their Resident Architect 
Member. 

 
Clause: 
 
1.0 Total Security Deposit 

 
Total Security Deposit comprise of: 

• Total Security deposit comprise of 

• Earnest Money Deposit 

• Initial security deposit 

• Retention Money 

• Additional Security Deposit 
 
a)  Earnest Money Deposit: 

The tenderer shall furnish EMD of ₹42,000.00 (Rupees Forty Two Thousand Only) 
in the form of Demand draft or banker’s cheque drawn in favour of State Bank of 
India, on any Scheduled Bank.  No tender shall be considered unless the EMD is 
so deposited in the required form. No interest shall be paid on this EMD. The EMD 
of the unsuccessful tenderer shall be refunded soon after the decision to award the 
contract is taken without interest. The EMD shall stand absolutely forfeited if the 
tenderer revokes his tender at any time during the period when he is required to 
keep his tender open acceptance by the State Bank of India or after it is accepted 
by the State Bank of India the contractor fails to enter into a formal agreement or 
fails to pay the initial security deposit as stipulated or fails to commence the 
commence the work within the stipulated time. 
 

b) Initial Security Deposit : 
The amount of ISD shall be 2% of accepted value of tender including the EMD. 
Balance of ISD (i.e. excluding EMD) is to be submitted in the form of DD drawn on 
any scheduled Bank and shall be deposited within 15 days from the date of letter of 
acceptance of tender. 

 
No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 
c)  Retention Money: 

Besides the ISD as deposited by the contractor in the above said manner, the 
Retention money shall be deducted from the running account bill at the rate of 10% 
of the gross value of work done by the contractor and claimed in each bill provided 
the total security deposit i.e. ISD plus EMD plus Retention Money shall both 
together not exceed 5% of the contract value. The 50% of the total security deposit 
shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total 
security deposit shall be refunded to the contractors without interest within fifteen 
days after the end of defects liability period provided the contractor has 
satisfactorily attended to all defects, if any, in accordance with the conditions of 
contract including site clearance. 
 

d)  Additional Security Deposit: 
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Additional Security Deposit (ASD) / Additional Performance Guarantee (APG) shall 

be applicable if the bid price is below 7.5% of the estimated cost put to tender. The 

amount of such ASD / APG shall be difference between 92.5% of estimated cost 

put to tender and the quoted price. Such ASD could be in the form of either 

Demand Draft (DD) or Bank’s Guarantee (BG). In case of Bank Guarantee (BG), it 

must be issued by any Nationalised / Scheduled Commercial Bank (other than 

State Bank of India) favoring “State Bank of India” payable at Mumbai. The Bank 

Guarantee (BG) must be in Bank’s approved format as per Annexure – ‘C’. 

 

On successful completion of work, ASD will be returned to the contractor. In case 
contractor fails to complete the work in time or as per tender specification or leave 
the job incomplete, the bank will be at liberty to recover the dues from ASD or to 
forfeit such ASD as the case may be within its sole discretion. 
 

2.0  Language: 
 

The language in which the contract documents shall be drawn shall be in English. 
 
3.0  Errors, Omissions and Discrepancies: 
 

In case of errors, omissions and/ or disagreement between written and scaled 
dimensions on the drawings or between the drawings and specifications etc., the 
following order shall apply. 

 
i)  Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 
 
ii)  Between the written or shown description or dimensions in the drawings and the 

corresponding one in the specification the former shall be taken as correct. 
 
iv) Between written description of the item in the specifications and descriptions in 

bills of quantities of the same item, the former shall be adopted. 
 
v) In case of difference between rates written in figures and words, the rate in 

words shall prevail. 
 
vi) Between the duplicate / subsequent copies of the tender, the original tender 

shall be taken as correct. 
 
4.0 Scope of Work: 
 

The contractor shall carryout complete and maintain the said work in every respect 
strictly in accordance with this contract and with the directions of and to the 
satisfaction Bank to be communicated through the Architect/consultant. The 
Architect/consultant at the directions of the Bank from time-to-time issue further 
drawings and / or write instructions, details directions and explanations which are 
hereafter collectively referred to as Architect’s /consultant’s instructions in regard to 
the variation or modification of the design, quality or quantity of work or the addition 
or omission or substitution of any work, any discrepancy in the drawings or 
between BOQ and / or drawings and / or specifications. The removal from the site 
of any material brought thereon by the contractor and the substitution of any other 
materials thereof, the demolition, removal and/or re-execution of any work 
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executed by him, the dismissal from the work of any person employed/engaged 
thereupon. 

 
5.0  i)  Letter of Acceptance: 

Within the validity period of the tender the Bank shall issue a letter of acceptance 
either directly or through the Architect by registered post or otherwise depositing at 
the of the contractor as given in the tender to enter into a Contract for the execution 
of the work as per the terms of the tender. The letter of acceptance shall constitute 
a binding contract between the Bank and the contractor. 
 
ii) Contract Agreement: 
On receipt of intimation of the acceptance of tender from the Bank/ Architect, the 
successful tenderer shall be bound to implement the contract and within fifteen 
days there of shall sign an agreement in a non-judicial stamp paper of appropriate 
value. 

 
6.0  Ownership of Drawings: 
 

All drawings, specifications and copies thereof furnished by the Bank through its 
Architect / consultants are the properties of the Bank. They are not to be used on 
other work.         

 
7.0  Detailed Drawings and Instructions: 
 

The Bank through its Architects / consultants shall furnish with reasonable proper 
additional instructions by means of drawings or otherwise necessary for the 
execution of the work. All such drawings and instructions shall be consistent with 
contract documents, true developments thereof and reasonably inferable there 
from. 

 
The work shall be executed in conformity therewith and the contractor prepare a 
detailed program schedule indicating therein the date of start and completion of 
various activities on receipt of the work order and submit the same to the Bank 
through the Architect/consultant. 

 
7.0  Copies of Agreement: 
 

Two copies of agreement duly signed by both the parties in a non-judicial stamp 
paper of ₹500/- with the drawings shall be handed over to the contractors. 

 
8.0  Liquidated Damages: 
 

If the contractor fails to maintain the required progress in terms of clause 27.0 of 
GCC or to complete the work and clear the site including vacating their office on or 
before the contracted or extended date or completion, without justification in 
support of the cause of delay, he may be called upon without prejudice to any other 
right of remedy available under the law to the SBI on account of such breach to pay 
a liquidated damage at the rate of 0.50% of the contract value per week subject to 
a maximum of 5% of the contract value. 
 

9.0  Materials, Appliances and Employees: 
 

Unless or otherwise specified the contractor shall provide and pay for all materials, 
labour, water, power, tools, equipment transportation and any other facilities that 
are required for the satisfactory execution and completion of the work. Unless or 
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otherwise specified all materials shall be new and both workmanship and materials 
shall be best quality. The contractor shall at all times enforce strict discipline and 
good order among his employees and shall not employ on the work any unfit 
person or anyone not skilled in the work assigned to him. Workman whose work or 
behavior is found to be unsatisfactory by the SBI / Architect/ consultant he shall be 
removed from the site immediately. 

 
10.0 Permits, Laws and Regulations: 
 

Permits and licenses required for the execution of the work, shall be obtained by 
the contractor at his own expenses. The contractor shall give notices and comply 
with the regulations, laws, and ordinances rules, applicable to the contract. If the 
contractor observes any discrepancy between the drawings and specifications, he 
shall promptly notify the SBI in writing under intimation of the Architect/ Consultant. 
If the contractor performs any act which is against the law, rules and regulations he 
shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0  Setting out Work: 
 

The contractor shall set out the work and shall be responsible for the true and 
perfect setting out of the same and for the correctness of the positions, levels, 
dimensions, and alignment of all parts thereof and get it approved by the Architect / 
consultant before proceeding with the work. If at any time any error in this respect 
shall appear during the progress of the works, irrespective of the fact that the layout 
had been approved by, the Architect / consultant the contractor shall be 
responsible for the same ad shall his own expenses rectify such error, if so, 
required to satisfaction of the SBI. 

 
12.0  Protection of works and property: 

 
The contractor shall continuously maintain adequate protection, of all his work from 
damage and shall protect the SBI’s properties from injury or loss arising in 
connection with contract. He shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 

 
He shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protections of his 
employees on the works and shall comply with all applicable provisions of Govt. 
and local bodies’ safety laws and building codes to prevent accidents, or injuries to 
persons or property on about or adjacent to his place of work. The contractor shall 
take insurance covers as per clause 24.0 at his own cost. The policy may be taken 
in joint names of the contractor and the SBI and the original policy may be lodged 
with the SBI. 

 
13.0  Inspection of Work: 
 

The SBI/Architect/Consultant or their representatives shall at all reasonable times 
have free access to the work site and/or to the workshop, factories or other places 
where materials are lying or from where they are obtained and the contractor shall 
give every facility to the SBI, Architect/Consultant and their representatives 
necessary for inspection and examination and test of the materials and 
workmanship. No person unless authorized by the SBI/Architect/Consultant except 
the representative of public authorities shall be allowed on the work at any time. 
The proposed work either during its construction stage or its completion can also 
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be inspected by the Chief Technical Examiner’s organization a wing of Central 
Vigilance Commission. 
 

14.0  Assignment and Subletting: 
 

The whole of work included in the contract shall be executed the contractor and he 
shall not directly entrust and engage or indirectly transfer, assign or underlet the 
contract or any part or share thereof or interest therein without the written consent 
of the Bank through the Architect and no undertaking shall relieve the contractor 
from the responsibility of the contractor from active superintendence of the work 
during its progress. 

 
15.0 Quality of materials, workmanship & Test: 
 

i) All materials and workmanship shall be best of the respective kinds described in 
the contract and in accordance with Architect/consultant instructions and shall be 
subject from time to time to such tests as the Architect/consultant may direct at the 
place of manufacture or fabrication or on the site or an approved testing laboratory. 
The contractor shall provide such assistance, instruments, machinery, labour, and 
materials as are normally required for examining, measuring, sampling, and testing 
any material or part of work before incorporation in the work for testing as may be 
selected and required by the Architect/consultant. 

 
ii)  Samples: 

 
All samples of adequate numbers, size, shades & pattern as per specifications 
shall be supplied by the contractor without any extra charges. If certain items 
proposed to be used are of such nature that samples cannot be presented or 
prepared at the site detailed literature / test certificate of the same shall be provided 
to the satisfaction of the Architect/consultant. Before submitting the sample / 
literature the contractor shall satisfy himself that the material / equipment for which 
he is submitting the sample / literature meet with the requirement of tender 
specification. Only when the samples are approved in writing by the Architect / 
consultant the contractor shall proceed with the procurement and installation of the 
particular material / equipment. The approved samples shall be the signed by the 
Architect / Consultant for identification and shall be kept on record at site office until 
the completion of the work for inspection / comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay 
that might occur in approving the samples for reasons of its not meeting the 
specifications or other discrepancies inadequacy in furnishing samples of best 
qualities from various manufacturers and such other aspects causing delay on the 
approval of the materials / equipment etc. shall be to the account of the contractor. 

 
iii)  Cost of tests: 

 
The cost of making any test shall be borne by the contractor if such test is intended 
by or provided for in the specification or BOQ. 

 
iv)  Costs of tests not provided for 

 
If any test is ordered by the Architect/ Consultant which is either: 
 
If so, intended by or provided for or (in the cases above mentioned) is not so 
particularized, or though so intended or provided for but ordered by the Architect / 
Consultant to be carried out by an independent person at any place other than the 
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site or the place of manufacture or fabrication of the materials tested or any 
Government / approved laboratory, then the cost of such test shall be borne by the 
contractor. 

 
16.0  Obtaining information related to execution of work: 
 

No claim by the contractor for additional payment shall be entertained which is 
consequent upon failure on his part to obtain correct information as to any matter 
affecting the execution of the work nor any misunderstanding or the obtaining 
incorrect information or the failure to obtain correct information relieve him from any 
risks or from the entire responsibility for the fulfillment of contract. 

 
17.0 Contractor’s superintendence: 
 

The contractor shall give necessary personal superintendence during the execution 
the works and as long, thereafter, as the Architect / Consultant may consider 
necessary until the expiry of the defect liability period, stated hereto. 

 
18.0  Quantities: 
 

The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 
been prepared in accordance with the Indian Standard Method of Measurements. 
 
The rate quoted shall remain valid for variation of quantity against individual item to 
any extent subject to maximum variation of the contract value by 25%. The entire 
amount paid under Clause 20 hereof as well as amounts of prime cost and 
provision sums, if any, shall be excluded. 
 
Variation exceeding 25%: The items of work executed in relation to variation 
exceeding 25% shall be paid on the basis of provisions of clause 21(e) hereof. 

 
19.0  Works to be measured: 
 

The Architect/Consultant may from time to time intimate to the contractor that he 
required the work to be measured and the contractor shall forthwith attend or send 
a qualified representative to assist the Architect in taking such measurements and 
calculation and to furnish all particulars or to give all assistance required by any of 
them. Such measurements shall be taken in accordance with the Mode of 
measurements detail in the specifications. The representative of the Architect / 
Consultant shall take measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his 
authorized representative shall sign all the pages of the measurement book in 
which the measurements have been recorded in token of his acceptance. All the 
corrections shall be duly attested by both representatives. No over writings shall be 
made in the Measurement Book (M.B.) Should the contractor not attend or neglect 
or omit to depute his representative to take measurements, the measurements 
recorded by the representative of the Architect / consultant shall be final. All 
authorized extra work, omissions and all variations made shall be included such 
measurement. 

 
20.0  Variations: 
 

No alteration, omission or variation ordered in writing by the Architect / consultant 
vitiates the contract.  
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In case the SBI / Architect / Consultant thinks proper at any during the progress of 
works to make any alteration in, or additions to or omission from the works or any 
alteration in the kind or quality of the materials to be used therein, the Architect / 
Consultant shall give notice thereof in writing to the contractor shall confirm in 
writing within seven days of giving such oral instructions the contract shall alter to, 
add to, or omit from as the case may be in accordance with such notice but the 
contractor shall not do any work extra to or make any alterations or additions to or 
omissions from the works or any deviation from any of the provisions of the 
contract, stipulations, specifications or contract drawings without previous consent 
in writing of the Architect/ Consultant and the value of such extras, alterations, 
additions or omissions shall in all cases be determined by the Architect / Consultant 
and the same shall be added to or deducted from the contract value, as the case 
may be. 

 
21.0  Valuation of Variations: 
 

No claim for an extra shall be allowed unless it shall have been executed under the 
authority of the Architect / Consultant with the concurrence of the SBI as herein 
mentioned. Any such extra is herein referred to as authorized extra and shall be 
made in accordance with the following provisions. 

a) The net rates or prices in the contract shall determine the valuation of the extra 
work where such extra work is of similar character and executed under similar 
conditions as the work priced herein. 
Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items 
omitted, provided if omissions do not vary the conditions under which any 
remaining items of works are carried out, otherwise the prices for the same 
shall be valued under sub clause (c) hereunder. 

c) Where the extra works are not of similar character and/or executed under 
similar conditions as aforesaid or where the omissions vary the conditions 
under which any remaining items or works are carried out, then the contractor 
shall within 7 days of the receipt of the letter of acceptance inform the Architect/ 
consultant of the rate which he intends to charge for such items of work, duly 
supported by analysis of the rate or rates claimed and the Architect/ consultant 
shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall 
be allowed day work prices at the net rates stated in the tender, of the BOQ or, 
if not, so stated then in accordance with the local day work rates and wages for 
the district; provided that in either case, vouchers specifying the daily time (and 
if required by the Architect/Consultant) the workman’s name and materials 
employed be delivered for verifications to the Architect /consultant at or before 
the end of the week following that in which the work has been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot 
be derived from the tender, the Contractor shall submit rates duly supported by 
rate analysis worked on the ‘market rate basis for material, labour hire / running 
charges of equipment and wastages etc. plus 15% towards establishment 
charges, contractor’s overheads and profit. Such items shall, not be eligible for 
escalation. 

 
22.0  Final Measurement: 
 

The measurement and valuation in respect of the contract shall be completed 
within six months of the virtual completion of the work. 
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23.0  Virtual Completion Certificate (VCC): 
 

On successful completion of entire works covered by the contract to the full 
satisfaction of the SBI, the contractor shall ensure that the following works have 
been completed the satisfaction of the SBI: 

 
a)  Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s 

labour, equipment and machinery.  
 
b)  Demolish, dismantle and remove the contractor’s site office, temporary works, 

structure including labour sheds/camps and constructions and other items and 
things whatsoever brought upon or erected at the site or any land allotted to 
the contractor by the SBI not incorporated in the permanent works. 

 
c)  Remove all rubbish, debris etc. from the site and the land allotted to the 

contractor the SBI and shall clear, level and dress, compact the site as 
required by the SBI. 

 
d)  Shall put the SBI in undisputed custody and possession of the site and all land 

allot by the SBI. 
 
e)  Shall hand over the work in a peaceful manner to the SBI. 
 
f)  All defects / imperfections have been attended and rectified as pointed out by 

the Architects to the full satisfaction of SBI. 
 

Upon the satisfactory fulfillment by the contractor as stated above, the contractor is 
entitled to apply to the Architect / consultant is satisfied of the completion of work. 
Relative to which the completion certificate has been sought, the Architect/ 
consultant shall within fourteen (14) days of the receipt of the application for 
completion certificate, issue a VCC in respect of the work for which the VCC has 
applied. 

 
This issuance of a VCC shall not be without prejudice to the SBI’s rights and 
contractor liabilities under the contract including the contractor’s liability for defects 
liability nor shall the issuance of VCC in respect of the works or work at any site be 
construction as a waiver of any right or claim of the SBI against the contractor in 
respect of or work at the site and in respect of which the VCC has been issued. 

 
24.0  Work by other agencies: 
 

The SBI / Architect / consultant reserves the rights to use premises and any portion 
the site for execution of any work not included in the scope of this contract which it 
may desire to have carried out by other persons simultaneously and the contractor 
shall not only allow but also extend reasonable facilities for the execution of such 
work. The contractor however shall not be required to provide any plant or material 
for the execution of such work except by special arrangement with the SBI. Such 
work shall be carried out in such manner as not to impede the progress of the 
works included in the contract. 

 
25.0  Insurance of works: 
 
25.1  Without limiting his obligations and responsibilities under the contract the contractor 

shall insure in the joint names of the SBI and the contractor against all loss or 
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damages from whatever cause arising other than the excepted risks, for which he 
is responsible under the terms of contract and in such a manner that the SBI and 
contractor are covered for the period stipulated vide clause 27 of GCC and are also 
covered during the period of maintenance for loss or damage arising from a cause, 
occurring prior to the commencement of the period of maintenance and for any loss 
or damage occasioned by the contractor in the course of any operations carried out 
by him for the purpose of complying with his obligations under clause. 

 
a)  The Works for the time being executed to the estimated current contract value 

thereof, or such additional sum as may be specified together with the materials 
for incorporation in the works at their replacement value. 

 
b)  The constructional plant and other things brought on to the site by the contractor 

to the replacement value of such constructional plant and other things. 
 
c)  Such insurance shall be affected with an insurer and in terms approved by the 

SBI which approval shall not be unreasonably withheld and the contractor shall 
whenever require produce to the Architect / consultant the policy if insurance 
and the receipts for payment of the current premiums. 

 
25.2  Damage to persons and property: 
 

The contractor shall, except if and so far as the contract provides otherwise 
indemnify the SBI against all losses and claims in respect of injuries or damages to 
any person or material or physical damage to any property whatsoever which may 
arise out of or in consequence of the execution and maintenance of the works and 
against all claims proceedings, damages, costs, charges and expenses whatsoever 
in respect of or in relation thereto except any compensation of damages for or with 
respect to: 

 
a)  The permanent use or occupation of land by or any part thereof. 
 
b)  The right of SBI to execute the works or any part thereof on, over, under, in or 

through any lands. 
 
c)  Injuries or damages to persons or properties which are unavoidable result of 

the execution or maintenance of the works in accordance with the contract 
 
d)  Injuries or damage to persons or property resulting from any act or neglect of 

the SBI their agents, employees or other contractors not being employed by 
the contractor or for or in respect of any claims, proceedings, damages, costs, 
charges and expenses in respect thereof or in relation thereto or where the 
injury or damage was contributed to by the contractor, his servants or agents 
such part of the compensation as may be just and equitable having regard to 
the extent of the responsibility of the SBI, their employees, or agents or other 
employees, or agents or other contractors for the damage or injury.  

 
25.3  Contractor to indemnify SBI: 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, 
costs, charges and expenses in respect of the matters referred to in the provision 
sub-clause 25.2 of this clause. 

 
25.4  Contractor’s superintendence: 
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The contractor shall fully indemnify and keep indemnified the SBI against any 
action, claim, or proceeding relating to infringement or use of any patent or design 
or any alleged patent or design rights and shall pay any royalties which may be 
payable in respect of any article or part thereof included in the contract. In the 
event of any claim made under or action brought against SBI in respect of such 
matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to 
conduct any litigation that may arise there from, provided that the contractor shall 
not be liable to indemnify the SBI if the infringement of the patent or design or any 
alleged patent or design right is the direct result of an order passed by the Architect 
/ consultant in this behalf. 

 
25.5  Third Party Insurance: 
 
25.5.1 Before commencing the execution of the work the contractor but without limiting his 

obligations and responsibilities under clause 24.0 of GCC shall insure against his 
liability for any material or physical damage, loss, or injury which may occur to any 
property including that of SBI, or to any person, including any employee of the SBI, 
by or arising out of the execution of the works or in the carrying out of the contract, 
otherwise than due to the matters referred to in the provision to clause 24.0 thereof. 

 
25.5.2 Minimum amount of Third-Party Insurance: 
 

Such insurance shall be affected with an insurer and in terms approved by the SBI 
which approval shall not be reasonably withheld and for at least the amount stated 
below. The contractor shall, whenever required, produce to the. Architect / 
consultant the policy or policies of insurance cover and receipts for payment of the 
current premiums. 

 
25.6  The minimum insurance cover for physical property, injury, and death is ₹5 Lakh 

per occurrence with the number of occurrences limited to four. After each 
occurrence contractor will pay additional premium necessary to make insurance 
valid for four occurrences always. 

 
25.7 Accident or Injury to workman: 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation 

payable at law in respect or in consequence of any accident or injury to any 
workmen or other person in the employment of the contractor or any sub-
contractor, save and except an accident or injury resulting from any act or default of 
the SBI or their agents, or employees. The contractor shall indemnify and keep 
indemnified SBI against all such damages and compensation, save and except as 
aforesaid, and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc. to workmen: 
 

The contractor shall insure against such liability with an insurer approved by the 
SBI during the whole of the time that any persons are employed by him on the 
works and shall, when required, produce to the Architect / consultant such policy of 
insurance and receipt for payment of the current premium. Provided always that, in 
respect of any persons employed by any sub-contractor the contractor’s obligation 
to insured as aforesaid under this sub-clause shall be satisfied if the sub-contractor 
shall have insured against the liability in respect of such persons in such manner 
that SBI is indemnified under the policy but the contractor shall require such sub-
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contractor to produce to the Architect /consultant when such policy of insurance 
and the receipt for the payment of the current premium. 

 
25.7.3 Remedy on contractor’s failure to insure: 
 

If the contractor fails to effect and keep in force the insurance referred to above or 
any other insurance which he may be required to effect under the terms of contract, 
then and in any such case the SBI may effect and keep in force any such insurance 
and pay such premium or premiums as may be necessary for that purpose and 
from time to time deduct the amount so paid by the SBI as aforesaid from any 
amount due or which may become due to the contractor, or recover the same as 
debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors. In respect of 

such default, the employer shall be entitled to deduct from any sum’s payable to 
the contractor the amount of any damage’s costs, charges, and other expenses 
paid by the SBI and which are payable by the contractors under this clause. The 
contractor shall upon settlement by the Insurer of any claim made against the 
insurer pursuant to a policy taken under this clause, proceed with due diligence to 
rebuild or repair the works destroyed or damaged. In this event all the monies 
received from the Insurer in respect of such damage shall be paid to the contractor 
and the Contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed 
or damaged. 

 
26.0  Commencement of Works: 
 

The date of commencement of the work will be reckoned as the recorded date of 
handing over site by SBI or15 (Fifteen) days from the date of issue of Letter of 
Acceptance of the Bank, whichever is later. 
 

27.0  Time for Completion: 
 

Time is essence of the contract and shall be strictly observed by the contractor. 
The entire work shall be completed within a period of 60 days (2 months) from the 
date of commencement. If required in the contract or as directed by the Architect / 
consultant. The contractor shall complete certain portions of work before 
completion of the entire work. However, the completion date shall be reckoned as 
the date by which the whole work is completed as per the terms of the contract. 

 
 
28.0  Extension of Time: 
 

If, in the opinion of the Architect/consultant, the work be delayed for reasons 
beyond the control of the contractor, the Architect/consultant may submit a 
recommendation to the SBI to grant a fair and reasonable extension of time for 
completion of work as per the terms of contract. If the contractor needs an 
extension of time for the completion of work or if the completion of work is likely to 
be delayed for any reasons beyond the due date of completion as stipulated in the 
contract, the contractor shall apply to the SBI through the Architect’ Consultant in 
writing at least 30 days before the expiry of the scheduled time and while applying 
for extension of time he shall furnish the reason in detail and his justification if any, 
for the delays. The Architect/consultant shall submit their recommendations to the 
SBI in the prescribed format for granting extension of time. While granting 
extension of time the contractor shall be informed the period extended time which 
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will qualify for levy of liquidated damages. For the balance period in excess of 
original stipulated period and duly sanctioned extension of time by the provision of 
liquidated damages as stated under clause 8.0 of GCC shall become applicable. 
Further the contract shall remain in force even for the period beyond the due date 
of completion irrespective whether the extension is granted or not. 

 
29.0 Rate of Progress: 

 
Whole of the materials, plant and labour to be provided by the contractor and the 
mode, manner and speed of execution and maintenance of the works are to be of a 
kind and conducted in a manner to the satisfaction of the Architect / consultant. 
Should the rate of progress of the work or any part thereof be at any time be in the 
opinion of the Architect / consultant too slow to ensure the completion of the whole 
of the work the prescribed time or extended time for completion the Architect / 
consultant shall thereupon take such steps as considered necessary by the 
Architect / consultant to expedite progress so as to complete the works by the 
prescribed time or extended time. Such communications from the Architect / 
consultant neither shall relieve the contractor from fulfilling obligations under the 
contract nor he will be entitled to raise any claims arising out of such directions.  
 

30.0 Work During Nights and Holidays: 
 
Subject to any provision to the contrary contained in the contract no permanent 
work shall save as herein provided be carried on during the night or on holidays 
without the permission in writing of the Architect / consultant, save when the work is 
unavoidable or absolutely necessary for the saving of life or property or for the 
safety of the work in which case the contractor shall immediately advise the 
Architect / consultant. However, the provisions of the clause shall not be applicable 
in the case of any work which becomes essential to carry by rotary or double shifts 
in order to achieve the progress and quality of the part of the works being 
technically required and continued with the prior approval of the Architect / 
consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be 
carried out without unreasonable noise and disturbance. 

 
31.0  No Compensation or Restrictions of Work: 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce 
the scope of work for any reason whatsoever and hence not require the whole or 
any part of the work to be carried out. The Architect / consultant shall give notice in 
writing that effect to the contractor and the contractor shall act accordingly in the 
matter. The contractor shall have no claim to any payment of compensation or 
otherwise whatsoever, on account of any profit or advantage which he might have 
derived from the execution of the Work fully but which he did not derive in 
consequence of the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of 
materials actually and bona-fide brought to the site of the work by the contractor 
and rendered surplus as a result of the abandonment, curtailment of the work or 
any portion thereof and then taken back by the contractor, provided however that 
the Architect / Consultant shall have in such cases the option of taking over all or 
any such materials at their purchase price or a local current rate whichever is less. 
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In case of such stores having been issued from SBI stores and returned by the 
contractor to stores, credit shall be given to him at the rates not exceeding those at 
which were originally issued to the contractor after taking into consideration and 
deduction for claims on account of any deterioration or damage while in the 
custody of the contractor and in this respect the decision of Architect / consultant 
shall be final. 

 
32.0 Suspension of Work: 
 

i)  The contractor shall, on receipt of the order in writing of the Architect / consultant 
(whose decision shall be final and binding on the contractor) suspend the progress 
of works or any part thereof for such time and in such manner as Architect 
/consultant may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of following reasons: 

 
a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the 

default the contractor, or  
c)  For safety of the works or part thereof.  

 
The contractor shall, during such suspension, properly protect and secure the 
works the extent necessary and carry out the instructions given in that behalf by the 
Architect / consultant. 
 

ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
The contractor shall be entitled to an extension of time equal to the period of every 
such suspension. No compensation whatsoever shall be paid on this account. 

 
33.0 Action When the Whole Security Deposit is Forfeited: 

 
In any case in which under any clause or clauses of this contract, the Contractor 
shall have rendered himself liable to pay compensation amounting to the whole of 
his security deposit the Architect / consultant shall have the power to adopt any of 
the following course as they may deem best suited to the interest of the SBI: 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by - 

Architect / consultant shall be conclusive evidence) and in which case the security, 
deposit of the contractor shall be forfeited and be absolutely at the disposal of SBI. 

 
b) To employ labour paid by the SBI and to supply materials to carry out the work, or 

part of the work, debiting the contractor with the cost of the labour and materials 
cost of such labour and materials as worked out by the Architect/consultant shall 
final and conclusive against the contractor) and crediting him with the value of the 
work done, in all respects in the same manner and at the same manner and at the 
same rates as if it had been carried out by the contractor under the terms of this 
contract certificate of Architect /consultant as to the value of work done shall be 
final conclusive against the contractor. 

 
c) To measure up the work of the contractor, and to take such part thereof as shall  

unexecuted, out of his hands, and to give it to another contractor to complete in 
which case any expenses which may be incurred in excess of the sum which would 
have been paid to the original contractor, if the whole work had been executed by 
him ( The amount of which excess the certificates in writing of the Architects / 
consultant shall  final and conclusive) shall be borne by original contractor and may 
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be deducted f any money due to him by SBI under the contract or otherwise, or 
from his security deposit or the proceeds of sale thereof, or sufficient part thereof. 

 
In the event of any of above courses being adopted by the SBI the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his 
having purchased or procured any material or entered into any engagements or 
make any advances on account of, or with a view to the execution of the work or 
the performance of the contract and in case the contract shall be rescind under the 
provision aforesaid, the contractor shall not be entitled to recover or to be paid any 
sum or any work thereto for actually performed under this contract, unless, and 
until the Architect / consultant will have certified in writing the performance of such 
work and the value payable in respect thereof, and he shall only be entitled to be 
paid the value so certified. 
 

34.0  Owner’s Right to Terminate the Contract: 
 

If the contractor being an individual or a firm commit any ‘Act of insolvency’ or shall 
be adjusted an insolvent or being an incorporated company shall have an order for 
compulsory winding up voluntarily or subject to the supervision of Govt. and of the 
Official Assignee of the liquidator in such acts of insolvency or winding up shall be 
unable within seven days after notice to him to do so, to show to the reasonable 
satisfaction of the Architect / Consultant that he is able to carry out and fulfill the 
contract, and to dye security therefore if so required by the Architect / Consultant or 
if the contractor (whether an individual firm or incorporated Company) shall suffer 
execution to be issued or shall suffer any payment under this contract to be 
attached by or on behalf of any of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI 
through the Architect/Consultant or shall charge or encumber this contract or any 
payment due to which may become due to the contractor there under: 

 
a) has abandoned the contract; or 
 
b)  has failed to commence the works, or has without any lawful excuse under 

these conditions suspended the progress of the works for 15 days after 
receiving from the SBI through the Architect / consultant written notice to 
proceed, or 

 
c)  has failed to proceed with the works with such diligence and failed to make 

such due progress as would enable the works to be completed within the time 
agreed upon, or has failed to remove the materials from the site or to pull down 
and replace work within seven days after written notice from the SBI through 
the Architect / Consultant that the said materials were condemned and rejected 
by the Architect/consultant under these conditions; or has neglected or failed 
persistently to observe and perform all or any of the acts matters or things by 
this contract to be observed and performed by the contactor for seven days 
after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance 
of the SBI or Architect’s / consultant’s instructions to the contrary subject any 
part of the contract. Then and in any of said cases the SBI and or the Architect 
/ consultant, may not withstanding any previous waiver, after giving seven 
days’ notice in writing to the contractor, determine the contract, but without 
thereby affecting the powers of the SBI or the Architect / consultant or the 
obligation and liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract had not been  determined and as if the works 
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subsequently had been executed by or on behalf of the contractor. And, further 
the SBI through the Architect / consultant their agents or employees may enter 
upon and take possession of the work and all plants, took scaffoldings, 
materials, sheds, machineries lying upon the premises or on the adjoining 
lands or roads use the same by means of their own employees or workmen in 
carrying on and completing the work or by engaging any other contractors or 
persons to the work and the contractor shall not in any was interrupt or do any 
act, matter or thing to prevent or hinder such other contractor or other persons 
employed for complement and finishing or using the materials and plant for the 
works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or 
Architect / consultant shall give a notice in writing to the contractor to remove his 
surplus materials and plants and should the contractor fail to do so within 14 days 
after receive thereof by him the SBI sell the same by publication, and after due 
publication, and shall, adjust the amount realized by such auction. The contractor 
shall have no right to question any of the act of the SBI incidental to the sale of the 
materials etc. 

 
35.0  Certificate of Payment: 
 

The contractor shall be entitled under the certificates to be issued by the Architect / 
consultant to the contractor within 10 working days from the date of certificate to 
payment from SBI from time to time. The SBI shall recover the statutory recovering 
other dues including the retention amount from the certificate of payment. 
 
Provided always that the issue of any certificate by the Architect / consultant during 
progress of works or completion shall not have effect as certificate of satisfaction 
relieve the contractor from his liability under clause. 

 
The Architect / consultant shall have power to withhold the certificate if the work or 
in part thereof is not carried out to their satisfaction. 

 
The Architect / consultant may by any certificate make any corrections required 
previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect / 
consultant from time to time while making the payment. 

 
The contractor shall submit interim bills only after taking actual measurements and 
properly recorded in the Measurement Book (M. B.). 

 
The Contractor shall not submit interim bills when the approximate value of work 
done by him is less than ₹20.00 Lakh and the minimum interval between two such 
bills shall be one month. 

 
The final bill may be submitted by contractor within a period of one month from the 
date of virtual completion and Architect / consultant shall issue the certificate of 
payment within a period of two months. The SBI shall pay the amount within a 
period of three months from the date of issue of certificate provided there is no 
dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0   A. Settlement of Disputes and Arbitration: 
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Except where otherwise provided in the contract all questions and disputes relating 
to the meaning of the specifications, design, drawings and instructions herein 
before mentioned and as to the quality of workmanship or materials used on the 
work or as to any other question, claim, right, matter or thing whatsoever in any 
way arising out of or relating to the contract, designs, drawings specifications, 
estimates, instructions orders or these conditions or otherwise concerning the work 
or the execution or failure to execute the same whether arising during the progress 
of the work or after the cancellation, termination, completion or abandonment 
thereof shall be dealt with as mentioned hereinafter:  

 
i) If the contractor considers that he is entitled to any extra payment or compensation 

in respect of the works over and above the amounts admitted as payable by the 
Architect or in case the contractor wants to dispute the validity of any deductions or 
recoveries made or proposed to be made from the contract or raise any dispute, 
the contractor shall forthwith give notice in writing of his claim, or dispute to the Dy. 
General Manager (Estate)and endorse a copy of the same to the Architect, within 
30 days from the date of disallowance thereof or the date of deduction or recovery. 
The said notice shall give full particulars of the claim, grounds on which it is based 
and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any 
claim by the contractor unless notice of such claim shall have been given by the 
contractor to the Dy. General Manager (Estate)in the manner and within the time as 
aforesaid. The Contractor shall be deemed to have waived and extinguished all his 
rights in respect of any claim not notified to the Dy. General Manager (Estate)in 
writing in the manner and within the time aforesaid.  
 

ii) The Dy. General Manager (Estate)shall give his decision in writing on the claims 
notified by the Contractor. The Contractor may within 30 days of the receipt of the 
decision of the Dy. General Manager (Estate) submit his claims to the conciliating 
authority namely the General Manager (OL&CS) for conciliation along with all 
details and copies of correspondence exchanged between him and the Dy. General 
Manager (Estate). 
 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice 
to the Dy. Managing Director (HR) & Corporate Development Officer of the Bank for 
appointment of an arbitrator to adjudicate the notified claims falling which the 
claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 
 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the 
contractor as aforesaid, and all claims of the Bank shall be referred for adjudication 
through arbitration by the Sole Arbitrator appointed by the Dy. Managing Director 
(HR) &Corporate Development Officer. It will also be no objection to any such 
appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector 
Banks / CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or 
unwilling to act or resigns his appointment or vacates his office due to any reason 
whatsoever another sole arbitrator shall be appointed in the manner aforesaid by 
the said Dy. Managing Director (HR) & Corporate Development Officer. Such 
person shall be entitled to proceed with the reference from the stage at which it was 
left by his predecessor. 
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It is a term of this contract that the party invoking arbitration shall give a list of 
disputes with amounts claimed in respect of each dispute along with the notice for 
appointment of arbitrator. 

 
It is also a term of this contract that no person other than a person appointed by 
such Dy. Managing Director (HR) & CDO as aforesaid should act as arbitrator. 

 
The conciliation and arbitration shall be conducted in accordance with the 
provisions of the Arbitration & Conciliation Act 1996 or any or any statutory 
modification or re-enactment thereof and the rules made there under. 
 
It is also a term of the contract that if any fees are payable to the Arbitrator these 
shall be paid equally by both the parties. However, no fees will be payable to the 
arbitrator if he is a Bank Officer. 
 
It is also a term of the contract that the Arbitrator shall be deemed to have entered 
on the reference on the date he issues notice to both the parties calling them to 
submit their statement of claims and counter statement of claims. The venue of the 
arbitration shall be such place as may be fixed by the arbitrator in his sole 
discretion. The fees, if any of the arbitrators shall, if required to be paid before the 
award is made and published, be paid half and half by each of the parties. The cost 
of the reference and of the award (including the fees, if any of the arbitrator) shall 
be in the discretion of the arbitrator who may direct to any by whom and din what 
manner, such costs or any part thereof, shall be paid and fix or settle the amount of 
costs to be so paid.   

 
37.0  Water Supply: 
 

The contractor shall make his own arrangements for water required for the work 
and nothing extra will be paid for the same. This will be subject to the following 
condition: 

 
i)  That the water used by the contractor shall be fit for construction purposes to 

the satisfaction of the Architect / consultant.  
 
ii)  The contractor shall make alternative arrangements for the supply of water if 

the arrangement made by the contractor for procurement of water in the 
opinion of the Architect / consultant is unsatisfactory. 

 
37.1 The contractor shall construct temporary well / tube well in SBI land for taking water 

for construction purposes only after obtaining permission in writing from the SBI. 
The contractor has to make his own arrangements for drawing and distributing the 
water at his own cost. He has to make necessary arrangements. To avoid any 
accidents or damages caused due to construction and subsequent maintenance of 
the wells. He has to obtain necessary approvals from local authorities, if required, 
at his own cost. He shall restore the ground to its original condition after wells are 
dismantled on completion of work or hand over the well to the SBI without any 
compensation as directed by the Architect / consultant. 

 
38.0  Power Supply: 
 

The contractor shall make his own arrangements for power and supply / distribution 
system for driving plant or machinery for the work and for lighting purpose at his 
own cost. The cost of running and maintenance of the plants are to be included in 
his tender prices. He shall pay all fees and charges required for the power supply 
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and include the same in his tendered rates and hold the owner free from all such 
costs. He has to obtain necessary approval from the appropriate authorities, if 
required. 

 
39.0  Treasure Trove Etc.: 
 

Any treasure trove, coin or object antique which may be found on the site shall be 
the property of SBI and shall be handed over to the bank immediately. 
 

40.0 Method of Measurement: 
 

Unless otherwise mentioned in the schedule of quantities or in mode of 
measurement, the measurement will be on the net quantities or work produced in 
accordance with up-to-date rules laid down by the Bureau of Indian Standards. In 
the event any dispute / disagreement the decision of the Architect / consultant shall 
be final and binding on the corrector. 

 
41.0  Maintenance of Registers: 
 

The contractor shall maintain the following registers as per the enclosed perform at 
site of work and should produce the same for inspection of SBI /Architect / 
Consultant whenever desired by them. The contractor shall also maintain the 
records / registers as required by the local authorities / Govt. from time to time. 
i)  Register for secured advance  
ii) Register for hindrance to work  
iii)  Register for running account bill  
iv)  Register for labour 

 
 
 
 
42.0  Force Majeure: 
 
42.1  Neither contractor nor SBI shall be considered in default in performance of the 

obligations if such performance is prevented or delayed by events such as war, 
hostilities revolution, riots, civil commotion, strikes, lockout, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or 
any act of god or for any other cause beyond the reasonable control of the party 
affected or prevents or delayed. However, a notice is required to be given within 30 
days from the happening of the event with complete details, to the other party to 
the contract, if it is not possible to serve a notice, within the shortest possible period 
without delay. 

 
42.2  As soon as the cause of force majeure has been removed the party whose ability 

perform its obligations has been affected, shall notify the other of such cessation 
and the actual delay incurred in such affected activity adducing necessary evidence 
in support thereof. 

 
42.3  From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 
the caused itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended a period equal to the period of delay occasioned by such events. 
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42.4  Should one or both parties be prevented from fulfilling the contractual obligations 
by state of force majeure lasting to a period of 6 months or more the two parties 
shall mutually decide regarding the future execution of this agreement. 

 
43.0  Local Laws, Acts Regulations: 
 

The contractor shall strictly adhere to all prevailing labour laws inclusive at contract 
labour (regulation and abolition act of 1970) and other safety regulations. The 
contractors should comply with the provision of all labour legislation including the 
latest requirements of the Acts, laws, any other regulations that are applicable to 
the execution of the project. 
 
i)  Minimum wages Act 1948 (Amended) 
ii)  Payment of wages Act 1936 (Amended) 
iii)  Workmen’s compensation Act 1923 (Amended) 
iv)  Contract Labour regulation and abolition act 1970 and central rules 1971 

(Amended) 
v)  Apprentice act 1961 (amended) 
vi)  Industrial employment (standing order) Act 1946 (Amended) 
vii)  Personal injuries (Compensation insurance) act 1 963 and any other 

modifications 
viii)  Employees’ provident fund and miscellaneous provisions Act 1952 and 

amendment thereof 
ix)  Shop and establishment act 
x)  Any other act or enactment relating thereto, and rules framed there under from 

time to time. 
 
 
 
 
 
44.0  Accidents: 
 

The contractor shall immediately on occurrence of any accident at or about the site 
or in connection with the execution of the work report such accident to the Architect 
/ consultant. The contractor shall also such report immediately to the competent 
authority whenever such report is required to be lodged by the law and take 
appropriate actions thereof. 
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SPECIAL CONDITION OF CONTRACT 
 
 
1.0 Scope of work 

 
The scope of work is to carry out External Repair and Painting. 

 
2.0  Address of site 
 

The site is located at Udyan Apartment Nepean Sea Road, Mumbai. 
 

3.0  Dimensions and levels 
 

All dimensions and levels shown on the drawings shall be verified by the contractor 
and the site and he will be held responsible for the accuracy and maintenance of. 
All the dimensions and the levels. Figured dimensions are in all cases to be 
accepted and dimension shall be scaled. Large scale details shall take precedence 
over small scale drawings. In case of discrepancy the contractor shall ask for 
clarification from the Architect / consultant before proceeding with the work. 

 
4.0 Notice of operation  

 
The contractor shall not carry out any important operation without the Consent in 
with from the Architect / consultant: 
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5.0 Construction records  
 
           The contractor shall keep and provide to the Architect / consultant full and accurate 

records of the dimensions and positions of all new work and any other information 
necessary to prepare complete drawings recording details of the work as 
construction. 

 
6.0  Safety of adjacent structures and trees 
 

The contractor shall provide and erect to the approval of the Architect / consultant 
supports as may be required to effectively protect all structures and protective give 
to trees, which may be endangered by the execution of the works or otherwise 
such permanent measures as may be required by the Architect to protect the tree 
structures.  

 
7.0  Temporary works 

 
Before any temporary works are commenced the contractor shall submit at least in 
advance to the Architect / consultant for approval complete drawings of all 
temporary works he may require for the execution of the works. The contractor 
shall carry out the modifications relating to strength, if required by the Architect / 
consultant may require in accordance with the conditions of contract at his own 
cost the contractor shall be solely responsible for the stability and safety of all 
temporary works and unfinished works and for the quality of the permanent works 
resulting from the arrangement eventually adopted for their execution. 

 
 
 
 
8.0  Water, Power and other facilities 
 
a)  The rate quoted by the contractor shall include all expenses that are required for 

providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers If necessary the contractor has to sink 
a tube well / open well and bring water by means of tankers at his own cost for the 
purpose. The SBI will not be liable to pay any charges in connection with the above 

 
b)  The rate quoted in the tender shall include the expenses for obtaining and 

maintaining power connections and shall pay for the consumption charges as 
instructed. 

 
c) The contractors for other trades directly appointed by the SBI shall be entitled to 

take power and water connections from the temporary water and power supply 
obtained by the contractor However, the concerned contractor shall make their own 
arrangements to draw the supply and pay directly the actual consumption charges 
at mutually agreed rates between them. All municipal charges for drainage and 
water connection for Construction purposes shall be borne by the contactor and 
charges payable for permanent connections, if any, shall be initially paid by the 
contactor and the SBI will reimburse the amount on production of receipts 

 
d)  The SBI as well as the Architect / consultant shall give all possible assistance to 

the Contractor’s to obtain the requisite permission from the various authorities, but 
the responsibility for obtaining the same in time shall be of the contractor 

 



  Page 31 of 86 
 

Signature of Contractor with Seal 

9.0  Facilities for contractor’s employees 
 

The contractor shall make his own arrangement for the housing and welfare of his 
staff and workmen including adequate drinking water facilities. The contractor shall 
also make the arrangements at his own cost for transport where necessary for his 
staff and workmen to and from site of work at his own cost.  

 
10.0  Lighting of works 
 

The contractor shall at all times provide adequate and approved lighting as 
required for the proper execution and supervision and inspection of work. 

 
11.0  Firefighting arrangements 
 
i)  The contractor shall provide suitable arrangement for firefighting at his own cost. 

This purpose he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 
with water this equipment shall be provided at suitable prominent and easily 
accessible place and shall be properly maintained. 

 
ii)       Any deficiency in the fire safety or unsafe conditions shall be corrected by the 

contractor at his own cost and, to the approval of the relevant authorities. The 
contractor makes the following arrangements at his own cost but not limited the 
following: 

 
a) Proper handling, storage and disposal of combustible materials and waste. 
b)         Work operations which can create fire hazards. 
c) Access for fire-fighting equipment. 
d) Type, number and location of containers for the removal of surplus materials 

and rubbish. 
e)  Type, size, number and location of fire extinguishers or other tire fighting 

equipment. 
f)  General house keeping 

 
12.0  Site order book 
 

A site order book shall be maintained at site for the purpose of quick 
communication between the Architect / Consultant. Any communication relating to 
the work may be conveyed through records in the site order book. Such a 
communication from one party to the other shall be deemed to have been 
adequately served in terms of contract Each site order book shall have machine 
numbered pages in triplicate and shall carefully maintained and preserved by the 
contractor and shall be made available to the Architect / consultant as and when 
demanded- Any instruction which the Architect /consultant may like to issue to the 
contractor or the contractor may like to bring to the Architect / consultant two copies 
of such instructions shall be taken from the site order book and one copy will be 
handed over to the party against proper acknowledgment and the second copy will 
be retained for their record. 
 

13.0  Temporary fencing/ barricading 
 

The contractor shall provide and maintain a suitable temporary fencing / 
barricading and gates at his cost to adequately enclose all boundaries of the site 
for the protection of the public and for the proper execution and security of the work 
and in accordance with the requirement of the Architect I consultant and 
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regulations of local authorities. These shall be altered, relocated and adopted from 
time to time as necessary and removed on completion of the work. 

 
14.0  Site meetings 
 

Site meetings will be held to review the progress and quality evaluation. The 
contractor shall depute a senior representative along with the site representative 
and other staff of approved sub-contractors and suppliers as required to the site 
meetings and ensure all follow up actions. Any additional review meetings shall he 
held if required by the Architect/ consultant.  

 
15.0  Disposal of refuse 
 

The contractor shall cart away all debris, refuse etc. arising from the work from the 
site and deposit the same as directed by the Architect / consultant at his own cost. 
It is the responsibility of the contractor to obtain from the local authorities 
concerned to the effect that all rubbish arising out of contractor’s activities at the 
construction site, or any other off-site activities borrow pits has been properly 
disposed of. 

 
16.0 Contractor to verify site measurement. 

 
The contractor shall check and verify all site measurements whenever requested 
other specialist contractors or other sub-contractors to enable them to prepare the 
own shop drawing and pass on the information with sufficient promptness as will in 
any way delay the works. 

 
17.0 Displaying the name of the work 

 
The contractor shall put up a name board of suitable size as directed by the 
Architect/ consultant indicating therein the name of the project and other details as 
given by the Architect/consultant at his own cost and remove the same on 
completion of work.  

 
18.0  As built drawings 
 
i) For the drawings issued to the contractor by the Architect / Consultant. The 

Architect Consultant will issue two sets of drawings to the Contractor for the items 
for some changes have been made. From the approved drawings as instructed by 
the SBI / Architect / Consultant. The contractor will make the changes made on 
these copies and return these copies to the Architect / Consultant for their 
approval. In cases revision is required or the corrections are not properly marked 
the Architect / Consultant will point out the discrepancies to the contractor. The 
contractor will have to incorporate these corrections and / or attend to 
discrepancies either on copies as directed by the Architect / consultant and 
resubmit to him for approval. The Architect / consultant will return one copy duly 
approved by him. 

 
ii) For the drawings prepared by the contractor 
 

The contractor will modify the drawing prepared by him wherever the changes 
made by the SBI / Architect / Consultant and submit two copies of such modified 
drawings to the Architect / Consultant for approval. The Architect / consultant will 
return one copy of the approved drawing to the contractor. 
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19.0 Approved make 
 

The contractor shall provide all materials from the list of approved makes at his 
own cost and also appoint the specialized agency for the waterproofing anti-
termite, aluminum doors and windows and any other item as specified in the 
tender. The Architect / Consultant may approve any make / agency within the 
approved list as given in the tender after inspection of the sample/mockup. 

 
20.0  Procurement of materials 
 

The contractor shall make his own arrangements to procure all the required 
materials for the work. All wastages and losses in weight shall be to the 
contractor’s account. 

 
21.0  Excise Duty, Taxes, Leveis etc. 
 

The contractor shall pay and be responsible for payment of all taxes, duties, levies, 
royalties, fees, cess or charges in respect of the works including but not limited to 
sales tax, tax on works contract excise duty, and octroi, payable in respect of 
materials, equipment plant and other things required for the contact. All of the 
aforesaid taxes, duties, levies, fees and charges shall be to the contractor’s 
account and the SBI shall not be required to pay any additional or extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra amount on 
this account. Variation of taxes, duties, fees, levies etc. if any, till completion of 
work shall be deemed to be included in the quoted rates and no extra claim on this 
account will in any case be entertained. If a new tax or duty or levy or cess or 
royalty or octroi is imposed under as statutory law during the currency of contract 
the same shall be borne by the contractor. 
 

22.0  Acceptance of tender 
 

The SBI shall have the right to reject any or all tenders without assigning any 
reason. They are not to bind to accept the lowest or any tender and the tenderer or 
tenderers shall have no right to question the acts of the SBI. However adequate 
transparency would be maintained by the SBI. 

 
23.0 Photographs: 
 

• The Contractor shall at his own expense supply to the Architects with 
duplicate hard copies of large photographs not less than 25 cm. x 20 cm. 
(10” x 8”) of the works, taken from two approved portions of each building, 
at intervals of not more than one month during the progress of the work or 
at every important stage of construction. 

 

• In addition to above, the contractor shall be bound to submit adequate no. 
of site photographs along with each Running Bill for the project clearing 
showing major progress of work measured and claimed therein failing which 
the Architect/ SBI may consider returning the Bill to the contractor and no 
claim for delay on this account will be entertained.  

 
 
 
 



  Page 34 of 86 
 

Signature of Contractor with Seal 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

SAFETY CODE 
 
1.  All personnel as site should be with Helmets and Safety Boots with some 

Identification Mark. Visitors also should be ensured that these are used properly. 
 
2.  First Aid Box should be kept at site with all requisite materials. 
 
3.  No one should be allowed to inspect / work at a height without Safety Belt. 
 
4. Suitable scaffolds should be provided for workmen for all works that cannot safely 

be done from the ground, or from solid construction except such short period work 
as can be done safely from ladders. When a ladder is used an extra Mazdoor shall 
be engaged for holding the ladder and if the ladder is used for carrying materials as 
well as suitable footholds and handholds shall be provided on the ladder and the 
ladder shall be given an inclination not steeper than ¼ : 1 (¼ horizontal and 1 
vertical). 

 
5.  Scaffolding or staging more than 3.5 meters above the ground or floors, swung or 

suspended from an overhead support or erected with stationary support shall have 
a guard rail properly attached, bolted, braced and otherwise secured at least 1 
Meter high above the floor or platform of such scaffolding or staging and extending 
along the entire length of the outside and ends thereof with only such openings as 
may be necessary for the delivery of materials. Such scaffolding or staging shall be 
so fastened as to prevent it from swaying from the building or structure. 

 
6.         Working platforms, Gangways, and Stairways should be so constructed that they 

do not sag unduly or unequally, and if the height of the platform or the Gangway or 
the Stairway is more than 3-5 Meters above ground level or floor level they should 
be closely boarded, should have adequate width and should be suitably fenced, as 
described. 
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7.  Every opening in the floor of a building or in a working platform be provided with 

suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1 meter. 

 
8.  Safe means of access shall be provided to all working platforms and other working 

places. Every ladder shall be securely fixed. No portable single ladder shall be over 
9 Meters in length while the width between side rails in rung ladder shall in no case 
be less than 30cms for ladder up to and including Meters in length. For longer 
ladders this width should be increased at least 6mm for each additional 30 cms. 
Uniform step spacing shall not exceed 30 cms. 

 
 
9.  Adequate precautions shall be taken to prevent danger from electrical equipment. 

For electrical on-line works gloves, rubber mats, and rubber shoes shall be used. 
 
10. for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom 

of the trench to at least 1 Meter above the surface of the ground. The sides of the 
trenches, which are 1.5 Meters or more in depth shall be stepped back to give 
suitable slope, or securely held by timber bracing, so as to avoid the danger of 
sides collapsing. The excavated materials shall not be placed within 1.5 Meters of 
the edge of the trench or half of the depth of the trench whichever is more cuttings 
shall be done from top to bottom. Under no circumstances undermining or under 
cutting shall be done. 

 

11.  Before any demolition work is commenced and also during the process of 
the work: 

 
a) All roads and open areas adjacent to the Work Site shall either be closed or 

suitably protected. 
b) No electrical cable or apparatus which is liable to be a source of danger over a 

cable or apparatus used by the operator shall remain electrically charged.  
c) All practical steps shall be taken to prevent danger to persons employed from 

risk or fire or explosion or flooding. No floor, roof or other part of the building 
shall be so over-loaded with debris or materials as to render it unsafe.  

d) All necessary personal safety equipment as considered adequate by the Site 
Engineer should be kept available for the use of the persons employed on the 
Site and maintained in a condition suitable for immediate use; and the 
Contractor should take adequate steps to ensure proper use of equipment by 
those concerned.  

e) Workers employed on mixing Asphaltic materials, cement and lime mortars 
shall be provided with protective footwear and protective goggles.  

f) Those engaged in white washing and mixing or stacking of cement bags or any 
materials which is injurious to the eyes shall be provided with protective 
goggles.  

g) Those engaged in welding works shall be provided with Welder’s protective 
eye-shields.  

h) Stone breakers shall be provided with protective goggles and protective 
clothing and seated at sufficiently safe intervals.  

i) When workers are employed in sewers and manholes, which are in use, the 
Contractor shall ensure that the manhole covers are opened and are ventilated 
at least for an hour before the workers are allowed to get into the manholes 
and the manholes so opened shall be cordoned off with suitable railing and 
provided with warning signals and boards to prevent accident to the Public.  
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12. Use of hoisting machines and tackle including their attachments, anchorage and 

support shall conform to the following standard or conditions:- 

a) These shall be of good mechanical construction, sound material and adequate 
strength and free from patent defect and shall be kept in good repairs and in 
good working order.  

b)  Every rope used in hoisting or lowering materials or as a means of suspension 
shall be of durable quality and adequate strength, and free from patent defects.  

c)  Every crane driver or hoisting appliance operator shall be properly qualified 
and no person under the age of 21 years should be in-charge of any hoisting 
machine including any scaffold, winch or give signals to the operator.  

d) In case of every hoisting machine and of every chain ring hook, shackle swivel 
and pulley block used in hoisting or lowering or as means of suspension the 
safe working load shall be ascertained by adequate means.  

e) Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of hoisting machine having a variable safe 
working load, each safe working load of the conditions under which it is 
applicable shall be clearly indicated. No part of any machine or of any gear 
referred to above in this paragraph shall be loaded beyond the safe working 
load except for the purpose of testing.  

f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of 
hoisting appliances should be provided with efficient safeguards, hoisting 
appliances should be provided with such means as will reduce to the minimum 
the risk of accidental descent of the load, adequate precautions should be 
taken to reduce to the minimum the risk of any part of a suspended load 
becoming accidentally displaced.  

g) When workers are employed on electrical installation, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves, and 
boots as may be necessary should be provided. The workers should not wear 
any rings, watches and carry keys or other materials, which are good 
conductors of electricity.  

13. All scaffolds, ladders and other safety devices, mentioned or described herein shall 
be maintained in safe condition and no scaffold, ladder or equipment shall be 
altered or removed while it is in use. Adequate washing facilities shall be provided 
at or near places of work.  
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ARTICLES OF AGREEMENT 

 

(On non-judicial Stamp Paper of ₹500/- or as per latest Govt. Rules) 

 

This agreement made the …………………………….day of ……………………… between 
DGM (Estate), State Bank of India, ………………………. (hereinafter called the Bank or 
SBI) which expression shall include the successors and assigns) of the one part and M/s. 
…………………………………... company / partnership for registered under the Indian 
Companies Act/ Partnership Act having its registered 
office…………………………………………….……………………….…. (hereinafter called 
‘the Contractors’ which expression shall include the present directors / partners and also 
the directors / partners from time to time as also their respective heirs, legal 
representatives, administrators and assigns) of the other part.  
 
WHEREAS the employer is desirous of execution of …………………. (Name of 
work)……………….. and has caused drawings and specifications describing the works to 
be done prepared by Project Architects M/s …………………. having their offices at 
………………………. (hereinafter called “the Architect”)  
 
AND WHEREAS THE SAID Drawings numbered as mentioned in the tender documents 
hereinafter mentioned and to be issued from time to time, the specifications and the 
Schedule of items and quantities have been signed by or on behalf of the parties hereto.  
 

AND whereas the contractors have agreed to execute upon and subject to the condition 

set forth herein and Schedule of items and quantities, General & special Conditions of 

Contract, specification etc. contained in the tendered documents including all 

correspondences exchanged by or between the parties from the submission of tender till 

the award of work, both letters inclusive, (all of which are collectively hereinafter referred to 

as “the said conditions”). The works shown upon the said drawing and /or described in the 

said specification and included in the schedule of Items and Quantities at the respective 
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rates therein set forth amounting to the sum of ₹…………………… (Rupees 

………………..in words) as there in arrived at or such other sum as shall become payable 

there under (hereinafter referred to as “the said Contract Amount”. 

 

NOW IT IS HEREBY AGREED AS FOLLOWS: 

 

1) In consideration of the said Contract Amount to be paid at the times and in the manner 

set forth in the said Conditions, the Contractor shall upon and subject to the said 

Conditions execute and complete the work shown upon the said Drawings and 

described in the said Specifications and the priced Schedule of Quantities.   

 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum 

as shall become payable, at the times and in the manner specified in the said 

Conditions.  

 

3) The term “the Architect” in the said condition shall mean the said “M/s _____” or in the 

event of their ceasing to be the Architect for the purpose of this contract for whatever 

reason, such other person or persons as shall be nominated for that purpose by the 

Employer, not being a person to whom the Contractor shall object for reasons 

considered to be sufficient by the Employer provided always that no person or persons 

subsequently appointed to be Architect under this contract shall be entitled to disregard 

or over rule any previous decisions or approval or direction given or expressed in 

writing by the architect for the time being. 

 
 

4) The said Conditions and Appendix thereto shall be read and construed as forming part 

of this Agreement, and the parties hereto shall respectively abide by submit 

themselves to the said Conditions and perform the Agreements on their part 

respectively in the said Conditions contained.  

 

5) The Plans, Agreements and Documents mentioned herein shall form the basis of this 

Contract.  

 

6) This Contract is neither a fixed lump-sum contract nor a piece work contract but a 

contract to carry out the work in respect of the entire building complex to be paid for 

according to actual measured quantities at the rates contained in the Schedule of 

Quantities and Rates or as provided in the said Conditions.  

 

7) The Bank / Employer reserves to itself the right of altering the drawings and nature of 

the work by adding to or omitting any items of work or having portions of the same 

carried out without prejudice to this Contract. 

 

8) Time shall be considered as the essence of this Contract and the Contractor hereby 

agrees to commence the work soon after the Site is handed over to him or from 15th 

day after the date of issue of formal work order as provided for in the said conditions of 

contractor whichever is later and to complete the entire work within ……………. (period 

of contract) months subject nevertheless to the provisions for extension of time. 
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9) All payments by the SBI under this Contract will be made only at Mumbai. 

 

10) Any disputes arising under this Agreement shall be referred to arbitration in 

accordance with the stipulations laid down in the tender. 

 

11) That all the parts of this contract have been read by the contractor and fully understood 

by the contractor. They further agree to complete the said work to fullest satisfaction of 

architect / Employer. 

 
12) IN WITNESS WHEREOF the Employer and the contractors have set their respective 

hands to these presents through their duly authorized official and the said two 

duplicates hereof to be executed on its behalf of the day and year first herein above 

written.  

 

 
Signed on behalf of the 

STATE BANK OF INDIA 

 

 

 

Signed on behalf of the 

CONTRACTORS 

In the presence of: 
1. Signature: 
 
Name: 
 
Address: 

 
 
 

In the presence of: 
1. Signature: 
 
Name: 
 
Address: 
 

In the presence of: 
2. Signature: 
 
Name: 
 
Address: 

 
 

 

In the presence of: 
2. Signature: 
 
Name: 
 
Address: 
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Annexure – ‘A’ 

 
SAMPLE BUISNESS RULE DOCUMENT 

 
ONLINE E-TENDERING FOR PROPOSED EXTERNAL REPAIR AND PAINTING OF 

UDYAN APARTMENT NEPEAN SEA ROAD, MUMBAI. 
 
(A) Business rules for E-tendering: 

1. Only empaneled contractors with SBI under appropriate category who are invited by 
the project Architect/ SBI shall only be eligible to participate. 
 

2. SBI will engage the services of an e-tendering service provider who will provide 
necessary training and assistance before commencement of online bidding on 
Internet. 

 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service 

provider to enable them to contact and get trained. 
 

4. Business rules like event date, closing and opening time etc. also will be 
communicated through service provider for compliance. 

 
5. Contractors have to send by email, the compliance form in the prescribed format 

(provided by service provider), before start of E-tendering. Without this the vendor 
will not be eligible to participate in the event. 
 

6. The Contractors will be required to submit the various documents in sealed 
Envelope to the office of State Bank of India at the address mentioned hereinbefore 
by the stipulated date i.e. Demand Draft of specified amount of EMD not submitting 
any one or more documents shall not be eligible to participate in the on-line price 
bidding. 
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7. E-tendering will be conducted on schedule date & time. 
 

8. The e-tendering will be treated as closed only when the bidding process gets closed 
in all respects for the item listed in the tender. 

 
(B) Terms & conditions of E-tendering: 

SBI shall finalize the Tender through e-tendering mode for which M/s. E-Procurement 
Technologies Ltd, Ahmedabad (EPTL). has been engaged by STATE BANK OF INDIA an 
authorized service provider. Please go through the guidelines given below and submit your 
acceptance to the same along with your Commercial Bid. 
 

1. E-tendering will be conducted by SBI through M/s. E-Procurement Technologies 
Ltd, Ahmedabad (EPTL)., on pre-specified date. While the Contractors shall be 
quoting from their own offices/ place of their choice, Internet connectivity and other 
paraphernalia requirements shall have to be ensured by Contractors themselves. In 
the event of failure of their Internet connectivity, (due to any reason whatsoever it 
may be) it is the bidders’ responsibility. In order to ward-off such contingent 
situation bidders are requested to make all the necessary arrangements/ 
alternatives such as back–up power supply whatever required so that they are able 
to circumvent such situation and still be able to participate in the E-tendering 
successfully. Failure of power at the premises of Contractors during the E-
tendering cannot be the cause for not participating in the E-tendering. On account 
of this the time for the E-tendering cannot be extended and SBI is not responsible 
for such eventualities. 
 

2. M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL)., shall arrange to train 
your nominated person(s), without any cost to you. They shall also explain you all 
the Rules related to the E-tendering. You are required to give your compliance on it 
before start of bid process.   

 
3. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted 

in Indian currency & Unit of Measurement will be displayed in Online E-tendering. 
 

4. BID PRICE: The Bidder has to quote the rate as per the Tender Document 
provided by State Bank of India through their appointed Architects. 

 
5. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender 

document and shall not be subjected to any change whatsoever. 
 

6. Procedure of E-tendering: 
 

i. Online E-tendering: 
 
(a) The NIT &Technical bid available on the e-tender’s service provider 

website during the period specified in the NIT. 
(b) Online e-tendering is open to the empaneled bidders who receive NIT 

from the Architect and are qualified for participating in the tender as 
provisions mentioned hereinabove through SBI approved Service 
Provider. 

(c) The Price-Bid shall be made available online by the Service Provider 
wherein the contractors will be required to fill-in their percentage rates on 
overall estimate. 
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(d) The Contractors are advised not to wait till the last minute to submit their 
online tender in the price bid to avoid complications related with internet 
connectivity, network problems, system crash down, power failure, etc. 

(e) In case, contractor fails to quote their rates for any one or more tender 
items, their tender shall be treated as “Incomplete Tender” and shall be 
liable for rejection. 
 

7. LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique Username & 
Password by M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL). The 
Bidders are requested to change the Password after the receipt of initial Password 
from M/s. E-Procurement Technologies Ltd, Ahmedabad (EPTL). All bids made 
from the Login ID given to the bidder will be deemed to have been made by the 
bidder.  
 

8.  BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as 
specified. Bids once made, cannot be cancelled / withdrawn and the Bidder shall 
be bound to execute the work at the quoted bid price. In case the L-1 Bidder backs 
out or fail to complete the work as per the rates quoted, SBI shall at liberty to take 
action as deemed necessary including de-paneling such contractors and forfeiting 
their EMD. 

 
9. At the end of the E-tendering, SBI will decide upon the winner. SBI decision on 

award of Contract shall be final and binding on all the Bidder.  
  

10. SBI shall be at liberty to cancel the E-tendering process / tender at any time, before 
ordering, without assigning any reason. 

 
11. SBI shall not have any liability to bidders for any interruption or delay in access to 

the site irrespective of the cause. 
 

12. Other terms and conditions shall be as per your techno-commercial offers and 
other correspondences till date.  

 
13. OTHER TERMS & CONDITIONS:  

 
- The Bidder shall not involve himself or any of his representatives in Price 

manipulation of any kind directly or indirectly by communicating with other 
suppliers / bidder. 

 
- The Bidder shall not divulge either his Bids or any other exclusive details of SBI 

to any other party. 
 
- SBI decision on award of Contract shall be final and binding on all the Bidder. 
 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within 

its sole discretion.  
 
- SBI or its authorized service provider M/s. E-Procurement Technologies Ltd, 

Ahmedabad (EPTL) shall not have any liability to Bidders for any interruption or 
delay in access to the site irrespective of the cause. 

 
- SBI or its authorized service provider/s. E-Procurement Technologies Ltd, 

Ahmedabad (EPTL) is not responsible for any damages, including damages 
that result from, but are not limited to negligence.  
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- SBI or its authorized service M/s. E-Procurement Technologies Ltd, 
Ahmedabad (EPTL) will not be held responsible for consequential damages, 
including but not limited to systems problems, inability to use the system, loss 
of electronic information etc. 

N.B. 
- All the Bidders are required to submit the Process Compliance Statement 

(Annexure – ‘B’) duly signed to M/s. E-Procurement Technologies Ltd, Ahmedabad 
(EPTL). 

 
 -      All the bidders are requested to ensure that they have a valid digital 

signature certificate well in advance to participate in the online event. 
 
SIGNATURE OF THE CONTRACTOR 
 
WITH SEAL 
 
 

 
 
 
 
 

Annexure – ‘B’ 
 

PROCESS COMPLIANCE STATEMENT  
 
(The bidders are required to print this on their company’s letter head and sign, stamp 
before emailing) 
 
To, 
E-Procurement Technologies Ltd. (Auction Tiger) 
B-704 Wall Street - II, 
Opp. Orient Club, 
Nr. Gujarat College, Ahmedabad - 380 006. 
Gujarat State, India 

 
TENDER FOR PROPOSED EXTERNAL REPAIR AND PAINTING OF UDYAN 

APARTMENT NEPEAN SEA ROAD, MUMBAI. 

 
 
Dear Sir,  
 
This has reference to the Terms & Conditions for the Reverse Auction mentioned in the 
Tender document.  
 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the 

Reverse Auction as mentioned in RFP of SBI as well as this document and confirm 
our agreement to them. 

3) We also confirm that we have taken the training on the auction tool and have 
understood the functionality of the same thoroughly. 
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4) We confirm that SBI and ETL shall not be liable & responsible in any manner 
whatsoever for my/our failure to access & bid on the e-auction platform due to loss 
of internet connectivity, electricity failure, virus attack, problems with the PC, any 
other unforeseen circumstances etc. before or during the tendering event. 

5) We also confirm that we have a valid digital signature certificate issued by a 
valid Certifying Authority.  

6) We also confirm that we will mail the price confirmation / break up of our quoted 
price as per Annexure III & Annexure IV within 24 hours of the completion of the 
bid/ reverse auction and the format as requested by SBI/ETL. 

7) We, hereby confirm that we will honor the Bids placed by us during the E-tendering/ 
auction process.  

 
 
With regards, 
Date:  
Signature with company seal 
Name: 
Company / Organization: 
Designation within Company / Organization: 
Address of Company / Organization:  
Scan it and send to this Document on riddhi.pancal@auctiontigher.net 
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APPENDIX HEREINBEFORE REFERRED TO 
 
1 Name of the 

Organization Offering 
Contract 

: Dy. General Manager (Estate),  
State Bank of India, Estate Department, 9th Floor,  
State Bank Bhavan, Nariman Point, Mumbai - 21. 

2 Name of the 
Consultants 

: N.A. 

3 Site Address : Udyan Apartment Nepean Sea Road, Mumbai. 
4 Scope of Work : Civil Repair and Painting Work 
5 Name of the Contractor :  

6 Address of the 
Contractor 

:  

7 Period of Completion : 60 days (2 months) from the date of Commencement 
8 Earnest Money Deposit :  ₹42,000.00 (Rupees Forty Two Thousand Only) by 

means of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favor of State 
Bank of India and payable in Mumbai 

9 Retention Money : As per clause no. 1.0.c. of General Conditions of 
Contracts 

10 Defects Liability Period : 12 Months from the date of Virtual Completion 
11 Insurance to be 

undertaken by the 
contractor at his cost 

: 125% of Contract Value (Contractor’s All Risk Policy) 

12 Liquidated Damages : 0.5% of the Contract amount shown in the tender per 
week subject to max. 5% of the contract value or 
actual final bill value. 

13 Value of Interim Bill 
(Min.) 

:  ₹20.00 Lakhs 

14 Date of Commencement : 15 days from the date of acceptance letter is issued to 
the Contractor / or the day on which the Contractor is 
instructed to take possession of the site whichever is 
earlier. 

15 Period of Final 
Measurement 

: 2 Months from the date of Virtual Completion 

16 Initial Security Deposit : 2% of the Accepted Value of the Tender.  (Clause No. 
1.0. b of General Conditions of Contract). 

17 Total Security Deposit : As per clause No. 1.0 of General Conditions of 
Contracts. 

18 Refund of initial Security 
Deposit Comprising of 
EMD and ISD 

: 50% of the Security Deposit shall be refunded to the 
Contractor on completion of the work and balance 
refunded only after the Defect Liability Period is over. 

19 Period for Honoring 
Certificate 

: 1. One Month for R.A. Bills 
2. The final bill will be submitted by the Contractor 
within one month of the date fixed for completion work 
and the Bill shall be Certified within 3 months from the 
date of receipt of final bill provided the bills are 
submitted with all pre-requisite documents/test reports 
etc. prescribed in the tender. 

 
      Signature of Tenderer. 

       Date: 
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INDEX 

PROFORMAS OF VARIOUS TESTS 

 

TABLE 

NO. 
DESCRIPTION PAGE NO. 

 
1. 

 
 
Record of Cement/Received/Used/Balance. 
 

 

2. 
Proforma for Register of Material of Site Account. 
 

 

3. 
Proforma for Bulkage Test of Sand Register. 
 

 

4. 
Proforma for Silt Test Register. 
 

 

5. 
Proforma for Sieve Analysis of Fine Aggregate Register. 
 

 

6. 
Proforma for Sieve Analysis of Coarse Aggregate 
Register. 
 

 

7. 
Proforma for Slump Test Register. 
 

 

8. 
Proforma of Cube Test Register. 
 

 

9. 
Proforma for Hindrance to Work. 
 

 

10. 
Proforma for Running A/c. Bill. 
 

 

11. 
Account of Secured Advance if Admissible on Materials 
Held at Site by the Contractors 

 

12. Memorandum for Payment.  
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TABLE-I 
 

RECORD OF CEMENT RECEIVED / USED / BALANCE 
 

S. No. Cement 
in stock 
Bags 

Cement 
received 
(Bags) 

Total 
Cement 
received 
(Bags) 

Source4 
from 
which 

received 

Description 
of work 
where 

cement is 
used 

Number 
of cement 

bags 
consumed 

Balance 
in stock 

Signature 
of 

Contractors 
Bank / 

Engineer 

1 2 3 4 5 6 7 8 9 
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TABLE-II 
 

PROFORMA FOR REGISTER OF MATERIAL AT SITE ACCOUNT 
 

Name of Work  :    Name of Article  : 

Name of Contractor :    Estimated Requirement  : 

Agreement No. :                 Issue Rate  : 

 
 

Date of 
Receipt 

Received from/Issued to (with 
Ret. to So/Indent) 

Receipt Issue Balance Initials of 
Contractor 

Initial of 
Bank's/Architect's 

representative 

Remark 

1 2 3 4 5 6 7 8 
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TABLE-III 
 

PROFORMA FOR BULKAGE TEST OF SAND REGISTER 
 

 
 

Sr. 
.No. 

Date of 
Test 

Volume of dust sand 
in Cylinder inundated 

& stirred 

Volume inundated 
Sand in Cylinder 

Percentage 
of Bulkage 

Signature of 
Site Engineer 

Signature of 
Contractor 

Initial of Bank's 
Architect's representative 

(Periodical) 

1 2 3 4 5 6 7 8 
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TABLE-IV 
 

PROFORMA OF SILT TEST REGISTER 
 

 
 

Sr. 
No. 

Date 
of 

Test 

Height of Sand in 
Cylinder inundated& 

stirred 

Height 
of Silt 

Max percentage 
of silt as specified 

Percentage of 
silt obtained 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Initial of Bank’s / 
Representative 

(Periodical) 

1 2 3 4 5 6 7 8 9 

 
 
 
 
 
 
 
 
 
 
 

        

 



  Page 51 of 86 
 

Signature of Contractor with Seal 

TABLE-V 
 

PROFORMA SIEVE ANALYSIS OF FINE AGGREGATE REGISTER  
 

Sr.
No 

Date 
of 

Test 

Wt. of 
Materi
al to 
be 

tested 

Sieve 
as per 

I.S. 
design
ation 

Wt. of Sand 
retained in 

sieve 

%a retained in 
each sieve 

successively 

Cumulative % 
retained in 
each sieve 

F.M. Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's representative 
& Remarks (Periodical) 
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TABLE-VI 
 

PROFORMA OF SIEVE ANALYSIS OF COARSE AGGREGATE REGISTER  
 
 

S. 
No. 

Date of 
Testing 

Wt. of 
Material 

to be 
tested 

Nomina
l size of 
Aggreg

ate 

I.S. 
Sieve 

designa
tion 

Standard 
passing for 

graded 
aggregate. of 
nominal size 

Test 
Res
ult 

Obtained 
passing 

Signature of 
Site 

Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks 

(Periodical) 

1 2 3 4 5 6 7 8 9 10 11 
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TABLE-VII 
 

PROFORMA FOR SLUMP TEST REGISTER 
 
 

Sr. 
No
. 

Date of 
Testing 

Type of 
work for 
which 
slump 
taken 

Specified slump Slump Obtained Signature of 
Site Engineer 

Signature of 
Contractor 

Signature of Banks/ 
Architect's 

representative & 
Remarks (Periodical) 

When 
Vibrator

s are 
used 

When 
Vibrators are 

not used 

When 
Vibrators are 

used 

When 
Vibrators are 

not used 

1 2 3 4 5 6 7 8 9 10 
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TABLE-VIII 
PROFORMA OF CUBE TEST REGISTER 

 
 

Date 
of 

takin
g 

Cub
e + 

Lime 

Sa
mpl
e 

No. 

No
. of 
Cu
be
s 

tak
en 

Spec
ific 

mark
ing 
of 

Cub
es 

Prop
ortio
n of 
mixt
ure 

Desc
riptio
n of 
work 
carri
ed 
out 

Signa
ture 
of 

Engin
eer 

taking 
sampl

e 

Sign
atur
e of 
Cont
ract
or 

7/28 Days Testing Permissible 
Compressive strength 
of Concrete / 28 Days / 

7 days 

Remarks on 
Test Report 

and No. 

Remarks 
of Banks/ 
Architect

s 
represen

tative 
Periodica

ls 

Date 
of 

Test 

Test 
Result 

Kg/ 
Sq.cm 

Av. 
Stren-gth 

Kg. / 
Sq.cm. 

Stran-dard 
stren-gth 

Kg / 
Sq.cm. 

7 Days 28 Days 

1 2 3 4 5 6 7 8 9 10 11 12 13 14 15 
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TABLE-IX 
 

PROFORMA FOR HINDRANCE TO WORK 
 

Name of Work  :    Date of Start of work : 

Name of Contractor :    Period of Completion  : 

Agreement No. :    Dt. of Completion of work : 

 
 

S.No. Nature of 
Hindrance 

Date of 
Occurrence of 

Hindrance 

Date of which 
Hindrance was 

removed 

Period of which 
Hindrance existed 

Signature of 
Site 

Engineer 

Signature of Bank / 
Architects 

Representative 

1 2 3 4 5 6 7 
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TABLE - X 
PROFORMA FOR RUNNING A/C BILL 

 
i. Name of Contractor / Agency   : 
ii. Name of Work     : 
iii. Sl.No. of this Bill    : 
iv. No. & Date of previous Bill   : 
v. Reference to Agreement No.   : 
vi. Date of Written order to commence  : 
vii. Date of Completion as per Agreement : 
 

S.No. Item Description Unit Rate (₹) As per Tender 

Quantity Amount (₹) 

1 2 3 4 5 

 
 
 
 
 
 
 
 
 

    

     

 

Up to Previous R.A. 
Bill 

Up to Date (Gross Present Bill Remarks 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

Quantity Amount 
(₹) 

6 7 8 9 

 
 
 
 

 
 

   

 
Note: 1. If part rate is allowed for any items, it 

should be indicated with reasons for 
allowing such a rate. 
 

 ____________ 
___________ 

Net Value since previous bill 

 2. If ad-hoc payment is made, it should 
be mentioned specifically. 
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CERTIFICATE 
 
 The measurements on the basis of which the above entries for the Running 

Bill No. -------------------------- were made have been taken jointly on ------------------------

-- and are recorded at pages -------------------------- to -------------------------- of 

measurement book No. --------------------------. 

 

 

 

-------------------- ----------------------- --------------------- 
 

Signature and  
date of Contractor 

Signature and  
date of Architects 

Representative (Seal) 

Signature and  
date of Site Engineer 

   
 

 

 The work recorded in the above-mentioned measurements has been done at 

the site satisfactorily as per tender drawings, conditions and specifications. 

 

--------------------  --------------------- 
 

Architect  Signature and  
date of Site Engineer 
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TABLE - XI 
 

ACCOUNT OF SECURED ADVANCE, IF ADMISSIBLE ON 
MATERIALS HELD AT SITE BY THE CONTRACTOR 

 
 
 

S.No. Item Quantity Unit Amount Remarks 

1 2 3 4 5 6 

 
 
 
 
 

     

 
Total value of materials at Site. 
 
Secured Advance @ ---------------- of above value -   B 
 
 
CERTIFIED: 
 
(i) That the materials mentioned above have actually been brought by the 

Contractor to the site of the work and on advance on any quantity of any of 
this item is outstanding on their security. 

 
(ii) That the materials (are of imperishable nature) and are all required by the 

Contractor for use in the work in connection with the items for which rates of 
finished work have been agreed upon. 

 
Dated Signature of 
Site Engineer 
Preparing the bill 
Rank ----------------------------- 
 
 
 
Date signature of 
Banks Architects------------------- 
(Name of the Architects) 

 
--------------------------- 
Dated Signature of 
the Contractor 
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TABLE - XII 
 

MEMORANDUM FOR PAYMENT 
 
R/A BILL NO. 
 
1. Total value of work done since 

previous bill (A) 
 

   ₹----------- 

2. Total amount of secured advance 
due since Previous Bill (B) 
 

   ₹----------- 

3. Total amount due since Previous Bill 
(C) (A+B) 
 

   ₹----------- 

4. PVA on account of declaration in 
price of Steel, Cement and other 
materials and labour as detailed in 
separate statements enclosed. 
 

   ₹----------- 

5. Total amount due to the Contractor    ₹----------- 
     
 OBJECTIONS: 

 
   

i) Secured Advance paid in the 
previous R/A 
  

  ₹-----------  

ii) Retention money on value of works 
as per accepted tenders up to date 
amount  
 

  ₹-----------  

 Less already recovered 
 

  ₹-----------  

 Balance to be recovered 
 

  ₹-----------  

iii) Mobilization Advance, if any 
 

   

(a) Outstanding amount (principal + 
interest) as on date  
 

  ₹-----------  

(b) To be recovered in this bill  
 

  ₹-----------  

iii. Any other Departmental materials 
cost to be recovered as per contract, 
if any 
 

  ₹-----------  

iv. Any other Departmental service 
charges to be recovered if any, as 
per contract (water, power etc.) 
enclose statement. 
 
 

  ₹-----------  

 Total Deduction as per contract (F) 
 

  ₹-----------  

 Adjustments, if any -------------------   ₹-----------  
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Amount less received by Contractor 
in --------- R/A Bill (as per statement 
of Contractor) 
 

 P.V.A. 
 

  ₹-----------  

 Total amount payable as per contract 
(E+F+G) 
 

  ₹-----------  

 (Rupees --------------------------- in 
words) 

   

 
The bill amount to ₹----------------- (both figures and words) has been scrutinized by 
us after due checking of the measurements of work as required and is recommended 
for payment. 
 
Date: -------------------------    ----------------------------- 
       Signature of Architect 
        with Seal 
The bill amount to ₹----------------- certified by Consultants has been scrutinized by me 
after due test checking of measurements of works as required and is recommended 
for payment for an amount of ₹.................................. 
 
 
Date : ----------------------------- 
        Signature of Owners 
        Engineer 
 
 STATUTORY DEDUCTION: 

 
   

i) Total Amount due (E) 
 

  ₹-----------  

ii) Less I.T. Payable 
 

  ₹-----------  

iii) Less S.T. Payable   ₹-----------  
 

 Net Payable   ₹----------- 
 

 

These figures given in the Memorandum for payable has been verified and bill 
passed for payment ---------------------------------------------------------------- (in words and 
figures) 
 
Date: ----------------------    ---------------------------------- 
      Signature of the Dy. General Manager 
(Estate) 
     
 
 
 
 
 
 
 
LIST OF MATERIALS OF APPROVED BRAND AND THEIR MANUFACTURERS 

 



  Page 61 of 86 
 

Signature of Contractor with Seal 

S.N. MATERIALS APPROVED MANUFACTURERS 

1 Micro Concrete BASF / Fosroc / Sika / Sunanda / Pidilite 

2 Polymer Modified Mortar BASF / Fosroc / Sika / Sunanda / Pedilite 

3 Rust Remover BASF / Fosroc / Sika / Sunanda / Pidilite 

4 Anti-Corrosive Primer BASF / Fosroc / Sika / Sunanda / Pidilite 

5 Waterproofing Compound BASF / Fosroc / Sika / Sunanda / Pidilite 

6 Elastomeric External Paint Asian /Berger / Dulux / Nerolac 

7 Acrylic Emulsion Paint Asian / Berger / Dulux / Nerolac 

8 Synthetic Enamel Paint Asian / Berger / Dulux / Nerolac 

9 Oil Bound Distemper Asian / Berger / Dulux / Nerolac 

10 Cement (53 Grade), OPC Ultratech / ACC / Lafarge / Ambuja 

11 CPVC Pipes Astral / Prince / Supreme 

12 PVC Pipes Astral / Prince / Supreme 

13 Tiles Kajaria / Johnson / Nitco / Pavit / My Tyles 

14 Paver Tiles / Blocks Alcock / Vyara / Pavit / Kaptim / My Tyles 

15 TMT Steel Tata / SAIL / Jindal / Kamdhenu 

 

NB.   1)  The contractor should obtain prior approval from Employer / Consultants 
before placing order for any specific materials. Employer may / delete 
any of the makes or brands out of the above list.  

 2)  All materials should conform to relevant standards and codes of BIS. 
3) Materials with I.S.I. mark shall be used duly approved by the Bank’s 

Engineer / Architect 
4) All types of paints to be used must have low VOC level. 

Note: - If any material is found to be not up to the mark, the contractor will have to 
produce original bills/certificate from the manufacturer or his authorized 
Distributor for authenticity and genuineness of the material for 
consideration and as per make approved by the Bank. The same will not 
be considered for payment.    
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P R E A M B L E  T O  S C H E D U L E  O F  Q U A N T I T I E S  

 

Note: While quoting rates for the work, the contractor shall include for the following 

irrespective whether it has been mentioned or not in the description of the 

item without any extra claim / payment.  

1. All unexposed surfaces of timber (any variety) used shall be treated with 

necessary coats of wood   preservative. 

2. All exposed surfaces of timber (any variety) shall also have necessary coat of 

wood primer / putty and paint / polish as per description in the item. 

3. Before making bulk quantities, the contractor shall make each of the item as 

sample and get it approved in writing from the consultant’s minor modification 

if and as suggested by the consultant the same shall have to be incorporated 

without any extra cost. 

4. All exposed edges of ply board shall be fixed with cedar / teak wood lipping. 

5. For furniture item where required whether mentioned or not shall be include 

providing fixing of Brass / Power coated handles /knobs multipurpose locks, 

mini tower bolts, ball catchers, hinges, screws and sliding rails etc. 

6. Back of all storage, cabinets, and consoles shall be in 6mm commercial ply 

only. 

7. Thickness of laminates to be used shall be 1 mm except where specified. 

8. Ant termite treatment is to provide for all wood / board /ply used in the 

storage.          
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SECTION – A: MATERIALS 
 

1) Material shall be of best approved quality obtaining and they shall comply with 
the respective Indian Standard Specification. 

2) Samples of all materials shall be got approved before placing order and the 
approved sample shall be deposited with the Architect. 

3) In case of non-availability of materials in metric sizes the nearest size in FPS 
units shall be provided with prior approval of the Architects for which neither 
extra will be paid nor shall any rebates be recovered. 

4) If directed, materials shall be tested in any approved Testing Laboratory and the 
test certificates in original shall be testing including charges for repeated tests, if 
ordered, shall be borne by the Contractor. 

5) It shall be obligatory for the Contractor to furnish certificate, if deemed by the 
Architects, from manufacturer or the material supplier that the work has been 
carried out by using their material and as per their recommendations. 

6) All materials supplied by the Employer / any other Specialist Firms shall be 
properly stored and the Contractor shall be responsible for its safe custody until 
they are required on the works and till the completion of the work. 

7) Unless otherwise shown on the Drawings or mentioned in the “Schedule of 
Quantities” or special specification, the quality of materials, workmanship, 
dimensions, etc., shall be as specified as hereunder. 

8) All equipment and facilities for carrying out field tests on materials shall be 
provided by the Contractor without any extra cost. 

 
a) Cement: 

Cement shall comply in every respect with the requirements of the latest 
publications of IS: 269 and unless otherwise specified ordinary Portland Cement 
shall be used. 

 
The weight of ordinary Portland Cement shall be taken as 1440 kg. per cu.m. 
(90 lbs. per c.ft.). Cement shall be measured by weight and in whole bags, and 
each undisturbed and sealed 50 kg. bag being considered equivalent to 35 liters 
(1.2 c.ft.) in volume care should be taken to see that each bag contains full 
quantity of cement. When part bag is required, cement shall be taken by weight 
or measured in measuring boxes. 

 
No other make of cement but that approved by the Architects will be allowed on 
works and the source of supply will not be changed without approval of Architect 
in writing. Test certificates to show that cement is fully complying the 
specifications shall be submitted to the Architects and  
notwithstanding this, the Architect may at his discretion, order that the cement 
brought on site and which he may consider damaged or of doubtful quality for 
any reason whatsoever, shall be re-tested in an approved testing laboratory   
and fresh certificates of its soundness shall be produced.  

 
Cement ordered for re-testing shall not be used for any work pending results of 
re-test. 

 
Cement shall be stored in weather-proof shed with raised wooden plank flooring 
to prevent deterioration by dampness or intrusion of foreign matter. It shall be 
stored in such a way as to allow the removal and use of cement in chronological 
order of receipt i.e., first received being used first used. Cement deteriorated 
and or clotted shall not be used on the work but shall be removed at once from 
the site. However, allowing use of warehouse set cement shall be determined by 
the Architects. 
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b) River Sand: 

River sand shall confirm to IS: 383 and relevant portion of IS: 515. It shall pass 
through pass through a I.S. sieve 4.75 mm. (3/16 B.S.) test sieve, leaving a 
residue not more than 5%. It shall be from natural source i.e. only river or 
crushed stone screenings, if allowed, chemically clean, sharp, hard durable, well 
graded and free from dust, pebbles, clay, shale, salt, organic matter, loam, mica 
or other deleterious matter.   The sum percentages of all deleterious substances 
to acceptable limits. River sand shall not contain any trace of salt and it shall be 
tested and river sand containing any trace of salt shall be rejected. 

 
The fine aggregate i.e. river sand for concrete shall be graded within limits as 
specified in IS: 383 and the fineness Modules may range between 2.60 to 3.20. 

 
The fine aggregate shall be stacked carefully on a clean hard dry surface so that 
it will not get mixed up with deleterious foreign materials. If such a surface is not 
available a platform of planks or corrugated iron sheets or brick floor or a thin 
layer of lean concrete shall be prepared. 

 
c) Fine & Coarse Aggregate: 

Shall consist of crushed or broken stone 95% of which shall be retained on 4.75 
mm. IS tests sieve. It shall be obtained on crushing Granite, Quartzite, Trap, 
Basalt, or similar approved stones from approved quarry and shall confirm to 
IS:383 and IS 515. Fine & Coarse aggregate shall be chemically inert when 
mixed with cement and shall be cubical in shape and be free soft, friable, thin, 
porous, laminated or flaky pieces. It shall be free from dust and any other foreign 
matter. 

 
Gravel / Shingle of desired grading may be permitted as a substitute in part or 
full in plain cement concrete if the Architect is otherwise satisfied about the 
quality of aggregate. For all the R.C.C. works the size of coarse aggregate shall 
be 20 to 25 mm. and fine aggregate shall be 10 to 15 mm. 

 
d) Reinforcement: 

Reinforcement shall be of mild steel tested quality confirming to I.S.: 432-1966 
and any other I.S. applicable or deformed bar confirming to IS:1786 and Is:1139 
or hard drawn Fe 415 (Tor Steel) steel wire fabric confirming to IS:1566;1967. 

 
All finished bars shall be free from cracks, surface flaws, laminations, jagged 
and imperfect edges. 
 

e) Bricks: 
Bricks shall generally comply with IS:1077 except in size which shall be 
classified as 1st and 2nd class.1st class bricks shall be the best quality locally 
available table moulded, well burnt but not over burnt, have plain rectangular 
faces with parallel sides and sharp right-angled edges, have a find compact and 
uniform texture. The bricks shall be free from cracks, chips, flaws, stones or 
subsequent to soaking in water. It shall emit a clear ringing sound on being 
struck and shall not absorb water more than 20% by weight. Common building 
bricks shall have a compressive strength of 35 kg. / sqm unless otherwise 
specified for first class bricks. 

 
f) Water: 

Water for mixing cement / lime / surkhi mortar or concrete shall not be salty or 
brackish and shall be clean, reasonably clear and free from objectionable 
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quantities of silt and traces of oil, acid and injurious alkali, salts, organic matter 
and other deleterious materials which will either weaken the mortar or concrete 
or cause affluence or attack the steel in reinforced   cement   concrete.   Water   
shall   be   obtained from   sources approved by the Architect. Potable water is 
generally considered satisfactory for mixing and curing concrete, mortar 
masonry, etc., where water other than main source is used this shall be tested in 
an approved testing laboratory to establish its suitability. All charges connected 
therewith shall be borne by the Contractor. 

 
g) Paints:  

Lime for lime wash, dry distemper, oil bound distemper cement primer, oil paint, 
enamel paint, flat oil paint, plastic emulsion paint, anti-corrosive primer, red lead, 
water-proof cement paint and exterior grade Acrylic Emulsion paint, cement 
paint, sand-tex matt shall be from an approved manufacturer and shall conform 
to the latest Indian Standard for various paints. Ready mixed pains as received 
from the manufacturer without any admixture shall be used, except for addition 
of thinner, if recommended by the manufacturer. 

 
h) Cement Mortar: 

Cement mortar shall be of proportions specified for each type of work in the 
schedule. It shall be composed of Portland Cement and sand. The ingredients 
shall be accurately gauged by measure and shall well and evenly mixed 
together in a mechanical pan mixer, care being taken not to add more water 
than is required. No mortar that has begun to set shall be used. River sand shall 
be used unless otherwise specified. 

 
If hand mixing is allowed, then it shall be done on pucca water-proof platform.  
The gauged   materials   shall be put on the platform and mixed dry. Water will 
then be added and the whole mixed again until it is homogenous and of uniform 
colour. Not more than one bag of cement shall be mixed at one time and which 
can be consumed within half an hour of its mixing. 

 
Note : 
In connections with the I.S. Code numbers indicated under Section, 
Specification, Section A – General 
Refer to the following I.S. Code numbers and the year and or otherwise latest 
modified I.S. Code Number. 
1) Cement   : I.S.   269   – 1976   
2) Fine – Aggregate   : I.S.   383   – 1970  
3) Coarse – Aggregate   : I.S.   515   – 1970  
4) Reinforcement   : I.S.   432   – 1966 Fe 415 

    I.S. 1786   – 1966 (Tor Steel) 
    I.S. 1139   – 1966  

5) Bricks     : I.S. 1077   – 1970   
6) Flush Doors   : I.S. 2202   – 1966  
7) Ceramic / Vitrified Tiles : I.S.   777   – 1970    
8) R.C.C. design mix   : I.S.   456   – 2000    

 
 
 

 
SECTION – B: MODE OF MEASUREMENTS 
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The method of measurement for various items in the tender shall be generally in 
accordance with the IS: 1200 subject to the items for which the mode of 
measurements is not given under or elsewhere in the tender. 
 
1) Cement Concrete (Plain & Reinforcement): 

 
Cement concrete in R.C.C. and P.C.C. items shall be measured exclusive of 
reinforcement and plaster thickness but shall include necessary costs of 
shuttering, centering, hire charges of all equipment, curing, hacking and fair 
finish. Reinforcement and plaster shall be measured and paid separately. 
 
Items line R.C.C. precast jalli, R.C.C. pipes and other such items which are 
normally manufactured in factories as well as those items which have been 
specifically mentioned in the Schedule of Quantities shall be measured inclusive 
of reinforcement. 
 
No deductions will be made for openings up to 0.1 sq.mtr. and no extra labour for 
forming such openings or voids shall be paid. 
 
Columns shall be measured from face to face of columns / beams and shall 
include haunches, if any. The depth of the beams (other than raft foundations 
beam) shall be measured from the top of the slab to the bottom of the beam. 
 
In case of combined footings and raft foundations, the exposed, portion of the 
beam rib shall be measured as beam and remaining portion measured in footing 
/ raft slab. 
 
Slabs (other than in raft foundations) shall be measured in bays (clear of beams) 
with deductions for columns portions. 
 
Chajja: only projected portion shall be measured in Square meter. 
 
Staircase: Measurements shall be in Cum Staircase comprising if steps, soffit 
slab, landing slab shall be measured and paid under this them. Side parapet 
walls, railings, finishing of raisers and treads, M.S. reinforcement and plastering 
etc., shall be paid separately under respective items. 
 

2) Reinforcement: 
 
Shall be measured in lengths of bars as actually placed in position on standard 
weight basis; no allowance being made in the weight for rolling margin, Wastage 
and binding wire shall not be measured, authorised overlaps and spacers shall 
only be measured. 

Standard weight for steel reinforcement bars 

 

Diameter of the steel bars 
in mm. 

6 8 10 12 16 20 25 32 

Weight of steel bars in kg 
per Rmt. 

0.22 0.39 0.62 0.89 1.58 2.47 3.85 6.31 

 
 

3) Brick Work: 
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Except walls of half-brick thickness or less, all brick work shall be measured in 
cubic meters. 
Thickness of Wall: 

 
Brick walls up to and including three bricks in thickness shall be measured in 
multiples of half-brick which shall be deemed to be inclusive of the mortar joints. 
Where fractions on half-bricks occur due to Architectural or other reasons, the 
measurement shall be taken half-bricks. 
 
For walling, which is more than three bricks in thickness, the actual thickness of 
the wall be measured to the nearest centimeter. 
 
Honey-combed   brick walling shall be given in square meters stating the 
thickness of wall and the pattern of honeycombing. Honeycomb openings shall 
not be deducted. 

 
Deductions: 
 
No deductions or additions shall be made on any account for  
 
a) Ends of dissimilar materials (i.e. joists, beams, lintels, lofts, grinders, rafters, 

purlins, trusses, corbels, steps, etc.) up to 500 square centimeters in section. 
b) Opening up to o.1 sq. in section. 
c) Wall plates, bed plates and bearing of slabs, chajjas and the like where the 

thickness does not exceed 10 cm. and the bearing does not extend over the 
full width of the wall. 

 
4) Woodwork: 
 

All work shall be measured net as fixed. No extra measurement will be given for 
shape, joints, splayed meeting styles of doors and windows and shall be 
measured in unit of square meters. 
 
Area over the face inclusive of exposed frame thickness (excluding width of 
cover mould) shall be measured in case of door, windows and ventilators when 
frames are included   in   the item.   Portions   embedded   in   masonry   or 
flooring shall not be measured. Where frames are measured separately mode of 
measurement shall be as per C.P.W.D. practice or IS:1200. 
 

5) Steel doors, windows, ventilators, louvers: 
 
Clear area over one face inclusive of exposed frame shall be measured. 
Holdfasts or portions embedded in masonry or flooring shall be measured. 

 
6) Steel rolling shutters and rolling grilles: 
 

Clear width between side jambs and clear height between floor and bottom of 
lintel / beam shall be measured. Hood shall not be measured separately. The 
rate should be inclusive of the cost of hood. 

 
 
 
7) Flooring, Skirting, Dado: 
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Flooring shall be measured from skirting to skirting and where the wall surface is 
plastered or provided with Dado, it shall be measured from plaster to plaster or 
dado to dado. 

 
 
8) Plastering and Pointing: 
 

All plastering and pointing shall be measured in square meters unless otherwise 
described. 
 
Net is of surface plastered shall be measured. No deductions will be made for 
ends of joints, beams, posts, etc., and opening not exceeding 0.5 sq.mtr. each 
and no additions shall be made neither for reveals, jambs, soffits, sills, etc. of 
these openings nor for finishing the plaster around openings, ends, of joists, 
beam and posts, etc. 
 
Full deductions will be made for door, window and ventilator from each side with 
adding jambs for door, window and ventilator. 

  
9) Painting, White Washing, Colour Washing and Distempering: 
 

All painting work shall be measured in square meters. 
 

Net area of surface painted shall be measured. No deductions will be made for 
unpainted surfaces of ends of joists, beams, posts etc., and opening not 
exceeding 0.5 sq.mtr. each and no additions shall be made for reveals, jambs, 
soffits, sills, etc., of these openings. 

 
Full deductions will be made for door, window and ventilator from each side with 
adding jambs for door, window and ventilator. 
 
No coefficient will be considered for painting over sponge finished or sand faced 
plaster.  
 
The following multiplying factors for obtaining equivalent areas shall be adopted.  
 

No. Description of works How measured Multiplying Factor 

a) Wood paneled framed 
ledged, braces and 
battened.  

Measured flat (not girthed) 
including frame, edges, 
chawkats, cleats, etc., shall be 
deemed to be included in the 
item. 

1 1/8 (for each 
side). 

b) Wood flush part paneled 
and part. 

-- do – glazed or gauzed. 1 (for each side). 

c) Fully glazed or gauzed or 
glazed louvered 
ventilators / window / 
door. 

-- do -- ¼ (for each side). 

d) Fully venetioned of 
louvered (not with 
glazing). 

-- do -- 1 ½ (for each side). 

e) Weather boarding. Measured flat (not girthed 
supporting framework shall not 
be measured separately). 

1 1/8 (for each 
side). 
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f) Trellis (or Jaffri) work one 
way or two ways. 

Measured flat overall, no 
deduction shall be made for 
opening (supporting members 
shall not be measured 
separately) 

1 (for each side). 

g) Guard bars, balustrades, 
gratings, grille railings, 
grille partitions, etc. 

--- do --- 1 (for painting all 
over). 

h) M.S. gates & open 
palisades fencing, door 
including standards, 
braces, rails, stays, etc. 

See note below 1 (for painting over 
all). 

i) Steel rolling / alligator 
type shutters. 

Measured flat over jambs, 
guides, bottoms, rails and 
locking arrangement etc. shall 
be deemed to be included in 
the item. 

1 ¼ (for each side). 

j) Carved or enriched work.   Measured flat.  2 (for each side). 

k) Fully glazed or gauzed 
steel windows or 
partitions. 

Measured flat. 1 ¼ (for all over). 

 
Note: 
The height shall be taken from the bottom of the lowest rail, if the palisades do not 
go below it (or from the lower end of the palisades, if they project below the lowest 
rail) up to the top of the palisades, but not up to the top of the standards, if they are 
higher than the palisades. Similarly, for the gates, depth of roller shall not be 
considered while measuring the height. 
 
Area painted over sand cement plaster; sponge finished / sand faced plaster / rough 
cast plaster area painted without considering any coefficient for painting over sand 
faced plaster 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

SECTION – C: WORKMANSHIP 
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PLAIN & REINFORCED CEMENT CONCRETE 
 
A) VOLUMETRIC BASIS:  
 
General:   
 
Except where they are varied by the requirements of this specification due provision 
of Indian Standard Specification IS-456-1964 for plain and reinforced concrete and 
IS-432 part I and II for Mild and Medium Tensile steel Bars and hard drawn steel wire 
for concrete reinforcement and any other relevant ISS applicable together with the 
latest amendments shall be held to be incorporated this specification. It shall be 
intent of these specifications to ensure that all concrete placed at various location of 
the job should be durable, strong enough to carry design, loads, it should wear well 
and practically be impervious to water. It should be free from such defects as 
shrinkage, cracking and honeycombing. 
 
Proportioning the Mix: 
 
In ordinary concrete, excluding controlled concrete, proportions of cement to fine and 
coarse aggregate shall be as specified in the respective items and shall be 
accurately measured as in table “A” below. These proportions are based on 
assumption that the aggregates are dry. If aggregates are moist allowance shall be 
made for bulking in accordance with IS:2386/-. Allowance shall also be made for 
surface water present in aggregate when computing water contents. Surface water 
present shall be determined by one of the field methods described in IS:2386/- (Part 
III). In the absence of exact data, the amount of surface water may estimate by the 
value given in table “B” below (Table “A” and “B” please see on page nos.124 & 
125). 
 
Mixing: 
 
Concrete of 1:2:4 or richer mix shall be mixed in an approved mechanical mixer. The 
mixer and mixing platform shall be suitably protected from wind and rain. Aggregates 
shall be accurately measured out in boxes and mixed dry along with cement, water 
shall be then added in measured quantity and mixing shall be continued until there is 
a uniform distribution of the materials and the mass is uniform in colour and in 
consistency but in no case shall he mixing be done for less than 2 minutes. 
 
When hand mixing is permitted with the approval of the Architect it shall be carried 
out on water-tight mixing platform and care shall be taken to ensure that mixing is 
continued until mass is uniform in colour and consistency. 
 
Consistency: 
 
Quantity of water for making reinforced concrete shall be sufficient so as to ensure 
that concrete shall surround and properly grip all the reinforcement. The best 
consistency shall be that, which will flow sluggishly without flattening out and without 
separation of  
 
coarse aggregates from the mortar. The degree of plasticity shall depend on the 
nature of work   and   atmospheric temperature and   whether   the   concrete is 
vibrated or hand compacted. The slumps shown in table “C” obtained by standard 
slump test carried out in accordance with the procedure laid down in IS:119-1959 
shall be adopted for different types of work. 
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Admixtures: 
 
The usage of admixtures is allowed only if approved by the structural consultant and 
his decision in this regard shall be final. 
 
Transportation: 
 
Concrete shall be conveyed from the place of mixing to the place of final deposit as 
rapidly as practicable by methods which will prevent segregation or loss of any of the 
ingredients. If segregation does occur during transport, the concrete shall remix 
before being placed. In no case, more than 30 minutes shall elapse between mixing 
the consolidation in its position. 
 
Placing and Compacting: 
 
Concrete shall be placed in layers of suitable thickness or in strips and compacted 
before initial setting commences and should not be subsequently disturbed. Method 
of placing shall be such as to preclude segregation and as far as practicable the 
placing shall be continuous. Special care shall be taken in accordance with IS:456 
while laying concrete under extreme weather. 
 
Concrete shall be thoroughly compacted during the operation of placing and 
thoroughly working around the reinforcement, embedded fixtures and spaded 
against corners of the form work and by punning, rodding, mechanically vibrating or 
by any other approved means. In addition, form work shall be tapped lightly by using 
wooden mallet at the pouring head. The number and type of vibrator to be used shall 
be subject to the approval of the Architects and in general immersion type vibrators 
shall be used. External vibrators shall also be used whenever directed. 
 
The intensity and duration (of vibration shall be sufficient to cause complete 
settlement and   compaction without any stratification of    successive   layers   or    
separation   of ingredients or formation of laitance. Vibrator shall be inserted 
vertically in the concrete at points not more than 45 cm. apart and withdrawn very 
slowly when air bubbles no longer come on the surface. Over vibration or vibration of 
very wet mixes is harmful and should be avoided. Care shall be taken to utilize the 
vibrator only to compact the concrete and not to spread it, sufficient number of 
reserve vibrator in good working condition shall be kept on hand at all times, so as to 
ensure that there is no slackening or interruption in compacting. 
 
Construction Joints: 
 
Concreting shall be carried out end to end continuously as far as possible and when 
construction joints are totally unavoidable, it shall be located in a predetermined 
position approved by the Architect. The joints shall be kept at places where the shear 
force is the minimum and these shall be straight and at right angles to the direction 
of main reinforcement. When the work has to be resumed, on a surface which has 
hardened, such surface shall be roughened. It shall be swept clean, thoroughly 
wetted and covered with a 13 mm. layer of mortar composed of cement and sand in 
the same ration as the cement concrete mix. This 13 mm. layer of mortar shall be 
freshly mixed and placed immediately before the placing of the concrete. 
 
Where the concrete has not fully hardened, all laitance shall be removed by 
scrubbing the 
Wet surface with wire or bristle brushes, care being taken to avoid dislodgment of 
particles of aggregate. The surface shall then be coated with neat cement grout. In 



  Page 72 of 86 
 

Signature of Contractor with Seal 

horizontal joints the first layer of concrete to be placed on this surface shall not 
exceed 15 cm. thickness and shall be well rammed against old work, particular 
attention being paid to corners. 
 
Expansion Joint: 
 
Expansion joint shall be provided where required as shown on the drawings or as 
directed by the Architect / Consultant. The joints shall be filled by the approved 
quality filler. 
 
Curing: 
 
Concrete shall be carefully protected during first stage of hardening from harmful 
effects of excessive heat, drying winds, rain or running water. It shall be covered with 
a layer of sacking, sand canvas, hessian, or similar absorbent materials and kept 
constantly, wet for ten days from the date of placing of concrete. Alternatively, the 
concrete being thoroughly wetted and covered by layer of approved water-proof 
material which should be kept in contact with it for seven days. 
 
Form Work: 
 
The form work shall conform to the shape, lines and dimensions as shown on the 
plans and be so constructed as to remain sufficiently rigid during the placing and 
compacting of the concrete and shall be sufficiently watertight to prevent loss of 
cement slurry from the concrete. Form work or centering shall be constructed of steel 
or timber and adequately designed to support the full weight of wet concrete without 
deflection and retain its form during laying, ramming and setting of concrete. Timber 
used shall be properly seasoned so as to prevent deformation when wetted. 
 
All props shall be straight and of full height and no joints shall be allowed. Props 
shall be braced with thin bamboos or wooden battens and where additional staging 
is necessary, extra care shall be taken to use bigger diameters props with bracing at 
4 or 5 levels. All props shall be supported on sole plates and double wedges. At the 
time of removing props these wedges shall be gently eased and not knocked out. 
 
All rubbish, chippings, shavings and saw dust shall be removed from the interior of 
the forms before the concrete is placed and the form work in contact with the 
concrete shall be cleaned and thoroughly wetter or treated with non-staining mineral 
oil or any other approved materials is kept out of contact with the reinforcement. 
 
All form work shall be removed without shock or vibration and shall be eased off 
carefully in order to allow the structure to take up its load gradually. Forms shall not 
be disturbed until concrete has adequately hardened to take up superimposed load 
coming on it and in no circumstances shall forms be struck until the concrete may be 
subjected at the time of striking. 
 
In the normal circumstances (generally where temperatures are above 21 degrees 
centigrade) and where ordinary cement is used, forms may be struck after expiry of 
following periods: 
 

a) Walls, Columns and Vertical sides  
         of beam}     48 hours as may be directly 
      by the Architect 

  
b) Bottom of slab up to 4.5 m. span.  7 days. 
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c) Bottom of slab up to 4.5 m. span.  14 days. 

bottom of beam and arch rib up to 
6 m. span.   

  
d) Bottom of beams and arch   21 days. 

rib over 6 m. span.     
 

However, this period may be increased or decreased at the discretion of Architects. 
Special care shall be taken while striking the centering of cantilevered slab canopies, 
portal frames, folded plate construction and period of striking centering shall be as 
determined by the Architect. 
 
If directed, form shall be given an upward camber to ensure that the beams do not 
have any sag. Surface that becomes exposed on removal of forms shall be carefully 
examined and any fins, burrs, projections etc., that are detected shall be removed. 
Any honeycombing of minor nature shall be finished neatly with cement mortar 1:2. 
 
Any work showing signs of damage through premature or careless removal of 
centering or shuttering, shall be reconstructed by the contractor at his own cost. 
 
Strength: 
 
Concrete mixed in the proportion desired shall have compressive strength after 
placing, not less than the following: 
 

No Concrete Mix. Minimum compressive 
strength @ 7 days 

Minimum compressive 
strength @ 28 days 

1 1:1:2 160 Kg. / Sq.mtr. 
(2250 Lbs. / Sq. inch). 

250 Kg. / Sq.mtr. 
(3500 Lbs. / Sq. inch). 

2 1:1½:3 132 Kg. / Sq.mtr. 
(1875 Lbs. / Sq. inch). 

200 Kg. / Sq.mtr. 
(2850 Lbs. / Sq. inch). 

3 1:2:4  106 Kg. / Sq.mtr. 
(1500 Lbs. / Sq. inch). 

150 Kg. / Sq.mtr. 
(2250 Lbs. / Sq. inch). 

 
Tests: 
 
Tests on concrete shall be carried out in accordance with IS-456/- and any other is 
applicable. The frequency of work test shall be at such intervals as ordered by the 
Architect and subject to that every 150 cu.m. of concrete placed or part thereof and 
for a day’s concrete exceeding 30 cu.m. a batch of 6 cubes shall be made for every 
sample and 3 of them tested after 7 days and the remaining 3 cubes shall be tested 
after 28 days. The criteria for acceptance of a concrete as confirming to a specified 
proportion / grade of concrete shall be in accordance with IS:456 and the Contractor 
shall entirely re-do the rejected work at his own cost. Strength of 28 days shall alone 
be considered for acceptance. 
 
The Contractor shall arrange to carry out the tests in accordance with the relevant 
Indian Standards Specifications in an approved laboratory and the test reports in 
original be submitted to Architect. The entire cost of testing shall be borne by the 
Contractor. 
 
Steel Reinforcement: 
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Reinforcement shall be accurately fabricated, placed and adequately maintained in 
position as shown on the drawings or as directed by the Architect. All finished bars 
shall be free from cracks, surface flaws, laminations, jagged and imperfect edges. 
Cement mortar blocks shall be used to give requisite cover as shown be firmly tied 
with binding wire of 16 to 18 gauge. Reinforcement shall be bent in accordance with 
the procedure stipulated in IS:2502-1963 and will not be straightened in a manner 
which will injure the material. 
 
All reinforcement shall immediately before placing in concrete be thoroughly cleaned 
of loose mill scale, loose rust, oil and grease or other deleterious matter that would 
destroy or reduce bond. 
 
Reinforcement in reinforced concrete members shall not be connected by welding or 
coupling   except   in accordance with relevant ISS and with the previous approval of 
the  
 
Architect. Overlaps and joints shall be staggered and located at points, along the 
spans where neither shear nor bending moment is maximum. 
 
Cover: 
 
Reinforcement shall have cover as shown on the R.C.C. drawings and where not 
specified the thickness of cover shall be as follows. Cement mortar blocks in C.M. 
1:1 shall be used for making cover blocks. 
 
a) At each end of reinforcing bar not less than 25 mm. not less than twice the 

diameter of such rod or bar. 
b) For a longitudinal reinforcing bar in a column not less than the diameter of such 

rod or bar. In the case of columns of minimum of 20 mm. or under whose 
reinforcing bars do not exceed 13 mm. the cover of 25 mm. may be used. 

c) For longitudinal reinforcing bar in a column not less than 25 mm. not less than 
diameter of such rod or bar.  

d) For tensile, compressive, shear or other reinforcement in a slab not less than 13 
mm. nor less than diameter of such reinforcement, and 

e) For any other reinforcement not less than 13 mm. not less than the diameter of 
such reinforcement. 

 
A) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE): 

 
Workmanship of Design Mix Concrete shall be carried out in accordance with 
I.S:456 – 2000 and any other I.S. Code is applicable. 

TABLE – A 

No Nominal Mix. Quantity of aggregates required 
per 50 kgs of cement. 

Fine Cu.m.          Coarse Cu.m. 

Quantity of water required per 
50 kgs of cement. 

Vibrated                Un-vibrated  
(For dry aggregate) 

1 1:1:2 0.035                   0.070  
(1.2 C.ft.)            (2.4 C.ft.) 

22 lit.                     27 lit. 
(4.8 Gal.)              (6 Gal.) 

2 1:1½:.3 0.052                   0.106  
(1.8 C.ft.)            (3.6 C.ft.) 

23 lit.                     30 lit. 
(5 Gal.)                  (6 Gal.) 

3 1:2:4 0.070                   0.138  
(2.4 C.ft.)            (4.8 C.ft.) 

27 lit.                     32 lit. 
(6 Gal.)                  (7 Gal.) 

4 1:3:6 0.105                   0.210  28 lit.                     34 lit. 
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(3.6 C.ft.)            (7.2 C.ft.) (6.25 Gal.)             (7.5 Gal.) 

5 1:4:8 0.150                   0.280  
(4.8 C.ft.)            (9.6 C.ft.) 

  --                         45 lit. 
  --                        (10 Gal.) 

 

TABLE – B 

 

No Aggregate Approx. quantity of surface water in Lit / 
Cu.m. 

1 Very wet sand. 120 

2 Moderately wet sand. 80 

3 Moist sand. 40 

4 Moist gravel or crushed sock. 
Coarser the aggregate, lesser the 
water it will carry. 

20 to 40 

TABLE – C 

 

No. Type of Work SLUMPS 
When vibrated            When not vibrated  

1. Mass concrete in R.C.C. foundation 
footings. 

2.5 cms.                       5 cms. 
(1”)                               (2”) 

2. Beams, slabs, columns with simple 
reinforcement. 

2.5 cms. to 5 cms.       5 cms. to 10 cms. 
(1” to 2”)                     (2” to 4”) 

3. Thin sections with congested 
reinforcement. 

5 cms. to 10 cms.        10 cms. to 15 
cms. 
(2” to 4”)                     (4” to 6”) 

 
Note: Should    conditions    governing slump and workability changed    pointing   to  

advisability of an   increased   slump, this   shall   only   be done by 
decreasing the amount of aggregate and not by increasing the amount of 
water. 

 
B) WEIGH-BATCHING BASIS i.e. (DESIGN MIX CONCRETE):- 
 

Workmanship for design mix concrete shall be carried out in accordance with I.S. 
456-2000 and any other I.S. code is applicable.  

 
BRICK MASONRY 

General : 
 
All brick work should be carried out as shown on the drawings with setbacks, 
projections, cuttings, toothings, etc. Wherever the proportion of cement mortar has 
not been specifically mentioned, cement mortar in the proportion of 1:6 shall be 
used. Flat bricks arches shall be provided wherever required without any extra cost. 
Brick work shall be kept wet while in progress, till mortar has properly set. On 
holidays or when work is topped, top of all unfinished masonry shall be kept wet. 
Should the mortar become dry, white or powdery, for want of curing work shall be 
pulled down and rebuilt at the Contractor’s expenses. 
 
Brick Work 1stClass: 
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Bricks shall be thoroughly cleaned, well wetted and soaked for at least twelve hours 
in fresh water before being used on the work. Bricks shall be of locally, available best 
quality. 
 
English bond shall be used throughout in walling. A good bond shall be maintained 
throughout the work, both laterally and transversely. In walling, the courses shall be 
kept perfectly horizontal and in plumb with the frogs facing upwards. Vertical joints 
shall not exceed 10 mm. thickness and shall be full of mortar. No broken bricks shall 
be used except as closers. After day’s work all joints shall be raked to 12 mm. depth 
to provide for proper key to plastering. 
 
Mortar used shall be as specified in respective items and every third course of brick 
work shall be flushed with mortar grout. 
 
Whole of the masonry work shall be brought up at one uniform level throughout the 
structure; but where breaks are unavoidable, joints shall be made in good long steps. 
All junctions of walls and cross walls shall be carefully bounded into the main walls. 
The rate of laying masonry may be up to a height of 60 cm. per day if cement mortar 
is used and 45 cm. per day if lime mortar is used. Greater heights may be built only if 
permitted by the Architect. 
 
During rains, the work shall be carefully covered to prevent mortar from being 
washed away. Should any mortar or cement be washed away, the works shall be 
removed and rebuilt at the Contractor’s expenses. 
 
Bricks Work 2ndClass: 
Shall be similar to 1st class brick work except that 2nd class bricks shall be used and 
joints shall be 10 mm. t0 12 mm. thick. 
 
Half Brick Masonry: 
 
Shall be set in cement mortar as specified. Hoop iron bands of 2.5 cm. x 0.16 (1” x 
1/16”) shall be embedded in every fourth course with thick mortar band or 2 Nos. 6 
mm. (1/4”) dia. bars shall be used in every sixth course otherwise as specified under 
item. 
 

FLOORING, SKIRTING, DADO AND STONE VENEERING 
 
All flooring, skirting, dado and stone veneering etc., shall be executed strictly as per 
relevant IS Specification and in workman-like manner. 
 
Indian Patent Stone: 
 
Selection of materials, method of mixing, placing and compacting shall generally 
conform to the specifications under plain and reinforced cement concrete described 
earlier. A stiff mix consistent with workability shall be used. 
 
 
 
Preparation of Surface: 
 
Before the operation for laying topping is started the surface of base concrete shall 
be thoroughly cleaned of all dirt, loose particles coked mortar droppings and laitance 
if any, by scrubbing with coir or steel wire brush. Where the concrete has hardened 
so much that roughening of surface by wire brush is not possible, the surface shall 
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have roughened by chipping or hacking at close intervals. The surface shall then be 
cleaned with water and kept wet for 12 hours and surplus water shall be removed by 
mopping before the topping is laid. 
 
Laying: 
 
The screed strips shall be fixed over the base concrete dividing it into suitable 
panels. Before placing the concrete for topping, neat cement slurry shall be 
thoroughly brushed into the prepared surface of the base concrete just ahead of the 
finish. Concrete of specified proportion and thickness shall be laid in alternate panels 
to required level and slope and thoroughly tamped. 
 
Finishing the Surface: 
 
After the concrete has been fully compacted it shall be finished by troweling or 
floating with neat cement rendering. Finishing operations shall start shortly after the 
compaction of concrete and the surface shall be troweled three times at intervals so 
as to produce a uniform and hard surface. The satisfactory resistance of floor to 
wear depends largely upon the care with troweling is carried out. The time intervals 
allowed between successive troweling is very important. Immediately after placing 
cement rendering, only just sufficient troweling shall be done to give a level surface. 
Excessive troweling in the earlier stages shall be avoided as this tends to bring a 
layer rich in cement to the surface. Sometime, after the first troweling, the duration 
depending upon the temperature, atmospheric conditions and the rate of the set of 
cement used, the surface shall be re-troweled to close any pores in the surface and 
to bring to surface and to scrape off any excess water in concrete or laitance. No dry 
cement shall be used directly on the surface to   absorb moistures or to stiffen the 
mix. The final troweling shall be done well before the concrete has become too hard 
but at such time that considerable pressure is required to make any impression on 
the surface. 
 
If directed by the Architect, approved mineral pigment shall be added to the 
rendering to give desired colour and shade to the flooring at no extra cost. 
 
When instead of 1:2:3 or 1:2.5:3.5 mix, 1:2:4 is specified the topping shall be 
rendered with 1:1 cement mortar with a suitable mineral pigment, if directed, instead 
of cement only. If specified in the Schedule of Quantities, the flooring shall be 
machine polished as per the Architect’s instructions. 
 
Wherever the patent stone flooring is used as finishing on roof the joints shall be 
filled with an approved bitumastic filler in workman like manner. 
 
Ironite Topping: 
 
Instead of finishing the top with rendering coat of 1:1 cement mortar, the top shall be 
finished with 12 mm. thick ironite topping. Unless otherwise specified, one part of 
ironite and four parts of ordinary cement by weight shall be mixed dry thoroughly. 
This dry mixture shall be mixed with stone grit 6 mm. (1/4”) and downsize or as 
otherwise directed in the ratio of 1:2 by volume and well turned over. Just enough 
water shall be added to this dry mix and mixed thoroughly well and laid to uniform 
thickness of 12 mm. and compacted. After initial set has started the surface shall be 
finished as directed. 
 
Plain and Coloured Cement Tiles, Marble Mosaic and Terrazzo Tiles Flooring: 
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The tiles shall conform to IS : 1237 having the colour approved the Architect and the 
rate shall include provision of border tiles and tiles of different colours in pattern if 
directed. The mosaic topping of lighter shade tiles shall be made of White Cement 
with an approved shade pigment and neutral shade shall be of Grey cement with an 
approved shade pigment. The type of tiles shall be as specified in respective items. 
 
The sub-grade shall be thoroughly wetted after cleaning of all dirt, laitance, and 
loose material. A bed of lime mortar consisting of one part of lime and two parts of 
sand shall be laid and properly leveled to an average thickness of 25 mm. and the 
surface shall be kept slightly rough to form a satisfactory key for tiles. Neat cement 
paste of honeylike consistency shall be spread over mortar bed, over such area at a 
time as would accommodate about 20 tiles. Tiles shall be soaked in water for 15 
minutes and allowed to dry for the same duration. Tiles shall then be fixed with a thin 
coat of cement paste on back of each tile and then each tile being gently tapped with 
a wooden mallet till it is properly bedded and in level with adjoining tiles. Joints shall 
be fine and as imperceptible as possible. 
 
After tiles have been laid in a room or a day’s fixing work is completed, surplus 
cement grout that may have come out of the joints may be wiped off gently and joints 
cleaned. A  
 
thin slurry of coloured cement matching to the colour of tiles shall be spread over it 
and rubbed so as to seal even a thinnest joint between the tiles and make it 
impervious and the flooring cured for 7 days. The tiles shall be polished and finished 
according to IS:1443. 
 
Dado, Skirting and Risers: 
 
Tiles shall conform to IS:1237 and shall be of approved design. The tiles shall be 
fixed near cement grout on a blacking coat consisting of 1:4 cement sand plaster of 
15 mm. thick. The top and bottom junctions of tiles shall be rounded off neatly as 
directed. The joints shall be filled with matching shade coloured cement slurry. The 
surface shall be kept wet for 7 days and then polished with carborundum stone to 
obtain smooth surface and fine polish. 
 
Shahabad / Tandur / Kotah / Cuddappa Stone Flooring: 
 
The flooring shall be either with rough stone or machine cut and machine polished as 
specified in respective items and shall be of specified thickness and of approved 
quality and size, free from cracks and flakes and shall be uniform in colour with 
straight edges. The sides of machine cut and machine polished stone shall have 
perfect right angles and surface smooth. The stone slabs shall be laid and finished 
as described under plain cement or colour cement tiles on a bedding of 1:2 lime 
mortar 25 mm. (Average) thickness. The finished stone surface thus laid shall then 
be polished to the required degree as approved by the Architect. 
 
 
In Dado, Skirting, Risers etc.: 
 
Stone slabs shall be laid on backing plaster of cement mortar 1:4 of 15 mm. to 20 
mm. thick and finished as described under plain and coloured cement tile dado. 
 
Marble mosaic / Terrazzo in situ work in flooring, dado, skirting etc.: 
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The terrazzo / mosaic finish shall be laid on an under layer of thickness as specified 
in the respective items. The topping shall consist of a layer of marble chips of 
selected sizes, colour and design approved by Architect, mixed with cement with 
desire shade of pigment. 
 
For lighter shade mosaic. terrazzo white cement shall be used and for neutral shade, 
grey cement shall be used. The proportion of terrazzo mix shall be three parts of 
cement one part of marble powder by weight. For every part of cement marble 
powder mix, the proportion of marble aggregate by volume shall be 1.5 parts unless 
otherwise specified. 
 
The topping shall be mixed and laid in panels as described in IS:2114 and as per 
decorative designs prepared by Architects. The dividing strips of panels shall be 
Aluminum or as specified in the Schedule of Quantities. It shall be polished as 
specified in IS: 2114. 
 
Broken Mosaic Flooring: 
 
Broken mosaic finish shall be laid on an underlayer of thickness as specified in the 
item. 
 
Pieces of mosaic tiles shall be obtained from broken marble mosaic tiles of approved 
shade conforming to IS:1257. The sizes of pieces shall be suitable to obtain the 
desired pattern of flooring as shown on the drawings or as approved by Architect. 
 
Broken pieces shall be thoroughly wetted before fixing them. Ordinary or coloured 
cement grout shall be spread on the bedding. Mosaic tile pieces shall be fixed piece 
by piece to the desired pattern. The flooring shall be laid to correct level and slopes 
and compacted by straight screed tamper. The grout shall cream up to the surface. 
The junctions of the flooring and the wall shall be rounded and the flooring shall be 
extended along the wall to about 15 cm. (6”). After the day’s work, the surplus 
cement grout that may have come out of the joints shall be cleaned off. The flooring 
shall be cured for seven days and then polished with a machine as stipulated in 
IS:1443. 
 
Broken China Mosaic: 
 
Broken China Mosaic flooring shall be exactly as per broken mosaic tile flooring 
except that the broken pieces shall be of China of approved colour and manufacturer 
and the floor shall not be polished. 
 
Marble Flooring: 
 
Marble slabs shall be of the best Indian marble of White or other approved colour as 
specified in the item. They shall be hard, dense, uniform and homogeneous in 
texture. They shall have even crystalline grain and free from defects and cracks. The 
surface shall be machine polished to an even and perfectly plane surface and edges 
machine cut true to square. The rear face shall be rough enough to provide a key for 
the mortar. 
 
No slab thinner than the specified thickness at its thinnest part. The sizes of the 
slabs shall be as specified in the respective items. 
 
The slabs shall be paid as described under mosaic tile flooring in every respect. 
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White Glazed / Ceramic Tiles / Vitrified Tiles in Flooring and Dado: 
 
White Glazed Tiles from an approved manufacturer conforming to IS:777 shall be 
used. They shall be of specified size and thickness. All specials viz. coves, internal 
and external angles, corners, beads etc., shall be used wherever directed. 
Underlayer of specified thickness and mortar of stipulated proportion shall be laid as 
described in marble mosaic flooring. Tiles shall be washed clean and set in cement 
grout and each tile being gently tapped   with   a wooden mallet till it is properly 
bedded and in level with the adjoining  
tiles. The joints shall be kept as thin as possible and I straight lines or to suit the 
required pattern. After the tiles have been laid, surplus cement grout shall be 
cleaned off. 
 
The joints shall be cleaned off the grey cement grout with a wire brush or trowel to a 
depth of 5 mm. (3/16”) and all dust and loose mortar removed. Joints shall then be 
flush pointed with white cement. The floor shall then be kept wet for seven days. 
After curing, the surface shall be washed with mild hydrochloric acid and clean 
water. The finished floor does not sound hollow when tapped with a wooden mallet. 

 
PLASTERING 

Scaffolding: 
 
Scaffolding for carrying out plastering work shall be double steel scaffolding having 
two sets of vertical supports so that the scaffolding is independent of the walls. 
 
Preparation of surface: 
 
All putlog holes in brick work and junction between concrete and brick work shall be 
properly filled in advance. Joints in brick work shall be racked about 10 mm. if not 
raked out while constructing brick masonry work and concrete surface hacked to 
provide the grip to the plaster, if not hacked earlier projecting burns of mortar formed 
due to gaps at joints in shuttering shall be removed. 
 
The surface shall be scrubbed clean with wire brush / coir brush to removed dirt, 
dust etc., and the surface thoroughly washed with clean water to remove 
efflorescence, grease and oil etc., and shall be kept wet for a minimum of six hours 
before application of plaster. 
 
Neeru Plaster: 
 
Cement mortar of specified proportion and thickness shall be prepared in small 
batches and applied to the wall surface / ceiling. The ensure proper thickness, 
gauged patches shall be made at 1.5 to 2 m. apart and the surface plastered true to 
line, level and plumb taking special care to finish jambs of windows, doors, wall 
returns, corners, junctions etc. A thin layer of neeru shall then be applied and rubbed 
into surface and finished by means of trowel until the surface is even and smooth. 
The surface shall be kept moist for seven days and then given a coat of whitewash.  
 
Sand-faced Plaster: 
 
The surface shall be prepared as above. 
 
The coat of cement mortar in proportion of 1:4 or as specified, shall be applied 
uniformly all over the surface to a thickness of 12 mm. and finished true to level and 
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line and keys shall formed on the surface. The surface shall be kept moist till the 
finishing coat is applied. 
 
The finishing coat shall be applied a day or two after. The proportion of mortar for 
finishing coat shall be one part of cement and three parts of selected, well graded 
and washed sand, or as specified under item and it shall be applied in a uniform 
thickness of 6 mm. (1/4”). 
 
The surface shall be tapped to uniform grained texture by using sponge pads as 
directed. Curing shall start after 24 hours and the surface kept wet for seven days. 
 
Rough Cast Plaster: 
 
Except for the finishing coat the surface shall be prepared and base coat of plaster 
applied as under sand-faced plaster. 
Finishing coat mortar shall be in proportion of one part of cement and one part of 
specially selected and graded sand and one part of gravel of 3 to 6 mm. size. It shall 
be flung upon the first coat with large trowel to form an even and decorative coat. 
The work shall generally conform to clause 16.5 of IS:1661-1960. The thickness of 
the coat shall be about 12 mm. (1/2”). It shall be cured for seven days. 
 
Rough coat plaster with colour finish: 
 
This finish shall be similar to Rough cast plaster above except a high-grade mineral 
pigment of approved shade shall be mixed with white cement instead of ordinary 
grey cement while preparing the mortar. 
 
Water-proofing Treatment: 
 
Unless otherwise specified, the Contractor shall carry out waterproofing treatment of 
basements, terrace and water retaining structures through reputed firms having 
specialization in the line and approved by the Architects. The Contractor shall also 
furnish full details of such treatment to the Architects and provide all information / 
proof etc., regarding the effectiveness of the treatment when called upon to do so. All 
such treatment shall have to be guaranteed in the form approved by the Employer 
for a minimum period of ten years. Any defects / leakages noticed during the 
guarantee period shall have to be rectified free of cost by the Contractor including 
reinstating the surface to its original condition and finish. 
Waterproofing of sunk portions of floor slabs for baths, W.C. and kitchen mories etc., 
in residential buildings, unless otherwise specified, shall be done as specified in the 
schedule and shall generally comprise of: 
a) A coat of hot bitumen, min. 6 mm. thick screened with stone grit. 
b) Min. 20 mm. thick cement plaster in cement mortar 1:3 with approved water-

proofing cement compound as per manufactures specifications. The plaster shall 
be cured by pounding for seven days. 

 
The rate for the above treatment shall include drying and cleaning surfaces free of 
dust etc. and wiping with kerosene before application of bitumen. The vertical faces 
and returns shall also be treated similarly. The actual area treated including vertical 
faces and returns shall be measured and paid for. The work should be done in such 
a way that the finished flooring in bath has a minimum slope of 20 to 25 mm. 

 
 PAINTING 

General: 
Wherever scaffolding is necessary, it shall be double scaffolding. 
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The surface shall be thoroughly brushed free from mortar droppings and foreign 
matter. All steel work shall be cleaned of loose rust, mill scales etc. so as to expose 
the original surface. All broken edges, cracks, loose plaster and wavy surface shall 
be brought up either by patch plaster work or by plaster of paris. 
 
All materials viz., dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic 
enamel paint, plastic emulsion paint, cement primer, red lead and other primers and 
metallic paints shall conform to respective I.S. specifications and shall be obtained 
from approved manufactures. All paints shall be brought on site in sealed thins in 
ready mixed form and shall be applied directly with the addition of thinner, if 
recommended by the manufacturers. 
 
White Washing: 
 
White was shall be prepared from lime slaked on spot, mixed and stirred with 
sufficient water to make a thin cream. This shall be allowed to stand for 24 hours and 
shall be screened through clean cloth. Four kg. gum dissolved in hot water shall be 
added to each cubic meter of the cream (115 gm. per cft.). 
 
Blue shall be added to give required whiteness. The approximate quantity of water to 
be added in making cream shall be five liters per kg. of lime. 
 
Whitewash shall be applied in specified coats by using flat brushes or spray pumps. 
Each coat shall be allowed to dry before next coat is applied. If additional coats than 
what have been specified, are necessary to obtain uniform and smooth finish, it shall 
be given at no extra cost. 
 
The finished dry surface shall not show any signs of cracking and peeling nor shall it 
come off readily on the hand when rubbed. 
 
If directed by the Architects one coat of chalk and glue shall be applied before 
application of white / colour wash at no extra cost. 
 
Colour Wash: 
 
Colour wash shall be prepared by adding mineral colours not affected by lime to 
whitewash. No colour wash shall be done until a sample of the colour wash to the 
required tint or shade has been got approved form the Architects. 
Colour wash shall be applied as specified under whitewash. 
 
Dry Distemper: 
 
Shade shall be got approved from the Architects before application of distemper. 
 
The surface shall be prepared as specified earlier. A primer coat using approved 
primer or sizing shall be applied. Distemper prepared as per manufacturer’s 
directions shall be applied and each coat shall be allowed to dry before subsequent 
coat is applied. The finished surface shall be free form chalking when rubbed, even 
uniform and shall show not brush marks. If additional coats are necessary, they shall 
be given at no extra cost. 
 
Oil Bound Distemper: 
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The surface shall be prepared as specified above. A primer coat of either cement 
primer or any approved distemper primer shall be applied. 
 
After the primer coat has dried, the surface shall be lightly sand papered and dusted 
to make to smooth to receive distemper. 
 
Distemper shall be prepared as per the directions of the manufacturer and 
conforming to shade approved. It shall be applied in specified coats, taking care to 
allow for drying of each coat before subsequent coats are applied. 
 
Water-proof Cement Paint / Sand-tex matt Paint: 
 
The surface shall be prepared as specified above and thoroughly wetted with clean 
water before water-proof cement paint is applied. 
 
The paint shall be prepared strictly as per manufacturers specifications and in such 
quantities as can be used up in an hour of its mixing, as otherwise the mixture will 
set and thicken, affecting flow and finish. 
 
The paint thus prepared shall be applied on clean and wetted surface with brush or 
spraying machine. The solution shall be kept stirred during the period of application. 
It shall be applied on the surface which is on the shady side of the building so that 
the direct heat of the sun on the surface is avoided. The completed surface shall be 
watered after the day’s work. Number of coats shall be s specified in the item. 
 
Painting – Oil / Enamel / Plastic Emulsion etc.: 
 
Ready mixed oil paint, flat oil paint, plastic emulsion paint, ready mixed synthetic 
enamel paint, etc., shall be brought in original containers and in sealed tins. If for any 
reason thinner is necessary, the brand and quantity of thinner recommended by the 
manufacturer or as instructed by the Architect shall be used. The surface shall be 
prepared as specified above and a coat of approved primer shall be applied. After 24 
hours drying approved or specified quality paint shall be applied evenly and 
smoothly. A filler putty coating may be given to give a smooth finish. Each coat shall 
be allowed to dry out thoroughly and then lightly rubbed down with sandpaper and 
cleaned of dust before the next cost is applied. Number of coats shall be as specified 
in the item and if the finish of the surface is not uniform, additional coats as required 
shall be applied to get good and uniform finish at no extra cost. After completion no 
hair marks from the brush or clogging of paint puddles in the corners of panels, 
angles or mouldings etc., shall be left on the work. The glass panes, floor etc. shall 
be cleaned of stains. 
 
When the final coat is applied, if directed, the surface shall be rolled with a roller of if 
directed, it shall be stippled with a stippling brush. 

Annexure – ‘C’ 

 

DRAFT FORMAT OF BANK GUARANTEE IN LIEU OF ADDITIONAL SECURITY 

DEPOSIT 

 (Site specific format shall be approved by the SBI prior to its execution) 

 

(To be submitted on non-judicial stamp paper of appropriate value purchased in the 

name of the issuing Bank)  
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B.G. No.____________________     Value _________ 

Date:  

 

To 

 

The ………………………… 

State Bank of India, 

……………………… 

……………………... 

 

Dear Sir, 

 

Bank Guarantee of ₹…………………..towards Additional Security Deposit for 
the work of ______________________________________located in Mumbai. 

 
WHEREAS (Name and address of contractor/ vendor) (hereinafter called the 

Contractor) have entered into contract (for …………….. State Bank of India, 

…………………………………. situated at Mumbai) with SBI as mentioned vide Bank   

letter no……….. dated ………..and the correspondence and tender relating thereto 

which is hereinafter referred to as “the said contract” the Contractor has now agreed 

to produce a Bank  Guarantee amounting to  ₹…………. of the ……% of contract 

value less earnest money deposit of ₹..…………(Rupees …………………..only), to 

SBI …………… for performing their part of the contract obligations.  

 

AND WHEREAS in terms of said contract, the contractor is required to furnish to SBI 

………………… a Guarantee of a Scheduled Bank for a value of ……………….. to 

be valid up to (date). 

 

AND WHEREAS (Name of Bank and its branch) having their office at (address) the 

Guarantor, at the request of the contractor hereby furnishes a Performance Bank 

guarantee in favour of SBI ……………………. and Guarantees in the manner 

hereinafter appearing.  In consideration of the premise, we (name of Bank and its 

branch) having our office at (address) here after called the “Guarantor” (which 

expression shall include it successors and assigns) hereby expressly, irrevocably 

&unreservedly undertaken and guarantee under that if the Contractor fails to execute 

the work according to his obligations under the said contract, then notwithstanding 

any dispute between SBI ………………….. and the contractor, the Guarantor shall, 

on demand without demur and without reference to the contractor pay to SBI 

……………… immediately any sum claimed by SBI ………………. under the said 

contract up to a maximum amount of ₹……………….. (Rupees ……………………….. 

only). 

 

 

In case the amount demanded by SBI ……………………… is not paid within 48 

hours of receipt of demand, the Guarantor agrees to pay the aforesaid amount of 

₹………………/- (Rupees ……………..only). 
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Such payment shall be notwithstanding any right the contractor may have directly 

against SBI ………………. or any disputes raised by the Contractor with SBI 

……………………… or any suits or proceedings pending in any competent court or 

before any arbitrator. SBI’s written demand shall be conclusive evidence to the 

Guarantor that such payment is payable under the terms of the Contract and shall be 

binding in all respect on the guarantor. 

 

The Guarantor shall not be discharged or released from the undertaking and 

Guarantee, by any arrangement, variations made between SBI and the Contractor 

and or indulgence shown to the contractor by SBI, with or without the consent and 

knowledge of the guarantor or by alterations in the obligations of the contractor by 

any forbearance, whether as to payment, time performance or otherwise. 

 

This guarantee shall remain valid until or as may be caused to be extended by the 

contractor or until discharged by SBI in writing whichever is earlier. 

 

This guarantee shall be a continuing guarantee and shall not be revocable during its 

currency except with the previous written consent of SBI …... 

 

This guarantee shall not be affected by any change in the constitution of the 

contractor, by absorption with any other body or corporation or dissolution or 

otherwise and this guarantee will be available to or enforceable against such body or 

corporation. 

 

In order to give effect to this guarantee SBI will be entitled to act as if the Guarantor 

were the Principal debtor and the Guarantor hereby waives all and any of its rights or 

surety ship. 

 

This guarantee shall continue to be in force notwithstanding the discharge of the 

contractor by operation of law and shall cease only on payment of the full amount by 

the Guarantor to SBI of the amount hereby secured. 

 

This guarantee shall be in addition to and not in substitution for any other guarantee 

or security for the contractor given or to be given to SBI in respect of the said 

contract. 

 

Any notice by way of request and demand or otherwise here under may be sent by 

post or any other mode or communication to the guarantor addressed as aforesaid 

and if sent by post it shall be deemed to have been given at the time when it would 

be delivered in due course of post and in providing such notice when given by post it 

shall be sufficient to prove that the envelope containing the notice was posted and a 

certificate signed by an officer of SBI that the envelope was so posted shall be 

conclusive. 

 

These presents shall be governed by and constructed in accordance with Indian 

Law.  
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Notwithstanding anything contained hereinbefore the liability of the guarantor under 

this guarantee is restricted to a sum of ₹…………………. 

 

This guarantee will remain valid up to ……………… unless a demand or claim under 

this guarantee is made in writing against us within three months from that date, i.e. 

on or before ………………….., the guarantor shall be discharged from all liability 

under the guarantee thereafter. 

 

We have power to issue this guarantee in your favour under the Memorandum and 

Articles of Association of our Bank and the undersigned has been duly authorised by 

the Bank (Bank issuing the Bank Guarantee) to execute this Guarantee Deed. 

 

Dated the ……………. 

 

SIGNED AND DELIVERED For & on behalf of (the above-named Bank) 

 

 

 For & on behalf of (Bankers Name & Seal) 

 

 

  

(Signature/s with designation/s of signatories) 

(Banker’s seal) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 


