S B I Date:- 24.01.2025

Tender ID: KOL-HK-2025-01-04

STATE BANK OF INDIA

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA
SAMRIDDHI BHAVAN, BLOCK B, 9™ FLOOR,

1, STRAND ROAD, KOLKATA - 700 001, WEST BENGAL

SBI INVITES e-TENDERS FOR

SUPPLY OF AIR-CONDITIONERS AT CHANDANNAGORE BRANCH & SME CHANDANNAGORE
UNDER RBO-05/CHINSURAH-AO HOWRAH

Manufacturers/OEM/Authorized dealers of Daikin, Blue Star, Hitachi, Carrier, Mitsubishi, LG,

Voltas, Toshiba, O’General brands only eligible to apply

(To submit the valid dealership certificate as a proof of Dealership)

BIDDERS SHALL BE REQUIRED MANDATORILY TO SUBMIT VALID DEALERSHIP CERTIFICATE
FROM OEM /MANUFACTURER IN THIS TENDER AND MUST BE ENCLOSED FOR
PREQUALIFICATION IN TECHNICAL BIDS

Last Date & Time for submission of e-Tender(online) : 31.01.2025 UPTO 2:00 PM
Date & Time of Opening of e-Tender ( Technical Bids) : 31.01.2025, at 3.00 PM

Tender Submitted By:

Name of Contractor: .......cccevvvvvvnennnnnn.

L& 1 Date:

1. The bidders should possess valid Digital Signature Certificate (DSC) to participate in the e-
Tendering.

2. Bidders are requested to submit all the relevant documents mentioned in the technical bid.
3. No further queries will be entertained for submission of documents.

4. Insufficient documents along with the tender will lead to disqualification of the bidder.
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Tender ID: KOL-HK-2025-01-04 Date:- 24.01.2025

>SBI

Signature of Bidder with seal

PREMISES & ESTATE DEPARTMENT
LOCAL HEAD OFFICE, KOLKATA
BHAVAN, BLOCK B, 9™ FLOOR,
1, STRAND ROAD, KOLKATA - 700 001, WEST BENGAL

SBI invites application cum sealed E-tender (ON ITEM RATE BASIS ) in single bid (Technical cum commercial
bid) from only Manufacturers/OEM/ Authorized dealers having a valid Dealership Certificates of Daikin,
Blue Star, Hitachi, Carrier, Mitsubishi, LG, Voltas, Toshiba, O’General for SUPPLY OF SPLIT/CASSETTE TYPE
AIR CONDITIONERS AT SBI-CHANDANNAGORE BRANCH & SME CHANDANNAGORE UNDER RBO-

05/CHINSURAH-AO

HOWRAH

through online e-Tendering System Portal

https://www.tenderwizard.com/SBIETENDER.

Details of the e-Tender are as under.

SI. | Description-1 Description-2

1 Name & Location of | SUPPLY OF AIR-CONDITIONERS , Location :- CHANDANNAGORE BRANCH &
work SME CHANDANNAGORE UNDER RBO-05/CHINSURAH-AO HOWRAH

2 Tenders shall remain | 90 days from the date of opening of tenders.
valid for

3 Time allowed for | 10 days (including Sundays and Holidays) from the Date of Issue of the
completion of all | Work Order
Supplies at site

4 Last date and time of | 2.00 PM on or before 31.01.2025
submission of tender

5 Date & Time of | 3.00 PM on 31.01.2025 In case the tender opening date is declared as
opening of | holiday / lock-down, the tender will be opened in the next working day at
Tender(Technical Bids) .

the same time.

6 Address for | Office of,
submission of Tender | The Assistant General Manager, (P&E),
Document where | State Bank of India, Local Head Office,
tender will be opened | Block-B, 9tFloor, Samriddhi Bhawan, Kolkata-700001

7 Earnest Money | Rs.11,500/- (Rupees Eleven Thousand Five Hundred only ).
Deposit (EMD) (Valid | by means of Demand Draft/BC (Original DD/BC to be deposited at the
MSME in this relevant | office of SBI, P&E Dept, LHO Kolkata in favor of State Bank of India. payable
category are | at Kolkata in a sealed envelope on or before up to 2:00PM on 31.01.2025)
exempted from EMD) | Note:-

1. Bidders need to upload mandatorily scanned copy of the Demand Draft
for EMD of Rs11,500/- in the e-tender portal also and submit a hard
copy of DD along with signed copy of full Technical Bid to the Office as
above .

2. Price bid shall not be enclosed in any manual bids, if found tender shall
be rejected automatically.

3. Price bid in online mode only is accepted , no hard copies are required
, except EMD in Technical bids .

8 Defective liability | 12 months from the date of virtual completion of work
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Tender ID: KOL-HK-2025-01-04

Date:- 24.01.2025

OSBI

period

9 Liguated Damages 0.5% per week subject to a maximum of 5% of contract value

10 | Approximate Rs.11,47,000 + GST As Applicable
Estimated cost of the
project.

11 | Initial Security Deposit | (2% of contract amount — EMD amount) to be submitted by successful
(ISD) tenderer.

12 | Total Security Deposit | 5% of the final bill amount including ISD. ISD will be retained with us for a
(TSD) in the form of | defect liability period i.e, 12 months from the date of final bill. No interest
Retention Money | will be paid for the said ISD.

(RM)

13 | Availability of Tender | Tender documents are to be downloaded from the Bank’s website
Documents (www.sbi.co.in) or SBI e-Tender Portal www.tenderwizard.in/SBIETENDER

14 | For e-Tender related | Service provider:
queries M/s. Antares Systems Limited, Registered Office: #24, Sudha Complex,

3RD Stage, 3RD Block, Bangalore — 560079, Karnataka.

Ph.: 080-49352000 / 40482000

Fax: 080-49352034

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611
Contact Persons:(On working days 9 AM to 6 PM)

1. Mr.Kushal Bose ,Mobile No.: +91 7686913157

e-Mail: kushal.b@antaressystems.com

2. Mr. Subrata Sheet, Mobile No.: +91 9674758723

e-Mail: subrata.s@antaressystems.com

15 |Value of Interim | No advance on materials / plant / machinery or mobilization advance shall
Certificate be paid under any circumstances.

16 | Deduction of Income | A) if applicable, TDS or Income Tax will be deducted at source as per Govt.
Tax and GST Guidelines.

B) GSTis payable, if applicable GSTTDS shall be deducted as per norms
B) The contractor should comply with the following.

i. Contractor should have GST Registration Number

ii. Invoice should specifically/separately disclose the amount of GST levied
at applicable rate as per GST provision

iii. Contractor should timely file his GST return in accordance with GST
provisions to enable the Bank to claim the credit of GST paid to the
contractor.

17 | For any details, please | The Assistant General Manager (P&E)
contact State Bank of India, Premises & Estate Department,

Local Head Office, Kolkata,

“Samriddhi Bhavan”, Block B, 9t Floor, 1, Strand Road, Kolkata -01
Contact No.: 033 - 2243 6677

e-Mail ID: agmpre.lhokol@sbi.co.in

18 | Documents Required | 1. Scanned Copy of EMD
to be signed, scanned | 2. Process Compliance statement as per Annexure-l of NIT
and uploaded in the e- | 3. Signed & Stamped copy of page no. 01 to 10 of Technical bid i.e NIT.
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Tender ID: KOL-HK-2025-01-04 S BI Date:- 24.01.2025

Tendering website | 4. Declaration copy related reading, understanding and acceptance of all

during submission of the pages of NIT

Tender 5. Firm should have the Valid Dealership certificate issued by OEM Copy
should be scanned and attached in online mode of tender .

6. enclosed in Technical Bid submitted manually)

19 | Corrigendum Corrigendam, if any, is to be followed as published in
www.tenderwizard.in/SBIETENDER portal only.

20 | Any additional The estimated rates as per the Break-up Of Quantities (BOQ) uploaded in
Information this tender are inclusive of materials, labour, wages, fixtures,
transportation, installation, all taxes & charges, cost of the insurances as
specified in the tender, cost towards testing of materials supplied,
wastages, Octroi, machinery, temporary works such as scaffolding,
cleaning, overheads, profit, statutory expenses, incidental charges and all
related expenses to complete the work. However, GST on work value will
be paid extra as applicable.

Note-

1. Original EMD To Be Submitted At OUR Office In Sealed Cover along with all signed copies as discussed
in Technical bids.

2. Name of work and name of vendor to be mentioned in the cover.
3. Price bid is to be submitted in online mode only.
4. We strongly recommend the bidders should read all the T & C of bids & work scopes

5. The work ( Supply of AC’s as per BOQ ) shall be strictly executed as per the Bank’s approved policy and
Technical Parameters shall be adhered strictly. If Materials having any Defects , AC’s shall be replaced
immediately

6. Bidders are requested to submit technical bid as well as price bid in online mode.

7. However Bidders shall submit hard copy of Required Documents such as Signed Technical Bid(first is
required to be submitted physically during tender submission EXCEPT BANK’S DRAFT FOR Earnest
Money Deposit (EMD). Only L1 bidder will be asked to submit the signed hard copy of all the pages of
NIT in due course before issuing work order.

8. Bidders are requested to submit technical bid ( Hard copy all Pages with Certified Copy of
OEM/Manufacturer Dealership Certificates ) Authorization Letter is not accepted for the project.

9. First 10 pages of Technical bids shall be uploaded after scanning pages in online mode.

10. State Bank of India, Kolkata LHO has the right to accept / reject any / all tenders without assigning any
reason.

CAUTION NOTE : Please note that the contractor quoting abnormally low / erratic rates will be asked to
submit rate analysis or Additional performance guarantee (APG) or both in the form of Bank Guarantee or
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Tender ID: KOL-HK-2025-01-04

0 SBI Date:- 24.01.2025

D.D issued by any scheduled Bank as per draft supplied by the Bank, within a period of one week before
award the work. The amount of said Bank Guarantee shall be equal to the difference between 92.5 % of
estimated cost of project and tender amount quoted by the contractor. This Bank Guarantee/D.D will be
treated as an additional security deposit for due fulfillment of contract and will be retained by the SBI for
entire completion period of the project. The contractor shall undertake not to cancel/withdraw the said
Bank Guarantee/DD. In case contractor fails to undertake the job within stipulated time or leave the same
incomplete or carryout substandard job, the bank will be at liberty to forfeit the said initial security deposit
and additional security deposit by invoking the Bank Guarantee/en-cashing the DD.

And if the rate analysis submitted by the vendor found to be non-satisfactory & rates are non-reasonable
then the vendor shall be debarred from participating in any further E-tendering process (for next 6 months)
to be conducted by establishments under SBI LHO Kolkata.

Sd/-

Assistant General Manager (P&E.)

SBI, P&E Deptt., LHO Kolkata

IMPORTANT NOTES

The Price bid should be submitted in online mode only as prescribed format given in our
Service Provider's portalwww.tenderwizard.in/SBIETENDER.

The Bank reserves the right to reject any or all the tenders without assigning any reason
whatsoever.

Sealed Tenders are invited from the OEM/authorized dealer of  Daikin, Blue Star,
Hitachi, Carrier, Mitsubishi, L.G,Voltas, Toshiba, O’General for Airconditioning works )
only in one part, i.e., Part = 1 [Technical Bid + Singed Copy of Special term deposit)],
Part - Il [Price Bid], to be submitted online through the following portal:

www.lenderwizard.in/SBIETENDER

** Price Bid shall not be accepted offline.

Price Bid and technical bid can be submitted through online mode *BUT ONE SET
OF” Hard Copy of only Technical bids with EMD in original should be submitted to
Office as above”

Part - | (Technical Bid + “Singed Copy of Special term deposit”): Technical Bid will be
available online for downloading of documents in the portal as stated above and is to be
submitted offline the address as mentioned above.

and

Online Price Bid: This shall contain the Electronic format of Price Bid.The contractors can
view the Tender Opening Details through their respective log-in IDs on the above-
mentioned e-Tendering Portal (Website).

The Bidder is expected to examine all instructions, forms, tferms and specifications in the bid
documents. Failure to furnish all information required as per the Bid Documents or submission
of bids not substantially responsive to the Bid Documents in every respect will be

at the bidder’s risk and shall result in rejection of the bid.

In case the date of opening of tenders is declared as a holiday / lock-down, the tenders will
be opened on the next working day at the same time. Again, corrigendam, if any, are to

Date
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Tender ID: KOL-HK-2025-01-04 aj“*‘f S BI Date:- 24.01.2025

befollowed from https://www.tenderwizard.com/ SBIETENDER.

6 No conditions other than mentioned in the tender will be considered, and if given they
will have to be withdrawn before opening of the Price Bid.

7 | Tenders received without EMD shall be summarily rejected, and such tenders shall not
be allowed to participate in the online price bidding process.

8 | SBI has the right to accept / reject any / all tenders without assigning any reasons and no
correspondence shall be entertained in this regard.

9 The intending bidders are to quote their offers item wise in all the items of price bid. If
vendor fails to quote their price in any of the items of price bid , the price quoted by the
vendor will be assumed as “Zero”. Vendor will be bound to execute the work of the item
& the work value of that item will be zero.

10 Any abnormal increase from the quoted price / cost will not be accepted

11 | 5% of the value of the executed work will be retained as Security Deposit and will be
refunded on satisfactory completion of Defect Liability Period period, i.e., 12 (twelve)
months from the date of completion of work. No interest shall be payable on Security
Deposit.

12 | Rates quoted shall be inclusive of providing necessary arrangements for satisfactory
protection of furniture / flooring / electrical fittings / Bank’s any other property during
execution of the work.

Rates shall be inclusive of cost for disposing debris and any other unserviceable materials
as per direction and inconformity with the Local or any other govt. authorities’ rules.
Rates shall be inclusive of cleaning of floors, making good to damaged floor, ceiling,
walls, etc., after completion of work.
In case of any poor quality of work or substandard materials used for the purpose, shall be
replaced as per instructions without any exfra cost.

Notes:-

¢ Conditional tenders shall be summairily rejected.

e SBI reserve their rights to accept or reject any or all the tenders, either
in part or whole withoutassigning any reason(s) for doing so and no
claim/correspondence shall be entertained in this regard.

¢ Quantities are tentative and can increase or decrease the quantities of
any item and contractor have toexecute the same at the quoted rates.

e The application forms must be submitted in a prescribed format as laid
down in the enclosed Annexures.

Yours Faithfully,

Sd/-

Assistant General Manager (P&E.)

SBI, P&E Deptt., LHO Kolkata

Date
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Tender ID: KOL-HK-2025-01-04

Date:- 24.01.2025

(The bidders are required to print this on their company'’s letter head and sign, stamp and

submit with technical Bid)

To,

M/s. Antares Systems Limited

AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE e-TENDER for SUPPLY OF

AIR-CONDITIONERS AT CHANDANNAGORE BRANCH & SME CHANDANNAGORE UNDER RBO-

05/CHINSURAH-AO HOWRAH This has reference to the Terms & Conditions for the E-tendering
mentioned in the Tender document

1)
2)

3)

4)

5)

6)

Date

This letter is to confirm that:
The undersigned is authorized representative of the company.
We have studied the Commercial Terms and the Business rules governing the E-

tendering as mentioned in RFP of SBI as well as this document and confirm our
agreement to them.

We also confirm that we have taken the training on the E-tendering tool and have
understood the functionality of the same thoroughly.

We confirm that SBI and M/s. Antares Systems Limited, shall not be liable &
responsible in any manner whatsoever for my/our failure to access & bid on the E-
tendering platform due to loss of internet connectivity, electricity failure, virus attack,
problems with the PC, any other unforeseen circumstances etc. before or during the
E- tendering event.

We confirm that we have a valid digital signature certificate issued by a valid
Certifying Authority.

We, here by confirm that we will honor the Bids placed by us during the E-tendering
process.

With regards, Date:

Signature with company seal Name:
Company / Organization:
Designation within Company /
Organization:

Address of Company/Organization :
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Tender ID: KOL-HK-2025-01-04 o s BI Date:- 24.01.2025

INSTRUCTIONS TO THE TENDERERS
1. Site and its location :- As mentioned above.
2. Tender documents
The work has to be carried out strictly according to the conditions stipulated in the tender
consisting of the following documents and the most workmen like manner. *) Instructions
to tenderers, *) General conditions of Contract, *) Special conditions of Coniract, *)
Additional Specifications, Drawings, *) Price bid

Fkxxt IMPORTANT NOTE:

The above documents shall be taken as complementary and mutually explanatory of one
another butin case of ambiguities or discrepancies, shall take precedence in the order given
below;

a) Price Bid

b) General Terms & conditions of contract

c) Instructions to Tenderers

d) Drawings

e) Special conditions of confract

f) Technical specification

The tender documents are not transferable.

3. Site Visit:

The tenderer must obtain himself on his own responsibility and his own expenses all information and
data that may be required for the purpose of filling this tender document and enter into a contract
for the satisfactory performance of the work

4. Earnest Money:

As mentioned in NIT.

5. Initial/ Security Deposit :

The successful tenderer will have to submit a sum equivalent to 2% of accepted tender value by
means of DD drawn in favour of SBI Payable at Kolkata within a period of 7 days of acceptance of
tender.

6. Total Security Deposit:

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the form of
Initial Security Deposit (ISD). Balance 3% shall be deducted from the running account bill of the work
at the rate of 10% of the respective running account bill i.e., deduction from each running bill
account will be @10% till Total Security Deposit (TSD) including ISD reaches to 5% of contract value.
The 50% of the Total Security Deposit shall be paid to the contract on the basis of architect’s
certifying the virtual completion. The balance 50% would be paid to the contractors after the
defects liability period as specified in the contract( 12 months from the date of Supply)

7. Additional Security Deposit: in case L-1 bidder quotes abnormally low rates (i.e. Certain
percentage above or below estimated project cost), SBI /the bank may ask such bidder to
deposit additional security deposit (ASD) as mentioned in the cautioned note in Page no-5 of
this NIT.

8. _Signing of contract Documents:

The successful tenderer shall be bound to implement the contract by signing an agreement and
conditions of contfract attached herewith within 15 days from the receipt of intimation of
acceptance of the tender by the Bank. However, the written acceptance of the tenders by the
Bank will constitute a binding agreement between the Bank and successful tenderer whether such
formal agreement is subsequently entered in to or not.

9. _Completion Period:
Time is essence of the contract. The work should be completed in all respect accordance
with the terms of contract within a period of 10 days from the date of award of work.

10. Validity of tender:
Page 8 of 26



Tender ID: KOL-HK-2025-01-04 & W S B I Date:- 24.01.2025

Tenders shall remain valid and open for acceptance for a period
of 90 days from the date of e-Tender . If the tenderer withdraws his/her offer during the
value period or makes modifications in his/her original offer which are not accurate, SBI /
Competent Authority has the right to accept/reject any/all tenders without assigning any
reasons whatsoever.

DECLARATION
[/We have understood all the above conditions. If I/We fail to start/ or execute work within

the stipulated period of time, our Security deposit will be forfeited.

Place:

Date: Signature of Contractor
FORM OF TENDER

To,

Assistant General Manager (P&E)

SBI, P&E Deptt., LHO Kolkata

Dear Sir,

SUB: Air conditioning works SBI own Building at AE 1/1, New Town, Kolkata

1. 1/We refer to the tender notice issued by the bank for above work. In connection with the above.

2. I/We do hereby offer to perform, provide, execute, complete and maintain the works in conformity
with the drawings, conditions of contract, specifications, and bill of quantities at the respective rates
quoted in the bill of quantities.

3. I/We have satisfied myself/ourselves as to the site conditions, examined the drawings and all
aspects of the tender conditions.

Subject to above, I/We do herby agree, should this tender be accepted in whole or in part, to

a) Abide by and fulfil all the terms and provisions of the said conditions annexed hereto.

b) Complete the works within 21 days from issuance of work order.

4. We have submitted our Copy of Special term deposit submitted to Bank for empanelment.

5. We dlso declare that SBI may take any official actions ,

i) If our offer is withdrawn within the validity period of acceptance.

Or

ii) If the Contract is not executed within 10 days from the date of receipt

Or

iii) If the work is not commenced within 15 days after issue of work order or handing over of site
whichever is later.

5. I/We understand that you are not bound to accept the lowest or any tender you receive.

6. Name of Partners/Directors of our Firm :

i)

i)

iiii)

Yours faithfully

Signature:

Designation:

Name of Partner/Director of the firm authorized to Sign or Name of person having power of attorney to
sign the contract

(Certified true copy of Power of Aftorney should be attached)

Signature and address of witness

a) Signature:

Name:

Address:

b) Signature:
Name:
Address:
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Tender ID: KOL-HK-2025-01-04 & W S B I Date:- 24.01.2025

ARTICLES OF AGREEMENT
ARTICLES OF AGREEMENT made the day of 2025
between
of

(hereindafter called the “Employer”) of the one part and
of (hereinafter called “The Contractor”) of the other part, where as the
Employer is desirous of getting the work of *“ "
executed and has caused drawings, conditions of contract, specifications and schedule of quantities etc., describing
the works prepared by Bank.

AND WHEREAS the SAID DRAWINGS numbered as per list attached inclusive of and the conditions of contract,
specifications and schedule of quantities etc., have been signed by or on behalf of the parties hereto.

AND WHEREAS THE CONTRACTOR has agreed to execute upon and subject to the conditions set forth in the Schedule
hereto (hereinafter referred to as “Said Conditions”) the works shown upon the said drawings and described in the same
specifications and included in the said schedule of quantities for such sum as may be ascertained to be payable in
terms of the Bills of Quantities, and which sum is estimated +to be Rs.

(Rupees (hereinafter referred to as “Said Contract Amount”).

NOW IT IS HEREBY AGREED AS FOLLOWS:

1. In consideration of the said sum to be paid at the times and in the manner set forth in the said conditions, the
contractor shall upon and subject to the said conditions, execute and complete the work shown in the said
drawings and described in the said specifications.

2. The Employer shall pay the contractor the said sum or such sums as shall become payable hereunder at the
times and in the manner specified in the said conditions.
3. Tender documents containing work order Notice to the Contractor, Conditions of Contract, Appendix thereto,

Special Conditions of Contract, Specifications and Schedule of Quantities with the rates entered therein, shall be
read and studied as forming part of this agreement and the parties hereto shall respectively abide by and
submit themselves to the conditions and stipulations and perform the agreement on their part respectively in
such conditions contained.

4. The contract is neither a fixed lumpsum contract or a piece work contract, but is a contract to carry out work in
respect of the entire works to be paid for according to actual measured quantities, including variations from
BOQ at the rates contained in the Schedule of rates and Probable bill of quantities or as provided in the said
conditions.

5. The Employer reserves to himself the right of altering the drawings and natures of the work, of
adding/substitution to or omitting any items of work or having portions of the same carried out through alternate
agencies without prejudice to this contract.

6. Time shall be considered a the essence of this agreement and the contractor hereby agrees to commence the
work soon after the site is handed over to him but within 10 days reckoned from the date of issue of work order
to execute the work, as provided for in the said conditions and complete the entire work in 21 days subject to
nevertheless to the provisions for extension of time.

7. This agreement and contract shall be deemed to have been made in Kolkata and any questions or dispute
rising out of or in any way connected with this Agreement and Contract shall be deemed to have arisen in
Kolkata and only the courts in Kolkata shall have jurisdiction to determine the same. The limitation period will be
90 days from the date of dispute having arisen.

AS WITNESS our hand this day of 2025

Signed by the said in the presence of:

WITNESS : SIGNATURE

NAME

ADDRESS : EMPLOYER
WITNESS : SIGNATURE

NAME

ADDRESS :
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Tender ID: KOL-HK-2025-01-04 £~ S BI Date:- 24.01.2025

1. Minimum Eligibility Criteria:

The Eligibility Criteria for Pre-Qualification of bidders is as under, those who qualify the conditions and
qualification criteria, is eligible to participate further in tendering process:

a.

The bids fulfilling the following Minimum Eligibility criteria shall be the eligible bids and entitled for
further evaluation, based on Quality Cost Based Selection. The Bidders not fulfilling the Minimum
Eligibility criteria shall be rejected summarily and will not be further evaluated. No communication shall
be entertained by Bank with regard to rejected bids. The Service Contractor should be capable of
providing various services under one roof.

The participating Bidder should mandatorily have a Permanent Office set up in Kolkata,
documentary evidence is necessary to submit with address proof, GST no etc .

The Bidders should have an average annual turnover of at least Rs.3.50 Lakhs(Rupees Three
Lakhs Fifty thousand) during last three financial years, ending 31 march of year -2024. Duly certified
copies of the charted accountant with audited Annual Balance sheets, Profit Loss statements, Average
Annual Turnover of last three financial years :2021-22, 2022-23 & 2023-24 to be submitted in support of
claims.

Bidder shall produce Balance Sheet and Profit and Loss Accounts for financial years :2021-22, 2022-
23 & 2023-24 to be submitted in support of claims certified by the Auditor. The bidder should not have
incurred a loss for more than 1 years in last 3 years.

Registration: The Bidder should be registered with the Income Tax and also registered under the
Labour laws, Employees Provident Fund Organization & Employees State Insurance Corporation.

f. The Bidder should have successfully completed similar works of the following magnitude during the last

seven years ending 31.12.2024 for Public Sector Undertakings / Govt Organizations /reputed Private
Sector /IT Companies/ Banks/ Reputed national/ Multi-National Companies etc. {In case, any facility
Management firm wherein, works related to Maintenance of Electrical- HT /LT substation related
works is clearly specified in the work orders & supporting Completion certificates issued by
clients, documentary evidences shall be submitted along with technical bids (if the submitted
documents are not supporting relevant work experiences, Bank reserves right to reject the bid}

i. One similar work costing not less than the amount equal to 80% of the estimated cost (i.e.Rs.9.18
lakhs).
OR

ii. Two similar works each costing not less than the amount equal to 50% of the estimated cost(
Rs.5.74 lakhs).
OR

iii. Three similar works costing not less than the amount equal to 40% of the estimated cost (Rs.
4.59 lakhs).

Similar works means “Supplying of Split/Cassette AC’s to the office building/Campus in Public Sector

Undertakings / Govt Organizations /reputed Private Sector/ IT Companies/ /Banks/ Reputed national/

Multi-National Companies”. Work orders without completion certificate will not be considered for

further processing.

The Firm should have Proper office setup in Kolkata and shall have a valid GST
Registration No of Kolkata(mandatory), failing which application shall be straight way
rejected(No undertaking is going to be entertained) SBI may, at its discretion, inspect the offices for
confirmation.
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Tender ID: KOL-HK-2025-01-04 & W S B I Date:- 24.01.2025

Satisfactory performance Certificate of completed similar projects as per the
format enclosed + during last 7 years from Public Sector Undertakings / Govt. Organizations /reputed
Private Sector/ IT Companies/ Banks/ Reputed national/ Multi-National Companies etc.

The Bidder firm should have valid PAN Card . Copies of supporting documents to be attached.

It is mandatory that the Memorandum of Association (MOA) of the bidder should allow him to carry out
the desired scope of work of this tender. Copy of MOA to be submitted along with the technical bid in
case of company.

Tenders are not allowed from the firms which are found guilty of malpractice, misconduct in any
Department, Govt. or by any local authority, Other State Government/Central Government's
organizations.

SBI reserves the right to verify the certificates, documents submitted and the quality of the services as
provided by the tenderer at the respective employer’s premises, as per his discretion.

Conditional tenders are not acceptable.

The Bidder should not have been blacklisted by the Govt. of India Organizations / PSU / PSE / Govt.
Depts./reputed Private Sector IT Companies etc. for breach of any applicable laws or violation of
regulations or breach of contractual agreement or rendering unsatisfactory professional services during
the last 7 (seven) years. (Self-declaration to be submitted by the bidder along with their application
which may at Bank’s discretion shall be verified).

02. Other Terms and conditions:

©Q

Before submission of the bid, the bidders must thoroughly verify the eligibility criteria and ensure
fulfilling all the terms and conditions. The copies of the relevant documents and certificates in proof of
eligibility criteria, wherever required, are to be submitted, failing which the bids are liable to be rejected.
Bids which are incomplete and / or non-responsive will be rejected during evaluation. Bidders are
requested to ensure that they provide all necessarily details while submitting the bids.

SBI reserves the right to accept / reject the offers or cancel the whole proceedings without assigning
any reason whatsoever.

Late / Delayed offers shall not be accepted under any circumstances.

Incomplete offers will be summarily rejected. In case the specified date for the submission of offers
being a holiday or declared holiday for SBI, the bid-closing deadline shall stand extended to the next
working day up to the same time.

SBI shall not be responsible for delayed submission or non- submission of bid due to any reason
whatsoever. The bidders are requested to submit the bid well before the due date & time of
submission. SBI shall not be responsible for any technical problem in the system/postal delay etc.

The SBI reserves the right to examine/ verify the supportive documents/reports furnished by the
bidders by inspection of their work sites through visit by its officers and /or technical consultant
appointed by the SBI.

If any information or document provided in the response to this pre-qualification bid is found to be wrong
subsequently, the bidder shall be disqualified.

The confidentiality of any or all the information shared in this context to the bidders has to be
maintained and shall not be disclosed to any other agency without written permission from SBI.

This pre-qualification bid is not an offer by SBI, but an invitation for bidder’s response. No contractual
obligation whatsoever shall arise from the EOI process.

13. Process for Evaluation of Bids:

a. The Bids will be initially evaluated for the eligibility based on the documents submitted in support of
eligibility criteria specified hereinbefore and accordingly bidders fulfilling the various criteria shall be
shortlisted.

b. All bidders shall be advised that Technical & Price bids to be submitted in e-bidding portal but one Set of
Technical bid(already uploaded in portal) mandatorily to be submitted in Physical/Manual mode to
the office of the Assistant General Manager (P& E) at below address :
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Submission of Bids:

To,

Assistant General Manager,
Premises & Estate department, local head office, Kolkata, Samriddhi
Bhavan, Block b, 9*" floor, #1, strand road, Kolkata — 700 001, West Bengal.

In case of any technical clarification, bidders can contact: -
AGM(Elect), Cell :9848889133

Manager -Elect, Cell -9663244644

Manager — Elect, Cell -9701472815

c. All qualified bidders Commercial offer (Price Bid) is to be obtained through online mode in
e-bidding portals (https://www.tenderwizard.com/sbietender ) in the prescribed format to be
made available by SBI at later date through our online e-Tendering System Portal as above.

14. SBI reserves the right to accept any or reject all the applications without assigning any reasons
therefore, no correspondence shall be entertained in this regard.

15. The decision of SBI in this regard shall be the final and binding.

GENERAL CONDITIONS OF CONTRACT

Except where provided for in the description of the individual items in the schedule of quantities and in the
specifications and conditfions laid down hereinafter and, in the drawings, the work shall be carried out as
per standard specifications and under the direction of SBI / Consultant.

1. INTERPRETATION :

In constructing these conditions, the specifications, the schedule of quantities, tender and Agreement,

the following words shall have the meaning herein assigned to them except where the subject or

context otherwise requires:

i) Client: The term Client shall denote STATE BANK OF INDIA with their Corporate Centre at “State Bank
Bhavan”, Madam Cama Road, Mumbai — 400 021, Maharashtra and Local Head Office at “Samriddhi
Bhavan”, Block B, 9t Floor, 1, Strand Road, Kolkata — 700 001, West Bengal and includes Client’s
representative, successors & assigns.

i) Consultant: NA

iii) Contractor: The term Contractor shall mean the successful bidder in the e-Tendering vide this NIT, and
his / their heirs, legal representatives, assigns and successors.

iv] Site : As mentioned above where the work is to be executed as per the lay-out plans and drawings
including any other building (s) thereat allotted by the Bank for the Contractor’s use.

v) Site Engineer | Project Management Consultant (PMC): The Site Engineer / Project Management
Consultant shall be the person / organization appointed by the Bank for adstration of construction
work.

vi) Drawing: The work is to be carried out in accordance with drawings, specifications, the schedule of
quantities and any further drawings or any other insfruction, which may be given by the Bank /
Consultant, during the execution of the work.

All drawings relating to work given to the Contractor together with a copy of schedule of quantities are
fo be kept at site and the Bank / Consultant, shall be given access to such drawings or schedule of
quantities whenever necessary. Detail fabrication drawings where required are to be prepared by the
Contractor and have these approved by Consultants before taking up execution.

The Conftractor shall ask in writing for all clarifications on matters occurring anywhere in drawings,
specifications and schedule of quantities or to additional instructions at least 15 days ahead from the fime
when it is required for implementation so that the Bank / Consultant may be able to give decision thereon.

e "“The Work” shall mean the work to be executed or done under this contract.

e "“Act of Insolvency” shall mean any act as defined by the Presidency Town Insolvency Act or in

Provincial Insolvency Act or any amending statutes.
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e “The Schedule of Quantities” shall mean the schedule of quantities
as specified and forming part of this confract.

e "“Priced Schedule of Quantifies” shall mean the schedule of quantities duly priced with the
accepted quoted rates of the contractor.

SCOPE: The Work Consists Of SUPPLY OF AC’S AT PROPOSED PREMISES AS MENTIONED ABOVE in Accordance
With The Drawings And “Schedule Of Works". It Includes Furnishing All Materials Completion Of The Work In
conformity with designs, drawings, specifications, bill of quantities, etc. Should any detail, essential for
efficient completion of the work be omitted from the drawings / specification, it shall be the responsibility of
the confractor to inform the Bank / Consultant and to furnish and install such detail with Bank's /
Consultant’s concurrence, so that upon completion of the proposed work the same becomes acceptable.
Bank / Consultant may in their absolute discretion issue further drawings and / or written instructions, details,
directions and explanations, which are here after collectively referred to as “The Bank’'s / Consultant’s
instructions” in regard fo:

a. The variation or modification of the design quality or quantity of work or the addition or omission or
substitution of any work.
b. Any discrepancy in the drawing or between the schedule of quantities and / or drawing and / or
specification.
The removal from the site of any defective material brought thereon by the confractor and the
substitution of any other material thereof.
. The demolition, removal and / or re-execution of any work executed by the Confractor/s.
. The dismissal from the work of any person employed thereupon.
The opening up for inspection of any work covered up.
. The rectification and making good of any defects under clauses hereinafter mentioned and those
arising during the Defect Liability period.
The contractor shall forthwith comply with and duly execute any work comprised in such Bank's /
Consultant’s instruction provided always that verbal instruction, directions and explanations given to the
Contractor or his representative upon the work by the Bank / Consultant shall, if involving a variation, be
confirmed in writing to the Contractors within seven days. No work, for which rates are not specifically
mentioned in the priced schedule of quantities, shall be taken up without written permission of the Bank /
Consultant. Rates of items not mentioned in the priced schedule of quantities shall be fixed by the Bank in
consultation with the Consultant as provided in Clause “Variation”.

0

Q ™0 Q

2. DETAILED DRAWINGS AND INSTRUCTIONS: The Bank through its consultant shall furnish with reasonable
promptness additional instruction by means of drawings or otherwise necessary for proper execution of
the work. All such drawings and instructions shall be consistent with contract documents, true
documents thereof and reasonably inferable therefrom.

The work shall be executed in conformity therewith and the Contractor shall not work without proper
drawings and instructions. Immediately after receipt of the work order of the contract, the confractor shall
prepare a progress schedule and submit the same to the Bank through the Consultant for approval which
shall indicate the dates for the starting and completion of the various stages of constructions.

3. COPIES FURNISHED: The Contractor on the signing hereof of the Contract shall be furnished by the
Bank through its Consultant free of charge with a copy of the priced schedule of quantities / rates, two
copies of each of the said drawings and one copy of specification and two copies of all further
drawings issued during the progress of the work. Any further copies of such drawings required by the
contractor shall be supplied on payment by the contractor of the charges therefor.

5. OWNERSHIP OF DRAWING: All drawings, specification and copies thereof furnished by the Bank
through its Consultant are the property of the Bank. They are not to be used on other work, and with the
exception of the signed contract set, are to be returned to the Bank on request on completion of the
work.

6. FAILURE BY CONTRACTORS TO COMPLY WITH BANK'S / CONSULTANT'S INSTRUCTIONS:

If the contractor after receipt of written notice from the Bank and / or the Consultant requiring
compliance of any instructions within ten days fails to comply with such instructions, the Bank through the
Consultant may employ other person, to carry out any such instructions whatsoever that may be necessary
to give effect thereto and pay all cost in connection therewith. The confractor shall either pay the Bank the
cost incurred by the Bank in connection therewith or the Bank may release the cost from any money due or
to become due to the Contractor.
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e Owner's Right to Terminate the Contract: If the contractor being an
individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an
incorporated company shall have an order for compulsory winding up voluntarily or subject to the
supervision of Govt. and of the Official Assignee of the liquidator in such acts of insolvency or winding
up shall be unable within 7 days after notice to him to do so to show to the reasonable satisfaction of
the Architect / Consultant that he is able to carry out and fulfill the confract and to give security
therefore if so required by the Architect / Consultant.

Or, if the confractor (whether an individual firm or incorporated Company) shall suffer execution to be
issued or shall suffer any payment under this contract to be attached by or on behalf of any of the creditors
of the contractor.

Or, shall assign or sublet his contract without the consent in writing of the SBI through the Architect /
Consultant or shall charge or encumber this contract or any payment due to which may become due to
the contractor there under:

(a)has abandoned the contract, or,

(b)has failed to commence the works, or has without any lawful excuse under these conditions
suspended the progress of the works for 15 days after receiving from the SBI through the Architect /
Consultant written notice to proceed, or,

(c)has failed to proceed with the works with such diligence and failed to make such due progress as
would enable the works to be completed within the time agreed upon, or has failed to remove the
materials from the site or to pull down and replace work within seven days after written notice from
the SBI through the Architect / Consultant that the said materials were condemned and rejected
by the Architect / Consultant under these conditions, or,

(d)has neglected or failed persistently to observe and perform all or any of the acts, matters or things
by this confract to be observed and performed by the contractor for seven days after written
notice shall have been given to the contractor to observe or perform the same or has to the
detriment of good workmanship or in defiance of the SBI's or Architect’s / Consultant’s instructions
to the contrary subject any part of the contract.

Then and in any of said cases the SBI and or the Architect / Consultant, may not withstanding any
previous waiver, after giving seven days’ nofice in writing to the contractor, determine the contract, but
without thereby affecting the powers of the SBI or the Architect / Consultant or the obligation and liabilities
of the contractor the whole of which shall continue in force as fully as if the contract had not been so
determined and as if the works subsequently had been executed by or on behalf of the contfractor. And
further the SBI through the Architect / Consultant their agents or employees may enter upon and take
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries lying upon the
premises or on the adjoining lands or Roads use the same by means of their own employees or workmen in
carrying on and completing the work or by engaging any other confractors or persons to complete the
work and the contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder
such other contractor or other persons employed for completing and finishing or using the materials and
plant for the works. When the works shall be completed or as soon thereafter as convenient the SBI or the
Architect / Consultant shall give a nofice in writing to the contractor to remove his surplus materials and
plants and should the contractor fail to do so within 15 days after receipt thereof by him the SBI sell the
same by public auction after due publication, and shall adjust the amount realized by such auction. The
contractor shall have no right to question any of the act of the SBI incidental to the same of the materials
etc.

7. VISIT TO THE SITE: Intending fenderer shall visit the site and make him thoroughly acquainted with the
local site condifion, nature and requirements of the work, facilities of transport condition, availability of
labour and materials, access and storage for materials and removal of rubbish. The tenderer shall
provide in the tender for cost of carriage, freight and other charges as also for any special difficulties
and including police restriction for transport etc. for proper execution of work as indicated in the
drawings. The successful tenderer will not be entitled to any claim or compensation for difficulties faced
or loses incurred on account of any site condition which existed before the commencement of the
work or which in the opinion of the Bank / Consultant, might be deemed to have reasonably been
inferred as so existing before commencement of work.

8. TENDERS:The entire tendering process will be conducted on an electronic platform through M/s.
Antares Systems Limited , the Bank's authorized e-Procurement Agency.

The Bank reserves the right to reject the lowest or any tender and also to discharge any or all of the
tenders for each section or to split up and distribute any item of work to any firm or firms, without assigning
any reason.

The tenderers should note that the tender is strictly on the item rate basis and their attention is drawn to
the fact that the rates for each and every item should be correct, workable and self-supporting. If called
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upon by the Bank / Consultant, detailed analysis of any or all the rates shall be
submitted. The Bank / Consultant shall not be bound to accept the Contractor’s rate analysis.

The work will be paid for as “measured work” on the basis of actual work done and not as “lump sum”
contract.

All items of work described in the schedule of quantities are to be deemed and paid as complete work
in all respects and details including preparatory and finishing work involved, directly related to and
reasonably detectable from the drawings, specifications and schedule of quantities and no further extra
charges will be allowed in this connection.

The Bank has power to add to / omit from any work as shown in drawings or described in specifications
or included in schedule of quantities and intimate the same in writing, but no addition, omission or variation
shall be made by the contractor without authorization from the Bank. No variation shall vitiate the contract.

The tenderer shall note that his tender shall remain valid for consideration for a period of 90 (ninety)
days from the date of opening of fender.

9. TENDER DOCUMENTS:

The work has to be carried out strictly according to the conditions stipulated in tender consisting of the
documents as NIT, Instructions to the Tenderers, General Conditions of Contact, Special Conditions of
Contract, Technical Specifications, Price Bid, Drawings, etc.

The above documents shall be taken as complementary and mutually explanatory of one another but
in case of ambiguities or discrepancies shall take precedence in the order as Price Bid, Additional
specification, Technical specification, Drawings, Special conditions of contract, GCC, instructions to
Tenderers.

10. AGREEMENT:The successful tenderer shall sign the agreement as per draft agreement annexed
herewith (Annexure 1) within 3 days (If instructed by the bank) from the date of issue of formal work
order and he shall pay for all stamps and legal expenses, incidental thereto. However, the written
acceptance of the tender by the Bank / Consultant will constitute a binding confract between the
Bank and the person so tendering whether such formal agreement is or is not subsequently executed.

11. PERMITS AND LICENSES:

Permits and licenses for release of materials which are under Government control shall be arranged by
the confractor on behalf of the Bank. The Bank will sign any form or application that may be necessary for
the purpose.

It may be clearly understood that no compensation or additional charges can be claimed by the
contractor for non-receipt of any such controlled material in due fime.

The contractor will, however, be eligible to a proportionate extension of time on this account which in
the opinion of the Bank / Consultant is reasonable. The Contractor shall at his own cost arrange for storage
shed adequate for taking delivery and storing of the materials including any incidentals cost for obtaining
permits and licenses etc. The costs for storing, transporting, handling etc. are to be included by the
contractor in his quoted rate.

12. GOVERNMENT AND LOCAL RULES:

The Confractor shall conform to the provisions of all local By-laws and Act relating fo the work and to
the Regulations, efc., of the Government and Local Authorifies and of any Bank with whose system the
premises is proposed to be connected. The Contractor shall give all notices required by the said Act, Rules,
Regulations and By laws etc. and pay all fees payable to such authority / authorities for execution of the
work involved. The cost, if any, shall be deemed to have been included in his quoted rates, taking into
account all liabilities for licenses, fees for footpath encroachment and restorations etc. and shall defend all
actions arising from such claims or liabilities.

13. TAXES AND DUTIES:

The tenderers must include in their tender prices quoted for all duties, royalties, cess, excise, sales tax,
work contract tax or any other taxes or local charges, as applicable. No exfra claim on this account will in
any case be entfertained. However, GST as per GST act will be paid on production of GST Registration
Certificate and on claim.

14. QUANTITY OF WORK TO BE EXECUTED:

The quantities shown in the Schedule of quantities are intended to cover the entire new structure
indicated in the drawing, but the Bank reserves the right to execute only a part or the whole or any excess
thereof without assigning any reason therefore. If at any time after the commencement of the work, the
Bank / Consultant shall, for any reason whatsoever, not require the whole work thereof as specified in the
tender to be carried out the Consultant / Bank shall give notice in writing of the fact to the contractor who
shall have no claim to any payment as compensation whatsoever on account of any profit or advantage
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which he might have derived from the execution of the work in full, but which he
did not derive in consequence of the full amount of the work not having been carried out; neither shall he
have any claim for compensation by reason of any alterations having been made in the original
specification, drawing, designs and instructions which shall involve any curtailiment of the work as originally
contemplated.

15. OTHER PERSONS ENGAGED BY THE BANK: The Bank reserves the right to execute any part of the work
included in this contract or any work which is not included in this contract by other Agency or persons
and the Contractor shall allow all reasonable facilities and use of any scaffolding etc. for the execution
of such work. All the agencies employed by the Bank on the work shall act in close co-ordination
extend mutual assistance to enable completion of the work satisfactorily.

16. EARNEST MONEY, TENDER APPLICATION FEE AND SECURITY DEPOSIT / RETENTION MONEY:

Value of EMD : As mentioned in NIT
Value of ISD: As mentioned in NIT

Retention Money shall be deducted from progressive running bills at the rate of 10 % of the gross value of
work done by the confractor and claimed in each bill, provided the total security deposit, i.e., retention
money shall not exceed 5% of the contract value. The retention money will not be deducted if adequate
Bank Guarantee on a Nationalized Bank is submitted by the contractor._50% of the total security deposit will
be refunded to the Contractor subject to the issue of virtual completion certificate by the Bank / Consultant
and Contractor removing his materials, equipment, labour force, temporary shed / stores etc. from the site.
The Balance 50% will be refunded to the confractor 30 (Thirty) days after end of “Defect Liability Period”
provided he has satisfactorily carried out all the work, submitted all documents contractually called for and
aftended to all defects during defect liability period in accordance with the conditions of confract. No
interest is allowed on retention money and earnest money deposit.

Further, if some dues to the Bank from the Contractor (s) have still fo be recovered, the Bank reserves
the right to withhold payment of so much of the retention money as in his opinion, represents the cost of the
same.

17. TIME OF COMPLETION / EXTENSION OF TIME AND PROGRESS CHARTS:
a) Time of Completion:

The entire work is fo be completed in all respects within the stipulated period of 10 days (including
Sundays and Holidays) from the Date of Issue of the Work Order or the Site Handover Date, whichever is
later. The work shall be deemed to be commenced within 3 days from the issue of formal work order or the
date on which the Contractor is instructed to take possession of the site, whichever is later. Time is the
essence of the contfract and shall be strictly observed by the Contractor. The work shall not be considered
as complete until the Bank / Consultant have certified in writing that this has been completed and the
Defects Liability Period shall commence from the date of such cerfificate.

b) Extension of Time:

If in the opinion of the Bank / Consultant, the work be delayed for —

¢ delayed handing over of site

e by reason of any exceptionally inclement weather

e by reason of instructions from the Bank / Consultant in consequence of proceedings taken or

threatened by or disputes, with adjoining or neighboring owners
18. LIQUIDATED DAMAGES:

Should the work be not completed to the safisfaction of the Bank / Consultant within the stipulated
period, the contractor shall be bound to pay to the Bank a sum calculated @ 0.5 % of the accepted
Confract Price per week of delay, subject to a maximum of §% of the Confract Price or Certified Bill Value,
whichever is higher, by way of liquidated damages and not as penalty during which the work remains
uncommented or unfinished after the expiry of the completion date.

e Addendum to liquidated Damages Clause:

The parties hereby agree that due to negligence of act of the Contractor, if the employer suffers losses,
damages, the quantification of which may be difficult, and hence the amount specified hereunder shall be
construed as reasonable estimate of the damages and the Confractor agree to pay such liquidated
damages, as defined hereunder as per the provisions of this Contract. The amount of liquidated damages
under this Contract shall not exceed 5% of the Contract Price or Certified Bill Value, whichever is higher. The
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liguidated damages shall be applicable under following circumstances:

(i) If the deliverables are not submitted as per schedule and time, the Contractor shall be liable to pay
1% of the total cost of the services for delay of each week or part thereof.

(i) If the deliverables are not acceptable to the Employer, and defects are not rectified to the
satfisfaction of the Employer within 30 days of the receipt of the notice, the Contractor shall be
liable for Liquidated Damages for an amount equal to 0.5% of total cost of the services for every
week or part thereof for the delay.

Any delay beyond this, STATE BANK OF INDIA shall be free to terminate the contract and get the work

done from an alternate source at the risk of the contractor, besides forfeiting ISD. The decision of the Bank

as to the period of delay on the part of the contractor and the quantum of compensation for such delay
shall be final and binding on the contractor

19. ACTION WHEN WHOLE OF SECURITY DEPOSIT IS FORFEITED: :In any case in which under any clause or
clauses of this confract, the contractor shall have rendered himself liable to pay liquidated damages
amounting to the whole of his security deposit (whether paid in one sum or deducted by installments)
the Bank / Consultant shall have power to adopt any of the following courses as they may deem best
suited fo the interest of the Bank:

a) To rescind the contract (of which rescission nofice in writing to the contractor under hand of the
Bank shall be conclusive evidence) and in which case the security deposit of the confractor shall stand
forfeited and be absolutely at the disposal of the Bank

In the event of any the above courses being adopted by the Bank the contractor shall have no claim
to compensation for any loss sustained by him by reasons of his having purchased or procured any materials
or entered into any engagement or make any advances on account of or with a view to the execution of
this work or the performance of the contract. And in case the confract shall be rescinded under the
provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereto
actually performed under this contract, unless and until the Bank will have certified in writing the
performance of such work and the value payable in respect thereof, and he shall only be entitled to be
paid the value so certified.

20. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS :

All the work specified and provided for in the specification or which may be required to be done in
order to perform and complete any part thereof shall be executed in the best and most workman like
manner with materials of the best and approved quality of the respective kinds in accordance with the
particulars contained in and implied by the specifications and as represented by the drawings or according
to such other additional particulars and insfructions as may from time to time be given by the Bank /
Consultant during the execution of the work, and to his entire satisfaction.

If required by the Bank / Consultant, the Contractor shall have to carmry out tests on materials  in
approved materials testing laboratories or as prescribed by Bank / Consultant at his own cost to prove that
the materials efc. under test conform to the relevant I.S. standards or as specified in the specification. No
extra payment on this account should in any case be entertained.

A list of Mandatory Tests is given in Technical Specification which is only indicative and not exhaustive.
Any other tests, special or routine, on any material or workmanship, advised to be done by the Bank /
Consultant for any reason shall be done by the contractor for which no additional payment will be made.

21. Contractor to indemnify State Bank of India

The contractor shall indemnify the STATE BANK OF INDIA against all claims, proceedings, damages,
costs, charges and expenses in respect of the matters referred to in the provision mentioned in this NIT.

22. Confractor’s superintendence

The contractor shall fully indemnify and keep indemnified the State Bank of India against any action,
claim, or proceeding relating to infringement or use of any patent or design or any alleged patent or design
rights and shall pay any royalties which may be payable which may be payable in respect of any article or
part thereof included in the contract. In the event of any claim made under or action brought against
STATE BANK OF INDIA in respect of such matters as aforesaid the contractor shall be immediately nofified
thereof and the contractor shall be liberty, at his own expenses to seftle any dispute or to conduct any
litigation that may arise there from, provided that the contractor shall not be liable to indemnify the STATE
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BANK OF INDIA if the infringement of the patent or design or any alleged patent
or design right is the direct result of an order passed by the Architect / Consultant in this behalf.

23. Without prejudice to the others rights of the State Bank of India against contractors. In respect of
such default, the employer shall be entitled to deduct from any sums payable to the contractor the
amount of any damages costs, charges, and other expenses paid by the State Bank of India and
which are payable by the contractors under this clause. The contractor shall upon settlement by the
Insurer of any claim made against the insurer pursuant to a policy faken under this clause, proceed
with due diligence to rebuild or repair the works destroyed or damaged. In this event all the monies
received from the Insurer in respect of such damage shall be paid to the contractor and the
Contractor shall not be entitled to any further payment in respect of the expenditure incurred for
rebuilding or repairing of the materials or goods destroyed or damaged.

24. ACCOUNT RECEIPTS AND VOUCHERS:

The Confractor shall upon the request of the Bank / Consultant furnish them will all the invoices,
accounts, receipts and other vouchers that they may require in connection with the work under this
contract.

If the Conftractor shall use materials less than what he is required under the contract, the value of the
difference in the quantity of the materials he was required to use and that he actually used shall be
deducted from his dues. The decision of the Bank shall be final and binding on the Contractor as to the
amount of materials the Contractor is required to use for any work under this confract.

25. MEASUREMENT OF WORK :

The Contractor will record and submit to the Project Management Consultant / Site Engineer /
Consultant / Bank with the details of measurements for their scrutiny and signature. The Contractor should
submit the bill with such endorsement of PMC / Site Engineer / Consultant / Bank.

26. CONTRACTOR NOT TO DEPOSIT MATERIALS IN A MANNER THAT MAY CAUSE INCONVENIENCE TO THE
PUBLIC :

The Contractor (s) shall not deposit materials locations, which will cause inconvenience to the public.
The Consultant may require the confractor to remove any materials, which are considered by him to be a
danger or inconvenient to the public and cause them to be removed at the contractor’s cost.

27. PAYMENTS :

a) All bills shall be prepared by the Confractor in the form prescribed by the Bank /
Consultant, (format enclosed). Normally one interim bill shall be prepared each month subject to
minimum value for interim certificate as stated in these documents. The interim bill in proper forms must
be duly accompanied by detailed measurements, duly endorsed by the Site Engineer / PMC in support
of quantities of work done and must show deduction for all previous payments, retention money, etc.
Advance / ad-hoc payments for work will not be normally made. However, ad-hoc payments may be
made at the discretion of Consultant / Bank in case of exigency.

b) FINAL PAYMENT :The final bill shall be accompanied by a certificate of completion form the
Consultant along with all other documents required to be submitted by the Contractor under these
condifions. Payment of final bill shall be made after deduction of Retention Money as specified in these
condifions which sum shall be refunded in the manner stated in these conditions. The acceptance of
payment of the final bill by the Contractor would indicate that he would have no further claim in
respect of the work executed.

28. VARIATION / DEVIATION:

The Contractor may when authorized and shall, when directed in writing by the Consultant / Bank, add
and or omit or vary the work shown in the drawings or described in the specification or included in the
priced schedule of quantities. The Contfractor on his own accord shall make no addition, omission or
variation without such authorization from Bank. A verbal authority or direction by the Consultant / Bank if
confirmed by the Confractor in writing within 7 days shall be deemed to have been given in writing. The
price of all such additional / non-tendered items will be worked out on the basis of rates quoted for similar
itfems in the confract wherever existing or an engineering rate analysis based on prevalent fair price of
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labour materials at site of work including wastage and other components as
required plus 15% for overhead and profit efc. works contract sales Tax at prevailing rate will be payable
extra over the stipulated OH / project percentage. The tender rates shall hold good for any increase or
decrease in tender quantities.

No claim for an extra shall be allowed unless it has been executed by the authorization of Bank /
Consultant. No variation shall vitiate the contract.

29. SUBSTITUTION:

Should the Conftractor desire to substitute any materials and workmanship he / they must obtain the
approval of the Bank / Consultant in writing for any such substitution well in advance. For materials
designated in this specification by such term as “Equal” or “other approved”, etc. Specific approval of the
Bank / Consultant shall be obtained in writing prior to execution.

30. DEFECTS AFTER SUPPLIES :The Contractor shall make good from time to time at his own cost and to
the satisfaction of the Bank / Consultant all defects, shrinkage, settlements or other faults which may
appear within 12 (twelve) months after completion of the work and considered as the “defect liability
period”. In default the Bank may employ and pay other persons to amend and make good such
damages, losses and expenses consequent thereon or incidental there to shall be made good and
borne by the Contractor and such damages, loss and expenses shall be recoverable from him by the
Bank or may be deducted by the Bank, in lieu of such amending and making good by the Confractor
deduct from any money due to the Contractor a sum equivalent to the cost of amending such work
and in the event of the amount retained being insufficient recover the balance from the Contractor
from the amount retained under these conditions together with any expenses the Bank may have
incurred in connection therewith.

31. GUARANTEE FOR SPECIALIZED WORKS:

Wherever provision for submission of a guarantee has been advised, the same shall be submitted from
the specialized agency along with a counter guarantee by the main contractor engaged for the work. The
guarantee shall be furnished on a non-judicial stamp paper of appropriate value. If the contractor is
required to submit guarantee / guarantees for any item / items for a period of more than 12 months, the
guarantee/guarantees in case of those items shall remain valid even after expiry of the defect liability
period of 12 months as stipulated in the contract.

32. ESCALATION:The rates quoted shall be firm throughout the tenure of the confract (including
extension of tfime, if any granted) and will not be subject to any fluctuation due to increase in cost of
materials, labour, sales tax, octroi efc. unless specifically provided for this document.

33. SUSPENSION:If the Confractor, except on account of any legal restraint upon the Bank preventing
the continuance of the work or in the opinion of the Bank shall neglect or fail to proceed with the due
diligence in the performance of his part of the contract or if he shall more than once make default, the
Bank shall have the power to give notice in writing to the contractor requiring the work be proceeded
within a reasonable manner and with reasonable dispatch, such notice purport to be a notice under
this Clause.

After such notice shall have been given, the Confractor shall not be at liberty to remove from site of the
work or from any ground contiguous thereto, any plant or materials to subsist from the date of such notice
being given until the notice shall have been complied with. If the Contractor shall fail for 15 days after such
notice has been given to proceed with the work as therein prescribed, the Bank may proceed as provided
in Clause 56 (Termination of Contract by the Bank).

34. TERMINATION OF CONTRACT BY BANK:

If the Confractor being a Bank go into liquidation whether voluntary or compulsory or being a firm shall
be dissolved or being an individual shall be adjudicated insolvent or shall make an assignment or a
compensation for the benefit of the greater part, in number of amount of his creditors or shall enter info a
Deed or arrangement with his creditors, or if the Official Assignee in insolvency, or the Receiver of the
Contractor in insolvency, shall repudiate the contract or if a Receiver of the Contractor’s firm appointed by
the court shall be unable, within fourteen days after notfice to him requiring him to do so, to show to the
reasonable satisfaction of the bank that he is able to carry out and fulfill the contract and if so required by
the Bank fo give reasonable security there for, of if the Confractor shall suffer execution to be issued, or shall
suffer any payment under this contfract to be attached by or on behalf of and of the creditors of the
contractor or shall assign, charge or encumber this contract or any payments due or which may become
due to the Contractor, thereunder, or shall neglect or fail fo observe and perform all or any of the acts
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matters of things by this confract, to be observed and performed by the
Confractor within three clear days after the nofice shall have been given to the contractor in manner
hereinafter mentioned requiring the Contractor to observe or perform the same or shall use improper
materials or workmanship in carrying on the work, or shall in the opinion of the Bank not exercise such due
diligence and made such due progress as would enable the work to be completed within due time agreed
upon and shall fail to proceed to the satisfaction of the Bank after three clear days’ notice requiring the
contractor to do so shall have been given to the contractor as hereinafter mentioned, or shall abandon the
contract, then and in any of the said cases, the Bank may notwithstanding any previous waiver determine
the contract by a notice in writing to the effect as hereinafter mentioned, but without thereby affecting the
powers of the Bank of the obligations and liabilities of the contract the whole of which shall confinue in
force as fully as if the contract had not been so determined and as if the work subsequently executed had
been executed by or on behalf of the contractor (without thereby creating any frust in favour of the
contractor). Further the Bank or his agent or servants may enter upon and take possession of the work and
all plants, fools, scaffolding, sheds, machinery, steam and other power, utensils and materials being lying
upon premises or the adjoining lands or road and sell the same as his own property or may employ the
same by means of his own servants and workmen in carrying on and completing the work or by employing
any other confractors or other person to complete, and the contractor shall not in any way interrupt or do
any act, matter or thing to prevent or hinder such other contractors or other persons or person
employed from completing and finishing or using the materials and plants for the work. When the work
shall be completed or as soon as thereafter as conveniently may be, the Bank shall give notice in writing to
the contractor to remove his surplus materials and plants and should the contractor fail to do so within a
period of 14 days after receipt by him of the said nofice, the Bank may sell the same by Public Auction and
shall give credit to the contractor for the amount so realized. Any expenses or losses by the Bank in getting
the work carried out by other contractors shall be adjusted against the amount payable to the contractor
by way of selling his tools and plants or due on account of work carried out by the contractor prior to
engaging other contractors or against the Security Deposit.

35. ARBITRATION

i) Except where otherwise provided in the contfract all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions herein before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the confract,
designs, drawings, specifications, estimates, instructions orders or these conditions or otherwise
concerning the work or the execution or failure o execute the same whether arising during the
progress of the work or after the cancellation, termination, completion or abandonment
thereof shall be dealt with as mentfioned hereinafter. If the contractor considers that he is
entitled to any extra payment or compensation in respect of the works over and above the
amount s admitted as payable by the Architect or in case the confractor wants to dispute the
validity of any deductions or recoveries made or proposed to be made from the contract or
raise any dispute, the contractor shall forthwith give notice in writing of his claim, or dispute fo
the Assistant General manager (Premises & Estate) S.B.I. LHO, Kolkata and endorse a copy of
the same to the Architect, within 30 days from the date of disallowance thereof or the date of
deduction or recovery. The said notice shall give full particulars of the claim, grounds on which
it is based and detailed calculations of the amount claimed and the contractor shall not be
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim by the
contractor unless notice of such claim shall have been given by the confractor to the Asst.
General Manager (Premises & Estate) in the manner and within the time as aforesaid. The
contractor shall be deemed to have waived and extinguished all his rights in respect of any
claim not nofified to the Asst. General Manager (Premises & Estate) in writing in the manner and
within the time aforesaid.

i)  The Asst. General Manager (Premises & Estate) shall give his decision in writing on the claims
notified by the contractor. The contractor may within 30 days of the receipt of the decision of
The Asst. General Manager (Premises & Estate) submit his claims to the conciliating authority
namely the Circle Development Officer, S.B.I. L.H.O., Kolkata for conciliation along with all
details and copies of correspondence exchanged between him and The Asst. General
Manager (Premises & Estate).

i) If the conciliation proceedings are terminated without settlement of the disputes, the
contractor shall, within a period of 30 days of terminatfion thereof shall give a nofice to the
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concerned Chief General Manager of the Bank for appointment of
an arbitrator to adjudicate the notified claims failing which the claims of the contractor shall be
deemed to have been considered absolutely barred and waived.

iv) Except where the decision has become final, binding and conclusive in terms of the confract,
all disputes or differences arising out of the nofified, claims of the contractor as aforesaid and
all claims of the Bank shall be referred for adjudication through arbitration by the Sole Arbitrator
appointed by the Chief General Manager. It will also be no objection to any such
appointment that the Arbitrator so appointed is a Bank Officer and that he had to deal with the
matters to which the Contractor relates in the course of his duties as Bank Officer. If the
arbitrator so appointed is unable or unwiling to act or resigns his appointment or vacates his
office due to any reason whatsoever another sole arbitrator shall be appointed in the manner
aforesaid by the said Chief General Manager. Such person shall be entitled to proceed with
the reference from the stage at which it was left by his predecessor.

It is a term of this contract that the party invoking arbitration shall give a list of disputes with amounts
claimed in respect of each dispute along with the notice for appointment of arbitrator.

It is also a term of this confract that no person other than a person appointed by such Chief General
Manager as aforesaid should act as arbitrator.

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitration
& Conciliation Act 1996 or any statutory modification or reenactment thereof and the rules made
thereunder.

Itis also a term of the contract that if any fees are payable to the arbitrator these shall be paid equally
by both the parties. However, no fees will be payable to the arbitrator if he is a Bank Officer.

It is also a term of the contract that the arbitrator shall be deemed to have entered on the reference
on the date he issues notice to both the parties calling them to submit their statement of claims and counter
statement of claims. The venue of the arbitration shall be such place as may be fixed by the arbitrator in his
sole discrefion. The fees, if any, of the arbitrator shall, if required to be paid before the award is made and
published, be paid half and half by each of the parties. The cost of the reference and of the award
(including the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to any
by whom and in what manner, such costs or any part thereof, shall be paid and fix or settle the amount of
costs to be so paid.

36. Bill Submission Format: The bill shall be as per tender specification as detfailed below along with
Detail Measurement Sheet. Bill will not be accepted if detail calculation sheet of the quantity
executed af site is not being attached. If required then the confractor may be ask to submit the
Manufacturing certificate in due course of bill checking period

SN Description | Unit Tender | Tender Actual Tender Actual amount
Rate quantity quantity amount
(L/B/D)
Declaration

I/We hereby declare that I/We have read the above terms and conditions /instructions carefully and fully

understood and will abide by the same.

Signature of the vendor with seal Place :
Date:
37. Schedule of Completion :Time is the essence of this Contract. The Contractor will have to

commence the work at site within 7 days from the date of LOI and complete the entire work
satisfactorily within 10 days as per mutually agreed schedule. In case the confractor fails fo mobilize
the resources to site for commencing the work and complete the works as per mutually agreed time
line for each phase; it is assumed that the confractor is not interested in executing the work and
hence the said confract stands cancelled automatically. In such case, the Company is at the liberty
to off load the work to other suitable agencies at your cost and risk.
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38. Liguidated Damage For Delay:In case of any delay in completion
of work beyond the above schedule, LD @ > % (half percent) of the total contract value of the work
for every week or part thereof for the first 4 weeks of delay and thereafter 1% (one percent) total
contract value for every week, subject to a maximum of 5% (five percent) of the total Contract value
on uninterrupted working condition.

39. Unsatisfactory Supplies /Work:No Bills will be paid for unless found satisfactory and materials
supplied strictly in accordance with the Specifications by the Company and certified by
the Engineer to such effect.

40. Defective Liability / Warranty:

The Contractor warrants the quality of civil construction work under the scope of work for a
period of 12 months from the date of virtual completion, against defective material, poor
workmanship and design.

PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME

1. Name of the Conftractor

Name of the works as given in the Agreement

Agreement WO

Tender Amount

Date of Commencement of Work

Sl ISl Il Nl A

Period allowed for completion as per agreement

7. Date of completfion as per agreement

8. Period for which extension of fime has been
given

Date Month Year

(a) | 1st extension vide Bank’s Letter No.

(b) | 2nd extension vide Bank's Letter No.

(c) | 3rd extension vide Bank’s Letter No.

9. Reasons for which extensions have been previously given ( copies of the previous
applications should be attached )

10. Period for which extension is applied for and the reasons thereof including
hindrances time for exira work assigned, if any etc.

Signature of Contractor
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a)

c)
d)

TECHNICAL SPECIFICATION

_These specifications are for the work to be done, items to be supplied and materials to be used in the
works as shown and defined on the drawings and described her in all under the supervision and to the
satisfaction of the Consultant/Bank.The materials and items to be provided by the contractor shall be the
best of their respective kinds and as approved by the consultants/Bank in accordance with the samples
which may be submitted for approval and generally in accordance with the specifications.

1. Samples of all materials including those specified by name of the manufacturer or the brands,
trades name or b the reference to catalogue Nos. are to be submitted to the Consultant/Bank for their
approval before the contractor either order delivers in the bulk to site. Samples together with their
packings are to be provided by the contractor free of any charge and should any materials are
rejected, the same will be removed from the site at the expense of the contractor.

2. The contractor shall produce all invoices, vouchers or receipts account of all purchases done by
him for materials if called upon to do so either by Consultants or the Bank.

3. The contractor shall make necessary security arrangements at the site for the safety of his tools,
materials and equipment etc. his own cost.

4. INSPECTION AND TESTING: The consultant/Bank shall be always entitled at the risk of
contractor to inspect and/or test by itself or through an independent agency appointed by the Employer
to Inspect, and/or test all the materials, components, and items of work at the expenses of the
contractor. All such test shall be done as per ISI guidelines and as directed by Consultant/Bank.

AIR COOLED SPLIT TYPE AIR CONDITIONERS

1.0 GENERAL.:
1. Air cooled split type air conditioner shall consist of units.

e Evaporator unit (indoor unit)

e Condensing Unit (Outdoor Unit)

« The evaporator unit comprises evaporator coil, evaporator fan assembly installed together in a single
sheet metal casing and with inter-connecting refrigerant piping, refrigerant controls, safety devices,
etc., The unit shall be complete with electronic center & control pad incorporating the thermostat &
speed control.

« The condensing unit comprise compressor-motor unit, condenser coil, condenser fan, fan control,

casing supporting stand etc,

Both the evaporator unit and the condensing units shall be factory manufactured.

» The Panel for casing shall be machine pressed and folded. The entire casing shall be factory
manufactured, it shall be of robust construction and shall present a neat appearance. The tenderers
shall also bring out in their tenders clearly the manufacturing techniques, finishes employed to meet the
service conditions involved, etc,.

% The units supplied with control panel incorporating switch fuse units, contactors, overload relays, single
phase preventors, push buttons, etc., compressor and condenser fans.

% It is incumbent upon the tenderer to ensure that the model selected operates stabilizer free for the
project location. They should obtain the electrical supply related data of the project location first hand. In
case of any major deviation in supply, it should be brought into notice.

7
0.0

o

2.0 EVAPORATOR UNIT.

All the components of the evaporator units shall be housed in a sturdy MS/GSS casing. In the case of
MS casing, it should be dully painted/treated to resist corrosion, rust and other deleterious effects.
Removable panels shall be provided to finish access to the cooling coil, fan motor compartments filter to
facilitate servicing and maintenance work.

The fan section shall consist of fan, fan casing (scroll) shaft and driven motor.

The fan shall be centrifugal type and impeller shall incorporate forward curved blades. the fan shaft and
impeller shall be both statically and dynamically balanced.
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e)

The fan scroll shall be designed and shaped to optimize recovery static
pressure and maximize efficiency at rated delivery and static pressure

The fan shall be direct driven by a TEFC squirrel cage induction motor. the tenderers shall confirm electrical
characteristics of the motor as required in technical data.

The fan motor drive etc., shall all be design and mounted so as to minimize noise and vibration.

The cooling coil shall be of copper tubes and aluminum fins, the concentration shall be not less than
3/cm (8\in).

3.0 CONDENSING UNIT :
The unit shall be factory manufactured and shall be suitable for out door installation. It shall comprise
compressor unit, condenser coil, fan fan motor, drive casing supporting stands etc,.

The compressor unit shall consist of high EER Rotay BLDC with compressor and motor housed in a
common shell, it shall be either hermetic or semi-hermetic type. in case the compressor motor is semi-
hermetic type, the end plate shall be bolted to the shell.

The compressor shall be suitable for use with R-32/R-410A or other eco-friendly refrigerant.

The tenderers are required to narrate in detail all protective devices, controls and such other features
provided for the compressor motor units offered by them, like high temperature protection and over current
protection, high and low pressure cut-outs. low oil pressure protection etc,.

The condensing unit shall be installed on a pedestal on the terrace/wall of the building as shown in the
drawing. the fan shall be propeller type direct-driven by an electrical motor. The unit shall be mounted in
such a manner as to minimize transmission of vibration to the structure using vibration isolation
pads, if necessary to secure satisfactory results.

The casing and structure for the condensing unit shall be of robust construction. The panels shall be of
heavy gauge hot dip galvanized steel and they shall be machine-pressed and folded. All joints shall be
folded joints. The supporting structure shall use only hot dip galvanized sections, i.e. angels channels
etc,.

The tenderers shall bring out in any case clearly, (and in detail) the details of construction of the
equipment offered by them, highlighting in particular, the thickness and kind of materials used,
manufacturing techniques employed, finish provided for whether protection etc,.

Air cooled condensing unit shall incorporate necessary number of propeller fans of adequate size to
obtain the required air flow rate under operating conditions. the fan shall be balanced both statically and
dynamically. The fan motor shall be of TEFC split phase squirrel cage/BLDC motor.

The fan motor sets shall be complete with protecting guards.

The condenser coil shall be made of copper tubes and aluminum fans. the coils shall be sized so as to
optimize performance with respect to air flow rate, pressure drop, condensing temperature, power
consumption etc., thus the values furnished for the parameters of the coil in section Ill, schedule of
equipment shall be regarded as

suggested values rather than specified values.

The coils shall be pressure tested for values not less than those indicated below. However the actual
pressure will depend upon the type of refrigerant used and the manufacturer guidelines for the same.

Factory test - kg/sqgcm (psi) : 30 (440)
Field test -kg/sqcm (psi) : 25 (350)
The coils shall be so positioned with respect to the floor level that, dust pick-up by entering air is minimized.

As noted in clause the condensing units have to be installed out door on suitable pedestals or any other
appropriate supporting arrangements. Masonary work, if any required for supporting units shall be provided
by the owner, but the tenders shall furnish all necessary information including drawings. further any
supports made of MS structural sections if required should be designed, supplied and installed by the air
conditioning contractor himself. He shall show the details of such supports in appropriate drawings and
shall obtain the approval of the owners/consultants before providing them. the charges for such works
shall be included in the prices quoted by the tenderers : in any case, no extra sum will be payable on that
account.
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3. COPPER REFRIGERANT PIPING: Standard lemgth of Pipes, Cables,
Drains etc coming with units shall be provided along w ith Materials as per Manufacturers prescribed
guidelines.

Contractor signature with Date & Stamp

LIST OF MATERIALS OF APPROVED MAKES/BRAND

The contractor shall use materials in their works subject to inspection prior to dispatch, by Owner
or his authorized representative of any materials, as deemed necessary in accordance with the
following list. All materials not otherwise specified shall be in accordance with the latest Indian
Standard Specification, where such exists and subject to prior approval of Owner/Architect. The
contractor shall be bound to offer sample of materials, which are claimed to be conforming to IS
Specifications, for testing at an approved Test Laboratory as and when directed by
Owner/Architect.

Conftractor shall purchase all materials from the makers or their authorized stockists only.
Necessary documentary evidence must be produced to the Owner or their authorized
representative on demand. Contractor shall be bound to supply items of any make of the items
as per the choice of the Owner/Architect.

ITEM ACCEPTABLE MAKES

MACHINES

Split /Cassette AC Units Daikin, Blue Star, Hitachi, Carrier, Mitsubishi, LG, Voltas,
Toshiba, O’ General

Note : Vendors are requested to note that Specification mentioned in the BOQ/Price bid will be the final one,
in case of any discrepancy/difference found In between the Specification of BOQ/Price bid and NIT

Declaration
I/We hereby declare that I/We have read the above terms and conditions /instructions carefully
and fully understood and will abide by the same.

Signhature of the vendor with seal : Date :
Place :

Contractor signature with Date & Stamp
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