NITNO SBSC/HYD/2024-25/06

DATE 25.11.2024

OSBI

TENDERSCHEDULE

SUPPLY, INSTALLATION, TESTING & COMMISSIONING OF TWO
NUMBER PASSENGER (8 PERSONS & 13 PERSONS)(MACHINE
ROOM LESS) ELEVATORS TO SERVE GROUND, 1& 2NDFLOORSFOR
HOSTEL BLOCK 1 & 2,FOR STATE BANK STAFF COLLEGE AT
BEGUMPET, HYDERABAD

(CPWDEMPANELLEDLIFTVENDORSUNDERCATEGORY-ANEEDTOBEAPPLIED)

Last date for submission of Tender:15.00P.M.(IST) on 12.12.2024.

Opening of Tenders:15.10P.M.(IST) on 12.12.2024.

Tendertobesubmittedto:

The Assistant General Manager,
State Bank Staff College
#6-3-1188, "High Cliff”

Begumpet Road, Hyderabad -500 016.
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NOTICE INVITING TENDER (NIT)

M/s SBI Staff College Hyderabad invites online tenders for the following work in Supply,
Installation, Testing & Commissioning Of Two Numbers Passenger (8 Persons & 13
Persons)(Machine Room Less) Elevators For Hostel Block 1 & 2, For State Bank Staff College at
Begumpet, Hyderabad, Telangana.

1. Name of the Work Supply, Installation, Testing & Commissioning Of Two Numbers
Passenger (8 Persons & 13 Persons)(Machine Room Less) Elevators For
Hostel Block 1 & 2, For State Bank Staff College at Begumpet,

Hyderabad
2. Estimated cost of work Rs.30,00,000/-plus GST as applicable +CAMC for 8years
3. Time for Completion of 120 DAYS from the date of PO or handover of the site whichever is
work earlier.
4. Eligibility of the 1. Tenders are invited from CPWD Empanelled lift vendors
contractor under category“A” for the above work. Proof of CPWD
Empanelment to be submitted.
2. The vendor should have a valid digital signature to
participate in the online tendering process
5. Earnest Money Deposit [Rs.30,000.00 Drafts/BCs shall be in favour of “The Assistant
(EMD) General Manager(Admin), State Bank Staff College,
Hyderabad payable at Hyderabad.
Note: EMD is exempted against submission of valid NSIC/MSME
certificate under respective category.
6. Tender documents 1) https://www.sbi.co.in under “SBI in the News” link
available for download “procurementnews"
From the websites: 2) https://etender.sbi

7. Availability for download | From 25.11.2024 to 12.12.2024
From the above website
8. Last date and time for 12.12.2024 at 3:00PM(IST)
submission of online bids
In e-tender portal

9. Date and Time of 12.12.2024 at 3:10PM(IST)
Opening of e-Tenders:
10. | Pre-bidmeeting 02.12.2024 at 11AM at the office of AGM(Admin), State Bank

Staff College, Begumpet, Hyderabad.

11. | Postingofclarificationsin | 07.12.2024
website
https://etender.sbi
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12.

Payment terms

Stage wise payment.

Stage-(i): 70% of the contract value against all lift materials
delivered at site after inspection by the Engineer/ User deptt.,
and on production of original invoices.

Stage-(ii):20% of the contract value after successful completion
of installation & commissioning.

Stage-(iii):5% of contract value after successful, Trial runs,
testing and handing over & Training the SBI staff etc.

(iv)5%of the contract value(including EMD and ISD) will be
released after completion of defect liability period. But the
same amount will be released after third stage, up on
submission of BG for an equivalent of 5% contract value valid
for 2 year.

13. | Initial Security Deposit | 2% of the Contract value
(ISD)
14. | Total Security Deposit 5% of contract value which will be retained till the completion
Of the defects liability period
15. | Defects Liability Period 24 Months from the date of completion or commissioning and
Handover of the work.
16. | Liquidated Damages for If the work is delayed beyond the scheduled completion date,
delay in work then 0.50% of the total value of the contract per week (or part
there of) of delay will be deducted from the final bill value
Subject to max 5% of the value of work
17. | Validity of tender 90days.
18. | Tax Deduction As per applicable rates
19. | Rates quoted by bidder 1. The quoted rate should be inclusive of Cost of materials,
transport, loading , unloading charges, cost of installation, all
taxes (excluding GST), wastages, machinery, temporary works
such as scaffolding, cleaning, overheads, profit, statutory
expenses, incidental charges and all related expenses required
for the completion of the work.
2. Additional claims other than the quoted amount will not be
entertained.
3. The quoted rates shall be firm through out the completion of
The project
20. | Check list of documents 1. Bidders are required to upload the NIT in PDF as uploaded
to be uploaded by M/s SBI. This will satisfy digital signing of the terms and
condition of the tender by the bidder.
2. Proof of Empanelment with CPWD under Category-A
21. | Any additional 1. The make of materials should be chosen strictly from the
information preferred makes as given in the tender.

2. Any clarifications sought after opening of the tenders will
not be entertained at any cost. Firm should visit the website
till last date of submission for changes/corrigendum, if any

3. The SBI reserves the right to cancel or postpone the tenders at any
stage without assigning any reason.

4. Claims for revision of the Quoted price by any bidder after the
Tender will not be entertained.
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22. For any queries or supportin | e-Procurement technologies Limited, Ahmedabad.
connection with the online | Primary Contact: Ms.Shubhangibanodiya
tendering process, please | +91-9081000427,9904407997,079-68136826
contact our E-procurement
solutions agency
23. | The tender will be 1. Failed to pay the required tender fee and submit the proof
summarily rejected if the 2. Failed to submit the original EMD at SBI office before due date
Bidder 3. Failed to upload Entire tender document, which is downloaded
From the website as a proof of accepting the terms and conditions
4. Failed to upload the Scan copy of required documents as mentioned
in the documents to be uploaded.
5. Partly or fully Modifies, alters or corrects the tender document
4. Uploaded by M/s SBI
24. | Address of the Site: State Bank Staff College, Begumpet Road, Hyderabad -500 016.
25. SBI reserves the right to accept or reject any or all bids without assigning any reasons thereof, even

after opening of the bids.
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Technical Qualification Criteria:-

Tenders are invited from CPWD Empanelled lift vendors under category“A” for the above
work. Proof of CPWD Empanelment to be submitted.

Tender documents consisting of Proforma for prequalification, Technical Specifications,
Schedule of Quantities of works to be done, and the set of conditions of contract to
becomplied with by the person, whose tender may be accepted, can be down loaded from
our website free of cost.

The Bank will not be bound to accept the lowest Tender and reserves the right to accept or
reject any or all the Tenders, with out assigning any reason whatsoever

NOTES:-

Upload the following documents in the website

Signed copy of entire tender document excluding price bid,
The valid CPWD Empanelled letter. EMD

Failing to upload the above documents tender summarily rejected and price bid will not
be considered.
The bidder, should have a valid digital signature certificate(DSC) for this e-tender. The

validity of the DSC should be at least 3 months.

Page5o0f41



GENERALCONDITIONSOFCONTRACT

INTERPRETATION

In constructing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except where the
subject or context otherwise requires.

In this connection, the following terms shall be interpreted as indicated below:
i. “The Employer/Bank”‘ means the State Bank of India (including branches and other offices)
and any of its employees or representative authorized on their behalf.

ii. “Bidder”means an eligible entity/firm submitting the Bid.

iii. “The Contract” means the agreement entered into between the Bank and the Contractor, as
recorded in the Contract Form signed by the parties, including all attachments and
appendices there to and all documents incorporated by reference there in.

iv. “Vendor/Contractor” is the successful Bidder to whom the work has been awarded.

v. “The Contract Price/Project Cost” means the price payable to the Vendor under the Contract
for the full and proper performance of its contractual obligations.

vi. “The Material/Product” means all the materials along with the accessories which the
contractor is required to supply to the Bank under the Contract.

vii. “The Works/Project” shall mean the works to be executed or done under this contract.
viii. “The Site” means locations where the proposed work is to be carried out and services as desired
in this tender document are to be provided.

ix. “The Schedule of Quantities/ BOQ” shall mean the schedule of quantities as specified and
forming part of this contract.

Words importing persons include firms and corporations. Words importing the singular only,
also include the plural and vice verse where the Context requires.

1.0 SCOPEOFWORK
The detailed scope of the work is given in the BOQ

2.0 SITEANDITSLOCATION
The proposed work is to be carried out at the site whose address is given in the NIT.

3.0 BIDDOCUMENTS
3.1 The work has to be carried out strictly according to the conditions stipulated in Bid consisting
the following documents and in the most work manlike manner,
NIT
- General Conditions of Contract
- Price Bid

3.2 The above documents shall be taken as complementary and mutually explanatory of one an
other but in case of ambiguities or discrepancies, shall take precedence in the order given below

- Price Bid

- General Conditions of Contract

- NIT
3.3 Complete set of Bid documents can be downloaded from the Bank’s
websitehttp://www.sbi.co.in under” SBI in the News” link”“ procurement news" and also at our e-
procurement agency’s portalhttps://etender.sbi during the period mentioned in the NIT.

4.0 BIDPREPARATION:
4.1 The Bidder is advised to inspect the site and satisfy himself on his own responsibility and his
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own expenses all the following information and data which may be required for the purpose of
preparation and submission of their bids:

i) The location of the Panel, DBs, Meter Board, Earth Pits etc

ii) Required civil work like making opening in the wall for cable entry, chipping the wall for
concealing the conduits, DBs, space and provision for erection of panel

iii) The feasibility for laying the cables and its route

iv) The Security gate pass requirements

v) The storage space for the materials

vi) The Permissible working hours at the site

vii) Any other adverse conditions or hindrance for executing the work

vili) Traffic regulations, law & order situations in the area

ix) Whether electrical work has to be executed in coordination with other agencies like interior,
AC, Civil contractor etc

4.2 The Bidder will be fully responsible for considering the financial effect of any or all the above
factors while submitting his Bid. The SBI or Bank shall not be liable in any manner whatsoever for
the same or for any other costs or other expenses incurred by a Bidder regardless of the
conductor outcome of the bidding process.

5.0 CLARIFICATION/AMENDMENTS AND CORRIGENDUM:

5.1 Bidder requiring any clarification of the bidding document may notify us in writing at the
address/bye-mail given in the NIT within the date/time mentioned.

5.2.The clarifications to the queries received or amendments in the tender will be posted on the
Bank’s website and e-tender portal as a corrigendum/Addendum. No individual communication
will be conveyed to the Bidders. The interested parties/Bidders are advised to check the above
website regularly till the date of submission of Bid document and ensure that clarifications
/amendments issued, if any, have been taken into consideration before submitting the Bid. Such
amendments/clarifications, if any, issued by the Bank will be binding on the participating
Bidders. SBI will not take any responsibility for any such omissions by the Bidder. SBI, at its own
discretion, may extend the deadline for submission of Bids in order to allow prospective Bidders
a reasonable time to prepare the Bid, for taking the amendment into account.

5.3 Depending upon the site conditions and the Bank’s requirements, a pre-Bid meeting, if required,
will be held on the date and time specified in the tender which may be attended by the interested
Bidders or their representatives and get their queries clarified.

5.4. SBI reserves the right to amend, rescind or reissue the tender, at any time prior to the
deadline for submission of Bids.

5.5. No request for change in commercial/legal terms and conditions, other than what has
been mentioned in the tender or any addenda/corrigenda or clarifications issued in connection
there to, will be entertained and queries in this regard, there fore will not be entertained.

5.6. Queries received after the scheduled date and time will not be responded/actedupon.

6.0 EARNESTMONEYDEPOSIT (EMD):

6.1 The Bidder shall submit, as part of its Bid, an EMD as stipulated in the form of Demand
Draft or Banker’s Cheque in favour of “Assistant General Manager(Admin), State Bank Staff College,
Begumpet Hyderabad” drawn on any Bank in India. EMD in any other form other than as specified
above will not be accepted. Bid not accompanied by the EMD as above shall be rejected. No
interest will be paid on the EMD.
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6.2 The EMD of the unsuccessful Bidder shall be refunded soon after the decision to award
the contract is taken. EMD of successful Bidder will be retained as a part of security deposit. EMD
will be returned by M/s SBI if entire 2% ISD is submitted by contractor as a single DD.

6.3 The EMD shall stand absolutely for feited:-

a. If the finally selected bidder revokes his Bid at any time during the period when he is
required to keep his Bid open for acceptance by the SBI

(or)
b. After the bid is accepted by SBI, the vendor refuses to enter in to a formal agreement with the
Bank

(or)

c. The bidder fails to pay the initial security deposit as stipulated

(or)

d. The bidder fail to commence the works within the stipulated time.

6.4 If the tendering process is delayed for any reason, the Bank will insist on the revalidation
of the DD and the bidder has to get it revalidated and submit again.

7.0 BID SUBMISSION

71 Only those bidders satisfying the eligibility criteria given in the NIT need to apply. Tenders
should be submitted online in the website https://etender.sbi. Bidder should log in to the site
well in advance for bid submission so that he/she upload the bid in time i.e. on or before the bid
submission time. The server time (which is displayed on the online portal dash board) will be
considered as the standard time for referencing the deadlines for submission of the bids by the
bidders, opening of bids etc. The bidders should follow this time during bid submission. Bidder
will be responsible for any delay due to other issues.

7.2 The bidders should submit their bids online with their valid digital certificate, which
confirms that the bidders have read and understood the tender terms and conditions. Claiming

Ignorance of all the terms and conditions in this tender either before or after the PO is issued or
during the progress of the work will not be accepted.

7.3 The bidder shall submit the documents enlisted in the checklist in the NIT in the soft copy
format. i.e scanned copy of the documents either in PDF or JPEG format as required. The SBI will
not be held responsible for any sort of delay or the difficulties faced during the submission of bids
online by the bidders. The bidder should see that the bid documents submitted should be free
from virus and if the documents could not be opened, due to virus, during tender opening, the bid
is liable to be rejected.

7.4 The documents submitted online in the Technical Bid should NOT contain any price
information. Such Bid, if received, will be rejected.

7.5 The bidder shall submit his quotes online through the PRICE BID in the e-procurement
portal. The price bid will be opened only if the Bid is unconditional and the bidder qualifies as

per eligibility criteria and meets technical specifications.

7.6 If required, SBI shall conduct e-reverse auction among the qualified bidders and the same
shall be communicated to the bidders.
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7.7 No claim for submission of offline bids will be entertained. Such bids will not be
considered.

8.0 PRICE BID: RATES QUOTED BY BIDDER

8.1 The contractor shall satisfy himself before Bidding as to the correctness and sufficiency of
his Bid for the works and the rates/ amounts stated in the schedule of quantities and / or the
schedule of rates and amount as provided covering all his obligations under the contract and all
matters necessary for proper completion of the works expected in this document.

8.2 The rate quoted shall be firm and shall include costs of all materials, loading, transport,
unloading, Installation charges, wastage of materials during execution, levies, Octroi (if
applicable), local body taxes(if applicable), all type of Insurance Charges, temporary works such
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all related
expenses to complete the work etc..

8.3 Unless otherwise provided in the Schedule of Quantities/Specifications, the rates
tendered by the contractor shall be all inclusive and shall apply to all heights, lifts, leads and
depths of the work and No extra charges will be paid over and above the contract amount on
account of any other charges(existing or future addition) or on any other account.

8.4 The GST shall be paid extra as applicable.

8.5 Rate Revision in the contract amount is not permitted during the validity period of the
contract for any reason including during the extended period, if any.

8.6 Any request for review of the price bid after the bid opening will not be entertained.

8.7 The Bidder shall quote their offers he will be willing to execute the work, in terms of*
Specific Percentage Numerical Value” (only up to two decimal places) above (+) / below(-) / at
par with the total estimated cost put to bid. The same percentage offer is applicable for each and
every item of the work including all sections/subsections/subheads of the work.

9.0 OPENING AND EVALUATION OF BIDS

9.1 The online Bids will be opened at the office of the State Bank Staff College, Begumpet
Hyderabad Representatives of Bidder may be present during opening of Bids. However, Bids would be
opened even in the absence of any or all the bidder’s representatives.

9.2 In the two bid system, the technical bids will be opened at the scheduled time mentioned
in the NIT. In case, if the date of opening is declared as non working day or Holiday, the bids will
be opened on the next working day. The price bid of the qualified vendors will be opened on the
same day or on a subsequent date which will be intimated to the bidders.

9.3 VALIDITYOFBID

Bids shall remain valid and open for acceptance for a period stipulated in this document from the
date of opening of price bid. If the Bidder withdraws his/her offer during the validity period or
makes modifications in his/her original offer, which are not acceptable to the Bank, without
prejudice to any other right or remedy, the Bank shall be at liberty to forfeit the EMD.

10.0 PRELIMINARY EXAMINATION
10.1  M/s SBI will examine the Bids to determine whether they are complete, on required
formats & accompanied by supporting Documents and the Bids are conforming to all the terms
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and conditions of the Bidding Document without any deviations and are generally in order.

10.2  If a Bid is not conforming to the terms and conditions, it will be rejected. However, SBI will
have right to demand submission of more information as required, if any of the document is
partly submitted. If the bidder does not respond within the stipulated time, SBI will reject or
disqualify the bid.

11.0 TECHNICAL EVALUATION

11.1  Only those Bidders and Bids who have been found to be in conformity of the eligibility
terms and conditions during the preliminary evaluation would be taken up for further detail
devaluation. Those Bids who do not qualify the eligibility criteria and all terms during
preliminary examination will not be taken up for further evaluation.

11.2  During evaluation of bids, the SBI may, at its discretion ask the bidders for clarification of
its bid. The request for clarification shall be in writing and no change in prices or substance of the
bid shall be sought, offered or permitted. No post bid clarification at the initiative of the bidder
shall be entertained.

11.3 The tenders must be unconditional. Conditional tenders leading to
unknown/indefinite liability may be summarily rejected.

12.0 EVALUATION OF PRICE BIDS AND FINALIZATION
121  Only those Bidders who qualify in Technical evaluation would be shortlisted and the
online price bid submitted by the bidder will be opened.

12.2  The L1 Bidder will be selected on the basis of net total of the price evaluation as quoted in
the Online Percentage rate bidding or Reverse Auction (if conducted).

12.3  In case, the L1 amount quoted by two or more contractors is the same, such lowest
contractors will again be asked to submit sealed/online “Revised + Percentage Offers” on the

original Estimated Cost of tender but the revised percentage shall, in no case, be higher than the
percentage quoted during their initial offer for the project. The L1 shall be decided on the basis of
revised offers.

124  The process of online rebidding amongst the two or more contractors offering same rates
shall continue till L1 bidder is discovered. If required, SBI shall conduct reverse auction to
discover the L1 bidder.

12.5 In case, any of such contractors or all contractors (who have quoted same tender amount in
the initial bidding or subsequent bidding) refuse to submit revised offer, it shall be treated as “ With
draw a of tender” by the Contractor be fore acceptance by SBI and the EMD of such contractors shall
be forfeited and they shall not be allowed to participate in the re-tendering process for the work.

12.6  If the final L1 bid is unreasonably low ie L1 bid is less by 10% or more of the Estimated
Cost, the contractor shall submit additional Security Deposit in the form of PBG for an amount
equal to difference in the estimated cost vis-a-vis final tender amount quoted by the L1
contractor.

12.7  If the L1 bidder refuses to give the PBG, then the EMD will be forfeited and the tender will be
re-invited. The L1 bidder will not be allowed to participate in the retendering process.
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13.0 CONTACTINGTHESBIBANK:
13.1  No Bidder shall contact SBI or Bank on any matter relating to its Bid, from the time of
opening of Price Bid to the time the Contract is awarded.

13.2  Any effort by a Bidder to influence SBI or Bank in its decisions on Bid evaluation, or
contract award may result in rejection of the Bid.

140 AWARDOFWORKS
14.1 SBI will award the Contract to the successful Bidder whose Bid is the lowest evaluated Bid.

14.2 SBI / Bank reserves the right at the time of award of contract to increase or decrease the
quantity of work and / or services from what was originally specified while floating the tender,
without any change in unit price or any other terms and conditions.

143 SBI's RIGHT TO ACCEPTANY BID AND TO REJECT ANY OR ALL BIDS

SBI reserves the right to accept or reject any Bid in part or in full or to cancel the Bidding process
and reject all Bids at any time prior to award of the contract, without incurring any liability to the
affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of the
grounds for the SBI action.

144  The acceptance of a tender rests with the Competent Authority, who does not bind himself
to accept the lowest tender and reserves to himself the authority to reject any or all of the
tenders received, without assigning any reasons. All tenders in which any of the prescribed
conditions are not fulfilled, or are in complete in any respect are liable to be rejected.

14.5 The notification of award will constitute the formation of the Contract. The selected
Bidder should convey acceptance of the award of contract by returning duly signed and stamped
duplicate copy of the PO within 15 days of receipt of the communication and to enter into an
agreement with the Bank.

15.0 INITIAL SECURITY DEPOSIT
151  Initial security deposit shall be 2% of contract value in favour of the Bank, unless or otherwise
specified.

15.2  The successful Bidder will have to submit ISD by means of D/D within a period of 15 days
of acceptance of Bid

15.3  NointerestshallbepaidontheamountretainedbytheBankasSecurityDeposit.

16.0 SIGNING OF CONTRACT DOCUMENTS

The successful Bidder shall be bound to execute the Agreement within 15 days from the receipt of
intimation of acceptance of his Bid by SBI. However, the written acceptance of the Bid by the SBI
will constitute a binding agreement between the Bank and successful Bidder pending execution
of formal agreement. All expenses, stamp duty and other charges/ expenses in connection with
the execution of the Agreement as a result of this tendering process shall be borne by the
successful bidder.

17 EARTH STRIPS:
171  GI/COPPER STRIP LAYING:
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Before installation of GI and copper earth strip, the inspection shall be carried out to confirm size,
quantity and galvanizing of GI strip. Arrangement shall be made for proper scaffold for strip
laying on the tray. Check wall and beam finishing before strip clamping on the wall and beam.
Ensure that all Earth strip installation are straight. The earth strip route and size shall be
confirmed/verified with approved earthing drawing. Ensure that there is no overlapping in strips
at joints. Where required for Joint area, use “C” type holding clamp for avoiding gap between two
strips. GI strip fixing inside cable tray with using ofGI nut bolt at every 5 mtr. interval. Clamps
shall be fixed at an interval of 1000mm. Copper to GI earths trip connection shall be done by
using the bimetallic washer

172 EARTH STRIP LAYING BY WELDING ON WALL/SLAB.

Whenever longer length of Earth strips are to be Installed on wall/ slab, the overlapping in strips
at joints shall be minimum. Overlapping are a to be properly welded and ensure no gap in the
joint area. Approved PVC sleeve shall be provided to 50x6mm and 75x10mm GI earth strip
wherever accessible areas such as inside substation, all embedded portion etc. Welding joints are
cleaned with wire brush and then coated with Galva brite. All paint, scale and enamel shall be
removed from the contact before the earthing connections are made. All sizes of GI strips shall be
fixed by using GI clamp, GI spacer, and 35x8mm GI screw with PVC nylon fasteners (PVC Grip).
Clamps shall be fixed at an interval of 1000mm(in case of wall/slab). The earthing for Equipment
shall be tapped from the main earth conductor/strip. Equipment earthing shall be done by GI nut
bolting. Ensure GI nut bolt shall be fully tightened at equipment earthing. GI strip laid
underground shall be at depth of 500mm below finished grade level. All joint below ground level
shall be welded by two coats of bitumen paint. All connections to the grounding grid shall be
made with earthing strip welded to the grid and bolted at equipment ends. All joints and cut ends
shall be properly painted with galvabrite.

18 Interpretation:

18.1 Electrical Power:
(i). SBI will provide permanent power supply to the Distribution Board to be
installed by the contractor in the lift machine room for testing and commissioning
of Lift free of cost.
(ii). “The Contractor shall get all the electrical works done only through the licensed
electrical contractors /permit holders as registered with or licensed by T.P.S.Electrical
licensing Board.

182 Labour:
(). The contractor shall, make his own arrangements for the engagement of all
staff and labour, local or other, and for their payment, housing, feeding and
transport.
(ii). Labour importation and amenities to labour and contractor’s staff shall be to the

contractor’s account. His quoted percentage shall include the expenditure towards
importation of labour, amenities to labour and staff. The contractor shall take
necessary precautions for safety of the workers and preserving their health while
working in such jobs, which require special protection and precautions. The

following are some of the measures listed but they are not exhaustive and
Page 12 of 41



contractor shall add to and augment these precautions on his own initiative where
necessary and shall comply with directions issued by the Bank or on his behalf
from time to time and at all times.

i) Providing protective head wear to workers to protect them against rock falls.

ii) Supply workmen with proper safety belts, ropes etc.,, when working in
precarious heights and slopes etc.

iii) Avoiding naked electrical wire etc., as they would electrocute the works.

19.0 Compliance with Labour Regulations

During continuance of the contract, the contractor and his subcontractors shall
abide at all times by all existing labour enactments and rules made there under,
regulations, notifications and bye laws of the State or Central Government or local
authority and any other labour law (including rules), regulations, bye laws that
maybe passed notifications that may be issued under any labour law in future
either by the State or the Central Government or the local authority and al so
applicable labour regulations, health and sanitary arrangements for workmen,
insurance and other benefits. Salient features of some of the major labour laws that
are applicable to construction industry are given below.

The contractor shall keep the Employer (SBI) indemnified in case any action is taken
against Employer(SBI) by the competent authority on account of contravention of any
of the provisions of any Actor rules made there under regulations or notifications
including amendments. If the Employer (SBI) is caused to pay or reimburse, such
amounts as may be necessary to cause or observe, or for non observance of the
provision stipulated in the notification/byelaws/Acts/Rules/Regulations including
amendments, if any, on the part of the contractor, the Employer (SBI) shall have the
right to deduct any money due to the contractor including his amount of
performance security. The Employer (SBI) shall also have right to recover from the
contractor any sum required or estimated to be required for making good the
lossor damage suffered by the Employer(SBI).

i) The contractor shall be responsible for the security of the works for the duration
of the contract and shall provide and maintain continuously adequate security
personnel to fulfill these obligations. The requirements of security measures shall
include, but not limited to maintenance of order on the site, provision of all lighting,
fencing, guard flagmen and all other measures necessary for the protection of the
works within the colonies, camps and elsewhere on the site, all materials delivered
to the site, all persons employed in connection with the works continuously
through out working and non working period including nights, Sundays and
holidays for duration of the contract.

ii) Other contractors working on the site concurrently with the contractor will
provide security for their own plant and materials. However, their security provisions
shall in no way relieve the contractor of his responsibilities in this respect.

iii) Separate payment will not be made for provision of security services and its
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cost shall be deemed to have been included in the offer of tender/contract.

20.0 SERVICING:
Free servicing will have to be done by the firm for a period of Twelve Months from
the date of commissioning the lift for each quarter i.e. during the guarantee/
warranty period.
The agency authorized respsentative shall be available on the mobile phone on a 24HrsX7
days basis for registering a complaint.

20.1 Fire fighting measures:
a) The contractor shall provide and maintain adequate firefighting equipment and
take adequate fire precaution measures for the safety of all personnel and
temporary and permanent works and shall take action to prevent damage to
destruction by fire.
b) Separate payment will not be made for the provision of fire prevention measures.

20.2 SPECIFICATIONS:
The supply and erection of lift should be in conformity of standards as per I S.I.
specifications.

20.3 SCAFFOLDING:

Scaffolding to the required extent in the hoist way and providing necessary safety
barriers at landing entrances etc have to be erected and retained till completion of erection
by the lift contractor at his cost.

20.4 STEEL:

The rate quoted should also include necessary steel required for necessary RS]
joistsformountingthemotorandgearbozx,stillsupportangleshitchbeams,buffersupportchannels
and bearing plates etc. The Department will not be responsible for any mishaps during
execution of equipment. Any increase in rates of steel shall be to the Account of Lift suppliers
only.

20.5 TRANSPORT&STORAGE:

The materials will have to be delivered at site and stored at the cost of the firm. The
safety of the material will be‘ contractors’ responsibility till the equipment is handed
over duly commissioned. Any damage or loss of the materials stored will be to the
account of tenderer. Any repairs or replacement etc., needed to the materials so stored
should be done at the cost of tenderer till the lift is handed over in satisfactory, operating
condition after testing and commissioning. All the expenses should be borned by the
Contractor.

20.6 EARTHING & OTHER ELECTRICAL WORKS:
Necessary earthing is to be provided by the firm in confirmation to the relevant
[.S.1. specifications.

20.7 Tests:
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The manufacturers shall conduct all tests required to ensure the equipment furnished
confirm to the requirement of applicable standard and codes.

20.8 DRAWINGS:

i.  The contractor shall inspect the site before submitting the tender and before
preparation of lift drawings.

ii. ~ SBIreserves the right to make alterations to the building plans during execution of
work as per necessity of site conditions. The premium quoted by the contractor for
various site shall hold good for execution of work even with altered plans.

iii. The successful tenderer shall submit, in duplicate, within a week on receipt of
acceptance of the tender, General Arrangement Drawings (GAD) Shop drawings, detailed
working drawings and specifications showing the complete details of all work to the
Employer(SBI). The drawings will be scrutinized by the Employer/ Architect and
returned to the tenderer within one week of receipt, duly approved or with observations.
iv. The General Arrangement Drawing shall also include the following drawings:
(a) Hoist way plan for the lift.
(b) Lift machine rooms showing all machines, beams run way beams etc. and

their reactions on the building.
(c) Lift pit plans with details of reaction load on the pit floor.
(d) Hoist way sections showing all structural supports required.
(e) Elevations of all lifts.
(g) Structural opening at hoist ways.
(h) Detail of lift entrances.
(i) Plan and section of lift cars.

It shall be the endeavor of Elevator Manufacturers to Propose Maximum Car Size
possible in the available Hoist way without Sacrificing Aesthetics & Functional
Requirements.

The lift contractor shall be responsible for any discrepancies, errors and omissions in
the drawing or particulars submitted by him even if these have been approved by the
SBI.

36)TERMS AND CONDITIONS FOR COMPREHENSIVE ANNUAL
MAINTENANCE CONTRACT

PAYMENT TERMS FOR CAMC OF AND ELEVATORS:

The amount of CAMC will be paid on quarterly basis after successful completion and thes at is
factory service during the quarter of service. Successful bidder has to execute the work though
OEM/OEM also can enter into the agreement with client subject to successful bidder approval.

VISITS/SERVICES:

FOR ELEVATORS:Twleve services in a year apart from any number of break down calls with a
response period of 3 hours on receipt of complaint
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FORELEVATORS:

1. All the elevators covered in this contract have to be maintained as per the standards of
theoriginalmanufacturingcompanyduringthewarrantyperiodaswellasCAMC

2. The warranty would be on-site and comprehensive in nature and back to back support from the
OEM. The Company will warrant all the spares against defects arising out of faulty design,
materials and workmanship etc. during the period of warranty. After the Warranty period of
newly installed elevators expire, then these elevators are to be maintained by the Contract or
through OEM / OEM can enter into agreement with user department with same quoted rates
subject to successful bidder acceptance till the expiry period of CAMC.

3. All required tools and tackles (in good working condition) necessary for carrying out repair and
maintenance works of elevator under CAMC have to be provided by the vendor.

4. Professionally qualified personnel who have expertise will be permitted to undertake Preventive
Maintenance/repair services during the period of warranty and CAMC period.

5. During the term of the contract, the vendor will maintain the equipment in perfect working
order and condition and for this purpose will provide the repairs and maintenance services

asunder:
Type of Service Warranty Period AMC
Preventive Maintenance Every Quarter Every Quarter
Break down Maintenance Within 48  hours  of | Within 48hours of Complaint
complaint

Preventive maintenance: The Vendor shall conduct the required activities under Preventive
Maintenance once within first 90 days of the installation of elevator and once in every month there
after, during the currency of this agreement or on a day and time to be mutually agreed upon. Not
with standing the foregoing, the Vendor recognizes Bank’s operational needs and agrees that Bank
shall have the right to require the Vendor to reschedule preventive maintenance from any scheduled
time to a date and time not later than 15 working days there after.

1. Working Hours for Repair and Maintenance:

All activities under the scope of the contract shall be undertaken during working hours i.e. from
10.00 A.M. to 6.00 P.M. on all working days and Holidays. In case any defects, faults and failures
in the AC could not be repaired or rectified during the said period, the technicians are required to
accomplish their duties beyond the said schedules in case of any situation, if it warrants.

2. Replacement of Spare parts: The required spares shall be kept as stock with the
vendor for readily replacing the faulty spares, without loss of time or delay. In cases where
unserviceable parts of the equipment need replacement, the vendor shall replace such parts, at no
extra cost to the Bank, with brand new parts or those equivalent to new parts in performance. Any
worn or defective parts withdrawn from the equipment and replaced by the vendor during the
warranty period shall become the property of the vendor and the parts replacing the withdrawn
parts shall become the property of Bank.

3. Only original spare parts/quality approved by the Bank will be permitted to be used for the
maintenance during the CAMC Period. If duplicate, refurbished or second hand parts are used by
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the vendor during the AMC, the contract shall be cancelled immediately without any notice period.
4. It is the responsibility of the Contractor to accurately specify the damaged spare parts to the
Bank and to rectification of the fault in elevator under maintenance.

5. Response Time on receiving the complaint: The maximum response time i.e. time required
for Vendor’s maintenance technicians to report to the Bank after a request call / fax /e-mail is made
or letter is written by Bank shall not exceed 48 hours. Apart from regular letter communications, all
telephonic/E-mail or Whatsapp communications from Bank are to be treated as formal
communication for all practical purposes.

®Escalation Matrix: The mobile number, landline number and email ID of the Contractor/

Supervisor/ Help desk to whom the complaints have to be reported and that of Top Management
level is to be provided to Bank for communication purpose. Any change in numbers shall be
advised then and there to the Bank.

7. Time taken for Repairs/Rectification: In case of Minor technical problems same are to be
rectified within 3 hours of diagnosing of fault. In case of major technical problems, the same
are to be rectified within 24 hours of identifying the problem.

In the event of the equipment not being repaired or a workable solution not provided during
Warranty period and the AMC period, a penalty as per the penalty clause will be charged to vendor.
The vendor may provide temporary equivalent replacement as a workable solution to avoid the
above penalty.

8. Insurance for the Workmen: The technicians deployed under CAMC are to be covered by
insurance under Workman Compensation Policy through reputed Insurance Companies during the
AMC Period. If demanded, Copies of the Insurance Policies are to be submitted to the Bank by the
vendor.

Bank is not responsible for any loss of life, damage, injury to the technicians while undertaking the
Maintenance activity under CAMC contract or during the installation of elevator. Vendor to ensure

that all safety protocols are strictly followed while execution of the work. Vendor shall indemnify

the Bank against any claims, damages, compensation for such losses.

9. Extended Period of CAMC: In case the Bank needs the AMC service beyond the period of
CAMC, additional CAMC Charges will be paid on the pro-rata basis for the period for which these
units are to be maintained at the same unit rate as applicable to similar item in the original CAMC
and on the same terms and conditions of the CAMC.

10. Other:. The Bank will not admit any claim from the contractor that the fault/damage is caused
due to quality of power supply and it will not absolve the responsibility of the contractor in
rectifying the fault.

11. Details of important programs / functions of the Bank such as Conference, Review Meeting,

VVIP functions etc that may be held in the Office will be informed to the contractor and they
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should assist the Bank in maintaining smooth running of the elevators on that day without failure
even if they are held on Bank Holidays. Non-attendance of the technicians on such a day will
attract penalty at the discretion of the Bank.

All security and safety regulations and guidelines as per the applicable law are to be followed. All

guidelines/directions of Bank’s Security Section must be followed.

Complaint/ Service/ Breakdown Register:

The Bank shall maintain a register at its site in which, the Bank’s elevator any other person
identified by Bank shall record each even to failure and/malfunction of the elevator. The Vendor’s
technician shall enter the details of the elevator serviced/ maintained / repaired by him in this
register. Additionally, every time a preventive or corrective maintenance is carried out, the

Vendor’s engineer shall make, in duplicate, a Service call report which shall be signed by him and

There after countersigned by the Bank’s official. One copy of the Service call report shall be
handed over to the Bank’s official. Spares taken outside the premises also to be recorded with serial
number of spare and in and out date and time. The Vendor shall provide replacement equipment if
any equipment is out of the premises for repairs.

PENALTYCIAUSE FORAMC:

Any penalty due during the Warranty/AMC period will be adjusted against the bills payable or
retention money retained by the Bank as per following in case of non-satisfactory services provided
under Warranty/ AMC:

S.

No Type of Defective Service Penalty Amount/LD

1 Penalty for every elevator which is not | Rs100/-per elevator per day till the day
repaired post completion of 72 hours of | of rectification

reporting the complaint till the day the
complaint is rectified.

2 Penalty for every elevator that breaks down | Rs500/-per elevator per month
for more than three times in a month

3 Penalty for not doing the Preventive | Only the proportion ate maintenance
Maintenance or Vendor does not fulfill the | charges for that period during the
provisions of the contract in a quarter month will be considered payable by

Bank without prejudice to the right of
the Bank to terminate the contract.

Page 18 of 41



4 Penalty for non-responsiveness to the calls | Bank will arrange to rectify the same
of the Bank to repair the faulty elevator. If | through any other agency and recover the
the vendor could not resolve the issues or | losses from the vendor by suitable
not showing any interest to resolve the issue | deductions from the bills payable to
or non- responsive to Bank’s calls the vendor or from the Security

Deposit and contract cancelled.
5 Penalty for losses to Bank’s property while | Contractor to rectify or shall make

performing the PM or repair works on
account of any negligence, mishandling,
non-adherence to the required safety
protocols, commission or omission by the
technicians of the Vendor and if any loss or
damage caused to the Equipment or any
Bank’s property

goodofthelossessufferedbytheBankorBan
kwillrecovertheactualamountincurredby
Bank

4. If, in any quarter, the invoice was paid to the Vendor without deducting the penalty or LD, the

Bank can deduct the same from future payments payable or the Vendor shall refund the amount
forth with to Bank on demand by Bank.

Further Bank reserves the right to terminate the contract at any time during the validity of the

Contract period by giving 30 days’ notice to the Contractor with or without any reason.

6. No term or provision hereof shall be deemed waived and no breach excused, unless such waiver

or consent shall be in writing and signed by the party claimed to have waived or consented. Any

consent by any party to or waiver of a breach by other, whether express or implied,

shallnotconstituteaconsenttoorwaiveroforexcuseforanotherdifferentorsubsequentbreach.

7. Agree to carry out the comprehensive maintenance of the lift under this scope of work after

completion of one year guarantee period+3 years CMC period at rates derived from

IEEMA(INDIANELECTRICAL&ELECTRONICSMANUFACTURESASSOCIATION)

Date:
Place:

Signature and seal of the Bidder
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21.0 Guarantee:

(i). All equipments shall be guaranteed for period of 24 months, from the date of taking
over the installation by the user department against unsatisfactory performance and
/orbreakdownduetodefectivedesignworkmanshipormaterial. Theequipmentsorcompone
nts or any part thereof, so found defective during guarantee period shall be forth with
repaired or replaced free of cost, to the satisfaction of the Engineer-incharge. In case it is
felt by the department that undue delay is being caused by the contractor in doing this
the same will be got done by the department at the risk and cost of the contractor. The
decision of the Engineer-in-charge in this regard shall be final & building on the
contractor.

(i).-The tender shall guarantee among things, the following:

(a). Quality, strength and performance of the materials used as manufactures
standards.(b).Safe mechanical and electrical stress on all parts under all specified
conditions of operation.

(c).Satisfactory operation during the maintenance period.

22,0 PERIODOFCONTRACT&EXTENSIONOFTIME

22,1  Time is the essence of the contract. The Contract shall be executed within the stipulated period
in the NIT. No request for extension will be entertained and the bidder has to plan and mobilize his
resources for the satisfactory completion of the project within the time period agreed in the tender.

22.2  If in the opinion of the Employer, the work is delayed due to the following reasons not
attributable to the contractor, the employer shall make a fair and reasonable extension of time,
for completion of the Contract works

a) By force majure(or)

b) By reason of any exceptionally in clement weather(or)

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring
owners of public authorities arising, than through the Contractor’s own default (or)

d) By the works not refer red in the Schedule of Quantities or specifications(or)

e) By reason of civil commotion, workmen strike or lock-out(or)

f) In consequence of the Contractor not having in due time, necessary instructions from the

Employer for which he shall have specifically applied in writing ahead of time, giving reasonable
time to prepare such instructions

22.3  In case of such strike or lock-out, the Contractor shall as soon as possible give written notice
there of to the employer, but the Contractor shall never the less constantly use his endeavors to
prevent delay and shall do all they may reasonably be required, to the satisfaction of the employer to
proceed with the work.

224  In case the work is held up for any site conditions not attributable to the contractors or for
any decisions instructions / want of details from Employer or for any of the conditions, the
contractor shall be allowed reasonable extension of time by the employer but any claim for idle
labour shall not be entertained by the employer. Contractor’s quoted rates should include for all
such contingencies.

23.0 PAYMENTTERMS
i) No advance payment.
ii) No part payment. For certain works, part payment will be considered if stipulated in the
NIT.
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ili) Payment shall be made by way of Electronic fund transfer and the bill will be paid by the
Branch.
iv) Contractor should furnish details of the bank a/cno, IFSC code along with their invoices.

23.1  Part/Interim payment is paid as per the payment terms mentioned in the NIT. All the
interim payments shall be regarded as payments by way of advance against the final payment
only and not as payments for work actually done and completed, and shall not preclude the
requiring of bad, unsound, and imperfect or unskilled work to be removed and taken away and
reconstructed, or re-erected or be considered as an admission of the due performance of the
contract, or any part thereof in any respect or the accruing of any claim, nor shall, it conclude,
determine or affect in any way the power of the Employer under these conditions or any of them
as to the final settlement and adjustment of the accounts or otherwise or in any other way vary or
affect the contract.

23.2  If the Bank has supplied any materials or goods to the contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the contractor in
accordance with the quantities consumed in the work.

23.3 The final bill shall be accompanied by a certificate of completion or Commissioning report
signed by an official of the Bank. Payments of final bill shall be made after deduction of Retention
Money as specified, which shall be refunded after the completion of the Defects Liability Period
provided the contractor has rectified all defects to the satisfaction of the Bank. The acceptance of
the payment of the final bill by the contractor would indicate that he has no further claim in
respect of the work executed.

23.4 GST as applicable shall be paid extra and the same shall be clearly shown in the invoices.

23.5 Statutory deduction towards income tax and other taxes as and when directions from
statutory bodies are received will be made at the time of making payments. Currently, I.T. will be
recovered @ 2 % plus surcharge or as applicable as per Government Rules. GST-TDS as per
applicable rates will be deducted, wherever applicable.

23.6 GST:

a. It is the responsibility of the bidder to ensure that the GST is valid and active. Payments will
not be made to in active or in valid GST invoices.

b. Reimbursement of GST will be made only on submission of proper GST invoice as per
applicable GST provision. Non-GST invoices will not be accepted. The contractor should comply
with the following.

c. Contractor should have GST Registration Number

d. Invoice should specifically disclose the amount of GST levied at applicable rate as per GST
provision

e. In case of Correction in the bills after scrutiny, contractor should submit fresh bills for payment
f. Contractor should timely file his GST return in accordance with GST provisions to enable the
bank to claim the credit of GST paid to the contractor

g. The GST Number of State Bank of India for Telangana State -36 AAACS8577K1ZQ

23.7 The works will be paid for as “measured work” on the basis of actual work done and
notas“lumpsum”contract, unlesstherwisespecified.

23.8  All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved,
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directly related to and reasonably detectable from the drawings, specifications and schedule
ofquantitiesandnofurtherextrachargeswillbeallowedinthisconnection.Inthecaseoflump-
sumcharges in the tender, in respect of any items of work, payment will be made for the actual
work done, on the basis of lump sum charges, as will be assessed by SBI.

24.0 SECURITY DEPOSIT
21.1 Retention Money: From each running bill, an amount at the rate of 8% of the gross value of the
running bill shall be recovered as retention money, till the total retention amount including the I1SD
amount already with the Bank become 5% of the value of the contract amount. This amount is called
as Total Security Deposit, which consists of two components

a) ISD-Initial Security Deposits.

b) RM-Retention Money.

242  Thetotalsecuritydeposit(5%)willbekeptwiththeBank.Thetotalsecuritydepositamountshallbere
fundedwithoutinteresttothecontractor30daysaftertheendofdefectsliabilityperiod,providedhehassatisf
actorilycarriedoutalltheworksandattendedtorectificationofalldefectsinaccordance with the conditions
of the contract including clearing the site.

243  The contractor shall make good at his own cost and to the satisfaction of the Employer all
defects, whichmayappearwithinthedefectsliabilityperiod.Incaseoffailureontheparttodoso,the cost
of rectifying the defects through any other agency shall be deducted from the amount of security
deposit due to the contractor.

244  During the contract period, all compensation or other sums of money payable by
theContractortoBankunderthetermsofthiscontract,willbedeductedfromthesecuritydeposit,orfrom
anysumthat may become due to the Contractor on any account whatsoever.

245 In the event of the Security Deposit being reduced by reasons of any such deductions, the
Contractor shall within 7 days of being asked to make good, by DD, any sum which have been
deducted from his security deposit.

25.0 PENALTY CLAUSE

The successful bidder shall execute the work in a workmanship like manner and complete the
work within the stipulated period in the NIT. If the work is delayed beyond the stipulated period
for reasons attributable to the bidder, SBI shall penalize them a penalty @ 0.5% per week for
every week of delay or part thereof beyond the scheduled date of completion, in any case, not
exceeding 5% of the contract value or the completed value of work.

26. VARIATION INQUANTITY /SUBSTITUTIONOF ITEM

261  The Schedule of Quantities unless so therwisestated shall be deemed to have been
prepared in accordance with the Standard Procedure shall be considered to be approximate and
no liability shall attach to the employer for any error which may be discovered therein.

26.2  The Employer reserves the right to increase or decrease or delete or omit or execute only
apart or the whole or any excess thereof, as per the site requirements, without assigning any reason
there for at the time of allotment /execution of work. Contractor will be paid for the actual work done
at the site. No variation shall vitiate the contract.

26.3  The tender rates shall be fixed and applicable for any increase or decrease in the tendered
quantities. Nothing extra will be paid by the Bank on account of omission / deletion of items or
decrease in the quantity of items. The Bank shall not entertain any claim whatsoever from the
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contractor on this account. Payment will be made on actual measurement of the work done. All
measurements shall be as per relevant L.S. standards

264  Bank reserves the right to order more quantities than what is mentioned in this tender (at the
same rate and terms and conditions) either at the same site or other sites as per the need with in the
validity of this tender.

265  The price of all additional items/non-tendered items will be worked out on the basis of
rates quoted for similar items in the contract wherever existing. If similar items are not available,
the rates for such items will be derived as per standard method of rate analysis based on
prevalent fair price of labour, material and other components as required with 15% towards
contractor’s profit and over heads.

27. CONTRACTOR’'SEMPLOYEES

271  The Contractorshallemploytechnicallyqualified /havingappropriateskillandcompetent
personfully trained and adequately experienced Electricians, who are medically fit. They should
be free from any contagious diseases. The Electricians shall be well mannered and properly
dressed with shoes etc.

27.2  The contractor shall provide necessary training on safety measures while executing the
work wherever necessary so as to avoid accident. The Bank shall not be responsible for any
accident occurred or damage incurred or claims arising there from during the execution of work.
The contractor shall also provide all risk insurance policy including third party insurance as may
be necessary to cover the risk.

273  The contractor / firm shall be held responsible for any misdeeds / misbehaviour of their
employees with in the premises. Bank is not responsible for any damages or claims on account of them
is behavior/misdeeds of his employees. For this purpose, any person supplied by the contractor to be
engaged on the work on regular basis or as an alternate arrangement, under the direct order or
control of the Employer or his representative shall be deemed to be a person employed by the
contractor.

274  The contractor shall on the request of the Employer immediately dismiss from works any
person employed thereon by him, who in the opinion of the Employer be unsuitable or
incompetent or who may misconduct. Such discharges shall not be the basis of any claim for
compensation or damages against the Employer or any of their officer or employee.

275 NoemployeeoftheBankisallowedtoworkasacontractorforaperiodof2yearsofhis/herretirementf
rom Bank Services without previous permission of the Bank. This contract is liable to be cancelled, if
either the contractor or any of his employees is any time to be such a person who had not obtained the
permission of Bank as a fore said before submission of the tender or engagement in the contractor’s
service.

27.6  Contractorshouldnotengagechildlabourinanyoftheactivitiesinthiscontract.
27.7  The contractor shall not employ person who is not an Indian National.
278  The Electrician shall not over stay in the Bank premises other than the time permitted by

the Bank or in the odd hours or holidays unless or otherwise required by the Branch for specific
reasons like maintenance, repair works etc.
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279 Inrespect of all labour employed directly or indirectly on the work for the performance of
the contractor’s part of work, the contractor at his own expense, will arrange for the safety
provisions as per the statutory provisions, B.I.S recommendations, factory act, workman'’s
compensation act, CPWD code and instructions issued from time to time.

27.10 The Contractor’s workmen will not have any right whatsoever to get absorbed in the Bank. The
Contractor shall be responsible for all the claims of the employees of the Contractor and shall not make
and claim whatsoever against the Bank. The Contractor shall be responsible for all statutory
requirements e.g. ESI, PF, labour registrations, Insurance coverage etc. The operator is responsible for
compliance of all the rule & safety regulations etc.

Minimum wages as prescribed by the Labour Act shall be payable to the operator(s) by the
contractor as the case may be. The Contractor shall bind himself and keep the Employer saved
harmless and indemnified against claims if any of the workmen and all costs and expenses as may
be incurred by the Employer in connection with any claim that may be made by any workmen.

28. WORKINGHOURSATTHESITE

As instructed by Bank. Contractor to ensure that the routine operations at the site are not
affected by the contract work. If required, they have to work on the Bank Holidays in
coordination with other agencies and Bank.

29 SUB CONTRACTING
26.1The whole of the works included in the contract shall be executed by the contractor and the
contractor shall not directly or indirectly transfer, assign or underlet the contractor any part, share or
interest therein nor, shall take a new partner, without written consent of the Employer and no
subletting shall relieve the contractor from the full and entire responsibility of the contract or from
active super intendence of the work during their progress
30.0 STORAGE OFMATERIALS
230.1The contractor shall store their materials like fixtures, cables, conduits, wires, tool setc in the site
with the permission of the Bank. However, the contractors shall be responsible for the custody and
security of all materials and equipment at site. No claim for lossor theft will be entertained by SBI or
the Bank.
30.2  Shelter or stay and other amenities for the electricians have to be arranged by the contractor a
this own expense and responsibility.
30.3 On completion of the works, the contractor shall remove all tools, surplus materials,
rubbish and temporary works of every kind and leave the whole of the site and the works clean
and in a work man like condition to the satisfaction of the Bank

31.0 FORCEMAJEURE

31.1  Not with standing the provisions of General terms and conditions of the Contract, the
contractor shall not be liable for forfeiture of its performance security, liquidated damages, or
termination for default if and to the extent that the delay in performance or other failure to
perform its obligation sunder the Contract is the result of an even to f Force Majeure.

31.2 For the purposes of this clause, 'Force Majeure' means and includes wars, insurrections,
revolution, civil disturbance, riots, terroristacts, public strikes, hartal, bandh, fires, floods,
epidemic, quadrant in erestrictions, freight embar goes, declared general strikes in relevant
industries, Vis Major Act of Government, impeding reasonable performance of the Contractor and
/ or Sub-Contractor but does not include any foreseeable events, commercial considerations or
those involving fault or negligence on the part of the party claiming Force Majeure.

31.3  If a Force Majeure situation arises, the Vendor shall promptly notify the Bank in writing of
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such condition and the cause thereof. Unless otherwise directed by the Bank in writing, the
Vendor shall continue to perform its obligation sunder the Contract asfarasis reasonably
practical, and shall seek all reasonable alternative means for performance not prevented by the
Force Majeure event.

320 COMPLIANCEOFSTATUTORYREGULATIONS

32.1 The contractor shall conform to the provisions of any Acts of the Legislature relating to the
work, and to the Regulations and Bye-Laws of any authorities like Electricity, Pollution Control
Boards, Municipal Authorities, water and Sewarage boards and shall before making any
variations from the drawings or specifications that may be associated to so conform, give the
Employer written notices specifying the variations proposed to be made and reasons for making
them and apply for instruction thereon. The Employer on receipt of such intimation shall give a
decision within a reasonable time.

32.2 Thecontractor/sshallarrangetogiveallnoticesrequiredforbythesaidActs,RegulationsorBye-
laws to be given to any authority, and to pay to such authority or to any public officer all fees that
may be properly chargeable in respect of the work and lodge the receipts with the Employer. The
Contractor shall indemnify the Employer against all claims in respect of paten trights, designs,
trade marks or name or the protected rights in respect of any equipment, machine, work or
material used for or in connection with the works or temporary works and from and against all
claims, demands, proceedings, damages, costs, charges, and expenses whatsoever in respect
thereof or in relation thereto. The Contractor shall defend all actions arising from such claims,
unless she has informed the Employer, before any such infringement and received their
permission to proceed and shall himself pay all royalties, license fees, damages, coat and charges
of all and every sort that may be legally incurred in respect thereof.

32.3 The contractor should strictly abide by the Central/ State labour regulation for the
Minimum Wages, Payment of wages, Workmen Compensation, PF, ESI, Contract labour, including
the latest amendments, if any and other safety regulations.

324  The contractor shall keep the Employer saved harmless and indemnified against claims if
any of the workmen and all costs and expenses as may be incurred by the Employer in connection
with any claim that may be made by any workmen.

33.0 INSURANCE & DAMAGE TO PERSONS AND PROPERTYETC
33.1 The insurance shall be for an amount equal to 110 percent of the value of the contract on“
All Risks” basis, valid until the Completion of the projector handing over whicheveris later.

33.2 Should any lossor damage occur, the Vendor shall initiate and pursue claim till
settlement and promptly make arrangements for repair and / or replacement of any damaged
item to the satisfaction of the Bank, irrespective of settlement of claim by the under writers.

33.3 The contractor shall be responsible for all injury to the work or workmen to persons,
animalsor things and for all damages to the structural and /or decorative part of property which may
arise from the operations or neglect of himself or of any sub-contractor or of any of his or a sub-
contractor’s employees, whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.

334  The contractor shall reinstate all damages of every sort mentioned in this clause so as to
deliver the whole of the contract works complete and perfect in every respect and so as to make
good or otherwise satisfy all claims for damages to the property of third parties.
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33.5 The contractor shall affect the insurance necessary and indemnify the Employer entirely
from all responsibility in this respect.

33.6 The contractor shall be responsible for anything, which may be excluded from damage to
any property arising out of incidents, negligence or defective carrying out of this contract.

33.7 The Employer shall be at liberty and is hereby empowered to deduct the amount of any
damages, compensations, costs, charges and expenses arising or accruing from or in respect of
any such claim or damages from any sums due to or to become due to the contractor.

34. TERMINATIONOFCONTRACTBYSBI

If the contractor being a company go into liquidation whether voluntary or compulsory or being a
firm shall be dissolved or being an individual shall be adjudicated insolvent or shall make an
assignment or a composition for the benefit of the greater part, in number of amount of his
creditors or shall enter into a Deed or arrangement with his creditors, or if the Official Assignee in
insolvency, or the Receiver of the contractor in insolvency, shall repudiate the contract, or if
areceiver of the contractor’s firm appointed by the court shall be unable within fourteen days
after notice to him requiring him to do so, to show to the reasonable satisfaction of the SBI that he
is able to carry out and fulfill the contract, and if so required by the SBI to give reasonable
security there fore, or if the contractor shall suffer execution to be issued, or shall suffer any
payment under this contract to be attached by or on behalf of and of the creditor soft he
contractor, or shall assign, charge or encumber this contract or any payments due or which may
become due to contractor, there under, or shall neglect or fail to observe and perform all or any of
the acts matters of things by this contract, to be observed and performed by the contractor within
three clear days after the notice shall have been given to the contractor in manner hereinafter
mentioned requiring the contractor to observe or perform the same or shall use improper
materials of workmanship in carrying on the works, or shall in the opinion of the SBI not exercise
such due diligence and make such progress as would enable the work to be completed within due
time agreed upon, and shall fail to proceed to the satisfaction of the SBI after three clear das
notice requiring the contractor so to do shall have been given to the contractor as hereinafter
mentioned or shall abandon the contract, then and in any of the said cases, the SBI may not
withstanding previous waiver determine the contract by a notice in writing to the effect a she
rein after mentioned ,but without there by effecting the powers of the SBI of the obligations and
liabilities of the contractor the whole of which shall continue in force as fully as if the contract,
had not been so determine and as if the works subsequently executed by or on behalf of the
contractor (without there by creating any trust in favor of the contractor) further the SBI or his
agent, or servants, may enter upon and take possession of the work and all plants tools
scaffolding sheds machinery, steam, and other power, utensils and materials lying up on
premises or the adjoining lands or road sand sell the same as his own property or may employ
the same by means of his own servants and workmen in carrying on and completing the works or
by employing any other contractors or other persons or person to complete the works, and the
contractor shall not in any way interrupt or do any act, matter or thing to prevent or hinder such
other contractors or other persons or person employed from completing and finishing or using
the materials and plants for the works when the works shall be completed, or as soon thereafter
as conveniently may be the SBI shall give notice in writing to the contractor to remove his surplus
materials and plants and should the contractor to remove his surplus materials after receipt by
him the SBI may sell the same by Public Auction and shall give credit to the contractor for the
amount so realized. Any expenses or losses incurred by the contractor for the amount so realized.
Any expenses or losses incurred by the SBI in getting the amount payable to the contractor by
way of selling his tools and plants or due on account of work carried out by the contractor prior
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to engaging other contractors or against the Security Deposit.

350 DISPUTES/ARBITRATION:

35.1  All disputes or differences whatsoever arising between the parties out of or in connection
with this contractor in discharge of any obligation arising out of the Contract (whether during the
progress of work or after completion of such work and whether before or after the termination of
this contract, abandonment or breach of this contract), shall be settled amicably.

35.2  If however, the parties are not able to solve them amicably, either party (SBI or Vendor), give
written notice to other party clearly setting out there inspecific dispute(s) and/ or difference(s) and
shall be referred to a solearbitrat or mutually agreed up on, and the award made in pursuance there of
shall be binding on the parties.

35.3 In the absence of consensus about the single arbitrator, the dispute may be referred to joint
arbitrator; one to be nominated by each party and the said arbitrators shall nominate a presiding
arbitrator, before commencing the arbitration proceedings. The arbitration shall be settled in
accordance with the applicable Indian Laws. Any appeal will be subject to the exclusive jurisdiction of
courts at Hyderabad.

354  The Vendor shall continue work under the Contract during the arbitration proceedings
unless otherwise directed by the Bank or unless the matter is such that the work cannot possibly
be continued until the decision of the arbitratoris obtained.

35,5 Arbitration proceeding shall be held at Mumbai, India, and the language of the
arbitrationproceedingsandthatofalldocumentsandcommunicationsbetweenthepartiesshallbeinEn
glish.

36. Governing Language:
All communication with respect to the Bid, clarifications, replies, contract documents etc shall be
in English.

37. Safety Guidelines for the Contractor:
The Contractor should follow the following General safety Guidelines while executing the work:

37.1  Smoking is strictly prohibited at workplace.

37.2 No one is allowed to work at or more than three meters height without wearing safety belt
and anchoring the lanyard of safety belt to firm support preferably at shoulder level.
Chinstrap of safety helmet shall be always on and safety boot is worn.

37.3  Usage of eye protection equipment shall be ensured when workmen are engaged for
grinding, chipping, welding and gas-cutting. For other jobs eye protection has to be provided as
per the need.

374  All safety appliances like Safety shoes, Safety gloves, Safety helmet, Safety belt, Safety
goggles etc. shall be arranged before starting the job.

37.5  Excavated pits for earthing, cable laying shall be barricaded till the backfilling is done. Safe
approach to be ensured in to every excavation.

37.6  Preferablytheworkshallbecarriedoutduringthedaytime.However,adequateilluminationatw
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orkplaceshall be ensured incase any work is carried out at night.

37.7  All the dangerous moving parts of the portable / fixed machinery being used shall be
adequately guarded.

37.8  Ladders being used at site shall be adequately secured at bottom and top. Ladders shall
not be used as work platforms.

379  Debris, scrap and other materials to be cleared from time to time from the workplace and
at the time of closing of work every day. Dismantled Material shall not be thrown from the height

and shall be properly disposed off to prevent any injury to public/staff.

37.10 Other than electricians no one is allowed to carry out electrical connections, repairs on
electrical equipment or other jobs related there to.

37.11 All electrical connections shall be made using 3 or 5 core cables, having a earth wire.

37.12 Inserting of bare wires for tapping the power from electrical sockets is completely
prohibited and plug tops of suitable capacity only shall be used.

37.13 All the unsafe conditions, unsafe acts identified by contractors, reported by SBI/SBI to be
corrected on priority basis.

37.14 No children or physically challenged persons shall be allowed to enter the workplace and
shall not be utilized for any service during execution of the work.

37.15 All the Gas cutting, sharp tools, flammable materials and tackles shall be stored properly
and safely when not in use.

37.16 Clamps shall be used on Return cables to ensure proper earthling for welding works.

37.17 Return cables shall be used for earthling.

37.18 All the pressure gauges used in gas cutting apparatus shall be in good working condition
and incase of any leakages, the same shall not be used.

37.19 Proper eye washing facilities shall be made in areas where chemicals are handled.
37.20 Connectors and hose clamps are used for making welding hose connections.

37.21 Tapping of power by cutting electric cables in between must be avoided. Proper junction
boxes must be used.

READ, UNDERSTOOD AND ACCEPTED
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LISTOFIL.S.CODESFORINTERNALELECTRIFICATION

INSTALLATIONS
Sno | Description IS Code

1. | EXTERNAL ELECTRIFICATION wiring installation (system | 1S732-1989
Voltage not exceeding 650V

2. | Graphical symbols used in Electro-technology art-XI-Electrical [S2032-1969
Installation buildings

3. | Fire safety of buildings (General) Electrical Installation [S1646-1961

4. | 3 pin plugs and sockets 1S1293

5. | Earthing 1S3043-1966

6. | Fittings for electrical wiring [S26671964

7. | General and safety requirements for electric lighting fittings [S1913-1969

8. | Bus bar ratings [S8084-1976

9. | Onload change over switches [S4064-1978

10. | Panel shall comply with the latest Relevant Indian Standard sand | [S-13947-1993
Electricity Rule and Regulations

11. | The general construction shall for factory built as sembled [S-8623-1977(Part-1)
switchgear & control gear for voltage up to and including1100V
AC

12. | DBS 1S-13947-1993

13. | The general construction for factory built as sembled switchgear& [S-8623-1977(Part-
Control gear for voltage up to and including 1100VAC 1)

14. | The degree of protection shall be IP-42 for indoor application, IP-
55 for kitchen and IP-65 for outdoor application.

15. | Conduits for electrical installations, Part3: Rigid plain conduits of | 1S9537-3(1983)
Insulating materials. General requirements [ETD14:Electrical
Wiring Accessories].

16. | Fittings rigid non-metallic = conduits [ETD14: Electrical Wiring 1S3419(1989)

Accessories]|
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FORM OF SUBMISSION OF TENDER
(To be filled by the tenderer)

The Assistant General Manager,
State Bank Staff College,
Begumpet Road,

Hyderabad -500 016.

Dear Sir/s,

Ref:TENDERFOR

I[/We have examined the above tender and subsequent pre-bid clarifications/ modifications
/revisions, if any, furnished by SBI and I/We have inspected the site of works and have made
me/us fully acquainted with the local conditions in and around the sites of works and offer to
undertake Contract as detailed in this tender by submitting my/our online bids in the Bank’s
e-tender portal.

38 While submitting this Bid, I / We certify that:
i) The undersigned is authorized to sign on behalf of the Bidder and the necessary
support document delegating this authority is uploaded along with the bid.

i) We certify that we have not made any changes in the contents of the tender
document read with its amendments/clarifications provided by M/s SBI, submitted by us in
our Bid document.

iii) The rate quoted in the price Bids are as per the tender and subsequent pre-Bid
clarifications/modifications/ revisions furnished by the Bank, without any exception.

39 We agree to abide by all the Bid terms and conditions, contents of Agreement and the
rates quoted in the bid, which shall remain binding up on us.

4. If our Bid is accepted, we undertake to enter in to and execute at our cost, when called up
on by the Bank to do so, a contract in the prescribed form and we shall be jointly and severally
responsible for the due performance of the contract.

5. Until a formal contract is prepared and executed, this Bid, together with your written
acceptance thereof and your notification of award, shall constitute a binding Contract
between us.

6. Itis further certified that the contents of our Bid are factually correct. We also accept that
in the event of any information / data / particulars proving to be incorrect, SBI will have the
right to disqualify us from the Bid.

7. We understand that you are not bound to accept the lowest or any Bid you may receive and
you may reject all or any Bid without assigning any reason or giving any explanation

whatsoever.

8. We hereby undertake that our name does not appear in any “Caution” list of RBI / IBA or
any other regulatory body.
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9. We also confirm that we have not been blacklisted by any Bank / PSU / State or Central
Govt departments for any reasons.

10. We confirm that we do not have any litigation / cases pending against us in any Bank
/PSU /State or Central Govt departments.

11. We confirm that we are responsible to obtain all necessary licenses, permission, NOC from
all the statutory/local authorities for the smooth execution of this contract in SBI premises.

12. We hereby confirm that all the materials/components/spare parts/equipment etc. to be
supplied / used as a part of this contract shall be original / new materials / components
/parts / equipment only, from respective OEMs of the products and that no refurbished
/duplicate / second hand materials/components /parts/ equipment shall be supplied or shall
be used.

13. For any type of deviation (to any of above or subsequent instructions), it will be my/ our
responsibility to obtain the written instruction of the Engineer-in-charge for the same failing
which it shall be deemed that I have carried out any such deviations at my own and I shall be
duty bound to replace the all deviated material/ works from the site at my/ our cost as well as
I shall be liable to penalized by the SBI as deemed fit and for all such loses made thereof, I/ we
shall not have any right to arbitrate in any manner.

Yours Faithfully,

Contractor’s Signature

Name:

Address:
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FORMOFAGREEMENT

ARTICLES of AGREEMENT made this day of year 2024 between
(Hereinafter referred to
as the “Employer/Bank” which expression shall, unless excluded by or repugnant to the
context, includes its successors and assigns) of the ONE PART

and of (Hereinafter
referred to as “Contractor” unless excluded by or repugnant to the context, includes its
successors and assigns)of the OTHER PART.

WHEREAS the Employer in tends to carryout
And shall herein

after referred to as“ Project”.

AND WHEREAS for the purpose of the above said project, the Employer invited ONLINE E-
tenders from experienced, resourceful and bonafide contractors through M/s SBI, Hyderabad
vide its Notice Inviting Tender(No. dated. )

WHEREAS the contractor submitted his Online Tender containing Notice Inviting Tender,
General Conditions of Contract, Special conditions, Bill of Quantities, Form of Agreement,
Preferred makes of materials, Form of Submission of tender, Technical Specifications etc. for
the above said project, (Hereinafter collectively referred to as the “said conditions”), digitally
signed as a token of his acceptance of the same, along with requisite Cost of tender and
Earnest Money Deposit.

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be
most suitable for the project.

AND WHEREAS the Employer through SBI has accordingly issued the work order (No.
dated. ) to the contractor subject to his furnishing the

requisite Security Deposit.

AND WHEREAS the Contractor has accepted the a fore said Work Order vide his letter of
acceptance No. dated and has also deposited with the Employer
a sum of Rs. Which with the Earnest Money of Rs. Forms the
requisite Security Deposit@ 2% of the accepted Tender Value of Rs..

NOW, there fore, it is here by agreed to and between the parties as follows:

1) Contract documents

The following documents shall constitute the Contract Documents.

I. This Article of Agreement.

IL. TenderDocumentsubmittedbytheContractorincludingthe“saidconditions”,N.I.TandS
cheduleofquantities.

[11. AllcorrespondencebetweentheEmployerandtheContractorfromthedateofissueof

N.LT and the date of issue of work order.

IV. Work order No. dt.

2) In consideration of the payments to be made to the Contractor as herein after provided
the Contractor shall up on and subject to the said conditions, execute and complete the
contracted project works and such further detailed drawings as may be furnished to the
contractor by the said Employer and described in the said Specifications and the said
Schedule of Quantities.
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3) Not with standing what are stated in the N.I.T conditions of Tendering, Conditions of
Contract of here instated before, the Employer reserves itself the right of altering the nature
of the work and addition to or omitting any items of work or of having portions of same
carried out through another agency or other wise and such alteration so r variations shall be
carried out without prejudice to this contract.

4) As mentioned above, the “said conditions” shall be read and be treated as forming part
of this agreement and parties hereto will respectively be bound thereby and to abide by and
submit them selves to the conditions and stipulations and perform the same on their parts to
be respectively observed and preferred.

5) Any dispute arising under this agreement shall be referred to the Arbitration in a manner
specified in the General Conditions of the Contract and all legal disputes shall be limited within the
territorial jurisdiction of the Hyderabad there to. The decision of the arbitration shall be final and
binding on both the parties.

6) TheVendor/ContractorshallpromptlynotifySBlofanychangesintheconstitutionof their
firm. It shall be open to SBI to terminate the agreement on the death, retirement, insanity or
insolvency of any person/s is being director/s or partner/s in the said company /firm, or on
the addition or introduction of a new partner without the previous approval in writing of SBL
But in absence of and until its termination by SBI as aforesaid, this agreement shall continue
to be of full force and effect notwithstanding any changes in the constitution of the firm by
death, retirement, insanity or insolvency of any of its partners or the addition or introduction
of any new partners. In case of retirement / death, the surviving or remaining partners of the
firm shall be jointly and severally liable for the due and sat is factory per formance of the
terms and conditions of the agreement.

7) The Contractor agrees and hereby keeps the Bank in demnified againstall claims,
actions, loss, damages, reputation loss, costs, expenses, charges, including legal expenses
(Attorney, Advocates fees included) which the Bank may suffer or incur on account of any
deficiency in Services rendered by The Contractor or breach of any obligations under this
contract, including without limitation, breach of confidentiality obligations or any acts of
commission/omissionon the part of employees, agents, representatives or Sub-Contractors of
the Contractor. The Contractor agrees to make good the loss suffered by the Bank.

IN WITNESS WHERE OF THE PARTIES to their present have here under set and subscribed their
hands, the day, month and year first above written.

Signed and delivered for and on behalf of

Shri. Its duly authorized official, In the presence of-
1. (Name and Address)

2. (Name and Address)

Signed and delivered for and on behalf of the Contractor by

Shri his duly authorized representative, in the presence of
1. (Name and Address)

2. (Name and Address)
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TECHNICAL SPECIFICATIONS

The supply and erection of lift shall conform to the latest lift act in force and modern lift
practice in all respects. Technical specifications for various items of work given in the
Bill of Quantities are to be read in conjunction with the specifications given below. Each
item of work shall be executed according to the relevant Indian Standard (IS)

specifications.

Document Number

Standard Title

1S 9878:1981

Safety gears and governors for electric passenger and
goods lifts

[S14665:Part1:2000

Electric TractionLifts-Part1:Guidelines for Outline
Dimensions of Passenger, Goods, Service and
Hospital Lifts

1S14665:Part2:Secland2:2000

Electric Traction Lifts - Part 2 : Code of Practice for
Installation, Operation and Maintenance-
Sectionl:Passenger and Goods Lifts
-Section2:Service Lifts

1S14665:Part3:Secland2:2000

Electric Traction Lifts-Part3:Safety Rules-
Section1:Passenger and Goods Lifts-Section2: Service
Lifts

[S14665:Part4:Sec1t09:2001

Electric Traction Lifts - Part 4 : components - Section 1
: Lifts Buffers - Section 2 : Lift Guide Rails and Guide
Shoes - Section 3 :Lift Car frame, Car, Counter weight
and Suspension-Section4: Lift Safety Gears and
Governors-Section5

[S14665:Part5:1999

Electric Traction Lifts-Specification-Part5: Inspection
Manual

IS 2365:1977

Specification for Steel Wire Suspension Ropes for
Lifts, Elevators and Hoists

[S4289:Part1:1984

Specification for Flexible Cables for Lifts and
Other Flexible Connections- Part1 : Elastomer
Insulated Cables

[S4289:Part2:2000

Flexible Cables for Lifts and Other Flexible
Connections-Specification- Part2:PVC
Insulated Circular Cables

IS 8151:1976

Single-speed three-phase induction motors for driving
lifts

1S 9228:1979

Specification for Mono Seat Chairs for Chairlifts
Used in Winter Sports

Guarding and protecting hoist way shall be responsibility of the lift contractor from the
date of commencement of work at site.
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Variable Voltage, Variable Frequency(V3F)
Level ling device: As per 2.31.1 of IS1860-1980

Terminal buffers: Terminal buffers shall be installed as a means of stopping the car and
counter weight at the extreme elimits of travel and shall be spring or oil buffers. Buffers in the
pit shall be mounted on steel channels or suitable concrete blocks.

Guide: Steel ‘Tee’ section guides shall be provided for the car and counter - weight. At least
the guides for the car should be machined.

Ropes: Hoisting suspension ropes as perIS14665(Part4/sec.1t09):2001

Reverse phase and phase: Reverse phase & phase failure relay shall be provided to
protect the machine against phase reversal and failure of any phase.

Miscellaneous: All electrical wiring shall have flame resisting moisture proof insulation and
will be run in heavy gaugemetal conduit/ casing. The trailing cable between the car and lift well
will be multi core type designed for lift services and will have flame resisting moisture proof
covering. Cables should conform to relevant IS amended up to date. All wiring and earthing etc.
shall conform to IE rules and regulations.
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TECHNICAL PARAMETERS FOR 13 PASSENGER LIFT

Technical Technical data required as per tender Item wise confirmation
Parameter To be filled by tenderers
Lift Model Minimum13 Persons Passenger lift(Machine
Room Less Elevator)or as per manufacturers
standard capacity
Number of lift 1No.
13 passenger
speed 1.0M/S
Type of Drive Microprocessor based VVVF Drive (V3F)/
ACVF
Travel Height 8mapproximately
No.of stops & 3stop, 3landingsand 3openings(Ground,
Opening 1st&2ndF]loors)

Lift well size
Available - 13

2700mm(Wide)x1800mm(Depth)
Approximately

Passengers

Car size - 13 1600mm (Wide)x1350mm(Deep)x

Passengers 2200mm(Height)or as per manufacturers
recommendations/provisions

Power supply 415V-3phase,50cyclesAC

Auxiliary power

Single phase, 220V,50cyclesAC

Car Enclosure

Stainless steel hairline finish

Flooring

Granite/Marble flooring

No.of entrance

Three entrances on same side

Car entrance

Two-panel centre opening Plain Panel

Landing
entrance

Centre opening Plain Panel door switch
stainless steel hair line finish

Clear opening

900mm(W)X2000mm(H)or as per
Manufacturers standards

Indicators

All landings

Controls

Simplex Full Collective Control

Mirror Provision

Half height mirror

Car Entry Centre opening power doors
Controls/ Stainless Steel 7 segment display Surface
Indicators Mounted Silver brushed St St Square, surface

mounted or as per manufacturers standards

Fire rating
Landing doors

1 Hrs

Overload Yes
detection
Emergency Yes

Rescue Device
(ARD)
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Intercom 3-way
Voice synthesizer

Yes

Other features
included

1.Entrance vertical and sill supports at

all landings.

2.Call register indicator.
3.KDS-300Micro movement push

button for car and landing.

4. Emergency
Alarm.5.Balustrade

6. Emergency light.
7.Emergency Rescue Device
8.(ERD).8.Automatic rescue

Device(ARD).9.Firerescue Device(FRD).
10.
11.
12.

13.
14.

15.
16.

Load weighting device(LWD).

Pit ladder.

Built in voltage stabilizer for
control gear Auto/attendant
key.

Press and speak
phone/3wayintercom.

Floor annunciator with music.

Infrared full door screen

Brail Indication

Stainless steel handrail should be provided inside the car cabin.

The vendor should provide operating instructions chart at machine room and emergency
risks methods should be displayed.

Should be convenient to physically handicap and Brail notations should be there.

****Note:No extra charges will be paid for any minor civil works, scaffolding required
for installation of lifts and Electrical works

**Minor Civil Works will include, Lift landing Springs along with pedestal, fixing of Lift
railing, Counter balance and indicators in each floor.
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TECHNICALPARAMETERSFORO8 PASSENGER LIFT

Technical Technical data required as per tender Item wise confirmation
Parameter To be filled by tenderers
Lift Model Minimum 08 Persons Passenger lift (Machine

Room Less Elevator)or as per manufacturers

standard capacity
Number of lift 1No.

08 Passenger
speed 1.0M/S
Type of Drive Microprocessor based VVVF Drive(V3F)/

ACVF

Travel Height

8m approximately

No. of stops &
Opening

3stop, 3 landings and 3openings(Ground,
1st&2ndFloors)

Lift well size
Available - 08

1750mm(Wide)x 1675mm(Depth)
Approximately

Passengers

Car size - 08 1300mm (Wide)x1100mm(Deep)x

Passengers 2200mm(Height)or as per manufacturers
recommendations/provisions

Power supply 415V-3phase,50cyclesAC

Auxiliary power

Single phase, 220V,50cyclesAC

Car Enclosure

Stainless steel hair line finish

Flooring

Granite/Marble flooring

No. of entrance

Three entrances on same side

Car entrance

Two-panel centre opening Plain Panel

Landing
entrance

Centre opening Plain Panel doors with
stainless steel hair line finish

Clear opening

900mm(W)X2000mm(H)or as per
Manufacturers standards

Indicators

All landings

Controls

Simplex Full Collective Control

Mirror Provision | Half height mirror

Car Entry Centre opening power doors

Controls/ Stainless Steel 7 segment display Surface
Indicators Mounted Silver brushed St St Square, surface

mounted or as per manufacturers standards

Fire rating
Landing doors

1 Hrs

Overload
detection

Yes
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Emergency Yes
Rescue Device

(ARD)

Intercom3-way Yes

Voice synthesizer

Other features
included

5.Entrance vertical and sill supports at
all landings.

6.Call register indicator.

7.KDS-300Micro movement push
button for car and landing.

8.Emergency

Alarm.

5.Balustrade.

9.Emergency light.

10. Emergency Rescue Device 8.(ERD).

8. Automatic rescue

Device(ARD).9.Firerescue Device(FRD).

17. Load weighting device(LWD).

18. Pitladder.

19. Built in voltage stabilizer for
control gear Auto/attendant
key.

20. Press and s peak phone /3

way intercom. Stai
21. Floor annunciator with music. nle
22. Infrared full door screen SS
23. Brail Indication Z';e

hand rail should be provided in side the car cabin.
The vendor should provide operating instructions chart at machine room and emergency
risks methods should be displayed.

Should be convenient to physically handicap and Brail notations should be there.

****Note: No extra charges will be paid for any minor civil works, scaffolding required
for installation of lifts and Electrical works

***Minor Civil Works will include, Lift landing Springs along with pedestal, fixing of Lift
railing, Counter balance and indicators in each floor.
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PRICEBID

Staff College at Begumpet, Hyderabad

NAME OF WORK :Supply, Installation, Testing & Commissioning of Two Number Passenger
(8 Persons & 13 Persons) (Machine Room Less) Elevators for Hostel Block 1 & 2, for State Bank

SNo Description

Qty Unit Rate

Amount
(Rs.)

A PASSENGER LIFTS

1 Supply, Installation, Testing, & Commissioning of

specification to serve 3 stops & 3 openings, Single entrance
(Ground, First& Second Floors) for State Bank Staff College,
Begumpet Road, Hyderabad -500 016, Telangana. No extra

installation of lifts and Electrical works

13 Passenger Elevator with 3 stops without machine room as per

will be paid for any minor civil works, scaffolding required for

car

charges

2 Supply, Installation, Testing, & Commissioning of

08 Passenger Elevator with 3 stops without machine roo
specification to serve 3 stops & 3 openings, Single entrance

charges will be paid for any minor civil works, scaffoldi
required for installation of lifts and Electrical works

(Ground, First & Second Floors) for State Bank Staff College,
Begumpet Road, Hyderabad -500 016, Telangana. No extra

m as per]
car

ng

TOTAL AMOUNTFORLIFTPART A

B COMPREHENSIVE AMC

3 Comprehensive AMC for the above 13 Passenger elevator after
completion of warranty period of 24 Months
Third Year 1 JOB
Fourth Year 1 JOB
Fifth Year 1 JOB
Six Year 1 JOB
Seventh Year 1 JOB
Eight Year 1 JOB
Ninth Year 1 JOB
Tenth Year 1 JOB

TOTAL AMOUNT FOR LIFT PART B

Comprehensive AMC for 08 Passengers elevator after completion of warranty period of 24

Months

Third Year 1 JOB
Fourth Year 1 JOB
Fifth Year 1 JOB
Six Year 1 JOB
Seventh Year 1 JOB
Eight Year 1 JOB
Ninth Year 1 JOB
Tenth Year 1 JOB

TOTAL AMOUNT FOR LIFT PART C

GRAND TOTAL AMOUN

T EXCLUDING GST :(A+B+C)

**GST WILL BEPAID EXTRA ASAPPLICABLE
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Note:

All the vendors must quote their rates for the above work duly after inspection of the site. No further price
variation/deviation will be entertained later.

Price quoted should be inclusive of all Taxes, duties and transportation charges except GST.

The Vendor must quote for AMC charges for the new lift per year and GST is payable extra as per prevailing rates at the
time. No revision of AMC will be done subsequently as AMC is considered for arriving at the L1 tender.

The L1 contractor will be finalized up on the grand total amount.

The works required for erection of lift like scaffolding, grouting, all civil works related to installation will be under
scope of contractor.

Date:
Signature with company seal

Station:

(Signature of the Contractor with Seal.)
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