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STATE BANK OF INDIA, 
REGIONAL BUSINESS OFFICE-4, 

AO-1 BENGALURU SOUTH, 
BENGALURU -560009 

KARNATAKA. 
 
 

INVITES TENDERS  
FOR  

AIR-CONDITIONING WORKS FOR ELECTRONIC CITY BRANCH, RBO-4, AO-1 

 
 

  

Notice Inviting Tender 

Issued to: 

M/s…………………………… 
…………………………………. 
…………………………………. 
…………………………………. 

 



STATE BANK OF INDIA, ADMINISTRATIVE OFFICE – 01, BENGALURU SOUTH 
NOTICE INVITING TENDER 

 
TENDER ID : BAN/AO1/BES/43 

The Regional Manager, State Bank of India, RBO-4, A.O-01, Bengaluru South,  invites 
two-bid e-tenders from the Empanelled AC contractors under category ‘G2- Rs.10-25 lakhs’ 
of SBI Bangalore Circle. Eligible contractors can download this whole tender from the 
website https://etender.sbi from 30.01.2025 to 06.02.2025 up to 03:00 PM. 

Details of the tenders are as under; 
e-Tender Contact numbers ;  | 02222811110 | 9904406300 | 9510812960 
Architects                            ;                                    -  
Engineer in-charge             ; Shri. Jose Varghese    - 080 25943576 

1 Name of the work AIR-CONDITIONING WORKS FOR ELECTRONIC CITY 
BRANCH, RBO-4, AO-1 

2 Time allowed for completion. 30days 
3 Quantum of Work  As per BOQ 

4 Earnest Money Deposit. 

₹ 13,700/-, To be submitted in the form of Demand 
Draft drawn in favour of CM(HR & Admin.),AO-1 and 
to be submitted physically at Administrative Office-
1,Bengaluru South situated at Ist floor, SBI 
Buiilding,K.G Road,Mysore Bank Circle,Bengaluru - 
560009. 

5 Initial Security Deposit. 2% of contract value including EMD  

6 Additional Security Deposit  
(ASD/APG) 

Bank reserves the right to obtain additional security 
deposit if: 

 the price bid is below 7.50% of the estimated 
cost put to tender 

 the amount of such ASD/APG shall be the 
difference between 92.5% of the estimated 
cost put to tender and the quoted price. 

7 Last date and time of receipt 
of E-Tender. 03:00PM On 06.02.2025 

8 Reverse Auction  Not Applicable 

9 Mode of tender submission Tenders will be accepted only in e-tender portal  
https://etender.sbi 

10 Date and time of opening of 
tenders. 

03.30 PM  On 06.02.2025 

11 Defect liability period. 12 months. From the date of certification of final bill 

12 Validity of tenders. Rates quoted should remain valid for a minimum 
period of 3 months. 



13 Liquidated damages. 
Liquidated damages shall be 0.5% of the contract 
value per week subject to a maximum of 5% of the 
accepted contract amount. 

14 Value of interim Certificate. ₹ 3 Lakhs. 

15 Submission of Technical Bid 

Contractors shall Download the entire Technical Bid to 
get acquainted with the terms and conditions and 
shall upload compulsorily the pages numbered from 1 
to 7 and page No.79 (Declaration) of the technical bid 
without fail in the e-tendering portal after putting the 
signature and seal. Failing to upload as stated above, 
the tender will be rejected. 
 
However, L1 Tenderer should submit the Technical bid 
containing all pages duly signed with company seal 
and date physically to the Circle Office within 3days of 
receipt of confirmation. 

In case the date of opening of tenders is declared as holiday, the tenders will be opened on 
next working day at the same time. 

SBI has the right to accept/reject any/all tenders without assigning any reason(s). 

Bank will not pay interest on, any of the security deposits mentioned in the tender. 

                                              
 
                                                                                    Regional Manager, 

State Bank of India, 
Regional Business Office – 4, 
Administrative Office – 01, 
Bengaluru  South. 

 

 
 

 

 

 

 

 

 

 



PART A 

INSTRUCTIONS TO TENDERERS AND GENERAL CONDITIONS. 

 

INSTRUCTIONS TO TENDERERS 

Online, e tenders are invited in two bids for AIR-CONDITIONING WORKS FOR ELECTRONIC 
CITY BRANCH, RBO-4, AO-1 , from empanelled air-conditioning works contractors of 
APPROVED  BRANDS of eligible Category (proof of dealership ) in the  category should be 
submitted. 
1. Submission of BIDs/Tender Documents: Tenders should be submitted online in the  

website https://etender.sbi .In addition, scanned copy of the declaration given in all 
pages to be signed with seal should be submitted online with our service provider on  
the website at: https://etender.sbi .The tender document is not required to be sent  
to us in hard copy. The Tender documents with acceptance of all terms and 
conditions strictly as described in this tender document will be submitted online 
on the website https://etender.sbi  

2. Contractors should submit EMD physically on or before 3.00 PM, on06.02.2025  at SBI 
RBO-4,AO-1, situated at 4th floor, Mysore Bank Circle, K.G Road, Bengaluru-560 
009. The tender will be rejected if the tenderer fails to submit the above documents such 
as soft copy of complete tender documents, scanned copies of proof of empanelment, 
declaration and EMD. 

  Contract documents consist of detailed plans, technical specification, schedule of 
quantities of the various classes of work to be done, and the set of ‘conditions of 
contract’ to be compiled with by the person whose tender may be accepted. The 
documents are available in the website https://etender.sbi  

3. Tenders should be submitted online https://etender.sbi   up to 3.00 PM On 06.02.2025. 
The e-Tender will be opened on https://etender.sbi  at 3.30 PM on 06.02.2025 .  

4. Earnest money to be deposited in the form of Demand Draft/ Banker’s Cheque drawn in 
favour of  CM(Opns.),RBO-4,AO-1, State Bank of India, payable at Bangalore, otherwise 
the tender is liable for rejection. 

5. The successful tenderer will have to pay an amount of Initial Security Deposit, which shall 
be 2% of the accepted value of the tender including the EMD, by means of D.D.  The 
Initial security deposit is to be paid by the Contractor to Bank within 15 days of 
intimation to him of the acceptance of the tender. No interest is allowed on the above 
said security deposit (EMD, ISD) 



6. Retention Money: From each running bill, an amount at the rate of 10% of the gross 
value of the running bill shall be recovered as retention money, till the total retention 
amount including the EMD and ISD amounts already with the Bank become 5% of the 
value of the contract amount. This amount is called as Total Security Deposit, which 
consists of three components a) EMD - Earnest Money Deposit. 

b) ISD - Initial Security Deposits. 

c) RM - Retention Money. 

The total security deposit will be kept with the Bank. Out of Total Security Deposit 50% of 
the total security deposit amount shall be refunded without interest to the contractor on 
issuance of virtual completion certificate by the Architect/Bank and the Contractor's 
removal of his materials, equipment, labour force, temporary sheds, stores, site office etc. 
and on receipt of physical possession of the site by the Bank. The remaining 50% of the 
total security deposit may be refunded 15 days after the end of defects liability period 
(one year), provided he has satisfactorily carried out all the works and attended to 
rectification of all defects in accordance with the conditions of the contract. In case of 
failure on the part to do so, the cost of rectifying the defects through any other agency 
shall be deducted from the amount of security deposit due to the contractor. 

Completion of work:: i) The work shall be considered as complete only when the 
certificate of virtual completion is issued by the architects/Bank.ii) The 'defects liability 
period' as prescribed in the contract shall commence only from date of such virtual 
completion.iii) Any defect that may appear within the defects liability period shall be 
rectified by the contractor within reasonable time on receipt of necessary instructions 
from Bank to that effect.  

The acceptance of a tender will rest with the Competent Authority, who does not bind 
himself to accept the lowest tender and reserves to himself the authority to reject any or 
all of the tenders received, without assigning any reasons. All tenders in which any of the 
prescribed conditions are not fulfilled, or are incomplete in any respect are liable to be 
rejected. 

7. All compensation or other sums of money payable by the Contractor to Clients under the 
terms of this contract may be deducted from the security deposit, or from any sum that 
may be or may become due to the Contractor on any account whatsoever and in the 
event of the Security Deposit being reduced by reasons of any such deductions, the 
Contractor shall within 7 days of being asked to do make good in by DD any sum which 
have been deducted from his security deposit. 

8. Tender containing any condition leading to unknown / indefinite liability, are liable to be 
summarily rejected. 

9. Canvassing in connection with tenders is strictly prohibited and the tenders submitted by 
the contractors who resort to canvassing will be liable to rejection. 



10. The tenderer should quote their (own) rates for undertaking the work. 

11. GST as applicable will be reimbursed by bank as specified in NIT.  

12. All taxes other than GST, other statutory obligation in respect of this contract, as 
applicable, shall be payable by contractor including transportation and TA / DA of the 
workers at site and the Bank will not entertain any claim whatsoever in this respect 

13. I. T. will be recovered WITH surcharge or as applicable as per Government Rules 

14. Time is the essence of the contract. The work should be completed in 30 days from the 
date of the work order/handing over the site to the contractor to commence the work 
whichever is later. The successful Contractor will have to give CPM/PERT chart of various 
activities of works to be done so that the work gets completed within the stipulated time. 
The chart shall be submitted within 7 days from the date of acceptance of the tender. 

15. Tenders for works shall remain open for acceptance for a period of 90 days from the last 
date opening of price bid of tenders. If the tenderer withdraws his tender before the 
expiry of the said period or makes any modifications in terms and condition of the tender 
which are not acceptable to the Bank, then the bank without prejudice to any other right 
or remedy is at liberty to forfeit the earnest money. 

16. The successful tenderer, after the work is awarded, he will have to enter into an 
agreement with the competent authority of the bank. 

17. The tenderer, must co-ordinate with the other agencies such as (I) Interior (II) Air – 
Conditioning etc. 

18. The tenderer should visit the site to ascertain the working conditions and local authority 
regulations / restrictions if any and other information required for the proper execution 
of the work. 

19. The work may be carried out on any floor level as per site condition. Please note that 
materials and machines are required to be carried on head load and the same must be 
accounted in the costing. Also note that no separate cost shall be allowed for head load. 

20. The quantities of various items given in the schedule of quantities are approximate. The 
quantities of work may vary at time of allotment / execution of work. Bank reserves the 
right to omit / delete any item(s) of work from the schedule at the time of allotment / 
before. Contractor will be paid for the actual work done at the site duly verified by the 
concerned official of the bank. 

21. The unit price shall be deemed to be fixed price. In case of extra items, a record of labour 
charges paid shall be maintained and shall be presented regularly to the Employer’s for 
checking. The settlement will be made based on figures arrived at jointly and taking unit 



price given in the contract assigned to the successful Tenderer. In case of extra items 
where similar or comparable items are quoted in the tender, extra rates shall be based on 
tender rates. 

22. If the rate quoted by the contractor for any item / items are not workable or abnormally 
lower than the market rate, the bank may demand Bank guarantee from the contractor 
for satisfactory completion of these work. The bank guarantee amount will be not less 
than 50% of the estimated amount of the items for which the rates are not workable or 
abnormally low. This bank guarantee will be released after completion of these works 
(unworkable and abnormally low rated items) to the satisfaction of the bank. 

23. The contractor shall submit the bar chart/ CPM/ PERT as well as shall submit the 
insurance cover for the work in the form of CAR policy and Third Party Insurance within 
seven (7) days from the acceptance of work order. 

24. The work has to be started within 7 (Seven) Days from the date of receipt of work order/ 
mark out at site; whichever is later. In case of work not being started within this stipulated 
period, the bank reserves the right to cancel the work order duly forfeiting the Earnest 
money deposit 

25. No employee of the Bank is allowed to work as a contractor for a period of 2 years of 
his/her retirement from Bank Services without previous permission of the Bank. This 
contract is liable to be cancelled, if either the contractor or any of his employees is any 
time to be such a person who had not obtained the permission of Bank as aforesaid 
before submission of the tender or engagement in the contractor’s service. 

26. Contractor should get approval of the samples of materials in advance with Bank’s 
Engineer before use of the same in the work’ 

27. Bank has the right to offer the contractor to modify the old material wherever/ whenever 
necessary instead of new supplies 

28. The quoted rate should be inclusive of materials, labour, wages, fixtures, transportation, 
installation, all taxes(excluding GST), wastages, Octroi, machinery, temporary works such 
as scaffolding, cleaning, overheads, profit, statutory expenses, incidental charges and all 
related expenses to complete the work 

29. The tenders shall summarily rejected, if any one of the above said requirements has not 
been complied with. 

30. The Bank will not be bound to accept the lowest tender and reserves the right to accept 
or reject any or all the tenders without assigning any reason whatsoever 

31. The contractor should fulfill the labour regulation guidelines stipulated by the 
governments 



32. No advance payment in any from will be granted for the works proposed 
33. Period of taking up the final bill will be one month from/ after satisfactory virtual 

completion or the date of submission of the final bill whichever is later. 
 
 
 
 

SIGNATURE OF THE CONTRACTOR WITH SEAL                                                 DATE 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



FORM OF SUBMISSION OF TENDER 

(To be filled by the tenderer) 

Deputy General Manager (B&O) 
State Bank of India 
AO-1, Bengaluru South– 560 009 

Dear Sir/s, 

Ref: AIR-CONDITIONING WORKS FOR ELECTRONIC CITY BRANCH, RBO-4, AO-1 

I/We hereby declare that I/ We have carefully gone through the conditions laid down in the 
Notice Inviting Tender, General notes, General Conditions of Contract, Special conditions, 
Schedule of approximate quantities and rates, Form of Agreement, General Specification, 
Approved manufacturers/ natural source of materials Technical Specifications of schedule of 
quantities, and clearly understood all the same and on the basis of the same I/ We have 
quoted our rates in the Schedule of Quantities (i.e. BOQ) attached with the tender 
documents. 

I / We do here by undertaken to execute and complete the whole or part of the work (as 
desired by you) at the respective rates quoted. 

I/ We are depositing a sum of ₹13,700/- as earnest money deposit by way of demand draft 
drawn in favor of CM(Opns.),RBO-4,AO-1, State Bank of India, payable at Bangalore ; along 
with this tender for due execution of the work at my/ our tendered rates. 

In the event of this Tender being accepted I/ We agree to enter into the agreement and 
submit the declaration on requisite non-judicial stamp papers as and when required and 
execute the contract according to your form of Agreement etc., in default whereof, I/ We do 
hereby bind my-self / ourselves to forfeit the aforesaid deposit. 

In the event of this Tender being accepted I/ We agree to obtain the labour license and the 
CAR insurance policy and deposit the balance E.M.D. amount and adhere/comply to all other 
instructions as given in TENDER DOCUMENT. 

I / We further agree to complete the work included in the said schedule of quantities within 
30 days time from the date of the work order issued to commence the same. 

Date of commencement shall be either one week from the date of work order issued to the 
contractor or the date on which mark out of work at site has been given to contractor; 
whichever is later. 

I / We agree not to employ sub-contractors other than those that may be approved by 
Employer. 

I / We agree to pay all taxes(except GST), insurance charges as prevailing from time to time, 



on such items for whom same is to be levied by/ for the government, and the rates quoted 
by me / us are inclusive of all the same. 

 

Yours Faithfully,     Signature of Witness: 

 

Contractor’s Signature_______________________  1. 

Name: _______________________________   2. 

Address: ___________________________________  3. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GENERAL NOTES 

 

1. PROCEDURE OF FILLING AND SUBMISSION OF TENDER 

i) Submission of BIDs/Tender Documents: Tenders should be submitted online in the 
website https://etender.sbi. In addition, scanned copy of the declaration given in 
pages (Page no 39) to be signed with seal and scanned proof of empanelment should 
be submitted online with our service provider on the website at: https://etender.sbi. 
The tender document is not required to be sent to us in hard copy. The Tender 
documents with acceptance of all terms and conditions strictly as described in this 
tender document will be submitted online through M/s e-Procurement Technologies 
Ltd., Ahmadabad, the out sourcing agency approved by the Bank for e-tendering on 
the website https://etender.sbi   

ii) In the event of the tender being submitted by a firm, it must be signed by a member or 
members of the firm having legal authority to do so, and if called for, the legal 
documents in support thereof must be produced for inspection and the same in the 
case of the firm carried out by one member of a joint family. It must disclose that the 
firm is duly registered under the India Partnership Act. Any tender signed by a member 
not holding a power of attorney shall be treated as informal. 

iii)  The employer reserves to itself the right to accept the lowest or any tender or split up 
and distribute any items of work to any specialist firm or firms without assigning any 
reason. The employer reserves the right to split up and distribute the work to more than 
one tenderer, if necessary. Person tendering shall submit and return together with his 
tender, this condition of contract, specifications and the priced schedule of quantities 
and all set of papers signed on all the pages in a sealed cover. Signature will be deemed 
to be the acceptance of the contents of these tender papers by the tenderer. 

Tenderer shall note that their tenders shall remain open for acceptance for a minimum 
period of three months from the last date of opening of price bids. The tenders must be 
unconditional. Conditional tenders may be summarily rejected. 

 

2. RATES TO INCLUDE: 

While quoting their rates the tenderer should include the following if otherwise not stated 
herein before. 

a) Necessary cost of taking samples of materials supplied by them for work at Govt.’s / 
approved laboratory including transportation, cost of the samples, as and when required. 

b) Submission of test reports of other materials as may be specified by Bank’s Engineer. 



3. STORAGE OF MATERIALS: 

The contractor shall not store their materials and debris within the premises other than the 
work site handed over to him. 

5. LABOUR HUTMENT: 

Shelter or stay and other amenities for the labors have to be arranged by the contractor at 
his own expense and responsibility.  

6. IDLE LABOUR:  

In case the work is held up for any site conditions not attributable to the contractors or for 
any decisions instructions / want of details from Employer or for any of the conditions, the 
contractor shall be allowed reasonable extension of time by the employer but any claim for 
idle labour shall not be entertained by the employer. Contractor’s quoted rates should 
include for all such contingencies. 

7. The contractor shall engage one competent person at site who shall take the instructions 
from the Employer. The work should not suffer due to lack of supervision, manpower and 
materials. 

8. The Contractor is required to co-ordinate his works along with other agencies working at 
site. He has to reimburse any of the damage made by him or any of his representatives for 
any of the other agency or owner at site. 

9. Making of any cut-out / opening for electrical wiring / fitting in any of false ceiling, 
partition, Panelling, masonry work etc., and providing panels of the same finish in partitions, 
panelling shall not be paid extra. 

10. The contractor is required to fabricate a sample where required, or any item so installed 
for approval. Any changes made by the Architect/Employer, in the sample to the 
specifications as mentioned in the tender, shall not be deducted or paid extra. The bulk 
production of the furniture can only be taken up after the final approval of the sample of the 
item. 

11. The partitions shall be so fixed that all joinery work is in plumb and true in line. The 
partition frame shall be firmly fixed to the floor and ceiling by using suitable wall plugs and 
screws. 

12. The contractor shall check all dimensions before fabricating and fixing the partitions or 
any other items in position at site. 

13. All measurements given in the schedule hereunder are for the purpose of tender only. 
Payment will be made on actual measurement of the work done. 

14. All measurements shall be as per relevant I.S. standards.  



 

GENERAL CONDITIONS OF CONTRACT 

Except where provided for in the description of the individual items in the schedule of 

quantities and in the specifications and conditions laid down hereinafter and in the drawings, 

the work shall be carried out as per standard specifications and under the direction of 

Employer. 

1. INTERPRETATION 

In constructing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject or context otherwise requires. 

(a) Employer: The term employer shall denote State Bank of India and any of its 
employees representative authorized on their behalf. 

(b) Architects / Consultants: The term Architects shall mean the Architects appointed by 
the employer for the purpose of preparing detailed drawing, supervision etc. It is the 
Bank to decide whether to appoint Architect or not and to change the Architect at 
any stage of work. 

(c) Contractor: The term contractor shall mean _____________ (Name and address of the 
contractor) and his / their heirs, legal representatives, assigns &successors. 

(d) Site: The site shall mean the site where the works are to be executed,  including any 
building and erection thereon, allotted by the employer for the contractors use. 

(e) Site Engineer: Any Engineer appointed from time to time by the Employer and 
certified in writing to the Architects and the Contractor, to be positioned at site to 
supervise the work. 

(f)  Drawings: The work is to be carried out in accordance with drawings, specifications, 
the schedule of quantities and any further drawings which may be supplied or any 
other instruction, which may be given by the Employer or Architects during the 
execution of the work. 

(g) All drawings relating to work given to the contractor together with a copy of 
schedule of quantities are to be kept at site and the Employer / Architects shall be 
given access to such drawings or schedule of quantities wherever necessary. 



(h) In case any detailed Drawings are necessary contractor shall prepare such detailed 
drawings and / or dimensional sketches therefore and have it confirmed by the 
Employer as case may be prior to taking up such work. 

(i) The contractor shall ask in writing for all clarifications on matters occurring anywhere 
in drawings, specifications and schedule of quantities or to additional instructions at 
least 10 days ahead from the time when it is required for implementation so that the 
Employer may be able to give decision thereon. 

(j) “The Works” shall mean the work or works to be executed or done under this 
contract. 

(k) “Act of Insolvency” shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or in Provincial Insolvency act or any amending status. 

(l) “The Schedule of Quantities” shall mean the schedule of quantities as specified and 
forming part of this contract. 

(m) “Priced Schedule of Quantities” shall mean the schedule of quantities duly priced with 
the accepted quoted rates of the contractor. 

(n) “Contract” shall mean the Articles of Agreement, the general conditions special 
conditions, the appendix, the schedule of quantities, specifications and drawings 
attached here to and duly signed. 

(o) ‘Contract Price’ shall mean the sum named in the Tender subject to such additions 
thereto or deductions there from as may be made under the provisions hereafter 
contained. 

(p) ‘Notice in Writing’ or written notice shall mean a notice in writing, type or printed 
characters sent (unless delivered personally or otherwise provided to have been 
received) by registered post to the last known private or business address or 
registered office of the addressee and shall be deemed to have been received when 
in the ordinary course of post it would have been delivered. 

(q) ‘Net Prices’ any arriving at the Contract amount the Contractor shall have added to or 
deducted from the total of the items if the Tender any sum, either as a percentage or 
otherwise, then the net price of any item in the tender shall be the sum arrived at by 
adding to or deducting from the actual figure appearing in the tender as the price of 
that item a similar percentage or proportionate sum. Providing always that in 
determining the percentage or proportion of the sum so added or deducted by the 
contractor, the total amount of any Prime Cost items and provisional sums of money 
shall be deducted from the total amount of the Tender. The expression ‘net rates’ or 
‘net prices’ when used with reference to the contract or account shall be hold to 
mean rates or prices so arrived at. 



(r) ‘Virtual Completion’ shall mean the premise is in the opinion of the Employer fit for 
occupation. 

(s) Words importing persons include firms and corporations. Words importing the 
singular only, also include the plural and vice verse where the Context requires. 

2. SCOPE OF WORK/ CONTRACT 

The brief scope of work involves the following.: 

I. Electrical, Data, Telephone wirings etc. 

II. Main Panels, DB’s etc. 

III. Lying of main cables, wirings etc. 

IV. UPS, Raw-power, Lightings circuits etc. 

V. Supply/Installation of fixtures etc. 

VI. Installation of protective devises, earthing ,etc as per IS standards. 

All the works involves latest finishing as per instruction of Architects/Engg and specifications. 

The Contractor shall carry out and complete the said work in every respect in accordance 
with this Contract and with the directions of and to the satisfaction of the Employer. The 
Architect with approval of Employer or Employer issue further drawings and/or written 
instructions, detailed directions and explanations which hereafter collectively referred to as 
‘Instructions’ in regard to: 

a) The variation or modification of the design quality or quantity of works or the addition or 
omission or substitution of any work. 

b) Any discrepancy in the drawings or between the schedule of quantities and / or drawings 
and / or specification. 

c) The removal from the site of any defective material brought thereon by the contractor 
and the substitution of any other material thereof. 

d) The demolition removal and / or re-execution of any work executed by the contractor/s. 

e) The dismissal from the work of any persons employed there upon. 

f) The opening up for inspection of any work covered up. 

g) The rectification and making good of any defects under clauses hereinafter mentioned 
and those arising during the maintenance period (Defect Liability Period). 



The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer’s or his agent / Architect’s instructions, provided always that verbal instructions, 
directions and explanations given to the contractor’s or his representative upon the works by 
the Employer’s or his agent / Architects shall, if involving a variation, be confirmed in writing 
to the contractor/s within seven days. No works, for which rates are not specifically 
mentioned in the priced schedule of quantities, shall be taken up without written permission 
of the Employer. The employer as provided in clause “variation” shall fix rates of items not 
mentioned in the priced schedule of quantities. 

Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work. 

3. TENDERER SHALL VISIT THE SITE 

Intending tenderer shall visit the site and make himself thoroughly acquainted with the local 
site condition, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, access and storage for materials and removal of rubbish. The 
tenderer shall provide in their tender for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc., for proper 
execution of work as indicated in the drawings. The successful tenderer will not be entitled to 
any claim of compensation for difficulties faced or losses incurred on account of any site 
condition. 

4. TENDERS 

The Employer reserves the right to reject the lowest or any tender and also to discharge any 
or all of the tenders of each section or to split up and distribute any item of work to any 
specialist firm or firms, without assigning reasons. 

The tenderers should note that the tender is strictly on the item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correct, workable and 
self-supporting. If called upon by the Employer/Architects detailed analysis of any or all the 
rates shall be submitted. The Employer/Architects shall not be bound to recognize the 
contractor’s analysis. 

The works will be paid for as “measured work” on the basis of actual work done and not as 
“lump sum” contract, unless otherwise specified. 

All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved, directly related to and reasonably detectable from the drawings, specifications and 
schedule of quantities and no further extra charges will be allowed in this connection. In the 
case of lump-sum charges in the tender in respect of any items of work will be made for the 
actual work done on the basis of lump sum charges as will be assessed to be payable by the 
Employer / Architects. 



The employer has power to add, omit from any work as shown in drawings or described in 
specifications or include in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the contractor without authorization from 
the Employer. No variation shall vitiate the contract. 

The tenderer shall note that his tender shall remain open for consideration for a period of 
three months from the date of opening of the tender. 

5. AGREEMENT 

The successful contractor will be required to sign agreement in accordance with the draft 
agreement enclosed and the schedule conditions. The contractor shall pay for all stamps and 
legal expenses, incidental thereto. However the written acceptance by the employer of a 
tender will constitute a binding contract between the employer and the person so tendering 
such formal agreement is subsequently executed. 

6. AUTHORITIES, NOTICES, PATENT RIGHTS AND ROYALTIES: 

The contractor shall conform to the provisions of any Acts of the Legislature relating to the 
work, and to the Regulations and Bye-Laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose systems the structures were proposed 
to have connection and shall before making any variations from the drawings or 
specifications that may be associated to so conform, give the Employer / Architects written 
notices specifying the variations proposed to be made and reasons for making them and 
apply for instruction thereon. The Employer / Architects on receipt of such intimation shall 
give a decision within a reasonable time. 

The contractor/s shall arrange to give all notices required for by the said Acts, Regulations or 
Bye-laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer 

The Contractor shall identify the Employer against all claims in respect of patent rights, 
designs, trademarks or name or the protected rights in respect of any constructional plant, 
machine, work or material used for or in connection with the works or temporary works and 
from and against all claims, demands, proceedings, damages, costs, charges, and expenses 
whatsoever in respect thereof or in relation thereto. The Contractor shall defend all actions 
arising from such claims, unless he has informed the Architects, before any such infringement 
and received their permission to proceed and shall himself pay all royalties, license fees, 
damages, coat and charges of all and every sort that may be legally incurred in respect 
thereof. 

7. TAXES AND DUTIES 

The tenderers must include in their tender prices quoted for all taxes(except GST) and duties 
royalties, cess ,local charges if applicable. No extra claim on this account will in any case be 



entertained. 

 

8. NOTICES AND STATUTORY REGULATIONS: 

The contractor shall give all notices and pay all fees and shall comply all Acts and 
Regulations for the successful completion of the contract works.     

The whole of the work is to be complied with as per the requirements and bylaws of the 
relevant statutory authorities including contract labor (Regulation and Abolition) Act 1970. 

9. QUANTITY OF WORK TO BE EXECUTED 

The Schedule of Quantities unless otherwise stated shall be deemed to have been prepared 
in accordance with the Standard Procedure shall be considered to be approximate and no 
liability shall attach to the employer for any error may be discovered therein. The Employer 
reserves the right to execute only a part or the whole or any excess thereof without assigning 
any reason therefore. 

The Contractor shall be deemed to have satisfied himself before tendering to the correctness 
and sufficiency of his tender for the works and of the prices stated in the Schedule of 
Quantities and / or the Schedule of Rates and Prices, which rates and prices shall cover all 
things necessary for the completion of the works. 

10.  OTHER PERSONS ENGAGED BY THE EMPLOYER 

The Employer reserves the right to execute any part of the work included in this contract or 
any work, which is not included in this contract by the other Agency, or persons and 
contractor shall allow all reasonable facilities and use of his scaffoldings for the execution of 
such work. The main contractor shall extend all cooperation in his regard. 

11. Tenderer should deposit EMD as mentioned in the NIT. 

 

12. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 

The Contractor shall provide everything necessary for the proper execution of the work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provide that the same can reasonably be inferred there from and if the 
contractor finds any discrepancies therein he shall immediately and in writing , refer the 
same to the Employer / Architects whose decision shall be final and binding. 

13. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 



The Contractor shall be allowed admittance to the site on the ‘Date of Commencement’ 
stated in the Appendix, and he shall thereupon and forthwith begin the works and shall 
regularly proceed with to complete the same within 30 days. On or before the ‘Day of 
Completion’ stated in the Appendix subject nevertheless the provision for the extension of 
time hereinafter contained. 

If in the opinion of the Employer/Architect the works be delayed: 

a) By force major or 

b) By reason of any exceptionally inclement weather or 

c) By reason of proceedings taken or threatened by or dispute with adjoining or neighboring 
owners of public authorities arising, than through the Contractor’s won default or 

d) By the works or delays of the contractors tradesmen engaged or nominated by the 
Employer / Architect and not referred in the Schedule of Quantities and / or specifications or 

e) By reason of civil, commotion, local combination of workmen or strike or lock-out effecting 
any of the buildings traders or 

f) In consequence of the Contractor not having in due time, necessary instructions from the 
Employer for which he shall have specifically applied in writing ahead of time, giving 
reasonable time to prepare such instructions, the employer shall make a fair and reasonable 
extension of time for completion of the Contract works 

In case of such strike or lock-out, the Contractor shall as soon as possible give written notice 
thereof  to the employer, but the Contractor shall nevertheless constantly use his endeavors 
to prevent delay and shall do all they may reasonably be required, to the satisfaction of the 
employer to proceed with the work. 

The Contractor on starting the works shall furnish to the Employer / Architect a PERT / CPM 
Program for carrying out the work stage in the stipulated time for the approval of Architect / 
Employer and follow strictly the approved time schedule incorporating charges if any, to 
ensure the completion of the work in stipulated time. A graph or chart on individual work 
shall be maintained showing the proportionate progress of work week by week a weekly 
progress report stating the number of skilled and un skilled laborers employed on the work, 
working hours done, place, type, and quantity of work done during the period. 

The Contractor must inform the employer within 10 days in advance of all drawings and 
detailed required by him from time to time. The Contractor shall adhere to the approved 
program and arrange for the materials and labour etc accordingly. 

Despite repeated instructions, if the Contractor fails to show proportionate progress of the 
work, the Architect / Employer may take suitable action and deemed fit without prejudice to 
any terms and conditions of the contract 



14. LIQUIDATED DAMAGES 

Should the work be not completed to the satisfaction of the Employer /Architects within the 
stipulated period, the contractor shall be bound to pay to the Employer a sum calculated as 
given below by way of liquidated damages and not as penalty during which the work 
remains un-commenced or unfinished after the expiry of the completion date. 

If the contractor fails to complete the work by the Scheduled date of completion or within 
any sanctioned extended time, he will have to pay liquidated damages at 0.5% of contract 
amount for each week beyond the date that the work remains incomplete subject to 
maximum of 5%of the contract value (without extra items). 

15. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS. 

All the works specified and provided for in the specifications or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and 
most workmanlike manner with materials of the best and approved quality of the respective 
kinds in accordance with the particulars contained in and implied by the specifications and as 
represented by the drawings or according to such other additional particulars, and 
instructions as may from time to time be given by the Employer / Architects during the 
execution of the work and to his entire satisfaction. 

All mandatory tests shall be carried out as per CPRI/CPWD specifications. If required by the 
Employer / Architects, the contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer / 
Architects at his own cost to prove that the materials etc., under test conform to the relevant 
I.S Standards or as specified in the specifications.  The necessary charges, transporting, 
testing etc., shall have to be borne by the contractor. No extra payment on this account 
should in any case be entertained. 

All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charges for import duties, and other charges and must be the best of their 
kind available and the contractors must be entirely responsible for the proper and efficient 
carrying out of the work. The work must be done in the best workmanlike manner. Samples 
of all materials to be used must be submitted to the Employer when so directed by the 
Engineer and written approval from Employer must be obtain prior to placement of order. 

Any damage (during the work) to any part of the work or to the premises for any reasons 
due to rain, storm or neglect of contractor shall be rectified by the contractor in an approved 
manner at no extra cost. 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
contractor shall take all precautions necessary for the protection of work and at his own 
expenses shall make good any damage arising from any of these causes. 



The contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-contractor and any 
damage caused must be made good by the contractor at his own expenses. 

Contractor should take all precaution to safeguard the flooring and if any damages to the 
flooring should be rectified by the contractor in the same quality at his own cost. 

16. REMOVAL OF IMPROPER WORK 

The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer / Architects are not in 
accordance with specification or instructions, the substitution or proper re-execution of any 
work executed with materials or workmanship not in accordance with the drawings and 
specifications or instructions. In case the contractor refuses to comply with the order the 
Employer shall have the power to employ and pay other agencies to carry out the work and 
all expenses consequent thereon or incidental thereto as certified by the Employer / 
Architects shall be borne by the contractor or may be deducted from any money due to or 
that may become due to the contractor. No certificate, shall relieve the contractor from his 
liability in respect of unsound work or bad materials. 

17. SITE ENGINEER 

The Employer may appoint a Site Engineer or clerk of works who shall be representative of 
the Employer. The duties of the Employer representative are to watch and supervise the 
works and to test any materials to be used of workmanship employed in connection with the 
works. He shall have no authority either to relieve the Contractor of any of his duties or 
obligations under the Contract, or except those expressly provided hereunder, to order any 
work involving delay or any extra payment by the Employer or any variation of or in the 
works. 

The contractor shall afford the Employer’s representative every facility and assistance for 
examining the works and materials and checking the measuring time and materials. Neither 
the Employer’s representative nor any assistant to the Architect shall have power to revoke, 
alter enlarge or relax the requirements of this Contract, or to Sanction any day-work, 
additions, alterations, deviations or omissions unless such an authority may be specially 
conferred by a written order of the Employer. 

The Employer’s Representative shall have to give notice to the Contractor or his foremen 
about the non-approval of any work or materials and such works shall be suspended or the 
use of such material should be discontinued until the decision of the employer/Architect is 
obtained, the work will from time to time be examined by the Architect or the Employer’s 
representative but such examinations shall not in any way exonerate the Contractor from the 
obligation to remedy defects which may be found to exist at any stage of the work of after 
the same is completed. Subject to the limitations of this cause, the Contractor shall take 



instruction from the Architect / Employer. 

28. CONTRACTOR’S EMPLOYEES 

The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer / Architects. The contractor shall engage at least one 
experienced Engineer as site-in-charge for execution of the work. The contractor shall 
employ in connection with the work persons having the appropriate skill or ability to perform 
their job efficiently. 

The contractor shall not employ labour below the age of sixteen years and who is not an 
Indian National. 

Any labourer supplied by the contractor to be engaged on the work on day work basis either 
wholly or partly under the direct order or control of the Employer or his representative shall 
be deemed to be a person employed by the contractor. 

LOCAL LAWS, ACTS, REGULATIONS 

The contractor should abide by the central labour regulation and also shall strictly adhere to 
all prevailing labour laws inclusive of contract labour (Regulation and abolition act of 1970) 
and other safety regulations. The agency shall comply with the provision of all labour 
legislation including the latest requirements of all the acts, laws, any other regulations that 
are applicable to the execution of the tests. 

a) Minimum wages act, 1948 (Amended) 

b) Payment of wages act,1936 (Amended) 

c) Workmen’s compensation act 1923 (Amended) 

d) Contract labour Regulation and Abolition act 1970 and Central rules 1971 (Amended) 

e) Chief Labour Commissioner( C) , Ministry of Labour &Employment vide Gazette 
notification No.F.No.1/13(3)/2017-LS-II dated 20th April 2017 on minimum wages 

f) Apprentice act 1961 (Amended) 

g) Industrial employment (Standing order) Act 1946 (Amended) 

h) Personal injuries (compensation insurance ) Act  1963 and other modifications 

i) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment 
thereof 

j) Shop and Establishment Act 



k) Employer’s Liability Act. 

l) Any other Act or enactment thereof and rules framed there under from time to time. 

The contractor shall keep the Employer saved harmless an indemnified against claims if any 
of the workmen and all costs and expenses as may be incurred by the Employer in 
connection with any claim that may be made by any workmen. 

The contractor shall comply at his own cost with the order for requirement of any Health 
Officer of the State or any local authority or of the Employer regarding the maintenance of 
proper environmental sanitation of the area where the contractor’s laborers are housed or 
accommodated, for the prevention of small pox, cholera, plague, typhoid, malaria and other 
contagious diseases. The contractor shall provide, maintain and keep in good sanitary 
condition adequate sanitary accommodation and provide facilities for pure drinking water at 
all times for the use of men engaged on the works and shall remove and clear away the 
same on completion of the works. Adequate precautions shall be taken by the contractor to 
prevent nuisance of any kind on the works or the lands adjoining the same. 

The contractor shall arrange to provide first aid treatment to the laborers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works report such accident to the Employer and also to the 
competent Authority where such report is required by law. 

19. DISMISSAL OF WORKMEN 

The contractor shall on the request of the Employer immediately dismiss from works any 
person employed thereon by him, who in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct him. Such discharges shall not be the basis of any 
claim for compensation or damages against the Employer or any of their officer or employee. 

20. ASSIGNMENT 

The whole of the works included in the contract shall be executed by the contractor and the 
contractor shall not directly or indirectly transfer, assign or underlet the contract or any part, 
share or interest therein nor, shall take a new partner, without written consent of the 
Employer and no subletting shall relieve the contractor from the full and entire responsibility 
of the contract or from active superintendence of the work during their progress. 

21. INSURANCE & DAMAGE TO PERSONS AND PROPERTY ETC. 

The contractors under the terms of the contract are required to keep the works duly insured 
under CAR Policy(Contractor All Risk Policy) as well as third Party Insurance for the value of 
110% of the Project value or Tender value until the Completion of the project or handing over 
whichever is later. The insurance policies should be taken in the joint names by the contractors 
and the same should be renewed at appropriate time.  



The contractor shall be responsible for all injury to the work or workmen to persons, animals 
or things and for all damages to the structural and / or decorative part of property which 
may arise from the operations or neglect of himself or of any sub-contractor or of any of his 
or a sub-contractor’s employees, whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. The clause shall be held to include inter-alias, any damage to buildings whether 
immediately adjacent or otherwise, and any damage to roads, streets, foot paths or ways as 
well as damages caused to the buildings and the works forming the subject of this contract 
by rain, wind or other inclemency of the weather. The contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such injury 
or damages to the person or property as aforesaid and also in respect of any claim made in 
respect of injury of damage under any acts on compensation or damage consequent upon 
such claim. 

The contractor shall reinstate all damages of every sort mentioned in this clause so as to 
deliver the whole of the contract works complete and perfect in every respect and so as to 
make good or otherwise satisfy all claims for damages to the property of third parties. 

The contractor shall affect the insurance necessary and indemnify the Employer entirely from 
all responsibility in this respect. must be effected jointly in the name of the Employer and 
contractor and the policy lodged with the Employer. The scope of insurance is to include 
damage or loss to the contract itself till this is made over in a complete state. Insurance is 
compulsory and must be affected from the very initial stage. The contractor shall also be 
responsible for anything, which may be excluded from damage to any property arising out of 
incidents, negligence or defective carrying out of this contract. 

The Employer shall be at liberty and is hereby empowered to deduct the amount of any 
damages, compensations, costs, charges and expenses arising or accruing from or in respect 
of any such claim or damages from any sums due to or to become due to the contractor. 

22. MEASUREMENTS 

Before taking any measurement of any work the Site Engineer or employer’s representative 
shall give reasonable notice to the contractor. If the contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the contractor and 
contractor shall have no right to dispute the same. 

The Employer / Architect shall issue a certificate after due scrutiny of the contractor’s bill 
stating the amount due to the contractor from the Employer and the contractor shall be 
entitled to payment thereof, within the period of honouring certificates named in these 
documents. 

23. PAYMENTS 



All bills shall be prepared by the contractor in the form prescribed by the Employer’s / 
Architects. Normally one interim bill shall be prepared each month subject to minimum value 
as stated in these documents. The bills in proper forms must be duly accompanied by 
detailed measurements in M-book in support of the qualities of work done and must show 
deductions for all previous payments, retention money, etc. 

The  Architect shall issue a certificate after due scrutiny of the contractor’s bill stating the 
amount due to the contractor from the Employer and the contractor shall be entitled to 
payment thereof, within the period of honoring certificates named in these documents. 

The Employer will deduct IT, other applicable taxes if any(but GST is reimbursable) and 
retention money as described in this document. The refund of retention money will be made 
as specified. 

If the Employer has supplied any materials or goods to the contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the contractor in 
accordance with the quantities consumed in the work. 

All the interim payments shall be regarded as payments by way of advance against the final 
payment only and not as payments for work actually done and completed, and shall not 
preclude the requiring of bad, unsound, and imperfect or unskilled work to be removal and 
taken away and reconstructed, or re-erected or be considered as an admission of the due 
performance of the contract, or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude, determine or affect in any way the power of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 
the contractor within one week of the date fixed for completion of the work or of the date of 
certificate of completion and payment shall be made within one month from the date of 
receipt of the bill. 

Final Payment  

The final bill shall be accompanied by a certificate of completion from the  Architects. 
Payments of final bill shall be made after deduction of Retention Money as specified, which 
shall be refunded after the completion of the Defects Liability Period after receiving the 
Branch Manager/Engineer’s certificate that the contractor has rectified all defects to the 
satisfaction of the Employer. The acceptance of the payment of the final bill by the contractor 
would indicate that he has no further claim in respect of the work executed. 

24. VARIATION / DEVIATION 

The tender rates shall be fixed and applicable for any increase or decrease in the tendered 
quantities. The Employer / Architect can increase or decrease any quantities to any extend or 
even delete particular item as per the site requirements and the contractor shall not be paid 
anything extra on this account. Nothing extra will be paid by the Bank on account of 
omission / deletion of items or decrease in the quantity of items. The Bank shall not entertain 



any claim whatsoever from the contractor on this account. 

The price of all additional items/non-tendered items will be worked out on the basis of rates 
quoted for similar items in the contract wherever existing. If similar items are not available, 
the rates for such items will be derived as per standard method of rate analysis based on 
prevalent fair price of labour, material and other components as required with 15% towards 
contractor’s profit and overheads. 

25. SUBSTITUTION 

Should be contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer/ Architects in writing for any such substitution well in 
advance. Materials designated in this specification indefinitely by such term as “Equal” or 
“Other approved” etc. specific approval of the Employer / Architect has to be obtained in 
writing.   

26. CLEARING SITE ON COMPLETION 

On completion of the works the contractor shall clear away and remove from the site all 
machinery, surplus materials, rubbish and temporary works of every kind and leave the 
whole of the site and the works clean and in a workmanlike condition to the satisfaction of 
the Employer/Architects. 

27. DEFECTS AFTER COMPLETION 

The contractor shall make good at his own cost and to the satisfaction of the Employer all 
defects, peeling off laminate, false ceiling cracks, or any other faults, which may appear 
within 12 months after completion of the work. In the default, the Employer may employ and 
pay other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the contractor and such 
damages, loss and expenses shall be recoverable from him by the Employer or may be 
deducted by the employer, in lieu of such amending and making good by the contractor, 
deduct from any money due to the contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient recover that balance 
from the contractor from the amount retained(retention money) together with any expenses 
the Employer may have incurred in connection therewith. 

28. CONCEALED WORK 

The contractor shall give due notice to the Employer/Architects whenever any work is to be 
covered up or finished up or otherwise becoming inaccessible later on, in order that the work 
may be inspected and correct dimensions taken before such covering, in default whereof the 
same shall, at the opinion of the Employer/ Architect be either opened up for measurement 
at the contractor’s expenses or no payment may be made for such materials. Should any 
dispute or differences arise after the execution of any work as to measurements etc., or other 
matters which cannot be conveniently tested or checked, the notes of the Employer / 



Architects shall be accepted as correct and binding on the contractor. 

29. IDLE LABOUR 

Whatever the reasons may be, no claim for idle labor, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 

30. SUSPENSION OF WORKS 

If the contractor except on account of any legal restraint upon the Employer preventing the 
continuance of the work or in the opinion of the Employer shall neglect or fail to proceed 
with due diligence in the performance of his part of the contract or if he shall more than 
once make default, the Employer shall have the power to give notice in writing to the 
contractor requiring the work to be proceeded within a reasonable manner and with 
reasonable dispatch, such notice purport to be a notice under this clause. 

After such notice shall have been given, the contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been compiled with. If 
the contractor fails to start the work within seven days after such notice has been given to 
proceed with the works as therein prescribed, the employer may proceed as provided in 
clause 31 (Termination of Contract by Employer) 

31. TERMINATION OF CONTRACT BY EMPLOYER 

If the contractor being a company go into liquidation whether voluntary or compulsory or 
being a firm shall be dissolved or being an individual shall be adjudicated insolvent or shall 
make an assignment or a composition for the benefit of the greater part, in number of 
amount of his creditors or shall enter into a Deed or arrangement with his creditors, or if the 
Official Assignee in insolvency, or the Receiver of the contractor in insolvency, shall repudiate 
the contract, or if a receiver of the contractor’s firm appointed by the court shall be unable 
within fourteen days after notice to him requiring him to do so, to show to the reasonable 
satisfaction of the employer that he is able to carry out and fulfil the contract, and if so 
required by the employer to give reasonable security therefore, or if the contractor shall 
suffer execution to be issued, or shall suffer any payment under this contract to be attached 
by or on behalf of and of the creditors of the contractor, or shall assign, charge or encumber 
this  contract or any payments due or which may become due to contractor, there under, or 
shall neglect or fail to observe and perform all or any of the acts matters of things by this 
contract, to be observed and performed by the contractor within three clear days after the 
notice shall have been given to the contractor in manner hereinafter mentioned requiring the 
contractor to observe or perform the same or shall use improper materials of workmanship 
in carrying on the works, or shall in the opinion of the employer not exercise such due 
diligence and make such progress as would enable the work to be    completed within due 
time agreed  upon, and shall fail to proceed to the satisfaction of the employer after three 
clear das notice requiring the contractor so to do shall have been given to the contractor as 
hereinafter mentioned or shall abandon the contract, then and in any of the said cases, the  



Bank may notwithstanding previous waiver determine the contract by a notice in writing to 
the effect as hereinafter mentioned, but without thereby effecting the powers of the 
employer of the obligations and liabilities of the contractor the whole of which shall continue 
in force as fully as if the contract, had not been so determine and as if the works 
subsequently executed by or on behalf of the contractor (without thereby creating any trust 
in favour of the contractor) further the employer or his agent, or servants, may enter upon 
and take possession of the work and all plants tools scaffolding sheds machinery, steam, and 
other power, utensils and materials lying upon premises or the adjoining lands or roads and 
sell the same as his own property or may employ the same by means of his own servants and 
workmen in carrying on and completing the works or by employing any other contractors or 
other persons or person to complete the works, and the contractor shall not in any way 
interrupt or do any act, matter or thing to prevent or hinder such other contractors or other 
persons or person employed from completing and finishing or using the materials and plants 
for the works when the works shall be completed, or as soon thereafter as conveniently may 
be the employer shall give notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor to remove his surplus materials after receipt by him the 
employer may sell the same by Public Auction and shall give credit to the contractor for the 
amount so realized. Any expenses or losses incurred by the contractor for the amount so 
realized. Any expenses or losses incurred by the employer in getting the amount payable to 
the contractor by way of selling his tools and plants or due on account of work carried out by 
the contractor prior to engaging other contractors or against the Security Deposit. 

32. ARBITRATION 

When the contractor is dissatisfied with the decision of the Architect/Employer, the 
contractor is required to give a notice to the Employer within 30 days of the receipt of 
such decision, for the appointment of the Arbitrator for the settlement of the 
outstanding disputes. 

b. Assistant General Manager (Premises & Estate), Bengaluru shall be appointed to refer 
those disputes for adjudication to a sole arbitration. 

c. It is also a term of the contract that if the contractor does not make any demand for 
Arbitrator in respect of any claims within 90 days of receiving the intimation from the 
Bank that the final bill is ready for payment, the claims if any received after 90 days 
period shall be absolutely barred from reference to the Arbitrator. 

d. All disputes or differences of any kind whatsoever, which shall at any time arise 
between the parties hereto touching or concerning the works or the execution or 
maintenance thereof this contract, or the rights touching or of this contract, effect 
thereof, or to the rights or liabilities of the parties arising out of or in relation thereto, 
whether during progress or after determination, foreclosure or breach of the contract 
(other than those in respect of which the decision expressed to be final and binding 
in cases listed out in condition 40 above), Architects shall, after written notice to 
either party to the contract and to the appointing Authority, who shall be appointed 



for this purpose by the employer refer those disputes for adjudication to a sole 
arbitrator, to be appointed as hereinafter provided. 

e. For the purpose of appointing the sole arbitrator referred to above, the Appointing 
authority will send, within thirty days of receipt by him of the written notice aforesaid, 
to the contractor a panel of three names of persons, who shall be presently 
unconnected with the organization for which the work executed. 

f. The contractor shall on receipt by him of the names as aforesaid, select any one of 
the persons named to be appointed as a sole arbitrator and communicate his name 
to be appointed as a sole arbitrator to the Appointing Authority, within thirty days of 
receipt of the names by him.  The Appointing Authority shall thereupon without any 
delay appoint the said person as the sole arbitrator.  If the contractor fails to 
communicate such selection as provided above within the period specified, the 
Appointing Authority shall make the selection and appoint the selected person as the 
sole arbitrator. 

g. If the Appointing Authority fails to send to the contractor the panel of three names as 
aforesaid within the period specified, the contractor shall send to the appointing 
authority a panel of three names of persons, who shall be unconnected with either 
party.  The Appointing Authority shall on receipt by him of the names as aforesaid 
select any one of the persons named and appoint his as the sole arbitrator.  If the 
Appointing Authority fails to select the person and appoint him as the sole arbitrator 
within 30 days of receipt by him of the panel and inform the contractor accordingly, 
the contractor shall be entitled to appoint one of the persons from the panel as the 
sole arbitrator an communicate his name to the Appointing Authority. 

h. If the Arbitrator so appointed is unable or unwilling to act or resigns his appointment 
or vacates his office due to any reasons whatsoever, another sole arbitrator shall be 
appointed as aforesaid. 

i. The work under the contract, shall however, continue during the arbitration 
proceedings and no payment due or payable to the contractor shall be withheld on 
account of such proceedings. 

j. The arbitrator shall be deemed to have entered on the reference, on the date he 
issues notice to both the parties, fixing the date of first hearing. 

k. The arbitrator may from time to time, with the consent of the parties, enlarge the 
time for making and publishing the award. 

l. The Arbitrator shall give a separate award in respect of each dispute or difference 
referred to him.  The Arbitrator shall decide each dispute in accordance with the 
terms of the contract and give a reasoned award.  The venue of arbitration shall be 
such a place, as may be fixed by the Arbitrator in his sole discretion. 



 The fees, if any, of the Arbitrator, if required to be paid before the award is made and 
published, shall be paid half and half by each of the parties.  The costs of the reference and 
of the award including the fees, if any, of the Arbitrator, who may direct to any by whom and 
in what manner such costs or any part there of shall be paid and may fix or settle the amount 
of costs to be so paid. 

m. The award of the Arbitrator shall be final and binding on both the parties. 

n. Subject to aforesaid, the provisions of the Arbitration and Conciliation Act, 1996, or any 
statutory modifications or re-enactments thereof, and the rules made thereunder, and for 
time being in force, shall apply to the arbitration proceedings under this clause. 

SPECIAL CONDITIONS OF CONTRACT 

1.    DRAWINGS AND SPECIFICATIONS 

The works shall be carried out to the entire satisfaction of the EMPLOYER and the Architect, 
in accordance with the signed drawings and specifications and such further drawings and 
details as may be provided by the Architect/Employer, and in accordance with such written 
instructions, directions and explanations as may from time to be given by the 
Employer/Architect, whose decision as to the sufficiency and quality of the work and 
materials shall be final and binding upon all parties. If the work shown on any such further 
drawings or work that may be necessary to comply with any such instructions directions or 
explanations, be in the opinion of the contractor extraction that comprised in or reasonably 
to be inferred from the contract he shall before proceedings with such work, give notice in 
writing to this effect to employer/Architect, and in the event of the employer/Architects 
agree to the same in writing the contractor shall be entitled to an allowance in respect of 
such extra work as on authorized extra. If the Architect and the contractor fail to agree as to 
whether or to there is an extra, then, if the Architect decided that the contractor is to carry 
out the said work, the contractor shall do so, and the question whether or not there is any 
extra, and it so the amount thereof, shall failing agreement, be settled by Arbitration as 
hereinafter provided, but such references shall in no way delay the fulfilment of this contract. 

No drawings shall be taken as in itself on order for variation unless, in addition to the 
employer/Architect’s signature, it bears express words stating that is intended to be such an 
order or bears a remark ‘VALID FOR EXECUTION’. No claim for payment for extra work shall 
be allowed unless the said work shall have been executed under the provisions of clause 6 
(Authorities notices, patent right and royalties) or by the Authorities of directions in drawing 
of the Architect as herein mentioned. 

One complete set of the signed drawings and specification and scheduled of quantities shall 
be furnished by the Architect to the Contractor. The Architect shall furnish within such time, 
as he may consider reasonable, one copy of any additional drawing, which is his opinion, 
may be necessary for the execution of any part of work. Such copies shall be kept at the 
works, and the architect or his representatives shall, at all reasonable time have access to the 
same and shall be return to the Architect by the contractor before the issue of the Final 



certificate. The contract shall remain in the custody of the Architect, and shall be produced 
by him at his office as and when required by the Employer or by the contractor. 

2.  INSPECTION OF DRAWINGS 

Before filling in the tender, the contractor will have to check up all drawings/specification and 
schedule of quantities, and will have to get an immediate clarification from the 
employer/Architect on any point that he feels is vague or uncertain. No claim of damages or 
compensation will be entertained on this account. 

3. EXECUTION OF WORK (PRICES TO INCLUDE) 

The whole of the work is described in the contract a (including the schedule of Quantities,  
the specifications and all drawing pertaining there to) and as advised by Employer / Architect 
from time to time is to be carried out and completed in all its parts to the entire satisfaction 
of the Employer /Architect. Any minor details of the work which may not have been definitely 
referred to in this contract, but which are usual in practice and essential to the work, are 
deemed to be include in this contract. Rates quoted in the Schedule shall be inclusive of all 
frights, Royalties, duties,  etc., as well as transportation, so as to execute the contractor as per 
the rules and regulations of Local Bodies, State Government and Government of India. 

The rates quoted in the tender should include all charges for: 

a) Labour, maintenance fixing, carrying, cleaning, making good, hauling, watering etc 

b) Plant, machinery, scaffolding, framework, English ladders, ropes, nails, spikes, tools, 
materials and workmanship protection from weather, shuttering, temporary supports, 
platform and maintenance of the same. 

c) Covering for the walling and other works during inclement weather or striking or 
whenever directed as necessary. 

a) The rates quoted by contractor shall include removal of all the existing furniture and other 
material & dispose them off where ever required including the furniture and material for 
which the contract has given the pay back offer.  

 

 

4. SITE SUPERVISION 

The contractor shall appoint at his own cost competent and adequate number of qualified 
Engineers at site, for (1) joint measurements and preparations of bills, (2) for testing materials 
at site and outside laboratory, (3) for other general supervision. Their appointment shall be 
approved by the Employer / Architect. The site Engineers shall not be removed from the site 
without the written consent of the Employer / Architect. 



5. DIMENSIONS 

Figures, dimensions, are in all case to be accepted preferences to scaled sizes. Large-scale 
details take precedence over small scale drawings. In case of discrepancy, the contractor is to 
ask for a clarification before proceeding with the work. Accordingly if any work is executed 
without prior clarification it is liable to be rejected and shall not be paid for. 

6. PROGRAMME OF WORKS 

Contractor shall have to prepare and submit the CPM/PERT charges for employer approval 
immediately after issue of the work order and display the approved charts in the site office. 
He shall also make bar charts indicating individual items and during the progress of work he 
shall update the bar charts showing the proportionate progress of work every week. 

He shall strictly adhere to the program of works as per CPM/PERT charts showing the 
proportionate progress of work. 

7. PROCUREMENT OF MATERIALS 

Contractor shall procure all the materials for the work from the open market. Time is the 
essence of the contract. Acceptance of the completion date by the contractor shall mean that 
he has taken into consideration the availability of all material of approved make and quality 
in sufficient quantities at site to enable him to complete the entire work in the stipulated 
period. Contractor will get sample of all materials approved by the Employer before placing 
order / purchase / procurement. They shall conform to I.S. codes and or tender specification 
as applicable. 

For all materials the contractor shall quote for the best quality of the materials of best make / 
source or supply and it will be got approved by Employer before procurement. In case 
sufficient quantities of approved quality materials from approved source are not available in 
time, contractor may have to procure the same from neighbouring area with longer leads as 
required and directed at no extra cost. The material will be, however as per relevant I.S code 
as and wherever applicable. 

8. UNFIXED MATERIALS 

When any materials intended for the works shall have been placed at site by the Contract, 
such material shall not be removed there from (except for the purposes of being used on the 
works) without the written authority of the Employer / Architect and when the contractor 
shall have received payment in respect of any certificate in which the architect shall have 
stated that he has taken in to account to value of such unfixed materials on the works such 
material shall become the property of the Employer and the contractor shall be liable for any 
loss or damage to any such materials. 

9. CUSTODY AND SECURITY OF MATERIALS 



The contractors shall be responsible for the custody and security of all materials and 
equipment at site and he will provide full time watchman / watchmen to lock after his 
materials, stores equipments etc. 

10.  RATES 

Rates quoted by the contractor shall hold good for all the work carried out to any height and 
depth as shown in detailed drawings and as required and directed by the Architect. 

Rates quoted by the contractor shall also hold good for any small work at any place at site. 

11. PRICES FOR EXTRAS ETC., ASCERTAINMENT  

The rates of extra items will be ascertained as below 
a) The rates will be derived from the rates of items already quoted in the original tender for 
the extra work. 

b) Where extra work cannot be properly measured or valued, the contractor shall be allowed 
any work prices at the net rates stated in the tender or the priced schedule of quantities, or if 
not so stated, then in accordance with the local day work, rates and wages for the district, 
provided that in either case vouchers specifying the daily time (and if required by the 
Architect, the workmen’s name) and materials employed at or before the end of the week 
following that in which the work has been executed. 

c) The measurements and valuations in respect of the extra items of contract shall be 
completed within the ‘period of final measurement’ or within three months of the 
completion of the contract works as defined under clause (Certificate of Virtual Completion) 

12. EXTRA ITEMS RATES 

The work or extra items shall be started only after the approval of extra items rates by client / 
Architect. Rates for additional or extra items work which cannot be derived from the contract 
item rates shall be calculated on the basis of actual cost plus 15 % for profit. 

13. DRAWINGS AND INSTRUCTIONS 

A set of major drawings along with the contract documents shall be provided to the 
contractor. For any clarifications or further drawings are required by the contract, during or 
before the start of construction work, the Contractor shall inform the employer/Architects in 
writing to provide the same. Working details will be given to the contractor from time to 
time during the progress of work as and when required. In case of other drawing is required 
by the contractor he will give a minimum ten days’ notice to the Employer / Architect. 

14. FAILURE   BY CONTRACTOR COMPLY WITH ARCHITECT EMPLOYER’S INSTRUCTIONS 

If the contractor after receipt of written notice from the employer/architect requiring 
compliance with such further drawings and / or instruction, fails within seven days to comply 



with the same, the Employer / Architect may employ and pay other persons to execute any 
such work whatsoever as may be necessary to give effect thereto and all cost incurred in 
connection there with shall be recoverable from the contractors by the Employer as a debit 
or may be deducted from any money due or which become due to the Contractors. 

15. INFORMATION TO BE SUPPLIED BY THE CONTRACTOR 

The contractor shall furnish the Employer / Architect the following: 

a) Detailed industrial statistics regarding the labour employed by him etc. 

b) The Power of Attorney, name and signature of his authorized representative who will be in 
charges for the execution of work 

c) The list of technically qualified persons employed by him for the execution of this work. 

d) The total quantity and quality of materials used for the works. 

e) The list of plant and machinery employed for this work. 

16. ARCHITECT’S DELAY IN PROGRESS 

The Architect may delay the progress of the works in case of rains or otherwise, without 
vitiating the contract and grant such extension of time with the approval of the employer for 
the completion of the contract as he may think proper and sufficient in consequences of 
such delay, and the contractor, shall not make any claim for compensation or damage in 
relation thereto. 

17. CERTIFICATE AND PAYMENTS 

The contractor shall be paid by the Employer from time to time, by instalments under interim 
Certificates to be issued by the Architect and Bank’s Engineer to the contractor on account of 
the works executed by the contractor when in the opinion of the Architect, work to the 
approximate value, named in the Appendix as ‘Value of work for interim Certificates’ (or less 
at the reasonable discretion of the Employer / Architect) has been executed in accordance 
with this contract, subject however, to a retention of the percentage of such value need in the 
Appendix hereto mentioned as ‘retention percentage for interim Certificates’ until the total 
amount retained shall reach the sum named in the appendix as Total Retention money after 
which time the instalments shall be up to the full value of the work subsequently so executed 
in the interim Certificate, such amount as he may consider proper on account materials 
delivered upon the site by the Contractor for use in the work. 

And when the works have been virtually completed and the Architect shall have certified in 
writing that they have been completed, the contractor shall be paid in accordance with the 
Certificate issued by the Architect the sum of money named in the Appendix after satisfying 
themselves as ‘Instalment after Virtual Completion ‘being a part of the said ‘Total Retention 
Money’. 



The Contractor shall be entitled to the payment of the final balance in accordance with the 
final Certificate to be issued in writing by the Architect at the expiration of the period refer to 
as ‘ The Defect Liability Period’ in the Appendix hereto, from the date of Virtual Completion 
or as soon as after the expiration of such period as the work shall have been finally 
completed and all defect made good according to the true intent and meaning hereof, 
whichever shall happen, provided always that the issue by the Architect of any certificate 
during the progress of the works or after the completion shall not relieve the Contract from 
his liabilities in cases of fraud , dishonesty or fraudulent concealment relating to the works of 
materials or any matter dealt within the certificate, and in case of all defects and insufficiency 
in the works or materials which reasonable examination world have disclosed. No certificate 
of the Architect shall of itself be conclusive evidence that any works and materials to which it 
relates are in accordance with the contract. 

The Architect shall have power to withhold any certificate if the works or any part thereof is 
not being carried out to his / employer satisfaction. 

The Architect may by any Certificate make any correction in any previous Certificate, which 
shall have been issued by him. 

18. DELAYED PAYMENTS 

Any amounts payable by the Employer to the contractor in pursuance of any Certificate given 
by the Architect hereunder shall, if not paid within the ‘Period of honouring of Certificate’ no 
interest will be paid by the Employer. 

19. FORCE MAJEURE 

Neither party shall be held responsible by the other for breach of any condition of this 
agreement attributable to any ‘Act of God’ Act of state, lockout of control or any other 
reason, beyond the control of the parties and any breach of clauses arising from much force 
majeure conditions as aforesaid shall not be regarded as a breach of the provision of this 
Agreement. 

20. INCOME-TAX  

Income Tax shall be deducted at source by the client from the contractor interim and final bill 
payments as per Statutory Regulations. 

21. SITE MEETINGS 

A senior representative of the contractor shall attend weekly meetings at works site and in 
addition meetings as and when arranged by employer / Architect to discuss the progress of 
the work and sort out problems, if any and ensure that the work is completed in the 
stipulated time. 

22. SCHEDULE OF APPROXIMATE QUANTITIES AND RATE 



1. The quantities given herein are approximate and they are subjected to alterations 
omissions, deductions or additions as provided for in the conditions of this contract and do 
not necessarily show the actual quantities of the work to be done. 

2. It is to be expressly understood that the measured work is to be taken net 
(notwithstanding) any custom or practice to the contrary according to the actual quantities 
when in place and finished according to the drawings or as may be directed from time to 
time by the employer and the cost calculated by measurements or weight, at the respective 
prices, without any additional charge for any necessary or contingent works connected there 
with. The rates quoted are for work in site and complete in every respects. 

3. If any operation of work, which is specified in the respective items mentioned in the 
schedule of quantities, is not executed by the contractor then proportionately the rate 
quoted in the schedule shall be re-fixed. 

23. ACTION WHERE THERE IS NO SPECIFICATION 

In case of any class of work for which is there is no specification mentioned the same will be 
carried out in accordance with the Indian Standards Specifications subject to the approval of 
the Employer / Architect. 

24. ACCIDENT AT SITE  

The contractor shall be responsible for the safety of persons employed by him on the works. 
This shall be without prejudice to the responsibility of the contractor under the Insurance 
Clause of the general conditions. Contractor shall take all precaution detailed in the safety 
code attached separately. 

25. TYPOGRAPHICAL CLERICAL ERRORS 

The Employer / Architect clarification regarding partially omitted particulars of typographical 
or Clericals errors shall be final and binding on the contractors.   

26. WORK PERFORMED AT CONTRACTOR’S RISK  

The contractor shall take all precautions necessary and shall be responsible for the safety of 
the work and shall maintain all lights, goods, signs, temporary passages or other protection 
necessary for the purpose. All works shall be done by the contractor’s risk and if any loss or 
damage shall result from fire or from others cause, the contractor shall promptly repay or 
replace such loss or damage free from all expenses to the employer. 

The contractor shall be responsible for any loss or damage to materials, tools or other 
articles used held for use in connection with the work. The work shall be carried on to 
completion without interference's with the operations of existing machinery or equipment, if 
any. 

27. SPECIAL CONDITIONS OF CONTRACT 



In the event of any discrepancy with clauses mentioned anywhere else in the tender with the 
clauses mentioned within special conditions of contract, the clauses mentioned within the 
special conditions of contract shall supersede those mentioned elsewhere. 

28.  CONTRACTOR'S LABOUR REGULATIONS 

Short title: 

These regulations may be called the "contractor labour regulations." 

1. Definitions :– in these regulations, unless otherwise expressed or indicated, the works 
and expressions shall have the meaning hereby assigned to them respectively, that is to 
say : 

(i) "Labour" means worker employed by the bank's contractor directly or indirectly 
through a sub-contractor or other persons or by an agent on his behalf of a 
payment not exceeding Rs. ________/- per month and will not include supervisory 
staff like overseers etc. 

(ii) "fair wages" means wages whether for time or piece work notified at the time of 
inviting tenders for the work and where such wages prescribed by the government 
of India in the ministry of labour and employment vide Sl.No. 1917 published in 
the gazette of India, extraordinary part - ii section (3) sub-section (ii) dated 19-5-
1969. 

(iii) "Contractors' shall include every person whether a sub-contractor or headman or 
agent employing labour on the work taken on contract. 

(iv) "Wages" shall have the same meaning as defined in the payment of wages act and 
includes time and piece rate wages. 

2. Normally working hours if an adult employee should not exceed 9 hours a day and in 
case of a child 4 1/2 hours a day. The working day shall be so arranged that inclusive of 
interval for rest, if any, it shall not spread over more than 12 hours on any day. 

3. When an adult worker is made to work for more than 9 hours on any day or for more 
than 48 hours in any week. He shall be paid overtime for the extra hours put in by him at 
double the ordinary rate of wages. Children shall not be made to work extra. 

4. Every worker shall be given a paid weekly holiday normally on Sunday in accordance 
with the provisions of minimum wages (central) rules, 1960 as amended from time to 
time irrespective of whether such worker is governed by the minimum wages act 1948 
or not. 

5. Display of notice regarding wage etc. the contractor shall: 

(i) Before the commences his work on contract, display and correctly maintain and 



continue to display correctly maintain in a clean legible condition in conspicuous 
places on the work, notice in English and in the local Indian language spoken by the 
majority of workers, giving the rate of wages which have been certified by the 
executive engineer, ZONAL labour commissioner fair as wages and the hours of work 
for which such wages are earned, and  

(ii) Send a copy of such notices to the certifying officer. 

6. Payment of wages under central govt. wages act:– 

(i) Wages due to every worker shall be paid to him direct. 

(ii) All wages shall be paid in current coin or currency or in both. 

(iii) Arrears claimed after 3 months after the completion of the work shall not be 
entertained. 

7. Fixation of wage periods:– 

(i) The contractor shall fix the wage periods in respect of which the wages shall be 
payable. 

(ii) The minimum daily rates of wages fixed under notification of the government of India 
in the ministry of labour and employment no. 1972 dated 10-5-78 are inclusive of 
wages for weekly day of restyle and the question of extra payment for week holiday 
would not arise. 

(iii) No wage period shall exceed one month. 

(iv) wages of every employed on the contract shall be paid (a) in case of establishments 
in which wage period is one week within 3 days from the end of the wage period and 
(b) in the case of other establishments before the expiry of the 7th day or 10th day 
from the end of the wages period according to the number of workers employed in 
such establishment does not exceed 1000 or exceeds 1000. 

(v) When the employment of any worker is terminated by or on behalf of the contractor 
the wages earned by him shall be paid before the expiry the day exceeding the one 
on which his employment is terminated. 

(vi) All payment of wages shall be made on a working day except when the work is 
completed before the expiry of the wage period in which case final payment shall be 
made within 48 hours of the last working day at work site and during the working 
time. 

Note: The term "working day" means a day on which work on which the labour 
employed is in progress. 



8. wage book and wage slips etc. : the contractor shall maintain a wage book of each 
worker in such form as may be convenient at the place of work, but the same shall 
include the following particulars :- 

(a) Name of the worker. 

(b) Rate of daily or monthly wages. 

(c) Nature of work on which employed. 

(d) Total number of days worked during each wage period. 

(e) Dates and periods for which worked overtime. 

(f) Gross wages payable for the work during each wage period. 

(g) All deductions made from the wage with an indication in each case of the ground for 
which the deduction is made. 

(h) Wages actually paid for each wage period. 

(i) Signature or thumb impression of the worker. 

(j) The contractor shall also issue a wage slip containing the aforesaid particulars to each 
worker employed by him on the work at least a day prior to the day of disbursement 
of wages. 

(k) The contractor shall issue the employment card in the prescribed form iii to each 
worker on the day of work or entry in to his employment. If the worker has already 
any such card with him from the previous employer, the contractor shall merely 
endorse that employment card with relevant entries. On termination of employment 
the employment card shall again be endorsed by the contractor and returned to the 
worker. 

(l) The contractor shall issue an attendance-cum-wages card as perform: 

Attached to each worker on the day of each worker on entry into his employment. 

9. Register of unpaid wages: – the contractor shall maintain a register of unpaid wages in 
such form as may be convenient at the place of work but the same shall include the 
following particulars: 

(a) Full particulars of the labourers where wages have not been paid. 

(b) Reference number of the muster roll and wage register. 

(c) Rate of wages. 



(d) Wage period 

(e) Total amount not paid 

(f) Reasons for not making payment 

(g) How the amount of unpaid wages was utilized. 

(h) Acquaintance with dates. 

10. Register of accidents: the contractor shall maintain a register of accidents in such form as 
may be convenient at the work place but the same shall include the following 
particulars:  

(a) Full particulars of the labourers who met with accident. 

(b) Rate of wages. 

(c) Sex 

(d) Age 

(e) Nature of accident and cause of accident. 

(f) Time and date of accident 

(g) Date and time when admitted in hospital 

(h) Date of discharge from the hospital 

(i) Period of treatment and result of treatment. 

(j) Percentage of loss of earning capacity and disability as assessed by the medical 
officer. 

(k) Claim required to be paid under worker's compensation act. 

(l) Date of payment of compensation. 

(m) Amount paid with details of persons to whom the same was paid. 

(n) Authority by which the compensation was assessed. 

(o) Remarks. 

11. Fines and deductions which may be made from wages:  

(a) The wages of a worker shall be paid to him without any deduction of any kind except 



the following: 

I. Fines. 

II. Deduction for absence from duty i.e. from the place or the places whereby 
terms of his employment he required to work. The amount of deduction shall 
be in proportion to the period for which he was absent. 

III. Deduction for damage to or loss of goods expressly entrusted to the 
employed person for custody, or loss of money or any other deduction which 
he is required to account, where such damage or loss is directly attributable 
to this neglect or default. 

IV. Deduction for recovery of advances or for adjustment of over-payment of 
wages, advance granted shall be entered in a register. 

V. Any other deduction which the central government may from time to time 
allow. 

(b) No fine should be imposed on any worker save in respect of such acts and omission 
on his part as have been approved by the chief labour commissioner. 

(c) No fine shall be imposed on a worker and no deduction for damage or loss shall be 
made from his wages until the worker has been given an opportunity of showing 
cause against such fines or deductions. 

(d) The total amount of fine which may be imposed in any one wage period on a worker 
shall not exceed an amount equal to three paisa in a rupee of wages, payable to him 
in respect of that wage period. 

(e) No fine imposed on any worker shall be recovered from him by instalment, or after 
the expiry of sixty days from the date on which it was imposed. 

(f) Every fine shall be deemed to have been imposed on the day of the act or omission 
in respect of which it was imposed. 

12. Register of fines, etc.:  

(a) The contractor shall maintain a register of fines and a register of deduction for 
damage or loss in form nos. 1 & 2 respectively which should be kept at the place of 
work. 

(b) The contractor shall maintain both in English and the local Indian language, a list 
approved by the chief labour commissioner clearly starting the acts and omissions for 
which penalty or fine may be imposed on a workman and display it in a good 
condition in a conspicuous place of the work. 



13. Preservation of registers: – the wage book the wage slips, the register of unpaid wages, 
the register of accidents, the register of fines, deductions required to be maintained 
under these regulations shall be preserved for 45 days after the date of last entry made 
in them and shall be made available for inspection by the engineer-in-charge labour 
welfare officer or any other officer authorized by the chief labour commissioner in this 
behalf. 

14.  Powers of labour welfare officer to make investigation or enquiry  

The labour welfare officer or any other person authorized by the central government on 
their behalf shall have power to make enquiries with a view to ascertaining and 
enforcing due and proper observance of the fair wage clauses and provisions of these 
regulations. He shall investigate into any complaint regarding the default made by the 
contractor or sub-contractor in regard to such provision. 

15. Report of labour welfare officer  

(a) The labour welfare officer or other persons authorized as aforesaid shall submit a 
report of result of his investigation or enquiry to the executive engineer concerned 
indicating the extent, if any, to which the default has been committed, with a note 
that necessary deduction from the contractor's bill be made and the wages and 
other dues be paid to the labourers concerned. In case an appeal is made by the 
contractor under clause 14 of these regulations actual payment to the labourers will 
be made by the executive engineer after the Zonal labour commissioner has given 
his decision on such appeal. 

(b) The executive engineer shall arrange payments to the labours concerned within 45 
days from the receipt of the report from the labour welfare officer or the zonal 
labour commissioner as the case may be. 

16. Appeal against the decision of labour welfare officer:  

Any person aggrieved by the decision and recommendations of the labour welfare 
officer or other person so authorized may appeal against such decision to the zonal 
labour commissioner concern within 30 days from the date of decision, forwarding 
simultaneously a copy of his appeal to the executive engineer concerned but subject to 
such appeal, the decision of the officer shall be final and binding upon the contractor. 

17. Prohibition regarding representation through lawyer:  

(a) A workman shall be entitled to be represented in any investigation or enquiry under 
this regulation by:  

(b) An officer of a registered trade union of which he is a member. 

(c) An officer of a federation of trade unions to which the trade union referred to in 



clause (a) is affiliated. 

(d) Where the employee is not a member of any registered trade union, by any officer, of 
a registered union, connected with, or by any other workman, employed in the 
industry in which the worker employed. 

(e) An employer shall be entitled to be represented in any investigation or enquiry under 
this regulation by; 

(f) An officer of any association of employers of which he is a member. 

(g) An officer of a federation of association of employers to which the  

(h) Association referred to in clause (a) is affiliated. 

(i) Where the employer is not a member of any association of employers' by an officer 
of association of employers connected with or by any other employer, engaged in the 
industry in which the employer is engaged. 

(j) No party shall be entitled to be represented by a legal practitioner in any 
investigation or enquiry under these regulations. 

18. Inspection of books and slips:  

The contractor shall allow inspection of the wage books and the wage slips the register 
of unpaid wages, the register of a accident, and the register of fines and deduction to 
any of his workers or to his agent at a convenient time and place after due notice is 
received or to the labour welfare officer or any other person authorized by the central 
government on his behalf 

19. Submission of returns:  

The contractor shall submit periodical returns as may be specified from time to time. 

20.  Amendment: the central government may from time to time add to or amend the 
regulation and on any question as to the application, interpretation or effect of these 
regulations the decision of the chief labour commission or deputy chief labour 
commission to the government of India, or any other person authorized by the central 
government in that behalf shall be final. 

29. Safety code 

Scaffolds: 

(i)  Suitable scaffolds should be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except such short period work as can 
be done safely from ladders. when a ladder is used an extra mazdoor shall be engaged 



for holding the ladder and if the ladder used for carrying material as will, suitable 
footholds and hand holds shall be provided on the ladder and the ladder shall be given 
an inclination not steeper than 1/4 to 1 (1/4) horizontal and 1 vertical) 

(ii) Scaffolding or staging more than 4m. above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail 
properly attached bolted, braced and otherwise secured at least 3 feet high above the 
floor or platform of such scaffoldings or staging and extending along the entire length 
of the outside and ends there of with only such opening as may be necessary for the 
delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or structure. 

(iii)  Working platform, gangways, and stairways should be so constructed that they should 
not sag unduly or unequally, and if the height of the platform or the gangway or the 
stairway is more than 12 feet above the ground level on the floor level. They should be 
closely boarded, should have adequate width and should be suitably fastened, as 
described in (ii) above. 

(iv) every opening in the floor of a building or in a working platform be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be -3'0". Wherever there are open excavations 
in ground, they shall be fenced off by suitable railing and danger signals installed at 
night so as to prevent persons slipping into the excavations. 

(v) Safe means of access shall be provided to all working platforms and the working 
places. Every ladder shall be securely fixed. No portable single ladder shall be over 9m. 
In length while the width between sides rail in rung ladder width shall in no case be 
less than 290mm. For ladder up to and including 3m, in length. For longer ladders this 
width should be increased at least 20mm. for each additional meter or length.  

(vi) A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the engineer obtained prior to construction. 

Other safety measures 

(vii) All personnel of the contractor working within the plant site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and 
all metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses. 

1. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 

 



 

 

 

 

 

FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ year 2019 between the 
Assistant General Manager, State Bank of India, Bangalore (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless excluded by or repugnant to the 
context, includes its successors and assigns) of the ONE PART and ___________ of ___________ 
(Hereinafter referred to as “Contractor” unless excluded by or repugnant to the context, 
includes its successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carry out (AIR-CONDITIONING WORKS FOR ELECTRONIC 
CITY BRANCH, RBO-4, AO-1) and shall herein after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the Employer invited sealed 
tenders from experienced, resourceful and bonafied contractors vide his Notice Inviting 
Tender (NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents containing Notice Inviting Tender, 
General notes, General Conditions of Contract, Special conditions, Schedule of approximate 
quantities and rates , Form of Agreement, General Specification, Approved manufacturers/ 
natural source of materials, Declaration, Technical Specifications as in Schedule of Quantities 
etc. for the above said project, (Hereinafter collectively referred to as the “said conditions”), 
duly signed on each page as a token of his acceptance of the same, along with requisite 
Earnest Money Deposit of Rs.13,700/- 

AND WHEREAS out of the Tenders received, the Tender of the contractor was found to be 
most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order (NO._____dt.__________) to 
the contractor subject to his furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work Order vide his letter of 
acceptance NO.____________ dt.______________ and has also deposited with the Employer a sum 
of Rs._____________ which with the Earnest Money of RS._________ forms the requisite Security 
Deposit @ 2 % of the accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties as follows: 



1) Contract documents 

The following documents shall constitute the Contract Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the “said conditions”, N.I.T and 
Schedule of quantity. 

III. All correspondence between the Employer and the Contractor from the date of issue of 
N.I.T and the date of issue of work order. 

IV. Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the Contractor as hereinafter provided 
the Contractor shall upon and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and such further detailed 
drawings as may be furnished to the contractor by the said Employer and described in the 
said Specifications and the said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of Tendering, Conditions of 
Contract of herein stated before, the Employer reserves itself the right of altering the 
drawings and the nature of the work and addition to or omitting any items of work or of 
having portions of same carried out departmentally or otherwise and such alterations or 
variations shall be carried out without prejudice to this contract. 

4)   As mentioned in Article 1 above, the “said conditions”  shall be read and be treated as 
forming part of this agreement and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and stipulations and perform the same on 
their parts to be respectively observed and preferred. 

5)  Any dispute arising under this agreement shall be referred to the Arbitration in a manner 
specified in the General Conditions of the Contract and all legal disputes shall be limited 
within the territorial jurisdiction of the Bengaluru thereto. The decision of the arbitration shall 
be final and binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here under set and subscribed 
their hands, the     day, month and year first above written. 

Signed and delivered for and on behalf of  

State Bank of India, Shri.____________________ its duly authorized official, In the presence of – 

1. (Name and Address) 



 

2.  (Name and Address) 

 

Signed and delivered for and on behalf of  

 

The Contractor _________________by Shri__________________________ his duly authorized official, in 
the presence of – 

1. (Name and Address) 

 

2. (Name and Address) 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



GENERAL SPECIFICATIONS  & OTHERS 
 
1. AIR COOLED SPLIT TYPE AIR CONDITIONERS 

GENERAL: Air cooled split type air conditioner shall consist of units. 

Evaporator unit ( indoor unit ) 

Condensing Unit ( Outdoor Unit) 

The evaporator unit comprises evaporator coil, evaporator fan assembly installed  
together in a single sheet metal casing  and  with  inter-connecting  refrigerant 
piping, refrigerant controls, safety  devices, etc., The unit shall be complete with 
electronic center & control  pad incorporating the thermostat & speed control. 

The  condensing unit comprise compressor-motor unit,  condenser  coil, condenser 
fan, fan control, casing supporting stand etc,. Both  the  evaporator unit and the 
condensing units shall  be  factory manufactured. 

The Panel for casing shall be machine pressed and folded. The entire casing   
shall be factory manufactured, it  shall  be  of   robust construction  and shall 
present a neat appearance. The tenderers shall also bring out in their tenders 
clearly the manufacturing techniques, finishes employed to meet the service 
conditions involved, etc,. 

The  units  supplied  with control panel  incorporating  switch  fuse units,  contactors,  
over load relays, single phase  preventors,  push bottons, etc., compressor and 
condenser fans. 

2.0   EVAPORATOR UNIT. 

All the components of the evaporator units shall be housed in a sturdy MS/GSS  
casing.  In the  case  of  MS  casing,  it  should  be  dully painted/treated  to  resist  
corrosion,  rust  and other  deleterious effects. 

Removable  panels  shall be provided to finish access to  the  cooling coil,  fan  
motor compartments filter  to  facilitate  servicing  and maintaince work. 

The  fan section shall consist of fan, fan casing ( scroll) shaft  and driven motor. 

The  fan  shall  be centrifugal type and  impeller  shall  incorporate forward  curved  
blades. the fan shaft and  impeller  shall  be  both statically and dynamically 
balanced. 

The  fan  scroll shall  be designed and shaped to optimize recovery static 
pressure and maximize efficiency at rated delivery and static pressure 

The fan shall be direct driven by a TEFC squirrel cage induction motor for AC drives 



and BLDC in case of Inverter Units. The tenderers shall confirm electrical 
characteristics  of the motor  as required in technical data. 

The  fan  motor drive etc., shall all be design and mounted so  as  to minimize 
noise and vibration. 

The  cooling  coil shall be of copper tubes  and  aluminium  fins,  the concentration 
shall be not less than  3/cm (8\in). 

3.0  CONDENSING UNIT : 

The  unit shall be factory manufactured and shall be suitable for  out door  
installation. It shall comprise compressor unit, condenser  coil, fan motor, drive 
casing supporting stands etc,. The  compressor  unit  shall consist of  direct  
driven  reciprocating compressor  with compressor  and motor housed in a 
common shell,  it shall be either hermetic or semi-hermetic type. in case the  
compressor motor  is  semi-hermetic type, the end plate shall be bolted  to  the 
shell. The compressor shall be suitable for use with R-410/R-32 refrigerant. The  
tenderers  are  required to narrate  in  detail  all  protective devices, controls and 
such other  features  provided  for  the    compressor  motor  units  offered  by  
them,  like  high temperature protection and over current  protection, high and low 
pressure cut-outs. low oil pressure protection etc,. 

The  condensing unit shall be installed on a pedestal on the terrace of the building 
as shown in the  drawing. the fan shall be propeller type  direct-driven  by  an 
electrical motor. The unit shall be  mounted  in such  a  manner   as  to minimise  
transmission  of  vibration  to  the structure  using  vibration  isolation pads, if  
necessary  to  secure satisfactory results. The  casing and structure for the 
condensing unit shall be  of  robust construction.  The panels shall be of heavy 
gauge hot  dip  galvanized steel  and they shall be machine-pressed and folded. 
All joints  shall be  folded  joints. The supporting structure shall use  only  hot  dip 
galvanized sections, i.e. angels channels etc,. 

The tenderers shall bring out in any case clearly, (and in detail) the details   of   
construction of  the  equipment  offered   by   them, highlighting in particular, the 
thickness and kind of materials  used, manufacturing   techniques  employed,  
finish  provided  for   whether protection etc,. Air  cooled  condensing  unit shall 
incorporate  necessary  number  of propeller  fans of adequate size to obtain the 
required air flow  rate under operating conditions. the fan shall be balanced both  
statically and  dynamically.  The  fan  motor shall  be  of  TEFC  squirrel  cage 
construction OR BLDC for Inverter models. 

The fan motor sets shall be complete with protecting guards. The  condenser coil 
shall be made of copper tubes and  aluminum  fans. the  coils shall be sized so as 
to optimize performance with  respect to  air  flow  rate,  pressure  drop, 
condensing  temperature,  power consumption etc., thus the values furnished  
for the parameters of  the coil  in  section  III, schedule of equipment shall  be  
regarded  as suggested values rather than specified values. The  coils  shall be 



pressure tested for values not  less  than  those indicated below. 

Factory  test - kg/sqcm (psi) : 30  (440) 

Field    test - kg/sqcm (psi) : 25  (440) 

The coils shall be so positioned wit respect to the floor level  that, dust pick-up by 
entering air is minimized. As noted in clause the condensing units have to be 
installed out  door on suitable pedestals or any  other  appropriate  supporting  
arrangements.  Masonary  work,  if  any  required  for supporting units shall be  
provided by the owner, but the tenders shall furnish all necessary information 
including  drawings.  further  any  supports  made  of  MS  structural sections if 
required should be designed, supplied and installed by  the air conditioning 
contractor himself. He shall show the details of such supports in appropriate 
drawings and shall obtain the approval of  the owners/consultants  before providing 
them. the charges for such  works shall be included in the prices quoted by the 
tenderers : in any case, no extra sum will be payable on that account. 

INSTALLATION : 

The specifications that follow cover the requirements of piping. 

Only copper piping/tubing of refrigeration quality shall be used. Soft copper  tubing   
can  be employed for sizes upto  and  including  22mm (7/8")  OD and 9.5mm (3/8") 
OD shall have a minimum nominal  thickness of 0.76mm (0.030") and 0.81mm 
(0.032") respectively.  
All piping / tubing shall be new fresh, clean and dry. Fittings like bends, tees, sockets, 
etc. shall be of copper or  forged brass.  Flare  type fittings may used for copper  
tubing  while  hard drawn  tubes upto and including 15mm size may be bent to from 
90  Deg bends  with  throat  radius  being not less  than 3  times  the  tube 
diameter. for bigger sizes, bends should be used as noted already. 

Valves  for  pipe sizes upto 15mm OD shall be  all brass,  hand  wheel operated,  
Diaphragm packless type, globe or angle valves,  for  sizes over 15mm OD Valves 
shall be of bronze, globe or angle  type,  packed back sealed. 

Liquid line strainers shall be made of brass shall incorporate  bronze screen and 
permanent management. Strainers shall be provided with shut valves on either side.  
Thermostatic  expansion valve shall be complete with remote  bulb  and external 
equalizer and external super head adjustment. Solenoid valves shall  have  
manual opening system to serve as by - pass  in  case  of failure  of  solenoid  
valve.  Liquid-moisture  indicator  shall be provided in the liquid line. 

Flare type joints may be used for copper tubing while for a hard drawn pipe  only 
brazed joints shall be used. For Small lines also  such  as equalizer  lines,  
expansion valves  
connections,  gauge  connections, connecting pressure switches etc., Flared fittings 
and joints shall be used. Piping  shall  be insulated sufficient number of bends  and  



turns  to ensure  sufficient fleetly and minimize vibration. Supports,  Clamps, 
Saddles,  hangers  etc., of adequate strength should  be  provided  as required  to  
support the piping adequately  and  minimize  vibration. 

Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided 
as an additional measure to limit  transmission  of noise and vibration. Refrigerant  
piping shall be carried out giving due  consideration  to the  need  to ensure oil return 
and avoid liquid slope-over  into  the compressor,  Accordingly, the piping shall 
include  necessary  loops, traps, slopes, etc,. to achieve these objectives. While  
installing the piping, adequate clearance between pipes  should be provided for 
insulation is called for. On  completing the erection, the system shall be pressure  
tested  with dry  nitrogen or carbon de-oxide. The test pressure shall be a sunder 
for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum period of 24  hours without 
revealing  
leaks. After  the leak test has been completed successfully, the pressure  due to 
Nitrogen  or Carbon-de-oxide in the system. The  System shall then be dehydrated 
by drawing a vacuum.  The  vacuum achieved  shall be achieved shall be atleast as 
deep as 500 microns  and shall be maintained for a period of at least 24 Hours after 
the vacuum pump has been shut off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors 
shall be applied over a coat of bituminous primer applied on the pipe surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate drain piping.Piping  shall  be 
supported suitably on walls/floor  and  all  charges involved  there  to  shall be 
applied in the  prices  quoted  by  the tenderers. While  Installing  the piping the 
contractor shall keep  in  mind  the requirement   that  it should  not  foul  with  the   
structural   or architectural  features of the building. Further, all piping  must  be 
installed in a neat and workman - like - manner. 

2.DUCT   WORK    AND   OUTLETS 
General :The Work under this part shall consist of furnishing labour materials, 
equipment   and appliance  as specified necessary  and  required  to install all 
sheet metal and other allied work, to make the air cooling supply,  ventilation  and 
exhaust system ready for  operation  as  per drawings. Except  as otherwise 
specified, all duct work and related items  shall be in accordance with these 
specifications. Duct work shall mean all ducts, casings, dampers, access doors, 
joints stiffeners and hangers. 



Duct Materials :The  Ducts shall be fabricated from galvanized steel sheets  class  IV 
conforming to ISS : 277-1962 (revised) or aluminum  sheets  conforming to ISS:737-
1955 ( Wherever aluminum ducts are specified) All  duct  work,  sheet  metal   
thickness  and  fabrication,   unless otherwise directed, shall strictly meet the 
requirements, as described in IS:655-1963 with amendment -I ( 1971 edition 

 

 

 

 

 

The Thickness of the sheet, shall be as follows : 

SHEET 
THICKNESS 

TYPE OF 
JOINTS 

BRACING IF 
ANY 

  

Size of the Duct GI Aluminum GI Flange  

upto - 750mm 0.63mm 0.8mm 25x25x3mm 25x25x3mm 

751-1000mm at 0.80mm 1.0mm Angel iron the rate if 
1 frame with 8mm 
dia. Nuts and bolts 

 

1001-1500mm 0.80mm 1.0mm 40x40x5mm 
angle iron frame 
with 8mm   dia 
.nuts and bolts 

40x40x3mm 
at  angle iron the 
rate   if 1   frame 
with 8mm dia.nuts 
and bolts  

     
 

 SHEET 
THICKNES 

 TYPE  OF 
JOINTS 

BRACING IF 
ANY 

  



Size of the Duct GI Aluminium   

40x40x3mm at 1501-2250mm 1.00mm 1.5mm 50x50x5mm 

1.2     

2251mm & above 1.25mm 1.8mm 50x50x60mm 
angle iron to be 
cross 

40x40x3mm 
the rate if 1.6 

above  To be braced 
diagonal 10mm    
dia.nuts & bolt 
125mm centre 

  

 
 
Rectangular/Round Duct hangers : 
 
Half of duct 
perimeters(inches) 

Hanger rod 
diameter (inches) 
maximum  hanger 
spacing (feet) 

   

 10 08 05 04 

Upto 72 0.25 0.25 0.25 96 

0.25 0.375 0.25 0.25 0.25 

     

     

120 0.375 0.375 0.25 0.25 

168 0.5 0.375 0.375 0.375 

192 0.5 0.5 0.375 0.375 

     

 



The  Gauges,  Joints  and Bracings for sheet metal  duct  work,  shall further 
conform with the provisions as shown on the drawings. 

Ducts larger than 450mm shall be cross broken, duct sections upto 1200 mm length 
may be used, with bracing angle omitted. 

Changes in section duct of work  shall be affected by  tapering  the ducts with as 
long taper as possible. All branches shall be taken off at not more than 45 deg. 
angle from the axis of the main duct, unless otherwise approve by the engineer-in-
chare. 

All ducts shall be supported from the structural/RCC slab  by means of MS  rods  of  
9mm  (3/8") dia, with MS angle  at  the  bottom  as  per requirements of engineer-in-
charge. 

INSTALLATION : 

During  the  construction,  the  contractor  temporarily  close   duct openings  with 
sheet metal covers, to prevent debris entering  to  the ducts  and  to maintain the 
opening, straight and square, as per  the direction of engineer-in-charge. 

Great care should taken to ensure that, the duct work does not  extend out side 
and beyond the height limits as noted in the drawings. 

All  duct  work  shall be of high quality  approved  galvanized  sheet steel,  
guaranteed not to crack or peel on bending or  fabrication  of ducts and all joints 
should be tight and smooth. 

All  air turns of 45 Degrees or more shall include curved metal  blades or  vanes  
arranged  so as to permit the air to  make  abrupt  turns, without  an  appreciable 
turbulences. turning vanes shall  be securely fastened to prevent noise or vibration. 
All ducts shall be  fabricated and  installed  in accordance with modern design 
practice.  the  sheet metal   gauges   and fabrications  procedures  as   given   in   
IS specifications,  shall  be  considered as an integral  part  of these specifications. 
The  duct  work shall be varied in shape and position, to  fit  actual conditions  in  
the building. all changes shall be in  accordance  with accepted  air-cooling duct 
design subject to the approval the engineer-in-charge.  The contractor shall also 
verify all measurements  in  the building   and  shall notify to the engineer - in -  in 
charge  of  any difficulty in carrying out his work before fabrication. 

Sponge  rubber of approved equal gaskets, shall be  installed  between duct 
flanges as well as between  all connections of sheet metal  ducts to walls, floor 
columns, heater casings and filter casing. Sheet metal connections shall be made 
to wall and  floors, by means of  galvanized steel angles, anchored to the building 
structure with anchor bolts and with  the  sheet bolted to the angles. sheet metal  
connections  shall be as shown in the false ceiling/boxing or supports grouted in the 
wall. 



Flanges and supports are to be black, mild steel and are to be  primer coated  on  
all surfaces, before erection and painted  with  aluminium thereafter.  Accessories 
such as damper  blades and access panels,  are to be of materials of appropriate  
thickness & the finish , similar  to the adjacent ducting as specified. Joints,  seems, 
sleeves, splitters, branches, take off  and  supports are  to  be  as  per  duct details 
specified  or  as  decided  by  the engineer-in-charge. 

Joints  requiring  bolting  or  riveting, may be fixed  by  hexagonal  nuts  and bolts, 
stove bolts and buck bolts, rivets  or closed  centre top rivets or spot welding, self 
tapping screws must not be used. All fixing  must have a permanently  non-corrosive 
finish such as  cadmium plating  or  galvanizing,  whichever is appropriate.  Spot  
welds  and bronze welds are to be coated on all surfaces with zin. The  flexible joints 
are to be fitted to the suction and  delivery  of all  fans.  The material is to be 
normally double heavy canvas  or  as directed  by  the  engineer-in-charge. On  all  
circular  spigots the flexible  materials  are  to be screwed or  clipboard  with  
adjustable screws  or  toggle fittings. For rectangular ducts flat or  bolted  to making 
flange with backing flat. The  flexible  joints are to be not less than 75mm and not  
more  than 250mm between faces. 

The duct work should be carried out in a manner and at such a time  as not  to hinder 
or delay the work of the other agencies especially  the false ceiling contractors. 

At  the junction of such branch duct with main duct and split of  main duct, volume 
dampers shall be of an approved type, lever operated  and complete  with  locking  
devices, that will permit the  damper to  be adjusted and locked in any positions. 

The dampers shall be of splitter, butterfly or louver type. the damper blade  shall be 
not less than1.25mm (18 gauge) reinforced  with  25mm angles, 3mm thick along 
any unsupported side longer than 250mm  angles, shall  not  interfere  with the 
operation of  damper,  nor  cause  any turbulence. 

Automatic and manual volume apposed blade diffusers, shall be complete with  
frames and bronze bearings as per drawings. Dampers  and  frames shall  be 
constructed of 1.5mm steel & Blades shall not be over  225mm wide. 

ACCESS PANEL 

A  hinged  access panel with gasket shall be provided  on  the  duct work   before 
each control device that may be located inside  the  duct work. 

MISCELLANEOUS : 

All ducts above 450mm are to be cross broken, to provide rigidity to the ducts. 

All  duct work  joints are to be true right angle or approaching  with all sharp edges 
removed. Sponge rubber gaskets also should be provided behind the flange of all 
grilles. 

Each shoot from the duct, leading to a damper, shall be provided  with an air 



deflector to divert the air into the diffuser through the shoot. 

Inspection  doors measuring at least 450x 450mm are to be provided  in each 
system, at an appropriate location, as directed by the  engineer-in-charge. 

Diverting  vanes must be provided at the bends exceeding 600mm and  at branches 
connected into the main duct, without neck. 

Proper  hangers  and  supports should be provided to  hold  the ducts rigidly,  to  
keep  them straight & to  avoid  vibrations.  Additional supports  are to be provided 
where required, for rigidity or  directed by the engineer - in - incharge. 

The ducts should be supported by approved type supports at a  distance not 
exceeding 2.4 meters. 

Sheet Metal connection pieces, partitions and plenums required,  shall be  
constructed of 1.25mm (18 Gauge) sheet thoroughly  stiffened  with 25mm x 25mm 
angle iron braces and fitted with access doors. 

Grilles/diffusers: 

The Supply air diffusers shall be fabricated from MS/AL sections . The grille  shall 
have horizontal extruded section fixed louvers. 

The Diffusers shall have opposed blade dampers of MS/AL which shall be key 
operated from the grille face, wherever required. 

The damper blades shall be of 1.25mm ( 18 Gauge) Al/MS  Black  sheets and 
shaped to form air tight joints. The frame work for dampers  shall be  fabricated  from 
1.25mm (18 Gauge) Al/MS Black sheet.  the  grille frame  shall  be  fabricated from 
extruded  aluminium  angle.  Grilles longer than 450mm, Shall have intermediate 
supports for the horizontal louvers. the grilles shall generally be to the design of 
Tuttle & baley grilles and registers. 

PAINTING 

All grilles and diffusers shall be powder coated in color as  approved by the 
architects/consultants, before installation. All  ducts immediately behind the 
grilles/diffusers, are to  be  given two coats of black paint in Matt finish. 

TESTING : 

After completion, all duct system shall be tested for air leakage. The  Entire air 
distribution system, shall be balanced to  supply  the air quantity  as required in 
various areas and the final balance  of air quantity through each outlet, shall be 
submitted to the engineer- in charge for approval. 

INSULATION:-GENERAL : 



Insulation  material will be resign bonded  fiber glass  or  expanded polystyrene  of  
TF  (  Treated for  
fire )  quality   or  rigid  pre laminated with aluminum foil polyurethane foam or 
phenotherm   rigid phenalic foam.The thermal conductivity of thermal glass shall not 
exceed 0.034 kcal-m/hr  Deg C or 0.27 BTU in/hr sq.ft Deg F at 32 Deg C (90 Deg 
F)  mean temperature, and density shall not be less than 24kg/cu.m. for  resign 
bonded fiber glass thermal conductivity   shall not exceed 0.022 kcal-m/hr  sq.m   
Deg  C or 0.018 BTU-in/hr-sq.ft Deg F at 32  Deg  c  mean temperature, and 
density shall not less than 36 kg/cu.m (3  lb/cu.ft). For expanded polystyrene  the 
thermal conductivity  shall not  exceed 0.025 kcal-m/hr.sq.m Deg C/m or 0.024 BTU-
in/hr.sq.ft.-Deg C(90 Deg F) mean  temperature  and density shall not less than 24  
kg/cu.m ( 1.5 ib/cu.fot ) for  pre  rigid  prelaminated  with   aluminum   foil 
polyurethane  foam,  the thermal conductivity  shall not  exceed 0.02 kcal m/hr 
sq.m Deg C or 0.16 BTU-/hr sq.ft. deg F at 32 Deg C ( 90 Deg F ) mean 
temperature and density shall not less than 36 kg/cu.m (2.26 lb/cu.foot).  thickness 
of the insulation shall be as  specified for the individual applications. Adhesive 
used for setting the  insulation shall be non flammable, vapour proof adhesive. 

ACOUSTIC LINING 

The acoustic lining for ducts so identified and marked in the  drawing and  included in 
the schedule of quantities  shall be  provided   with acoustic lining of thermal 
insulation. 

INSTALLATION : 

The duct surface shall first be cleaned from inside. 

The  insulation  boards  shall  be wrapped in glass  cloth  of  7  mil thickness with end 
stitched. Then the Boards shall be fixed inside the duct. The insulation shall then be 
covered with 0.5mm perforated aluminium sheets. The sheet and the insulation shall 
be secured to the duct by means of cadmium plated bolts, nuts washers. The ends 
should be completely sealed off, so that, no insulation material is exposed. 

DUCT THERMAL INSULATION. EXTERNAL 

Wherever supply air ducting exposed to atmosphere shall be insulated with 50mm 
thick thermocole. First external duct shall be cleaned  with a  wire  brush  to  remove  
dirt and  dust.  Apply a  thick  coat of bituminous  primer.  When the primer  is  still  
tacky,  apply  the insulation material. 

Seal the joints using bitumen. Warp the insulation with 24 gauge GI chicken   wire 
mesh around the insulation and two layers of smooth setting  cement plaster each 
of 6mm thickness applied over length  of wire  mesh. Duct shall be painted with 
water proof paint of approved make. 

ROOF INSULATION:- Exposed roof over the  conditioned areas shall be 
insulated with 50mm thick   expanded polystyrene.  For under  deck  insulation  in   



the conditioned areas, the insulation of TF Quality shall be used. Under deck 
insulation shall be done by fixing the thermocol slabs  by wire and mesh method. 
raw plugs shall be fixed in the grid of 500mm  x 500mm,  tie  wires  and fix 
thermocol slab  rigidly  using 24G  Plate  washers through the GI Wires. 

REFRIGERANT   PIPING 

The specifications that follow cover the requirements of piping. 

Only copper piping/tubing of refrigeration quality shall be used. Soft copper  
tubing   can  be employed for sizes upto  and  including  22mm (7/8")  OD and 
9.5mm (3/8") OD shall have a minimum nominal  thickness of 0.76mm (0.030") and 
0.81mm (0.032") respectively. 

All piping / tubing shall be new fresh, clean and dry. 

Fittings like bends, tees, sockets, etc. shall be of copper or  forged brass.  Flare  
type fittings may used for copper  tubing  while  hard drawn  tubes upto and including 
15mm size may be bent to from 90  Deg bends  with  throat  radius  being not less  
than  3  times  the  tube diameter. for bigger sizes, bends should be used as noted 
already. 

Valves  for  pipe sizes up to 15mm OD shall be  all brass,  hand  wheel 
operated,  Diaphragm packless type, globe or angle valves,  for  sizes over 15mm 
OD Valves shall be of bronze, globe or angle  type,  packed back sealed. 

Liquid line strainers shall be made of brass shall incorporate bronze screen 
and permanent management. Strainers shall be provided with shut valves on either 
side. 

Thermostatic expansion valve shall be complete with remote  bulb  and external 
equalizer and external super head adjustment. Solenoid valves shall have  manual 
opening system to serve as by - pass  in  case  of failure  of  solenoid  valve.  Liquid-
moisture  indicator  shall   be provided in the liquid line. 

Flare type joints may be used for copper tubing while for a hard drawn pipe  only 
brazed joints shall be used. For Small lines also  such  as equalizer  lines,  
expansion valves  connections,  gauge connections, connecting pressure switches 
etc., Flared fittings and joints shall be used. 

Piping  shall  be insulated sufficient number of bends  and  turns  to ensure  
sufficient fleetly and minimize vibration. Supports,  Clamps, Saddles,  hangers  
etc., of adequate strength should  be provided  as required  to  support the piping 
adequately  and  minimize  vibration. 

Necessary  isolating material like rubber, felt, spring, etc,.  should also  be  provided 
as an additional measure to limit  transmission  of noise and vibration. 

Refrigerant  piping shall be carried out giving due  consideration  to the  need  to 



ensure oil return and avoid liquid slope-over  into  the compressor,  Accordingly, the 
piping shall include  necessary loops, traps, slopes, etc,. to achieve these 
objectives. 

While  installing the piping, adequate clearance between pipes  should be provided 
for insulation is called for 

On  completing the erection, the system shall be pressure  tested  with dry  nitrogen 
or carbon de-oxide. The test pressure shall be a sunder for R-410. 

High Pressure side - kg /sqcm(psi) : 25 (365) 

Low Pressure side - kg /sqcm(psi) : 110 (150) 

The  system shall hold the pressure for a minimum period of  24  hours without 
revealing leaks. 

After  the leak test has been completed successfully, the pressure  due to Nitrogen  
or Carbon-de-oxide in the system. 

The  System shall then be dehydrated by drawing a vacuum.  The  vacuum 
achieved  shall be achieved shall be atleast as deep as 500 microns  and shall be 
maintained for a period of atleast 24 Hours after the vacuum pump has been shut 
off. 

INSULATION FOR REFRIGERANT PIPING: 

All  suction  lines ( insulated both indoors &  outdoors)  and  liquid lines laid outdoors 
shall be applied over a coat of bituminous primer applied on the pipe surface. 

CONDENSATE DRAIN PIPING: 

PVC Pipes ( Medium) shall be used for condensate drain piping. Piping  shall  be 
supported suitably on walls/floor  and  all  charges involved  there  to  shall  be 
applied in the  prices  quoted  by  the tenderers. While  Installing  the piping the 
contractor shall keep  in  mind  the requirement   that  it  should  not foul  with  the   
structural   or architectural  features of the building. Further, all piping  must  be 
installed in a neat and workman - like - manner. 

 

 

3. VARIABLE REFRIGERENT FLOW(VRF/VRV) SYSTEM  

The scope of this work comprises the supply, erection testing and commissioning of 
air-cooled type DC Inverter Based Variable Refrigerant Flow (VRF) / Variable 
Refrigerant Volume (VRV) type air conditioning system conforming to the 
specifications listed below for air-conditioning different areas(as specified) inside the 



Building.  
Type  
Units should be DC Inverter Technology based Variable Frequency Driven VRF/VRV 
air-conditioners with air-cooled outdoor units, which shall be capable of cooling and 
heating gas as per individual or season requirement suitable for operation on 415V, 3 
phase, 50 Hz AC electric supply (as given in technical specification). The outdoor 
units shall have cooling and heating mode, consisting of one / multiple modules with 
single circuit(SET)of refrigerant piping and multiple indoor units of various types and 
capacities. Each indoor unit should have capability to cool independently for the 
requirement of particular area and also as per seasonal weather changes.  The 
indoor unit on any circuit can be different type and capacity and shall be controlled 
individually.  

General  
Indoor units and outdoor units shall be factory assembled, tested and filled with first 
charge of R410A refrigerant only before delivering at site. Indoor units should be 
suitable for operation on 210-240V 1phase 50hz AC &Out door units of high capacity 
above 5.5hp shall be  suitable for operation on 380V – 415V, 3 phase, 50 Hz AC 
electric supply. Units should be air cooled type, DC Inverter Technology based 
variable frequency driven VRF type air conditioner consisting of outdoor units and 
multiple indoor units, each suitable to cool in summer and heat in winter as per the 
requirements. All proposed outdoor unit should have minimum COP of 3.65 and 4.8 
at 100% and 50% load condition respectively for cooling.  

The DC inverter technology based variable frequency driven modular type VRF 
equipment should be capable enough, so that the refrigerant piping between indoor 
and outdoor unit shall be extendable up to 100m with maximum height difference 
between outdoor and indoor unit of 80m or more and level difference between two 
indoor unit  up to 25m or more.  

Outdoor Unit  
The outdoor unit shall be a factory assembled unit housed in a sturdy weather proof 
casing constructed form rust proofed mild steel panels coated with a baked enamel 
finish. The unit should be completely factory wired tested with all necessary controls. 
It should be Air Cooled type with Top Air discharge.  

The system must have the following features:  

1. All outdoor units must have scroll/Rotary inverter compressors.  
2. It should also be provided with duty cycling for DC inverter scroll compressors 

capable of changing the rotating speed of compressor by DC inverter controller to 
follow variation in cooling loads and switching staring sequence for better stability 
and prolonging equipment life.  

3. Each outdoor unit shall be equipped with 100% inverter type  variable speed 
compressor for better efficiency of the system.  

4. All out door unit must have pump out and pump down feature so that incase of 
failure, refrigerant can be accommodated in indoor and outdoor unit respectively.  

5. The Modular type outdoor unit shall be allowed for side by side installation.  



6. Each unit shall be provided with its own microprocessor control panel.  
7. All out door unit must have the feature of auto recharging of refrigerant.  
8. All out door unit must have Anti Corrosive Fins in Condenser for better life.  
9. All out door unit should have Oil recovery system.  
10. Out door unit should have connectable range of indoor units from 0.59 TR to 8 TR 

and above.  
11. Outdoor unit shall be suitable for mix match connection of all type of indoor units. 
12. The condensing unit shall be designed to operate safely when connected to multiple 

FCUs. 

Compressor  
Each outdoor unit shall be equipped with 100% inverter variable speed compressor 
for better efficiency of the system. The unit shall have preferably minimum 2 
compressors –fully inverter type in each unit. The ODU system shall be of modular 
type capable of integration.  

Heat Exchanger  
The heat exchanger shall be constructed with copper tubes mechanically bonded to 
copper/ aluminium fins to form a cross fin coil. The fins shall be covered by anti-
corrosion resin film.  

Refrigerant Circuit  
The refrigerant circuit shall include an accumulator, liquid and gas shut off valves 
and a solenoid valves.  

All necessary safety devices shall be provided to ensure the safety operation of the 
system.  

Safety Devices 
 The following safety devices shall be part of the outdoor unit; High Pressure Switch, 
Low Pressure Switch, Fan Motor Safety Thermostat, Inverter Overload Protector, 
Over Current Relay, Over voltage Relay, Under voltage Relay ,Fusible Plugs, Fuses.  

Oil Recovery System  
Each unit shall be equipped, with an oil separator to ensure stable operation with 
long refrigerant piping.  

Indoor Unit  
The indoor unit shall be Ceiling / Wall Mounted type or other as specified in BOQ. 
These units should be suitable for operation on 220V – 240V, Single Phase, 50 Hz 
AC electric supply. These units shall have electronic control valves to control 
refrigerant flow rate in response to load variation in the room.  

The address of IDU shall be set automatically in case of individual and group control. 
The IDU shall be basically a fan coil unit suitable for Ceiling / Wall hung type. Each 
unit shall have Cooling Coil, Blower, Filter, BLDC Motor, Drain pan and accessories. 
All the IDUs installed to have individual Cordless Remote controls.  



Indoor unit shall have cleanable type filter to an integrally molded plastic frame. The 
filter shall be slide away type and neatly inserted. It shall be possible to clean the 
filters either with compressed air or water. The Cooling coil shall have copper tubes 
with Aluminum fins . The Fan section shall be dual suction, aerodynamically 
designed and balanced turbo, multi blade type blower to ensure low noise and 
vibration free operation and having multiple speed motor. The fan shall be direct 
driven type, mounted directly on motor shaft having support from housing. The 
Cassette units to have Automatic drain pump. Round flow type cassette units 
capable of delivering air at 3600.  

The noise level for this unit should not exceed 46db +/-2.  

Y-Joints  
Supply and installation of the Y-joints separation refrigeration pipe joints and headers 
in the appropriate orientation to enable correct distribution of refrigerant. The 
distribution joints should be factory insulated with pre-formed section of expended 
polystyrene / equivalent.  
Refrigerant Piping  
Refrigerant piping for the air-conditioning system shall be of hard seamless copper 
tubes with pipes material being hard drawn copper pipe. Before jointing any copper 
pipe or fittings, its internals shall be thoroughly cleaned by passing a clean cloth via 
wire or cable through its entire length. The piping shall be continuously kept clean of 
dirt etc, while constructing the joints. Subsequently it shall be thoroughly blown out 
using nitrogen gas.  

After completion of installation of the refrigerant piping, the piping system shall be 
pressure tested using nitrogen gas at a suitable pressure as specify by OEM 
(Original Equipment manufacturer). Pressure shall be maintained in the system for 
48 hours. The system shall then be evacuated to a vacuum of not less than 700 mm 
Hg and held for minimum 24 hours. The suction line pipe size and the liquid line pipe 
sizes shall be selected according to the manufacturer’s specified diameter. All 
refrigerant pipes shall be properly supported and anchored to the building / structure 
using steel hangers, fastener, brackets and supports which shall be fixed to the 
building / structure by means of inserts or expansion shields or anchor fasteners of 
adequate size and number to support the load imposed thereon. The refrigerant 
piping should be laid in core cut in the floors in such a way that it should not distort 
the interior of the room, wherever the refrigerant pipe has to be laid across the room, 
it should be laid in a concealed manner by making appropriate boxing arrangement 
matching with the interior of the room. All associated minor Civil Engineering works 
(like chasing on wall, ceiling and re-plastering and repainting etc.) related with the 
above items are included in the scope of work. All exposed copper pipes have to be 
covered by 24G GI sheet. Entire liquid and suction refrigerant pipe lines including all 
fittings, valves and strainer bodies etc. shall be insulated with 19 mm / 13 mm thick 
Nitrile rubber (class-'O') insulation  as specified in BOQ. 

Drain Piping. 
PVC condensate drain pipe in the drain point of indoor units shall be provided. The 



same shall be extended to appropriate location as per drawing with proper slope. 
Also ‘U’ Trap shall be provided for each indoor drain connection. 

Painting  
All the equipments, mounting frames, stands etc. shall be painted with 2 coats of 
suitable paints of approved colour over the priming paint to prevent corrosion of the 
equipment. 

MODE   OF   MEASUREMENTS 

Unit prices in the schedule of quantities. The item description in the schedule of 
quantities is in the form of a condensed  resume. The Unit price shall be held to 
include  everything necessary to complete the work covered by this item in 
accordance with the  specifications and drawings. The sum total of all the  individual 
item prices shall represent the total price of the installation  ready to be handed over. 
The Unit price of the various items shall include the following. All equipment, 
machinery, apparatus and materials required as well  as the cost of any tests which, 
the consultant may request in addition to the  tests  generally required to prove the 
quality &  performance  of  equipment. All   the  labour  required  to  supply  and  
install   the   complete installation accordance with the specifications. Use of any 
tools, equipment's, machinery, lifting tackle, scaffolding, ladders, etc., required by the 
contractor to carry out his work. All the necessary measures to prevent the 
transmission of vibration.  The  necessary  material to isolate equipment  
foundations  from  the building structure, wherever necessary.  Storage and 
insurance of all equipment, apparatus and materials. 

The  contractor's  unit price shall include all  equipment,  apparatus material and 
labour indicated in the drawings and/or specifications  in conjunction  with  the item 
in question on its own ( and  within  the system   as  a  whole ) complete, even 
though  not  specifically shown described or otherwise referred to. Measurements of 
sheet metal ducts, grilles/diffusers etc.  

COMPREHENSIVE ANNUAL MAINTENANCE CONTRACT 

Charges for Comprehensive Annual Maintenance Contract after warranty period 
will be paid proportionately at the end of each quarter against satisfactory 
completion of the periodic preventive maintenance as well as breakdown 
maintenance of all air conditioners and submission of the service reports. The rate 
quoted should be valid for 5 years immediately after the warranty period. The 
successful tenderer will have to give an undertaking in this respect endorsed by the 
manufacturer on stamp paper worth of Rs. 200/-. CAMC Agreement format is given 
in Annexure: 2. 

 

 Four free quarterly preventive services (including one water service) are to be 
done during the warranty period of the unit. 



 

 

 

 

APPROVED MANUFACTURERS & NATURAL SOURCES OF MATERIALS 
 

Daikin, Hitachi, Mitsubishi, O-General, Toshiba. 

ITEM ACCEPTABLE MAKES 

MACHINES Daikin, Hitachi, Mitsubishi, O-General, Toshiba-
Carrier,Voltas 

VRF/VRV Air Cooled Package 
Units 
Split AC Units Blue star, Daikin, Mitsubishi, O-General, Toshiba-

Carrier, Voltas 

Copper Pipes Totalline, Godrej, Camipro 

VENTILATION/EXHAUST FAN  

Propeller Fans Alstom / Astberg /etc 

Inline Centrifugal Fans Nicotra, Caryaire, Kanalflakt,Astberg/ etc 

DUCTING &ACCESSORIES  

G.I Sheets Tata/HSL/SAIL 

Aluminum Grilles, Diffusers, 
Linear 
Grilles 

Caryaire, Mapro, 

MS Grilles, Diffusers Tanus, Mapro, RCS 

VALVES  

Refrigerant Valves Brassomatic Sant 

‘Y’ Strainers Sant, Maharaja Casting, OEM 

Temp/Pressure Gauges Taylor, Fiebig, H Guru 

Fire Dampers Carryaire, Conaire 

Vibration Isolators Resistoflex, Dunlop, Kanwal 

INSULATION  

Glass wool UP Twiga, Owens Corning, Kimco 



Expanded Polystyrene (TF 
Quality) 

Beard sell, Lloyd Insulation 

Air Filters Purolator, Thermadyne, Astberg 

V belts/Pulleys Fenner , Dunlop 

Electric Motors Siemens, Kirloskar, NGEF, Crompton, ABB 

Air Curtains Sidwal/Thermo king 

Enamel paint Berger, Nerolac, Asian 

For items not mentioned here, Materials having ISI mark may be used with the prior 
approval from Bank 

 
 
ESSENTIAL TECHNICAL SPECIFICATIONS: 
All the fields in following table must be filled by tenderer , failing which will lead to 
rejection of Tender. 

Sl No. 

Tenderer has to Quote any one make only for all capacities 

(Approved Makes: The OEM / Make should have all the capacities mentioned in the 
list below. The make should have 3phase Inverter AC for 3Tr and above capacities 
and latest BEE 5-star rating for all capacities of High wall air-conditioners mentioned 
below and minimum 3-star rating for cassette air-conditioners. – Eg: DAIKIN / 
HITACHI/  MITSUBISHI /  O-GENERAL/ TOSHIBA / Only) 

Specification Confirmation by the tenderer 

1.  
Quoted Make:_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ (specify) BEE Star Rating /as applicable 

a. Supply, installation, testing and commissioning of Ceiling 
mounted Cassette-Split Air-Conditioners, 3-phase supply 
4TR capacity ACs(INVERTER Type) - in complete. Safety 
feature as per the design and specifications. having 
temperature indication on the indoor-unit with Energy 
efficient scroll/Rotary Compressor, copper condenser and 
wireless Remote control, drain pump, etc The condenser & 
vaporizer should be Copper only.  

 

b. Same as above But with  Ceiling mounted Cassette-SPLIT air 
conditioners, 3phase supply  3TR capacity ACs & Energy 
efficient Rotary /Scroll Compressor- (for HALL) 

 

c Same as above But with  Ceiling mounted Cassette-SPLIT air 
conditioners,1phase / 3phase supply  2TR capacity ACs & 
Energy efficient Rotary /Scroll Compressor- (for HALL) 
Minimum 3star rated 

 



d. Same as above But with  Ceiling mounted Cassette-SPLIT air 
conditioners,1phase / 3phase supply  1.5TR capacity ACs & 
Energy efficient Rotary /Scroll Compressor- (for HALL) 
Minimum 3star rated 

 

e. Supply, installation, testing and commissioning of High- Wall 
mounted-Split Air-Conditioners, 1-phase supply 2.0 TR 
capacity ACs (INVERTER Type) - in complete. Safety 
feature as per the design and specifications. having 
temperature indication on the indoor-unit with Energy 
efficient scroll/Rotary Compressor, copper condenser and 
wireless Remote control, drain pump, etc (for Manager 
Cabin) 
 The condenser & vaporizer should be Copper only.   
Minimum 5 star rated 

 

f. Same as above But with  High Wall mounted-SPLIT air 
conditioners,1phase supply  1.5 TR capacity ACs & Energy 
efficient Rotary /Scroll Compressor-(for Server/ATM Room) 
Minimum 5 star rated 

 

g. Same as above But with  High Wall mounted-SPLIT air 
conditioners,1phase supply  1.0 TR capacity ACs & Energy 
efficient Rotary /Scroll Compressor-(for Server/ATM Room) 
Minimum 5 star rated 

 

2.  Authorised Dealer / Vendor ( attach Certificate / Proof ) YES / NO 

3.  Cordless remote unit (for Split/Cassette Air Conditioners) YES / NO 

4.  Refrigerant – 410a / Non CFC/Ozone friendly refrigerant. YES / NO 

5.  
Copper piping in between the evaporator and condenser units up to 3 
meters for High wall -split air conditioners. 

YES / NO 

6.  Copper tubes inside the condenser & evaporator unit YES / NO 

7.  Drain pump for cassette Air conditioners YES / NO 

8.  Valves in both suction & delivery lines for pressure testing. YES / NO 

9.  Warranty for the air conditioner – minimum 12 months. YES / NO 

10.  Warranty for the compressor -- minimum 48months  - specify _ _ _ _ _  

11.  
Any deviation / Addition  (Give details in a separate sheet & enclose along 
with Technical bid). 

YES / NO 



12.  
Letter from OEM enclosed for participating the tender. (Dealers are 
recommended to obtain letter from OEMs for participating in this tender and 
proof shall be attached. 

YES/NO 

 
  



CHECK LIST. 
 

Sl.No. Particulars 
Complied 
YES/NO 

1. Manufacturer’s Authorization Form to participate in the tender 
or Dealership Certificate valid as on date (applicable for 
dealers/distributors) (not applicable if the bidders the Original 
Equipment Manufacturer) submitted 

 

2. Dealership certificate in case of authorized dealers.  

3. EMD DD for specified amount   

4. Bidder has to fill in inputs in the following pages of the tender prior 
to uploading of the tender. 
1)Pages -1,8,9,10,11,13,62 & 65 

 

Vendors should verify the above checklist and ensure accuracy of the same before 
submission of the bid. 
 
Checked for accuracy 
 
Date:  Signature with seal 
Name: 
Designation: 
  



ANNEXURE:1 
FORM OF AGREEMENT FOR AWARDING AND EXECUTION OF WORK. 

 

FORM OF AGREEMENT 

ARTICLES of AGREEMENT made this _________ day of __________ 
year 2019 between the Assistant General Manager, State Bank of 
India, Bangalore (Hereinafter referred to as the 
“Employer/Owner/client” which expression shall, unless 
excluded by or repugnant to the context, includes its 
successors and assigns) of the ONE PART and ___________ of 
___________ (Hereinafter referred to as “Contractor” unless 
excluded by or repugnant to the context, includes its 
successors and assigns) of the OTHER PART. 

WHEREAS the Employer intends to carry out (Airconditioning 
Work of _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ ) and 
shall herein after referred to as “Project”. 

AND WHEREAS for the purpose of the above said project, the 
Employer invited sealed tenders from experienced, resourceful 
and bonafied contractors vide his Notice Inviting Tender 
(NO._______________dated._____). 

WHEREAS the contractor submitted his Tender Documents 
containing Notice Inviting Tender, General notes, General 
Conditions of Contract, Special conditions, Schedule of 
approximate quantities and rates , Form of Agreement, General 
Specification, Approved manufacturers/ natural source of 
materials, Declaration, Technical Specifications as in 
Schedule of Quantities etc. for the above said project, 
(Hereinafter collectively referred to as the “said 
conditions”), duly signed on each page as a token of his 
acceptance of the same, along with requisite Earnest Money 
Deposit of Rs._ _ _  _ _ _/- 

AND WHEREAS out of the Tenders received, the Tender of the 
contractor was found to be most suitable for the project. 

AND WHEREAS the Employer has accordingly issued the work order 
(NO._____dt.__________) to the contractor subject to his 
furnishing the requisite Security Deposit. 

AND WHEREAS the Contractor has accepted the aforesaid Work 
Order vide his letter of acceptance NO.____________ 
dt.______________ and has also deposited with the Employer a 
sum of Rs._____________ which with the Earnest Money of 
RS._________ forms the requisite Security Deposit @ 2 % of the 



accepted Tender Value of Rs._________. 

NOW, therefore, it is hereby agreed to and between the parties 
as follows: 

1) Contract documents 

The following documents shall constitute the Contract 
Documents. 

I. This Article of Agreement. 

II. Tender Document submitted by the Contractor including the 
“said conditions”, N.I.T and Schedule of quantity. 

III. All correspondence between the Employer and the 
Contractor from the date of issue of N.I.T and the date of 
issue of work order. 

IV. Work order No. ______________dt.______________ 

 

2)   In consideration of the payments to be made to the 
Contractor as hereinafter provided the Contractor shall upon 
and subject to the said conditions, execute and complete the 
contracted project works shown upon the said drawings etc. and 
such further detailed drawings as may be furnished to the 
contractor by the said Employer and described in the said 
Specifications and the said Schedule of Quantities. 

3) Notwithstanding what are stated in the N.I.T conditions of 
Tendering, Conditions of Contract of herein stated before, the 
Employer reserves itself the right of altering the drawings 
and the nature of the work and addition to or omitting any 
items of work or of having portions of same carried out 
departmentally or otherwise and such alterations or variations 
shall be carried out without prejudice to this contract. 

4)   As mentioned in Article 1 above, the “said conditions”  
shall be read and be treated as forming part of this agreement 
and parties hereto will respectively be bound thereby and to 
abide by and submit themselves to the conditions and 
stipulations and perform the same on their parts to be 
respectively observed and preferred. 

5)  Any dispute arising under this agreement shall be referred 
to the Arbitration in a manner specified in the General 
Conditions of the Contract and all legal disputes shall be 



limited within the territorial jurisdiction of the Bengaluru 
thereto. The decision of the arbitration shall be final and 
binding on both the parties.  

IN WITNESS WHEREOF THE PARTIES to their present have here 
under set and subscribed their hands, the     day, month and 
year first above written. 

Signed and delivered for and on behalf of  

State Bank of India, Shri.____________________ its duly 
authorized official, In the presence of – 

1. (Name and Address) 

 

2.  (Name and Address) 

 

Signed and delivered for and on behalf of  

 

The Contractor _________________by 
Shri__________________________ his duly authorized official, 
in the presence of – 

1. (Name and Address) 

 

2.  (Name and Address) 

  



ANNEXURE:2 
AGREEMENT  FOR  COMPREHENSIVE  ANNUAL  MAINTENANCE  CONTRACT  OF  THE 
AIRCONDITIONING  UNITS  AT  SBI_ _ _ _ _ _ , BRANCH 
 
THIS AGREEMENT made on the …….day of ……………… 2019 at _ _ _ _ _ _ _ 
BETWEEN THE STATE BANK OF INDIA, body corporate incorporated under 
the SBI Act, 1955 having its corporate centre at State Bank Bhavan, 
Madame Cama Road, Nariman Point, Mumbai and one of its branches at 
____ _ _ _ _ _  and represented by its _ _ __ __ _  Sri _ _ _ _ _ _  
(hereinafter called “THE BANK”, which expression shall include its 
successors and assigns) 

 AND  

M/s………………………………………… having its office at _ _ _ _ _ _ _ _ _ and 
reperesented by its partner/ propriter/ director Sri. _ _ _ _ _ _  
hereinafter called the CONTRACTOR which expression shall include his 
/their respective Heirs, successions, executors, administrators and 
assigns of the other part 

WHEREAS THE CONTRACTOR has agreed to provide and THE BANK has agreed 
to accept from THE CONTRACTOR,  repair and comprehensive annual 
maintenance service for AC units installed in our Zonal office & 
Regional Office (Bengaluru) and server room (hereinafter called “THE 
SITE”) and listed in ‘ANNEXURE 1 (hereinafter called “THE 
EQUIPMENTS”) subject to THE BANK paying charges to THE CONTRACTOR 
and on the following terms and conditions: 

1. CONTRACT PERIOD:   

1. 1. This Agreement is effective from the date of execution hereof 
and it shall be valid for a period of one year viz. up to   ……….…..  
It shall be renewable at the option of THE BANK for another period 
of one year. The option for renewal has to be made by THE BANK by 
giving notice to THE CONTRACTOR through e-mail from the e-mail ID of 
BRANCH/REGIONAL OFFICE/ADMINISTRATIVE OFFICE of THE BANK and to the 
e-mail ID furnished by THE CONTRACTOR or in writing duly signed by 
the authorized signatory sent by courier so as to reach THE 
CONTRACTOR in their registered/branch office before expiry of the 
existing period.  Any of the Parties may terminate this agreement by 
giving 2 (two) months advance notice in writing served on the other 
Party.  The Tender Document dated ……........... shall be treated as 
part and parcel of this Agreement. 

1.2 Upon termination or after expiration of this Agreement, each 
party shall forthwith return to the other all papers, material and 
other properties of the other held by each for purposes of execution 



of this Agreement.  In addition, each party will assist the other 
party, in the orderly termination of this agreement on the transfer 
of all aspects hereof tangible and intangible, as may be necessary 
for the orderly, non disrupted continuation of business of each 
party. 

2. TERMS & CONDITIONS OF THE COMPREHENSIVE MAINTENANCE CONTRACT 

2.1 THE CONTRACTOR, shall truly and faithfully carry on the said job 
as is done by the services/business houses in proper manner/standard 
fashion for the comprehensive maintenance of air conditioning units 
mentioned in  Annexure1 to the full extent and satisfaction of THE 
BANK for the whole year, i.e., from ……….... to ………. ..  During the 
term of this Agreement THE CONTRACTOR agrees to maintain the 
EQUIPMENTS in good working order and for this purpose will provide 
the following repair and maintenance service described herein: 

The comprehensive maintenance includes Preventive Maintenance, 
quarterly regular services of the air conditioning units and/or 
replacement of any items necessary for keeping the said items active 
and free from any defects or disturbance and also on any unscheduled 
call for corrective and maintenance services, taking appropriate 
measures/steps on time to set right its malfunctioning. THE 
CONTRACTOR shall conduct Preventive Maintenance and general 
servicing such as 

a) Periodical inspection (Routine service) and preventive 
maintenance of the HVAC units once in three months 

b) Break down service including free repair/replacement of all 
electrical/ mechanical parts, compressor, Blower fan, fan motor coil 
rewinding, fan blade replacement, PCB board repair. 

c) Free chemical overhauling of AC units, Free gas replenishment if 
found necessary. 

The penalty ( Rs 1000/- per day) will be imposed on failure of 
carrying out periodical inspection/ Break down service and failure 
in  submission of Preventive Maintenance Report . 

2.3 Maintenance shall be provided on-site for the EQUIPMENTS by THE 
CONTRACTOR and Maintenance contract is comprehensive, which covers 
both the spare parts and labour.  

Replacement of defective spares( mentioned in the scope of work) 
with original spares or spares of equivalent specification will be 
done by THE CONTRACTOR without any extra charge. 



2.4 By offering to provide Comprehensive Maintenance Service  for 
given EQUIPMENT, THE CONTRACTOR is giving an implicit confirmation 
to THE BANK that the satisfactory discharge of Comprehensive 
Maintenance Service is not going to suffer due to lack of spares.  
The offer of Comprehensive  Maintenance Service by the CONTRACTOR 
implies an unequivocal undertaking that  THE CONTRACTOR is holding 
sufficient spares in respect of the EQUIPMENT , as  THE CONTRACTOR 
itself has manufactured / supplied the EQUIPMENT  to THE BANK or 
that  THE CONTRACTOR  is  in a position to procure sufficient spares 
for the EQUIPMENT either through back-to-back arrangements with the 
manufacturer or through procurement from the open market -  and 
therefore, the satisfactory discharge of the AMC shall not suffer 
due to lack of spares. THE CONTRACTOR should carry minimum 5% 
insurance stock of spares, which are commonly used, at THE SITE. 

2.5 The Comprehensive Maintenance shall be carried out primarily at 
the premises of THE BANK during the office hours (from 9.00 Hrs to 
19.00 Hrs) on all working days of the Bank.  In case THE CONTRACTOR 
feels that the equipment cannot be repaired on-site, they will carry 
the defective equipment with the consent of officials after giving 
due receipt of the equipment and deliver back the repaired equipment 
at THE CONTRACTOR’S own cost and risk to get it repaired promptly, 
within a reasonable time.   All costs, charges and expenses in 
respect of moving the equipment or any part thereof including cost, 
charges and expenses for re-installation and testing shall be borne 
by THE CONTRACTOR and THE BANK will not bear any transportation 
expenses to THE CONTRACTOR during the Agreement Period. 

2.6 THE CONTRACTOR shall maintain a written maintenance and repair 
log and shall record therein each incident of equipment malfunction, 
date and time of commencement and successful completion of repair 
work and nature of work performed at THE SITE.  The details of 
Preventive Maintenance conducted also to be recorded and got 
countersigned by the Electrical Engineer of the Bank or by his 
authorized representative. 

2.7 THE CONTRACTOR shall provide one full time engineer at THE SITE 
at all times during routine work as well as break down work.  THE 
CONTRACTOR is solely responsible for engaging skilled personnel, 
their remuneration/compensation etc. and in no event shall be 
treated as the employee of THE BANK or they can claim absorption in 
the service of the Bank.  THE CONTRACTOR shall submit to THE BANK a 
list of its employees along with their ID proof, who will be 
authorized to do the maintenance and other support services to THE 
BANK under this agreement.  THE CONTRACTOR shall give 30 days prior 
written notice to THE BANK in the case of revision/amendment of list 



of authorized employees. 

2.8 The Annual maintenance charges would be payable by THE BANK at 
the agreed rate  and would be paid in quarterly instalments, after 
the end of each quarter, within 30 days of receipt of the invoice 
from THE CONTRACTOR. 

2.9 THE CONTRACTOR shall submit to THE BANK their invoice (s) for 
payments due in accordance with this Agreement and the payment shall 
be made by THE BANK in accordance with the agreed rate after 
deducting penalty, if any. 

2.10 All the prices, terms, warranties and benefits agreed to by THE 
CONTRACTOR under this agreement are comparable to or better than the 
equivalent terms being offered by THE CONTRACTOR to any of its 
present customers.  If the CONTRACTOR shall, during the currency of 
this agreement, enter into arrangements with any of its customers 
providing greater benefits or more favorable terms, this Agreement 
shall thereupon be deemed to have been amended to provide the same 
terms and conditions to THE BANK. 

4. FORCE MAJEURE: 

4.1 Neither party shall be liable for delay in performing 
obligations or for failure to perform obligations if the delay or 
failure resulting from any (whether happening in India or elsewhere) 
Act of God, including fire, earthquake, explosion, accident, 
industrial dispute (other than that relating to the employees/agents 
of the party claiming the benefit of this clause), civil commotion, 
etc., or any governmental action or any such thing beyond the 
control of either party.  The parties shall use all reasonable 
endeavors to minimize any such delay.  Upon cessation of the event 
giving rise to the delay the parties shall, in so far as may be 
practicable under the circumstances, complete performance of their 
respective obligations hereunder.  Notwithstanding the foregoing, if 
any of the above mentioned events shall preclude THE CONTRACTOR from 
meeting any or all its obligations hereunder, for a period of 1  
(one) months, from the date of occurrence of such act, it shall be 
open to THE BANK to rescind this contract by giving 15 (fifteen) 
days’ notice in writing. 

5. SUBCONTRACTING 

5.1 THE CONTRACTOR shall not subcontract or permit anyone other than 
the personnel engaged by them to perform any of the work, services 
or other performance required to be performed by THE CONTRACTOR 
under this Agreement without the prior written permission of THE 



BANK.  

6. LEGAL REQUIREMNETS 

6.1. THE CONTRACTOR shall comply with all applicable laws in 
performing the obligations under this agreement including but not 
limited to the Contract Labour (Regulation and Abolition) Act, 1970, 
as may be applicable.  

 

7. SECURITY 

7.1 THE CONTRACTOR agrees that it and its personnel will at all 
times comply with all security regulations in effect from time to 
time at THE BANK’s premises and externally for materials belonging 
to THE BANK. 

8. CONFIDENTIALITY: 

8.1 THE CONTRACTOR acknowledges that all materials and information 
which has or will come into its possession or knowledge in 
connection with this Agreement or the performance hereof, consists 
of confidential and proprietary data whose disclosure to or use by 
third parties will be damaging or cause loss to THE BANK.  THE 
CONTRACTOR agrees to hold such material and information in strictest 
confidence and not to make use thereof other than for the 
performance of the obligations under this Agreement, to release it 
only to employees requiring such information and not to release or 
disclose it to any other person.  THE CONTRACTOR agrees to take 
appropriate action with respect to its employees to ensure that the 
obligations of non-use and non-disclosure of confidential 
information under this Agreement is fully satisfied.  

9. WARRANTY  

9.1 THE CONTRACTOR represents and warrants that the repair and 
maintenance service / products hereby sold do not violate or 
infringe upon any patent, copy right, trade secret or other property 
right of any other person or other entity.   

10. INDEMNTY: 

10.1. THE CONTRACTOR agrees that it shall keep THE BANK always 
indemnified against all or any loss, damage, costs (including as 
between attorney and client) and all expenses which may arise on 
account of any claim from any third party arising out of any breach 



or claimed breach or the failure of THE CONTRACTOR or any of its 
employees or agents by whatsoever name he/she is called, of the 
above clauses on Security, Confidentiality and/ or Warranty, whether 
the loss, damage, costs or expenses arise directly or indirectly 
from such breach or failure.   

11. BUSINESS TERMINATION: 

11.1 In the event that THE CONTRACTOR shall cease conducting 
business in the normal course or wind up, make a general assignment 
for the benefit of creditors, suffer or permit the appointment of a 
receiver for its business or assets or shall avail itself  of, or 
become  subject to, any proceeding under any Act or statute of  any 
country or  state resulting to insolvency or the  protection of 
rights  of creditors, then (notwithstanding the option of THE BANK 
in clause 1.1 of the Agreement) this Agreement shall stand 
terminated and be of no further force and effect and any property or 
rights of such other party, tangible or intangible, shall forthwith 
be returned to it. 

12. TERMINATION OF THIS AGREEMENT 

12.1 This Agreement may be terminated by either party in any of the 
following circumstances: 

Under the provision of clause 1.1 of this Agreement. 

If THE BANK does not make payments due to THE CONTRACTOR under this 
Agreement in terms of Clauses 2.8 and 2.9 above. 

Under the Provision of clause 4.1 and / or 12.1 of this Agreement. 

If there is unusual delay in carrying out the maintenenace 

If any substandard material is used during the replacement of parts 
and if the quality of work is not up to the satisfactorily level 
expected by the bank. 

13. ARBITRATION: 

13.1 All disputes and differences of any kind whatever arising out 
of or in connection with this Agreement shall be refereed to 
arbitration.  The arbitrator may be appointed by both the parties or 
in case of disagreement both parties may appoint an arbitrator each 
and both the arbitrator together shall appoint a third arbitrator, 
who shall be the Chairman of the Arbitral Tribunal. The decision of 
the arbitrator(s) shall be final.  Such arbitration has to be 



conducted at the office of the Bank and shall be governed by the 
provisions of the Indian Arbitration and Conciliation Act, 1996. 

13.2  The venue of arbitration shall be  BENGALURU 

13.3  The language of the arbitration shall be English 

13.4  Each party will bear the expenses/costs incurred by it in 
appointing the Arbitrator.  However, the cost of appointing the 
third Arbitrator shall be borne equally by both the parties. 

14. GENERAL: 

14.1 No amendment to this Agreement shall be effective unless it is 
in writing and signed by duly authorized representatives of both the 
parties. 

14.2 Each party warrants and guarantees that it has full power and 
authority to enter into and perform this Agreement, and the person 
signing this Agreement on behalf of each has been properly been 
authorized and empowered to enter into this Agreement.  Each party 
further acknowledges and confirms that it has read this agreement, 
understood it and agrees to be bound by it. 

IN WITNESS WHEREOF the parties have executed this agreement on the 
day and date first above written, in the presence of the following 
witnesses: 

Signed, sealed and delivered by                                 

Sri. ………………….. the ………….. 

……………..…………. of THE BANK 

Signed, sealed and delivered by  

Sri. ………………….. the ………….. 

……………………. of THE CONTRACTOR 

Witnesses: 

Name, Address & Signature  

1. ………….                                        2. …………. 

 



 
 
 

AMC ANNEXURE 2 
 
Monthly Report of complaint Register Maintained By 
……………………………. 
 
Month : …………………., 2019 
 
Sl 
No
. 

Description of 
parts/units 

Complaint 
Lodged 
Date & Time 

Repaired 
Date & 
Time 

Remarks Initials 
of 
Engineer 

Initials 
of 
Bank’s 
official 

       
       
       
       
       
       
       
       
 
Place :                                Signature                         
   Signature: 
 

Date:    Engineer    Bank Official 

_ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ _ 
_  
 
 

AMC ANNEXURE1 
 
 
Sl 
No 

Machine details Serial Nos Location/remarks 

    
    
    
    
    
    
    
    
 
  



DECLARATION 
 
I/We   have   inspected   the   site   for   SITC OF AC’S FOR SBI 
____________________________________  BENGALURU. from 
MANUFACTUERS OR DEALERS OF REPUTED/ APPROVED BRANDS of State 
Bank of India and I/We have made me/ us fully acquainted with the local conditions 
in and around the sites of works and Lay out drawings of works, drawings of each 
items etc. complete. 
I/We hereby declare that I/ We have carefully gone through the conditions laid down 
in the Notice Inviting Tender, General notes, General Conditions of Contract, Special 
conditions, Schedule of approximate quantities and rates , Form of Agreement, 
General Specification, Approved  manufacturers/  natural  source  of  materials (i.e.  
all  parts  of  Technical  bid), Technical Specifications of schedule of quantities 
(i.e. all parts of Price bid), and clearly understood all the same and on the basis of 
the same I/ We have quoted our rates in the Schedule of Quantities/BOQ attached 
with the tender documents. 
We accept all the terms and conditions of tender documents. We will abide by the 
technical specification mentioned in the tender. We here by undertake to use only 
specified material/ make as per the tender schedule. 
I/ We hereby declare that, in particular during execution of all works at site; it will be 
my/ our sole responsibility  to  strictly  adhere  to/  meticulously  follow  the  General  
Specification, Approved manufacturers/ natural source of materials, Technical 
Specifications of schedule of quantities, all drawings of layout and items. 
For any type of deviation (to any of above or subsequent instructions), it will be 
my/ our responsibility to obtain the written instruction of the Engineer-in-charge for 
the same failing which it shall be deemed that I have carried out any such deviations 
at my own and I shall be duty bound to replace the all deviated material/ works from 
the site at my/ our cost as well as I shall be liable to penalized by the employer as 
deemed fit and for all such loses made thereof, I/ we shall not have any right to 
arbitrate in any manner. 
I/ We hereby declare that I/ We shall obtain necessary drawings of items from 
employer in time and also shall uniformly maintain such progress as may be directed 
by the employer to ensure  completion  of  same  within  the  target  date/  time  as  
mentioned  in  the  tender document. 
Date: Signature and seal of Contractor/ Tenderer 
Witness: 
 
1. 
 
2. 
NOTE 
 
ANY CLARIFCATIONS SOUGHT AFTER OPENING OF THE TENDERS WILL NOT 
BE ENTERTAINED AT ANY COST. 
 
 
 


