
STATE BANK OF INDIA, 

ADMINISTRATIVE OFFICE : BALASORE 

INDUSTRIAL ESTATE, OT ROAD   

SAMBAD CHHAK, BALASORE, ODISHA - 756001 

 

NOTICE INVITING e-TENDER 

                     Tender reference No: SBI/BLS/AO-BAL/17/ 24-25/ DTD :25.10.2024 

                                  Mob No: 9674717368 CM (Civil)   

Tender Document for Construction of vertical extension of Jagatsinghpur ACB  

Civil, Sanitary, PH works and Electrical works 

TENDER SUBMITTED BY:  

NAME                          :                      _____________________________ 
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   ____________________________ 
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Project In-charge (SBI): Sri Sukanta Hotta, CM (Civil Engg), SBI, AO: Balasore 

Consultant: M/S   ARCHITECTS CHAMBER 
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Ph. No. – 9090952782 / 0674-2472849 
Email:architectschamber@gmail.com
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Notice Inviting Tender 

Part – I (Technical Bid) 

WORK: Construction of vertical extension Jagatsinghpur ACB Building                   

                     Tender reference No: SBI/BLS/AO-BAL/17/ 24-25/ DTD : 18.10.2024 

Payment: Running bills and Final Bill payments will be made for this project subject to the satisfaction 

Engineer in charge of SBI/Project Architect.   

SBI, AO-Bhubaneswar invites 2-BID item rate e- Tenders from eligible empaneled CIVIL contractors 

of Category-CD under SBI, Bhubaneswar Circle for the ‘Construction of vertical extension of 

Jagatsinghpur ACB’ The other details of the tender are as under  

1. Name of Work  Construction of vertical extension of Jagatsinghpur ACB 

2 Eligibility of criteria  Empaneled contractors under Category- CD of SBI, Bhu-

baneswar Circle are eligible to apply.  

2.b ASD(Additional Security 

Deposit)/APG (Additional 

Performance Guarantee) 

Additional Security Deposit (ASD) / Additional Performance 

Guarantee (APG) shall be applicable if the price is below 

7.5% of the estimated cost put to tender. The amount of such 

ASD/APG shall be the difference between 92.5% of estimat-

ed cost put to tender and the quoted price 

3 Estimated cost to tender  Rs 42,19,725/- + GST including electrical works. 

For electrical works, contractor should get the electri-

cal work executed through bank’s empanelled electrical 

contractors only 

4 Time of Completion 120 days 

5 Earnest Money Deposit 

(EMD) 

Rs.42,000/- (Rupees Forty Two tthousand) in the form of Demand 

Draft/Banker’s Cheque issued by any Nationalised /Scheduled Bank 

Drawn in favour of “State Bank of India.” Payable at Balasore,”. 

The EMD shall be submitted to SBI, AO: Balasore, in a separate en-

velope super scribing “EMD”. Empanelled Contractors under Bhu-

baneswar Circle already deposited EMD in P&E department may 

upload scan copy of EMD. 

Vendors having NSIC/ MSME certificates are not required to submit 

the EMD. Scan copy of Registration Certificate shall be submitted. 

L-1 vendor shall submit 2% of tender value as ISD as per T&C of 

contract.  

6 Security Deposit 5% of the value of the contract amount 

7 Availability of Tender 

document. 

28.10.2024 to 09.11.2024 from e-Tender portal 

www.tenderwizard.com/SBIETENDER. The Contractor should down-

www.tenderwizard.com/SBIETENDER
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load Tender from e-tendering portal and submit digitally signed copy on-

line only in the e-tendering portal.  

8 Last date, time, and place 

for submission of Online 

Technical Bid. 

The eligible agencies/ companies are required to submit the scan 

copies of the following documents on-line on the service provider 

portal i.e www.tenderwizard.com/SBIETENDER, on or before 

Dt.09.11.2024 up to 04:00 PM.:  

      Mandatory Documents (Refer page no 18-19) as under, 

ii) Earnest Money Deposit (EMD). 

iii)Process Compliance form (Annexure-I) in company letterhead 

duly signed and stamped by authorized representative (P-8). 

iv) Letter of Undertaking in company letterhead duly signed and 

stamped by authorized representative.  (P-102) 

The scan copy of the EMD and technical bid digitally signed are to 

be submitted online on or before Dt..09.11.2024 up to 04:00 PM. 

The SBI shall not entertain bids/EMD received late due to any delay 

on account of delivery by the courier agency/speed post or any other 

mode for the reasons whatsoever. Tenders received without any 

one or more documents mentioned above shall be rejected. 

The Mandatory documents as mentioned and price bid shall be 

submitted online only. Price bids of technically Pre-qualified vendors 

will be opened. Submitting these documents and PB online means 

the contractor has accepted all terms and conditions of TB (NIT) and 

PB. The hard copy of the tender document (NIT) duly signed in 

each page shall be submitted in the AO: Balasore Office (aforesaid 

address) 

9 Last date, time and Mode 

of submission of Online 

Price Bid  

The Price Bids is to be uploaded/submitted by pre-qualified 

vendors online on the service provider portal i.e 

www.tenderwizard.com/SBIETENDER on or before 

09.11.2024 up to 4.00 PM. The bidder (Company/Authorized 

person) should have a valid digital signature for this e-tender. 

E-tendering guidelines may be obtained from: 

Service provider: 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block,  

Bangalore – 560079. 

Ph: - 080-49352000 / 40482000, Fax: - 080-49352034 

Help Desk: 9073677150/ 9073677151 / 9073677152 / 033 4604 6611 

Contact Person:  Mr. Kushal Bose / Biswajit charaborty 

Mobile no. 09674758719/23 / 09674758723 (On working days-9 hours–18 

http://www.tenderwizard.com/SBIETENDER%20on%20or%20before%2009.11.2024
http://www.tenderwizard.com/SBIETENDER%20on%20or%20before%2009.11.2024
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hours), 

10 Date & Time of opening of 

online Technical Bid.  

Technical bid (Part-1): After 4.00 PM on 09.11.2024 

11 Date, Time, of the opening 

of Online Price Bid.   

To be notified later to the successful bidder.  

12 Defect Liability Period 1 year from the date of opening of the price bid 

13 Validity for Offer 180 days from The Date of Opening of the Price-Bid 

14 Commencement of work. As advised in the Work Order.  

13 Liquidated Damages As per the tender 

15 Pre-bid Meiring To be intimated if required 

14 Contact Person for sending 

any kind of correspondence 

regarding this tender 

For any Technical queries:  

Sri Sukanta Hotta, Chief Manager (Civil Engineering),  

SBI, AO: Balasore Ph-96747-17368 & hottasukanta@sbi.co.in,  

In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the next working 

day at the same time. The bidder, who is the authorized representative and participating on behalf of the com-

pany/ Dealer/vendor, should have a valid digital signature certificate (DSC) for this e-tender. The validity of 

the DSC should be at least 3 months 

SBI reserves the right to increase or decrease the quantum of services, and manpower to be provided and also 

reserves the right to reject, cancel or revise or accept any or all the tenders or part of tenders without giving 

any reasons thereto.  

SBI reserves its rights to accept/reject any/all tender without assigning any reasons whatsoever and to increase 

or decrease the quantities of any item and the contractor has to execute the same at the rate quoted and no cor-

respondence shall be entertained in this regard. The successful bidders shall sign and stamp each page of the 

tender document thereby ensuring the number and sequence of all pages after the completion of the tendering 

procedures.  Conditional tenders are liable for rejection.  

       

(Architects Chamber)               
 

 

 

 

 

 

 

 

 

 

 

mailto:hottasukanta@sbi.co.in
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E-TENDERING INSTRUCTIONS TO BIDDERS 

General: 

 

State Bank of India hereby publishes the TENDER on the e-tendering Portal (Website) 

www.tenderwizard.com/SBIETENDER in Electronic mode hereinafter referred as “e tendering” 

and TENDER will be hereunder called “e-Tender”. The e-tender published online through the above 

portal (website) consists standard tender conditions, specifications, schedule of quantities, drawings 

(if any) for above referred work. Please note that copy of the above e-tender can be downloaded 

from above portal (website) and should be mandatorily submitted in online Electronic Mode herein-

after referred as “Online Offer”. The submission of the online offer duly Encrypted & Digitally signed 

on above portal should be in prescribed Electronic Forms (Online) available on above portal for re-

spective tender in Online Envelope(s) on or before as per the key Dates mentioned in the Tender 

Notice in this document and online portal for above tender. 

 

Instructions: 

1. Tender Bidding Methodology: 

Electronically Sealed Bid System – Two - Stage – Technical Bid and Price Bid, in item rate tender-

ing process on price bid. Firstly, a technical bid will be opened and after technical evaluation, suita-

ble agencies will be shortlisted. The Price bid (Financial bid) will be opened to only those agencies 

who qualify in the technical bid. 

2. Broad outline of activities from Bidders prospective: 

1.0 Procure a Digital Signing Certificate (DSC) 

2.0 Register on the e-Procurement portal www.tenderwizard.com/SBIETENDER . 

3.0 (The contractors need to upload scan copy of their valid empanelment letter in the 

portal otherwise their registration would be cancelled)  

4.0 Create Users and assign roles on the above portal 

5.0 View Notice Inviting Tender (NIT) on the above portal 

6.0 Download Official Copy of Tender Documents from the above portal 

7.0 Clarification to Tender Documents on the above portal  

8.0 Bid-Submission on the above portal 

9.0 Attend Public/Limited Online Tender Opening Event (TOE) on the above portal-

Opening of Technical-Part 

10.0 Post-TOE Clarification on the above portal (Optional) – Respond to SBI’s Post-TOE 

queries 

11.0 Attend Public/Limited Online Tender Opening Event (TOE) on the above portal – 

Opening of Financial-Part (Only for Technical Responsive Bidders) 

3. Digital Certificates 

For integrity of data and authenticity/ non-repudiation of electronic records, and to be complaint with 

IT Act 2021, it is necessary for each user to have a Digital Certificate (DC). also referred to as Digi-

tal Signature Certificate (DSC), of Class II or above, issued by a Certifying Authority (CA) licensed 

by Controller of Certifying Authorities (CCA) [refer http://www.cca.gov.in]. 

4. Registration 

To use the Electronic Tender portal www.tenderwizard.com/SBIETENDER, vendors need to register 

on the portal. Registration of each organization is to be done by one of its senior persons vis-a-vis 

Authorized Signatory who will be the main person coordinating for the e-tendering activities. In the 

above portal terminology, this person will be referred to as the Super User (SU) of that organization. 

For further details, please visit the website/portal, and follow further instructions as given on the site. 

http://www.tenderwizard.com/SBIETENDER
http://www.tenderwizard.com/KBS
http://www.cca.gov.in/
http://www.tenderwizard.com/KBS
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Note: After successful submission of Registration details please contact to the Helpdesk of the por-

tal to get your registration accepted/activate. 
 

Help Desk: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 
 

M/s Antares Systems Limited,  

Registered Office at: - #24, Sudha Complex, 3rd Stage, 4th Block,  

Bangalore – 560079. 

Ph: - 080-49352000 / 40482000, Fax: - 080-49352034 

Help Desk: 9073677150/ 9073677151 / 9073677152 / 033 4604 6611 

Contact Person:  Mr. Kushal Bose / Biswajit charaborty 

Mobile no. 09674758719/23 / 09674758723 (On working days-9 hours–18 hours), 

5. Bidding related Information for this Tender (Sealed Bid) 

The entire bid-submission would be online on the portal. Broad outline of submissions are as 

follows: 

• Submission of Bid Security/ Earnest Money Deposit (EMD) & Cost of Bid Document 

• Submission of digitally signed copy of Tender Documents/ Addendum 

• Power of Attorney, • Two Envelopes, - Technical-Part, Each of the above electronic enve-

lopes consists of Main bid and Electronic form (both mandatory) and bid Annexure (Optional). 

NOTE: Please note that above e-Tendering system is an automatically time locked system 

which will be locked immediately as soon as due date and time is over and will not accept any 

offer after that.  So, the tenderers are strictly advised to do their process well before the due 

date and time to avoid any such instances. 

5. Tender Opening Event (TOE): 

The e-Procurement portal offers a unique facility for ‘Public/Limited Online Tender Opening 

Event (TOE)’. Tender Opening Officers as well as authorized representatives of bidders can 

attend the Public/Limited Online Tender Opening Event (TOE) from the comfort of their offic-

es. For this purpose, representatives of bidders (i.e. Supplier organization) dully authorized 

are requested to carry a Laptop and Wireless Connectivity to Internet. Every legal require-

ment for a transparent and secure ‘Public/Limited Online Tender Opening Event (TOE)’ has 

been implemented on the portal. As soon as a Bid is decrypted with the corresponding ‘Pass-

Phrase’ as submitted online by the bidder himself (during the TOE itself), salient points of the 

Bids are simultaneously made available for downloading by all participating bidders. The te-

dium of taking notes during a manual ‘Tender Opening Event’ is therefore replaced with this 

superior and convenient form of ‘Public/Limited Online Tender Opening Event (TOE)’. The 

portal has a unique facility of ‘Online Comparison Chart’ which is dynamically updated as 

each online bid is opened. The format of the chart is based on inputs provided by the Buyer 

for each Tender. The information in the Comparison Chart is based on the data submitted by 

the Bidders. A detailed Technical and/ or Financial Comparison Chart enhance Transparen-

cy. Detailed instructions are given on relevant screens. The portal has a unique facility of a 

detailed report titled ‘Minutes of Online Tender Opening Event (TOE)’ covering all important 

activities of ‘Online Tender Opening Event (TOE)’. This is available to all participating bidders 
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for ‘Viewing/ Downloading’. There are many more facilities and features on the portal. For a 

particular tender, the screens viewed by a Supplier will depend upon the options selected by 

the concerned Buyer. 

MPORTANT NOTE: In case of internet related problem at a bidder’s end, especially during 

‘critical events’ such as – a short period before bid-submission deadline, during online pub-

lic/limited tender opening event, during e-tender, it is the bidder’s responsibility to have back-

up internet connections. In case there is a problem at the e-procurement/ e-tender service-

provider’s end (in the server, leased line, etc) due to which all the bidders face a problem dur-

ing critical events, and this is brought to the notice of SBI by the bidders in time, then SBI/SBI 

will promptly re-schedule the affected event(s). 

6. Minimum Requirements at Bidders end: 

In order to operate on the electronic tender management system, the user’s machine is re-

quired to be set up. The machine must have running XP service Pack 3 or higher version of 

Windows like Vista or Window 7. Also need to install Mozilla Fire fox web browser and latest 

Version of Java. 

 

(Architect Chamber) 

 

PROCESS COMPLIANCE STATEMENT 

 (Annexure- I) 

(The bidders are required to print this on their company’s letterhead and sign, stamp it before email-

ing/submission online.) 

M/s Antares Systems Limited, 

#24,3rd stage 4th block, Basaveswarnagar, 
Banglore-560079 
Telephone no: 9073677150 / 9073677151 / 9073677152 / 033 4604 6611 
Email ID: kushal.b@antaressystems.com 
 

Agreement to the Process Related Terms and Conditions for the online e – tendering for 

Construction of vertical extension of Jagatsinghpur ACB Dear Sir, 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender  

Document. This letter is to confirm that: 

1) The undersigned is authorized representative of the company. 

2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in Tender of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood 

the functionality of the same thoroughly. 

4) We confirm that SBI and M/s. Antares Systems ltd. Limited shall not be  
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liable & responsible in any manner whatsoever for my/our failure to access & bid on the e-E- 

tendering platform due to loss of internet connectivity, electricity failure, virus attack, problems  

with the PC, any other unforeseen circumstances etc. before or during the E-tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying  

   Authority. 

  6) We, hereby confirm that we will honour the Bids placed by us during the E-tendering process. 

With regards, 

Date:                                                                                Name: 

                                                                                         Company / Organization: 
Designation within Company / Organization: Address of Company / Organization: 

Scan it and send to this Document on --------------------------- 
 

    

 

FORM OF TENDER     Annexure-II 

To, 

Dy. General Manager, 

SBI, AO-Balasore, Industrial Estate, OT Road, 

Sambad Chhak, Balasore - 756001 

Dear sir, 

Construction of vertical extension of Jagatsinghpur ACB  

I/We refer to the tender notice issued by you Construction of vertical expansion of AO & SME 

Branch Building for at Balasore in connection with above subject. 

1. I/We do hereby offer to perform and maintain the work in conformity with the Bill of quantities 
for the sum of Rs. _______ __                 (Rupees ___________  ____________________  ) 
only at the respective rates quoted in the bill of quantities, 

2. I/we have satisfied myself/ourselves as to the site conditions examined the drawings and all 
aspects of the tender conditions subject to above, I/We do hereby agree should this tender 
be accepted in whole or part of: 
a. Abide by and fulfil all the terms and provisions of the said conditions annexed hereto: 
b. Complete the work within _______      as stipulated in two or three shifts if considered 

necessary by the consultants/ architects at no extra cost to the bank, 
c. To execute electrical related works through one of Bank’s enlisted electrical contractors. 

3. I/we have deposited the earnest money of Rs. ________              which we note will not bear 
any interest and is liable to forfeiture, 
i. If the offer is withdrawn within the validity period of acceptance or 
ii. If the contract is not executed within 15 days from award of contract, or 
iii. The acceptance of this tender shall constitute a breach of contract by us & the tender 

accepting authority shall be entitled to have the work executed at our risk and cost 
and to claim extra cost/expenditure incurred by then from us 
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4. Unless and until a formal agreement is prepared and executed, this tender together with 
your written acceptance thereof shall constitute as a binding contract, 

5. I/We understand that you are not bound to accept the lowest any tender received, 
6. I/we have independently considered the amount of liquidated damages in the Appendix the 

General Conditions of contract and agree that it represents fair estimate of the loss likely to 
etc to be suffered by you in the event of the works not being completed in time, 

7. Our bankers are: 
 

 
The name of partners/ directors of the firm authorized to sign or name of persons having power of 
attorney to sign the contract (certified true copy of the power of attorney should be attached. 
 
Yours faithfully 
 
Signature of contractor/ authorized representative  
 
Signature and address of witness (Mobile No and e mail address if any) 
 
1. 
 
2. 

 

Notes to schedule items 

1. Tenderers shall include their rates quoted for preliminary and general items required for the 

execution of work such as tools, plants, workman’s shed, temporary offices, cleaning site, 

scaffolding up to the required height etc. The description of each item shall unless otherwise 

stated be held to include conveyance, labour, finishing to required shape and size, setting, 

fitting and fixing in position, straight cutting and wastes, return of packings, overheads, prof-

its and other unless otherwise stated, be held to include the consequent waste. 

2.  The rates quoted by the contractor should cover for work at any height for all items of work 

under this contract. List of all materials will not form a criterion for any extra payment unless 

other contractors used in the particular item. 

In the event of arithmetical error/errors being discovered in the contract document, the rates 

mentioned in the works in tender copy marked original will only be taken as Bonafede. 

3. Contractor should note that the tender is strictly on item rate basis and their attention is 

drawn to the fact that their rates for each and every item should be correct, workable and 

self-supporting. If called upon by architect/ Employer details analysis of any or all rates shall 

be bound to recognise contractors’ analysis. 

4. For electrical works, the contractor should get the electrical works through Bank’s empan-

elled electrical contractors only as per approved tender rates. 

5.  Contractor should note that their rates should be inclusive of all attendance on their sub-

contractors and also for making good any holes and chases left by the sub-contractor before 

the building work is completed. 

6. The contractor shall be responsible for procuring all required materials sufficiently in ad-

vance and see that the work is never hindered for meant of materials or due to any other 

reason or restriction. 

7. The contractor shall have to carry out all connected work within the boundary of proposed 

work and inside the building if ordered to do so by the architect/ employer at the rate quoted 

in the schedule items. 
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8. The contractor is to study architectural drawings before commencing work. In case of dis-

crepancy, the contractor must report to the architect/ employer immediately and shall get the 

same rectified before proceeding it. 

9. The rate quoted for installation work shall include the necessary requirement of Indian elec-

tricity act and rules in force at the Bidding-related out work. 

10. All works which shall be used in the work must be form the list of the approved materials as 

mentioned in the specification. Samples of materials proposed to be used shall be submitted 

Bidding-related all be used which are not approved. 

11. General spirit of the technical specification and method of measurement shall be as laid 

down in the latest edition of I S code of practice. Rates quoted for all items shall include for 

the cost of supplying labour and materials fixing and erection complete with all the applica-

tion necessary for proper execution and carrying out of the work to the truest sense of draw-

ing and specification through this may not be mentioned in particular item of the schedule 

items. 

12. The quoted rates shall include clearing site from all shrubs, vegetation, bushes, tress, before 

commencement of work even if not otherwise specified. Trees with girth of above 4500mm 

and measured 300mm above GL shall be cut with prior permission form Bank / consultant. 

13. The quoted rate shall be deemed inclusive of costs, of al labour, materials, tools, plants 

 Equipment, curing cost al lead and lift and all taxes, duties octroi even if these are not oth-

erwise mentioned in items. GST shall be paid extra as applicable. 

14. Products with ISI sample, if available shall be use with prior approval of the consultant/ em-

ployer reserves the right to select any particular brand between different state products of 

the same category. 

ARTICLES OF AGREEMENT 

This AGREEMENT is made at ………… on this ……. day of …………………… between SBI, a body 

Corporate created under SBI Act 1955, having its Corporate Centre at State Bank Bhavan, Madame 

Cama Road, Mumbai 400 021 and one of the Circle Offices at SBI Local Head Office, III/1 Pandit 

Jawaharlal Nehru Marg, Bhubaneswar- 01 represented by authorized officer of SBI. (hereinafter 

called “the Employer”) on the one part and M/s  ____________ (proprietorship/partnership 

firm/Company), incorporated under the provisions of the Companies Act and having its registered 

office at  ____________________________________________________________ (hereinafter 

called “the Contractor”) represented by Shri …………………… who is authorized to enter this 

agreement by its Board of Directors on the other part.   

AND WHEREAS the Employer has intention of engaging an empaneled Civil Contractor under SBI, 

LHO, Bhubaneswar for execution of “Construction of vertical extension of Jagatsinghpur 

ACB” herein called the “Works”). 

AND WHEREAS the Employer had called for tenders from empaneled vendors for the proposed 

work as indicated in the scope of work and other documents attached to the tender.  

AND WHEREAS the Contractor and others submitted the tenders and the Employer has awarded 

the contract relating to the “Construction of vertical extension of Jagatsinghpur ACB” as 

stated in the scope of work attached to the Tender Document to the Contractor. 

AND WHEREAS the bank in order to effectively carryout the said works at Balasore engaged M/s 

Architects Chamber, a firm of Consultants, architects, engineers of Living Stone, AIIMS Na-

gar,Lane-6, Patrapara, Bhubaneswar-751009, Mobile:- 9090952782/, 0674-2472849 E-mail :- archi-
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tectschamber@gmail.com, herein referred to as Architect/ Consultant) to prepare, “Construction 

of vertical extension of Jagatsinghpur ACB” plans, drawings and specifications, describ-

ing the works to be executed for the job to scrutinize  and recommend to the bank  the 

name  of contractor or contractors from whom the tenders were received and to issue 

workorder to the contractor or contractors so recommended after having the approval and 

acceptance thereof from the bank.   

 AND WHEREAS the bank has caused the plans, drawings number ________ and specifi-

cation, period of schedule of quantities of the building and allied works  etc. for the con-

struction of said works)  as per specification of contract, special conditions, additional condi-

tions and instructions to the tenderer prepared with the assistance  of the said architect/ 

consultant subject to which the offer of the contractor shall be accepted. 

AND WHEREAS the tender of the contractor for construction of said works have been approved by 

bank. 

AND WHEREAS the contractor has deposited with the bank RS. ________________ as security 

deposit for the due performance of the Agreement. 

AND WHEREAS the said architect / consultant has issued the work order therefore to the contrac-

tor. 

AND WHEREAS the relevant drawings inclusive of the specifications, priced schedule of quantities. 

Conditions of contract, special conditions, additional conditions and instructions to the tenderer 

(hereinafter collectively referred to as “the said conditions”) have been signed by the parties hereto 

and contractor has agreed to execute the works upon and subject to the said conditions.  

AND WHEREAS both the parties to this agreement are desirous of recording the terms and condi-

tions upon which the said works are to be rendered by the Contractor.  

NOW IT IS HEREBY AGREED AS FOLLOWS: 

1.In consideration of the said Contract Amount to be paid at the times and in the manner set forth in 

the said Conditions, the Contractor shall upon and subject to the said Conditions execute and com-

plete the work shown upon the said Drawings and described in the said Specifications and the 

priced Schedule of Quantities.   

2.The Employer shall pay to the Contractor the said Contract Amount, or such other sum as shall 

become payable, at the times and in the manner specified in the said Conditions. 

3.The terms “The architect” in the said conditions shall mean the said M/s Architectural Design Cell, 

Bhubaneswar, and in the event of the said architect ceasing to be the Architect for the purpose of 

this contract, such other persons or person as shall be nominated for the purpose by the bank. Pro-

vided always that no person subsequently appointed by the architect under this contract shall be 

entitled to disregard or over rule any decision or approval expressed in writing by the outgoing archi-

tect for the time being if the same had been done under instruction from the bank. 

4. The plans, agreement, and documents above mentioned shall form the basis of this contract and 

all disputes to be decided in the manner prescribed in the conditions attached hereto. 
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5. The said contract comprises the buildings/ works above mentioned and all subsequently works 

connected there with within the same site as may be ordered to be done from time to time by the 

said bank through the said architect or other architect as the case may be even though such works 

may not be shown on the drawings or described in the said specifications or the priced schedule of 

quantities.  

6. Notwithstanding what are stated in the special conditions, conditions of contract and herein be-

fore stated the bank through the architect reserves to itself the right of altering the drawings and na-

ture of the works and of adding to or omitting any items of work or of having portions of the same 

carried out departmentally or other wise and such items or variations shall be carried out without=t 

prejudice to the contract. 

7. The said conditions shall be read and be treated as forming part of this agreement and the pari-

ties hereto will respectively be bound thereby and to abide by the and submit themselves to the 

conditions and stipulations and perform the same on their part to be respectively observed and per-

formed. 

8. We shall promptly notify SBI of any change in their constitution. It shall be open for SBI to termi-

nate the agreement on the death, retirement, insanity or insolvency of any person/s, being director/s 

or partner/s, in the said company/ firm or on the addition or introduction of a new partner without the 

previous approval in writing of SBI. But in absence of and until its termination by SBI as aforesaid, 

this agreement shall continue to be of full force and effect not withstanding any changes in the con-

stitution of any firm by death, retirement, insanity or insolvency of any partners or the addition or in-

troduction of any new partners. In case of retirement/ death, the surviving or remaining partners of 

the firm shall be jointly and severally liable for due and satisfactory performance of the terms and 

conditions of the agreement. 

9.This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to carry 

out the work as per enclosed schedule of Items and to be paid for according to actual measured 

quantities at the rates contained in the Schedule of Quantities or as provided in the said Conditions 

and approved by the SBI.  

10.The Contractor shall afford every reasonable facility for the carrying out of all works relating to 

“Construction of vertical extension of Jagatsinghpur ACB” in the manner laid down in the 

said Conditions, and shall make good any damages done to walls, floors, etc. after the completion 

of his work. 

11. The Employer reserves to itself the right of altering the drawings and nature of the work by add-

ing to or omitting any items of work or having portions of the same carried out without prejudice to 

this Contract. 

12. Time shall be considered as the essence of this Contract and the Contractor hereby agrees to 

commence the work soon after the Site is handed over to him or from 7th day after the date of issue 

of formal work order as provided for in the said Conditions whichever is later and to complete the 

entire work within 120 days subject to nevertheless the provisions for extension of time. No price 

escalation in contract rate is permitted for this work. 

10. All payments by the Employer under this Contract will be made by State Bank of India. 
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11. Any dispute arising under this agreement between the parties hereto shall be referred for adju-

dication to a sole arbitrator in the manner and in terms of the provisions as laid down in clause 59 

on the general conditions of contract. The award of the arbitrator shall be final and binding on both 

the parties. 

11. All disputes arising out of or in any way connected with this Agreement shall be deemed to have 

arisen at Bhubaneswar and only the Courts in Bhubaneswar shall have jurisdiction to determine the 

same. 

12. That the several parts of this Contract have been read by the Contractor and fully understood by 

the Contractor. 

IN WITNESS WHEREOF THE EMPLOYER and the Contractor have set their respective hands to 

these presents and two duplicates hereof the day and year first herein above written.  

SIGNATURE CLAUSE 

SIGNED AND DELIVERED by the  

_______________________ By the  

                 (Employer)  

 

hand of Shri ___________________ 

______________________________   (Signature of Employer) 

(Name and Designation) 

 

In the presence of: 

Shri / Smt. ___________________   (Signature of Witness) 

Address     ___________________ 

  ___________________ 

           (Witness) 

 

SIGNED AND DELIVERED by the  

_______________________   by the  

                 (Contractor)             (Signature of Contractors) 
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in the presence of: 

Shri / Smt. ___________________                          (Signature of Witness) 

Address     ___________________ 
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8 Liquidated damages 23 
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10 Permit law and regulations 23 
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21 Valuation of variations 26 
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26 Commencement of work 30 

27  Time of completion 30 
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46 Assignment and subletting 38 

 

INSTRUCTIONS TO THE TENDERERS: 

1.0  Scope of Work 

Sealed Tenders are invited for SBI for ““Construction of vertical extension of 

Jagatsinghpur ACB” 

 1.1 Site and Its Location 

The proposed work is to be carried out at Balasore.    

2.0 Tender / Contract Documents 

2.1 The work has to be carried out strictly according to the specifications and conditions stipulated 

in tender consisting the following documents and the most workman like manner, 

2.1 (a) Instructions to tenderers 

2.1 (b) General Conditions of Contract 

2.1 (c) Special Conditions of Contract 

2.1 (d) Additional Conditions for Electrical Installation 

2.1 (e)  Technical Specifications 

2.1 (f) Priced Bid 

2.2 The above documents shall be taken as complementary and mutually explanatory of one anoth-

er but in case of ambiguities or discrepancies, shall take precedence in the order given below : 

a.  Price Bid 

b.  Technical Specifications 

c.  Additional Conditions for Electrical Installation 

d. Special Conditions of Contract 

e. General Conditions of Contract 

f.  Instructions to Tenderers 

2.3 Complete set of tender documents including relative drawings can be downloaded from 

www.sbi.co.in (link) <SBI in News>Procurement News> and also form e-tendering agency website 

 

2.4  ELIGIBILITY OF CONTRACTOR: 

http://www.sbi.co.in/
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SBI Empaneled CIVIL contractors of Bhubaneswar Circle under category CD, are eligible to apply  

2.5: Mandatory Documents: 

Mandatory Document-1 Scan copy of EMD of Rs 42,000/- favouring SBI, Balasore. Original EMD 

shall be submitted at the office of AO, Balasore. Details are in the NIT 

Mandatory Document-2 Process Compliance form (Annexure-I) in company letterhead duly 

signed and stamped by authorized representative. 

Mandatory Document-3 Letter of Undertaking in company letterhead duly signed and stamped by 

authorized representative.  

 

3.0 SITE VISIT: The tenderer must obtain himself on his own responsibility and his own expenses 

all information and data which may be required for the purpose of filling this tender document and 

enter into a contract for the satisfactory performance of the work. The Tenderer is requested satisfy 

himself regarding the availability of water, power, transport and communication facilities, the charac-

ter, quality and quantity of the materials, labour, the law and order situation, climatic conditions local 

authorities’ requirement, traffic regulations etc; 

The tenderer will be fully responsible for considering the financial effect of any or all the factors 

while submitting his tender. 

4.0 EARNEST MONEY:  

4.1 The tenderers are requested to submit the Earnest Money of Rs.42,000/-  in the form of De-

mand Draft or Banker’s Cheque in favour of “SBI” payable at “Balasore” drawn on any Scheduled 

Bank in India. Vendors having NSIC/ MSME certificates are not required to submit the EMD. Scan 

copy of Registration Certificate shall be submitted. L-1 vendor shall submit 2% of tender value as 

ISD as per T&C of contract. 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not accom-

panied by the EMD in accordance with clause 4.1 above shall be rejected. 

4.3 No interest will be paid on the EMD. 

4.4 EMD of unsuccessful tenderers will be refunded within 30 days after the award of the Contract. 

4.5 EMD of successful tenderer will be retained as a part of the security deposit. 

5.0 INITIAL SECURITY DEPOSIT.: The successful tenderer will have to submit a sum equivalent to 

2% of accepted tender value less EMD by means of D/D drawn in favour of SBI within a period of 

15 days from the date of receipt of confirmation regarding the acceptance of tender. 

6.0 SECURITY DEPOSIT:  

6.1 Total security deposit shall be 5% of the final value of the work. Out of this 2% of tender value 

(i.e. tender amount) is in the form of an initial security deposit (ISD) which includes the EMD. Bal-

ance security deposit (i.e. 5% of final value of work less 2% of tender value already deposited as 
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ISD) towards the work shall be deducted from the final bill of the work as Retention money. 50% of 

the retention money shall be paid after the defect’s liability period of 1 Year as specified in the con-

tract. 50% of the total security i.e.2.5% of the final value of work shall be paid to the contractors on 

the basis of Project Engineer-in-charge certify the virtual completion and its approval by SBI. The 

balance 50% i.e. 2.5% of final value of work would be paid to the contractors after the defects liabil-

ity period as specified in the contract and after satisfactory completion of CVC Audit. In case CVC 

Audit is not conducted, 1.25% of final value of work will be retained for a maximum period of further 

one year (w.e.f. completion of defect liability period). 

6.2 ADDITIONAL SECURITY DEPOSIT: Additional security deposit (ASD) /Additional performance 

guarantee (APG) shall be applicable if the bid price is below 7.5% of the estimated cost put to ten-

der. The amount of such APG/ASD shall be the difference between 92.5% of the estimated cost put 

to the tender and the quoted price.  

6.3 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

7.0 SIGNING OF CONTRACT DOCUMENTS: The successful tenderer shall be bound to implement 

the contract with SBI by signing an agreement and conditions of contract attached herewith within 7 

days from the receipt of intimation of acceptance of his tender by the SBI. However, the written ac-

ceptance of the tender by the SBI will constitute a binding agreement between the SBI and success-

ful tenderer whether such formal agreement is subsequently entered into or not. 

8.0 COMPLETION PERIOD: Time is the essence of the contract; the work should be completed in 

all respect and in accordance with the terms of contract within a period of 120 days  from the 

date of commencement of work. 

9.0 VALIDITY OF TENDER: 3 Months: Tenders shall remain valid and open for acceptance for a 

period of 3 (Three) months from the date of opening price bid. If the tenderer withdraws his/her offer 

during the validity period or makes modifications in his/her original offer which are not acceptable to 

the SBI without prejudice to any other right or remedy the SBI shall be at liberty to forfeit the EMD. 

10.0 LIQUIDATED DAMAGES: The liquidated damages shall be 0.5% per week subject to a maxi-

mum of 5% of the actual value of work. 

1. RATES AND PRICES (Item rate tendering system) 

IMPORTANT INSTRUCTIONS TO THE BIDDERS: 
 
The Bidders are advised to note and ensure compliance of the following while quoting their rates: - 

   
i) GST as applicable, will be paid extra. 

 
ii) All payments shall be subject to statutory deductions towards TDS etc. as applicable during the 

currency of the contract. 
 

iii) Net Tender Value of each bidder shall be evaluated and the bidder offering the lowest Tender 
amount for projects shall be declared as a successful Bidder. 

 
iv) In case, the Lowest Tender Amount of two or more contractors is the same, such lowest con-

tractors will again be asked to submit sealed “Revised +/- (percentage (%) offers” on their quot-
ed amount of tender including all subsections/ subheads as the case may be, but the revised 
amount shall, in no case, be higher than the quoted tender sum quoted during their initial offer 
for the project. The Lowest tender shall be determined accordingly. 
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v) The process of re-bidding amongst two or more contractors offering the same rate shall contin-

ue till the L-1 bidder is discovered. 
 

vi)  In case, any of such contractor(s) (quoted the same tender amount during initial bidding or 
subsequent re-bidding) refuses to submit a revised offer, it shall be treated as “withdrawal of 
tender” by the contractor before acceptance. The earnest money of such contractors shall be 
forfeited. 

 
vii) In case all the lowest contractors who have quoted the same tendered amount, refuse to partic-

ipate in the revised bidding process for the project, the EMD of such contractors shall be for-
feited and the tenders shall be re-invited for the project. 

 
viii) The contractor(s), whose earnest money is forfeited because of non-submission of the re-

vised offer, shall not be allowed to participate in the re-tendering process for the said project. 
 

GENERAL CONDITIONS OF THE CONTRACT 

0.0 Definitions 

“Contract” means the documents forming the tender and the acceptance thereof and the formal 

agreement executed between SBI and the contractor, together with the documents referred therein 

including these conditions, the specifications, designs, drawings and instructions issued from time to 

time by the Architects/SBII and all these, documents taken together shall be deemed to form one 

contract and shall be, complementary to one another. 

1.1 In the contract the following expressions shall, unless the context otherwise requires, have the 

meaning hereby respectively assigned to them. 

1.1.1 ‘SBI / Bank’ shall mean State Bank of India (client) a body Corporate created under SBI Act 

1955, having one of its Circle Office at State Bank of India, III/1 Pandit Jawaharlal Nehru Marg, 

Bhubaneswar- 01 and includes the client’s representatives, successors and assigns. 

1.1.2 ‘Architects/Consultants’ shall mean M/s. Architects Chamber, Bhubaneswar 

1.1.3 ‘Site Engineer’ shall mean an Engineer appointed by the architect as their representative to 

give instructions to the contractors. 

1.1.4 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual or the com-

posing the firm or company and the permitted assignees of such individual or firms of company. 

1.1.5 The expression ‘works or ‘work’ shall mean the permanent or temporary work described in the 

‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, ap-

paratus, equipment, temporary supports, fittings and things of all kinds to be provided, the obliga-

tions of the contractor hereunder and work to be done by the contractor under the contract. 

1.1.6 ‘Engineer’ shall mean the representative of the SBI/Architect/consultant. 

1.1.7 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be issued by 

the Engineer from time to time ‘Contract value shall mean the value of the entire work as stipulated 
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in the letter of acceptance of tender subject to such additions thereto or deductions there from as 

may be made under the provision hereinafter contained. 

1.1.8 ‘Specifications’ shall mean the specifications referred to in the tender and any modifications 

thereof as maybe time to time be furnished or approved by the architect/ consultant “Month” means  

s calendar month. 

1.1.9 “Week” means seven consecutive days. 

1.1.10 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

CLAUSES: 

1.0 Total Security Deposit: Total Security deposit comprises of: 

 Earnest Money Deposit 

 Initial Security Deposit 

 Retention Money 

c) Retention Money: Total security deposit shall be 5% of the final value of the work. Out of this 

2% of tender value (i.e. tender amount) is in the form of initial security deposit (ISD) which includes 

the EMD. Balance security deposit (i.e. 5% of final value of work less 2% of tender value already  

deposited as ISD) towards the work shall be deducted from the running account bill of the work as 

Retention money at the rate of 10% of the respective running account bill i.e. deduction from each 

running bill account will be 10% till total 5% of final value of work as per final bill is reached. 50% of 

the total security i.e.2.5% of the final value of work shall be paid to the contractors on the basis of 

Project Engineer-in-Charge certifying the virtual completion and its approval by SBI. The balance 

50% i.e. 2.5% of final value of work would be paid to the contractors after the defects liability period 

as specified in the contract and after satisfactory completion of CVC Audit. In case CVC Audit is not 

conducted, 1.25% of final value of work will be retained for a maximum period of further one year 

(w.e.f. completion of defect liability period). 

2.0 Language Errors, Omissions and Discrepancies: In case of errors, omissions and/or disa-

greement between written and scaled dimensions on the drawings or between the drawings and 

specifications etc, the following order shall apply. 

i) Between scaled and written dimension (or description) on a drawing, the latter shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings and the corresponding 

one in the specification the former shall be taken as correct. 

iii) Between written descriptions of the item in the specifications and descriptions in bills of quantities 

of the same item, the latter shall be adopted. 

iv) In case of a difference between rates written in figures and words, the rate in words shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender shall be taken as cor-

rect. 
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3.0 Scope of Work: The contractor shall carry out, complete, and maintain the said work in every 

respect strictly in accordance with this contract and with the directions of and to the satisfaction of 

the SBI /architect/consultant. The architect/consultant at the directions of the Bank from time to time 

issue further drawings and/or written instructions, details directions and explanations which are 

hereafter collectively referred to as SBI/Architect’s instructions in regard to : the variation or modifi-

cation of the design, quality or quantity of work or the addition or omission or substitution of any 

work, any discrepancy in the drawings or between the BOQ and/or drawings and/or specifications, 

the removal from the site of any material brought thereon by the contractor and the substitution of 

any other materials thereof, the demolition, removal and/or re-execution of any work executed by 

him, the dismissal from the work of any person employed/engaged thereupon. 

4.0 (i) Letter of Acceptance: Within the validity period of the tender the SBI shall issue a letter of 

acceptance either directly or through the architect by registered post/e-mail/speed post or otherwise 

depositing at the address of the contractor as given in the tender to enter into a Contract for the ex-

ecution of the work as per the terms of the tender. The letter of acceptance shall constitute a bind-

ing contract between the SBI and the contractor. 

ii) Contract Agreement: On receipt of intimation of the acceptance of tender from the SBI/Architect 

the successful tenderer shall be bound to implement the contract and within fifteen days thereof, he 

shall sign an agreement in a non-judicial stamp paper of appropriate value (as per the Article of 

Agreement format earlier given in this document) with SBI. 

5.0 Ownership of drawings: All drawings, specifications and copies thereof furnished by the SBI., 

through its architect/ consultants are the properties of the SBI. They are not to be used on other 

work. 

6.0 Detailed drawings and instructions: The SBI through its architects/consultants shall furnish 

with reasonable promptness additional instructions by means of drawings or otherwise necessary 

for the proper execution of the work. All such drawings and instructions shall be consistent with the 

contract documents, true developments thereof and reasonably inferable there from. 

The work shall be executed in conformity therewith and the contractor shall prepare a detailed pro-

gramme schedule (i.e. BAR/PERT Chart) indicating therein the date of start and completion of vari-

ous activities on receipt of the work order and submit the same to the SBI through the Archi-

tect/Consultant. 

7.0 Copies of Agreement: Out of Six copies, two copies of agreement/tender document duly 

signed by both the parties with the drawings shall be handed over to the contractors, two copies to 

SBI and one copy each shall be for the use of SBI and Architect. 

8.0 Liquidated Damages: If the contractor fails to maintain the required progress in terms of con-

tract or to complete the work and clear the site including vacating their office on or before the con-

tracted or extended date or completion without justification in support of the cause of delay, he may 

be called upon without prejudice to any other right of remedy available under the law to the SBI on 

account of such breach to pay a liquidated damages at the rate of 0.5% of the final value of work 

per week subject to a maximum of 5% of the final value of work. 

9.0 Materials, Appliances, and Employees: Unless or otherwise specified the contractor shall 

provide and pay for all materials, labour, water, power, tools, equipment transportation and any oth-
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er facilities that are required for the satisfactory execution and completion of the work. Unless or 

otherwise specified all materials shall be new and both workmanship and materials shall be best 

quality. The contractor shall at all times enforce strict discipline and good order among his employ-

ees/workers and shall not employ on the work any unfit person/worker or anyone not skilled in the 

work assigned to him. Workman whose work or behaviour is found to be unsatisfactory by the SBI 

/Architect, he shall be removed from the site immediately. 

10.0 Permits, Laws and Regulations: Permits and licences required for the execution of the work 

shall be obtained by the contractor at his own expenses. The contractor shall give notices and com-

ply with the regulations, laws/ labour laws, and ordinances rules, applicable to the contractor. If the 

contractor observes any discrepancy between the drawings and specifications, he shall promptly 

notify the SBI in writing under intimation of the Architect/Consultant. If the contractor performs any 

act which is against the law, rules and regulations he shall meet all the costs arising there from and 

shall indemnify the SBI any legal actions arising there from. 

11.0 Setting out Work: The contractor shall set out the work and shall be responsible for the true 

and perfect setting out of the same and for the correctness of the positions, levels, dimensions, and 

alignment of all parts thereof and get it approved by the architect/consultant before proceeding with 

the work. If at any time any error in this respect shall appear during the progress of the works, irre-

spective of the fact that the layout had been approved by the architect/consultant the contractor 

shall be responsible for the same and shall at his own expenses rectify such error, if so, required to 

satisfaction of the SBI.  

12.0 Protection of works and property: The contractor shall continuously maintain adequate pro-

tection, of all his work from damage and shall protect the SBI’s properties from injury or loss arising 

in connection with contract. He shall make good any such damage, injury, loss due to his fault or 

negligence except which are due to causes beyond his control. 

He shall take adequate care and steps for protection of the adjacent properties. The contractor shall 

take all precautions for safety and protection of his employees on the works and shall comply with 

all applicable provisions of Government and local bodies’ safety laws and relevant building codes to 

prevent accidents, or injuries to persons or property of about or adjacent to his place of work. The 

contractor shall take insurance covers as per clause 25.0 at his own cost. The policy may be taken 

in joint names of the contractors and the SBI and the original policy may be lodged with the SBI. 

13.0 Inspection of Work: SBI/Architect/Consultant or their representatives shall at all reasonable 

time have free access to the work site and/or to the workshop, factories or other places where mate-

rials are lying or from where they are obtained and the contractor shall give every facility to the 

/SBI/Architect/Consultant and their representatives necessary for inspection and examination and 

test of the materials and workmanship. No person unless authorized by the SBI/Architect/Consultant 

except the representative of Public authorities shall be allowed on the work at any time. The pro-

posed work either during its construction stage or its completion can also be inspected by the Chief 

Technical Examiner’s organization a wing of Central Vigilance Commission. 

14.0 Assignment and subletting: The whole of work included in the contract shall be executed by 

the contractor and he shall not directly entrust and engage or indirectly transfer assign or underlet 

the contract or any part or share thereof or interest therein without the written consent of the SBI  
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/SBI through the architect and no undertaking shall relieve the contractor from the responsibility of 

the contractor from active superintendence of the work during its progress. 

15.0 Quality of Materials, Workmanship & Test: All materials and workmanship shall be best of 

the respective kinds described in the contract and in accordance with SBI/Architect’s instructions 

and shall be subject from time to time to such tests as the SBI/Architect may direct at the place of 

manufacture or fabrication or on the site or an approved testing laboratory. 

The quantity given in SOQ are intended to cover the entire new structure indicated in the drawing 

but the employer reserves the right to execute only a part or the whole or any excess thereof with-

out assigning any reason thereof. Qty not mentioned in the item will also be executed that are nec-

essary to complete the work. The rate shall be derived as per prevailing market ate including CPOH 

15%. The contractor shall provide such assistance, instruments, machinery, labour and materials. 

Contractor to made arrangement of laboratory on site, where weight of various materials like alu-

minium extrusions etc. can be done, Contractor should also make available 3.00 meters, 15.00 me-

ters & a 50.00 meters tape, a Vernier Calliper & Micrometre so any measurements/ tests can be 

taken on sites itself. 

(ii)Samples: All samples of adequate numbers, size, shades & pattern as per specifications shall 

be supplied by the contractor without any extra charges. If certain items proposed to be used are of 

such nature that samples cannot be presented or prepared at the site detailed literature/test certifi-

cate of the same shall be provided to the satisfaction of the SBI/Architect. Before submitting the 

sample/literature the contractor shall satisfy himself that the material/equipment for which he is 

submitting the samples/literature meet with the requirement of tender specification. Only when the 

samples are approved in writing by the SBI /Architect the contractor shall proceed with the pro-

curement and installation of the particular material/equipment. 

The approved samples shall be signed by the SBI /Architect for identification and shall be kept on 

record at site office until the completion of the work for inspection/comparison at any time. The 

SBI/Architect shall take reasonable time to approve the sample. Any delay that might occur in ap-

proving the samples for reasons of its not meeting the specifications or other discrepancies inade-

quacy in furnishing samples of best qualities from various manufacturers and such other aspects 

causing delay on the approval of the materials/equipment etc. shall be to the account of the contrac-

tor. 

(iii) Cost of tests: The cost of making any test shall be borne by the contractor if such test is in-

tended by or provided for in the specifications or BOQ. 

(iv)  Cost of test not provided for: If any test is ordered by the SBI/Architect which is either: 

(a) If so intended by or provided for or (in the cases above mentioned) is not so particularized or 

through so intended or provided for but ordered by the SBI/ Architect which is either to be 

carried out by an independent person at any place other than the site or the place of manu-

facture or fabrication of the materials tested or any Government/approved laboratory, then 

the cost of such test shall be borne by the contractor. 

16.0 Obtaining Information related to execution of work: No claim by the contractor for addition-

al payment shall be entertained which is consequent upon failure on his part to obtain correct infor-
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mation as to any matter affecting the execution of the work nor any misunderstanding or the obtain-

ing incorrect information or the failure to obtain correct information relieve him from any risks or from 

the entire responsibility for the fulfilment of contract. 

17.0 Contractor’s superintendence: The contractor shall give necessary personal superintend-

ence during the execution of the works and as long, thereafter, as the SBI/Architect may consider 

necessary until the expiry of the defect liability period, stated hereto. 

18.0 Quantities: i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have 

been prepared in accordance with the Indian Standard Method of Measurements 

The rate quoted shall remain valid for variation of quantity against individual item to any extent sub-

ject to maximum variation of the contract value by 25%. The entire amount paid under Clause 20 

hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% shall 

be paid on the basis of provisions of clause 21(e) hereof. Rate of this item will not exceed the tender 

rate. 

19.0 Works to be measured: The SBI/Architect may from time to time intimate to the contractor 

that he required the work to be measured and the contractor shall forthwith attend or send a quali-

fied representative to assist the SBI/Architect in taking such measurements and calculation and to 

furnish all particulars or to give all assistance required by any of them. Such measurements shall be 

taken in accordance with the Mode of measurements detailed in the specifications. The representa-

tive of the SBI/ Architect shall take joint measurements with the contractor’s representative and the 

measurements shall be entered in the measurement book. 

The contractor or his authorized representative shall sign all the pages of the measurement book in 

which the measurements have been recorded in token of his acceptance. All the corrections shall 

be duly attested by both representatives. No writings shall be made in the measurement book. 

Should the contractor not attend or neglect or omit to depute his representative to take measure-

ments then the measurements recorded by the representative of the SBI/ Architect shall be final. All 

authorized extra work, omissions and all variations made shall be included in such measurements. 

20.0 Variations: No alteration, omission or variation ordered in writing by the SBI/Architect shall 

vitiate the contract. 

In case the SBI /SBI/Architect thinks proper at any time during the progress of works to make any 

alteration in, or additions to or omission from the works or any alteration in the kind or quality of the 

materials to be used therein, the Architect/Consultant shall give notice thereof in writing to the con-

tractor or shall confirm in writing within seven days of giving such oral instructions the contractor 

shall alter to, add to, or omit from as the case may be in accordance with such notice but the con-

tractor shall not do any work extra to or make any alteration or additions to or omissions from the 

works or any deviation from any of the provisions of the contract, stipulations, specifications or con-

tract drawings without previous consent in writing of the Architect/Consultant and the value of such 

extras, alterations, additions or omissions shall in all cases be determined by the Archi-

tect/Consultant and the same shall be added to or deducted from the contract value, as the case 

may be. 
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21.0 Valuation of Variations: No claim for an extra shall be allowed unless it shall have been exe-

cuted under the authority of the Architect with the concurrence of the SBI as herein mentioned. Any 

such extra is herein referred to as authorized extra and shall be made in accordance with the follow-

ing provisions. 

a. The net rates or prices in the contract shall determine the valuation of the extra work where such 

extra work is of similar character and executed under similar conditions as the work priced herein. 

b. Rates for all items, wherever possible should be derived out of the rates given in the priced BOQ. 

c. The net prices of the original tender shall determine the value of the items omitted, provided if 

omissions do not vary the conditions under which any remaining items of works are carried out, oth-

erwise the prices for the same shall be valued under sub clause (c) hereunder. 

d. Where the extra works are not of similar character and/or executed under similar conditions as 

aforesaid or where the omissions vary the conditions under which any remaining items or works are 

carried out, then the contractor shall within 7 days of the receipt of the letter of acceptance inform 

the SBI/Architect of the rate which he intends to charge for such items of work, duly supported by 

analysis of the rate or rates claimed and the SBI/Architect shall fix such rate or prices as in the cir-

cumstances in his opinion are reasonable and proper, based on the market rate. 

e. Where extra work cannot be properly measured or valued the contractor shall be allowed day 

work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in accordance 

with the local day work rates and wages for the district; provided that in either case, vouchers speci-

fying the daily time (and if required by the SBI /SBI/Architect) the workman’s name and materials 

employed be delivered for verifications to the Architect/Consultant at or before the end of the week 

following that in which the work has been executed. 

f. It is further clarified that for all such authorized extra items where rates cannot be derived from the 

tender, the contractor shall submit rates duly supported by rate analysis worked on the “market rate 

basis” for material, labour, hire/running charges of equipment and wastages etc. plus 15% towards 

establishment charges, contractor’s overheads and profit. Such items shall not be eligible for esca-

lation. 

22.0 Final Measurement: The measurement and valuation in respect of the contract shall be com-

pleted within one month of the virtual completion of the work. 

23.0 Virtual Completion Certificate (VCC): On successful completion of entire works covered by 

the contract to the full satisfaction of the SBI/SBI, the contractor shall ensure that the following 

works have been completed to the satisfaction of the SBI-  

Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, equipment and 

machinery. 

Demolish, dismantle and remove the contractor’s site office, temporary works, structures including 

labour sheds/camps and constructions and other items and things whatsoever brought upon or 

erected at the site or any land allotted to the contractor by the SBI and not incorporated in the per-

manent works. 
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Remove all rubbish, debris etc from the site and the land allotted to the contractor by the SBI and 

shall clear, level and dress, compact the site as required by the SBI. 

Shall put the SBI in undisputed custody and possession of the site and all land allotted by the SBI. 

Shall hand over the work in a peaceful manner to the SBI. 

All defects/imperfections have been attended and rectified as pointed out by the SBI to the full sat-

isfaction of SBI. Upon the satisfactory fulfilment by the contractor as stated above, the contractor 

shall be entitled to apply to the Architect/Consultant for the certificate. If the 

SBI/Architect/Consultant is satisfied of the completion of the work, relative to which the completion 

certificate has been sought, the SBI/Architect/Consultant shall within fourteen (14) days of the re-

ceipt of the application for virtual completion certificate, issue a VCC in respect of the work for 

which the VCC has been applied. This issuance of a VCC shall be without prejudice to the /SBI’s 

rights and contractor’s liabilities under the contract including the contractor’s liability for defects lia-

bility period nor shall the issuance of VCC in respect of the works or work at any site be construed 

as a waiver of any right or claim of the SBI against the contractor in respect of works or work at the 

site and in respect of which the VCC has been issued. 

23A. Defects after Completion:  

The contractor shall make good at his own cost and to the satisfaction of the employer all defects, 

shrinkages, settlement or other faults which may appear within 120 days after completion of work. 

In default, the employer may employ and pay other persons to amend and make such damages, 

loses and expenses consequent thereon or incidental thereto shall be made good and borne by the 

contractor and such damages, loss and expenses shall be recoverable from him by the employer or 

may be deducted by the employer in lieu of such amending and making good by the contractor de-

duct from any money due to the contractor a sum of equivalent to the cost of amending such work 

and in the event of the amount retained being insufficient , recover that balance from the contractor 

from the amount retained under relevant clause together with any expenses the employer may have 

incurred in connection therewith 

24.0 Work by other agencies: The SBI/Architect reserves the rights to use premises and any por-

tion of the site for execution of any work not included in the scope of this contract which it may de-

sire to have carried out by other persons simultaneously and the contractor shall not only allow but 

also extend reasonable facilities for the execution of such work. The contractor however shall not be 

required to provide any plant or material for the execution of such work except by special arrange-

ment with the SBI. Such work shall be carried out in such manners not to impede the progress of 

the works included in the contract. 

25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall en-

sure in the joint names of the SBI and the contractor against all loss or damages from whatever 

cause arising other than the excepted risks, for which he is responsible under the terms of the con-

tract and in such a manner that the SBI and contractor are covered for the period stipulated in 

clause 27 & 28 of GCC and are also covered during the period of maintenance for loss or damage 

arising from a cause, occurring prior to the commencement of the period of maintenance and for 
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any loss or damage occasioned by the contractor in the course of any operations carried out by him 

for the purpose of complying with his obligations under the clause. 

a) The works for the time being executed to the estimated current Contract value thereof, or such 

additional sum as may be specified together with the materials for incorporation in the works at their 

replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the replace-

ment value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which approv-

al shall not be unreasonably withheld and the contractor shall whenever required produce to the 

SBI/Architect the policy of insurance and the receipts for payment of the current premiums. 

25.2 Damage to persons and property: The contractor shall, except if and so far as the contract 

provides otherwise indemnify the SBI against all losses and claims in respect of injuries or damages 

to any person or material or physical damage to any property whatsoever which may arise out of or 

in consequence of the execution and maintenance of the works and against all claims proceedings, 

damages, costs, charges and expenses whatsoever in respect of or in relation thereto except any 

compensation of damages for or with respect to : 

a) The permanent use or occupation of land by or any part thereof. 

b) The right of SBI to execute the works or any part thereof, on, over, under, in, or through any 

lands. 

c) Injuries or damages to persons or properties which are an unavoidable result of the execution or 

maintenance of the works in accordance with the contract. 

d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of any 

claims, proceedings, damages, costs, charges and expenses in respect thereof or in relation thereto 

or where the injury or damage was contributed to by the contractor, his servants or agents such part 

of the compensation as may be just and equitable having regard to the extent of the responsibility of 

the SBI, their employees, or agents or other employees, or agents or other contractors for the dam-

age or injury. 

25.3 Contractor to indemnify SBI: The contractor shall indemnify the SBI against all claims, pro-

ceedings, damages, costs, charges and expenses in respect of the matters referred to in the provi-

sion sub-clause 25.2 of this clause. 

25.4 Contractor’s superintendence: The contractor shall fully indemnify and keep indemnified the 

SBI/SBI against any action, claim, or proceeding relating to infringement or use of any patent or de-

sign or any alleged patent or design rights and shall pay any royalties which may be payable in re-

spect of any article or part thereof included in the contract. In the event of any claim made under or 

action brought against SBI in respect of such matters as aforesaid, the contractor shall be immedi-

ately notified thereof and the contractor shall be at liberty, at his own expenses to settle any dispute 

or to conduct any litigation that may arise therefrom, provided that the contractor shall not be liable 
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to indemnify the SBI if the infringement of the patent or design or any alleged patent or design right 

is the direct result of an order passed by the SBI/Architect in this behalf. 

The contractor shall employ at least the following technical staff besides other personal: One gradu-

ate engineer / Sr Diploma holder having experience of 5yrs or more. The above technical staff 

should be available at site to take instructions whenever required by the architect/employer. In case 

the contractor fails to comply the technical staff as aforesaid he shall be liable to pay a sum of RS. 

5000 each month or part thereof for default. The decision of architect/employer so as to the period 

will be final and binding on the contract. 

25.5 Third-Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his obliga-

tions and responsibilities under clause 25 of GCC shall insure against his liability for any material or 

physical damage, loss, or injury which may occur to any property including that of SBI, or to any 

person, including any employee of the SBI, by or arising out of the execution of the works or in the 

carrying out of the contract, otherwise than due to the matters referred to in the provision to clause 

25 thereof. 

25.5.2 Minimum Amount of Third-Party Insurance: Such insurance shall be affected with an insurer 

and in terms approved by the SBI which approval shall not be reasonably withheld and for at least 

the amount stated below. The contractor shall, whenever required, produce to the SBI/Architect the 

policy or policies of insurance cover and receipts for payment of the current premiums. 

The minimum insurance cover for physical property, injury, and death is Rs.5.0 lacs per occurrence 

with the number of occurrences limited to four. After each occurrence contractor will pay the addi-

tional premium necessary to make insurance valid for four occurrences always. 

25.7 Accident or Injury to Workmen 

25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at law 

in respect or in consequence of any accident or injury to any workmen or other person in the em-

ployment of the contractor or any sub-contractor, save and except an accident or injury resulting 

from any act or default of the SBI or their agents, or employees. The contractor shall indemnify and 

keep indemnified SBI against all such damages and compensation, save and except as aforesaid 

and against all claims, proceedings, costs, charges, and expenses whatsoever in respect thereof or 

in relation thereto. 

25.7.2 Insurance against accidents etc to workmen: The contractor shall insure against such liability 

with an insurer approved by the SBI during the whole of the time any person employed by him on 

the works and shall, when required, produce to the architect/consultant such policy of insurance and 

receipt for payment of the current premium. Provided always that, in respect of any persons em-

ployed by any sub-contractor the contractor’s obligation to insure as aforesaid under this sub-clause 

shall be satisfied if the sub-contractor shall have insured against the liability in respect of such per-

sons in such manner that SBI is indemnified under the policy but the contractor shall require such 

sub-contractor to produce to the SBI/Architect when required such policy of insurance and the re-

ceipt for the payment of the current premium. 
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25.7.3 Remedy on Contractor’s failure to insure: If the contractor fails to effect and keep in force the 

insurance referred to above or any other insurance which he may be required to effect under the 

terms of contract, then and in any such case the SBI may effect and keep in force any such insur-

ance and pay such premium or premiums as may be necessary for that purpose and from time to 

time deduct the amount so paid by the SBI as aforesaid and also deduct 15% of contract value from 

any amount due or which may become due to the contractor, or recover the same as debt from the 

contractor. 

Without prejudice to the other rights of the SBI against contractors, in respect of such default, the 

SBI shall be entitled to deduct from any sums payable to the contractor the amount of any damage 

costs, charges, and other expenses paid by the SBI and which are payable by the contractors under 

this clause. The contractor shall upon settlement by the insurer of any claim made against the in-

surer pursuant to a policy taken under this clause, proceed with due diligence to rebuild or repair the 

works destroyed or damaged. In this event all the monies received from the insurer in respect of 

such damage shall be paid to the contractor and the contractor shall not be entitled to any further 

payment in respect of the expenditure incurred for rebuilding or repairing of the materials or goods 

destroyed or damaged. 

26.0 Commencement of Works: The date of commencement of the work will be reckoned as the 

recorded date of handing over site by the SBI/SBI or 7 days from the date of receipt of Letter of Ac-

ceptance from SBI, whichever is later. 

27.0 Time for completion: Time is the essence of the contract and shall be strictly observed by the 

contractor. The entire work shall be completed within a period of 120 days  from the date of com-

mencement. If required in the contract or as directed by the SBI/Architect, the contractor shall 

complete certain portions of work before completion of the entire work. However, the completion 

date shall be reckoned as the date by which the whole work is completed as per the terms of the 

contract. 

28.0 Extension of Time: If, in the opinion of the Architect/Consultant, the work be delayed for rea-

sons beyond the control of the contractor, the Architect/Consultant may submit a recommendation 

to the SBI to grant a fair and reasonable extension of time for completion of work as per the terms of 

contract. If the contractor needs an extension of time for the completion of work or if the completion 

of work is likely to be delayed for any reasons beyond the due date of completion as stipulated in 

the contract, the contractor shall apply to the SBI through the Architect/Consultant in writing at least 

15 days before the expiry of the scheduled time and while applying for extension of time he shall 

furnish the reasons in detail and his justification if any, for the delays. The architect/consultant shall 

submit their recommendations to the SBI in the prescribed format for granting extension of time. 

While granting extension of time the contractor shall be informed the period extended time which 

will qualify for levy of liquidated damages. For the balance period in excess of original stipulated pe-

riod and duly sanctioned extension of time by the SBI the provision of liquidated damages as stated 

under clause 8 of GCC shall become applicable. Further contract shall remain in force even for the 

period beyond the due date of completion irrespective whether the extension is granted or not. 

29.0 Rate of progress: Whole of the materials, plant and labour to be provided by the contractor 

and the mode, manner and speed of execution and maintenance of the works are to be of a kind 

and conducted in a manner to the satisfaction of the SBI/Architect. Should the rate of progress of 

the work or any part thereof be at any time be in the opinion of the SBI /Architect too slow to ensure 
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the completion of the whole of the work by the prescribed time or extended time for completion the 

SBI /Architect shall thereupon take such steps as considered necessary to expedite progress so as 

to complete the woks by the prescribed time or extended time. Such communications from the SBI 

/Architect neither shall relieve the contractor from fulfilling obligations under the contract nor he shall 

be entitled to raise any claims arising out of such directions. 

30.0 Work during nights and holidays : Subject to any provision to the contrary contained in the 

contract no permanent work shall save as herein provided be carried on during the night or on holi-

days without the permission in writing of the SBI/Architect, save when the work is unavoidable or 

absolutely necessary for the saving of life or property or for the safety of the work in which case the 

contractor shall immediately advise the SBI/Architect. However, the provision of the clause shall not 

be applicable in the case of any work which becomes essential to carry by rotary or double shifts in 

order to achieve the progress and quality of the part of the works being technically required and 

continued with the prior approval of the SBI/Architect at no extra cost to the SBI. 

All work at night after obtaining approval from competent authorities shall be carried out without un-

reasonable noise and disturbance so as to avoid disputes with the neighbours. 

31.0 No compensation for restrictions of work:  If at any time after acceptance of the tender SBI 

shall decide to abandon or reduce the scope of work for any reason whatsoever and hence not re-

quire the whole or any part of the work to be carried out, the SBI Architect shall give notice in writing 

to that effect to the contractor and the contractor shall act accordingly in the matter. The contractor 

shall have no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the work fully but which he 

did not derive in consequence of the foreclosure of the whole or part of the work. Provided that the 

contractor shall be paid the charges on the cartage only of materials actually and bona fide brought 

to the site of the work by the contractor and rendered surplus as a result of the abandonment, cur-

tailment of the work or any portion thereof and then taken back by the contractor, provided however 

that the SBI /Architect shall have in such cases the option of taking over all or any such materials at 

their purchase price or a local current rate whichever is less. In case of such stores having been is-

sued from SBI stores and returned by the contractor to stores, credit shall be given to him at the 

rates not exceeding those at which were originally issued to the contractor after taking into consid-

eration and deduction for claims on account of any deterioration or damage while in the custody of 

the contractor and in this respect the decision of SBI /SBI/Architect shall be final. 

32.0 Suspension of work: The contractor shall, on receipt of the order in writing of the 

SBI/SBI/Architect (whose decision shall be final and binding on the contractor) suspend the pro-

gress of works or any part thereof for such time and in such manner as SBI /Architect may consider 

necessary so as not cause any damage or injury to the work already done or endanger the safety 

thereof for any of following reasons. 

   a) On account of any default on the part of the contractor, or 

   b) For proper execution of the works or part thereof for reasons other than the default of the con-

tractor, or 

  c) For the safety of the works or part thereof. 
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The contractor shall, during such suspension, properly protect and secure the works to the extent 

necessary and carry out the instructions given in that behalf by the SBI /SBI/Architect. 

i. If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

The contractor shall be entitled to an extension of time equal to the period of every such suspen-

sion. No compensation whatsoever shall be paid on this account. 

33.0 Action when the whole security deposit is forfeited: In any case in which under any clause 

or clauses of this contract, the Contractor shall have rendered himself liable to pay compensation 

amounting to the whole of his security deposit the Architect/Consultant shall have the power to 

adopt any of the following course as they may deem best suited to the interest of the SBI. 

a) To rescind the contract (of which rescission notice in writing to the contractor by the Archi-

tect/Consultant shall be conclusive evidence) and in which case the security deposit of the contrac-

tor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part of the 

work, debiting the contractor with the cost of the labour, materials (the cost of such labour and ma-

terials as worked out by the SBI/Architect shall be final and conclusive against the contractor) and 

crediting him with the value of the work done, in all respects in the same manner and at the same 

manner and at the same rates as if it had been carried out by the contractor under the terms of this 

contract the certificate of Architect/Consultant as to the value of work done shall be final and con-

clusive against the contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be unexecuted, 

out of his hands, and to give it to another contractor to complete in which case any expenses which 

may be incurred in excess of the sum which would have been paid to the original contractor, if the 

whole work had been executed by him (of the amount of which excess the certificates in writing of 

the Architects/ Consultant shall be final and conclusive) shall be borne by original contractor and 

may be deducted from any money due to him by SBI under the contract or otherwise, or from his 

security deposit or the proceeds of sale thereof, or sufficient part thereof. 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim to 

compensation for any loss sustained by him by reasons of his having purchased or procured any 

material or entered into any engagements or make any advances on account of, or with a view to 

the execution of the work or the performance of the contract and in case the contract shall be re-

scinded under the provision aforesaid, the contractor shall not be entitled to recover or to be paid 

any sum or any work thereto for actually performed under this contract, unless, and until the Archi-

tect/Consultant/SBI will have certified in writing the performance of such work and the value payable 

in respect thereof, and he shall only be entitled to be paid the value so certified. 

34.0 Owner’s Right to Terminate the Contract: If the contractor being an individual or a firm 

commit any ‘Act of Insolvency’ or shall be adjusted an insolvent or being an incorporated company 

shall have an order for compulsory winding up voluntarily or subject to the supervision of Govern-

ment and of the Official Assignee of the liquidator in such acts of insolvency or winding up shall be 

unable within seven days after notice to him to do so, to show to the reasonable satisfaction of the 

SBI /Architect that he is able to carry out and fulfil the contract, and to give security therefore if so 

required by the SBI.  
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Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution to 

be issued or shall suffer any payment under this contract to be attached by or on behalf of any of 

the creditors of the contractor. 

Or shall assign or sublet this contract without the consent in writing of the SBI through the Archi-

tect/Consultant or shall charge or encumber this contract or any payment due to which may become 

due to the contractor there under. 

a) Has abandoned the contract; or 

b) Has failed to commence the works, or has without any lawful excuse under these conditions sus-

pended the progress of the works for 14 days after receiving from the SBI through the Archi-

tect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due progress as 

would enable the works to be completed within the time agreed upon, or has failed to remove the 

materials from the site or to pull down and replace work within seven days after written notice from 

the SBI through the Architect/ Consultant that the said materials were condemned and rejected by 

the Architect/ Consultant under these conditions; or has neglected or failed persistently to observe 

and perform all or any of the acts, matters or things by this contract to be observed and performed 

by the contractor for seven days after written notice shall have been given to the contractor to ob-

serve or perform the same or has to the detriment of good workmanship or in defiance of the SBI 

/SBI’s or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. Then 

and in any of said cases the SBI and or the Architect/Consultant, may not withstanding any previous 

waiver, after giving seven days’ notice in writing to the contractor, determine the contract, but with-

out thereby affecting the powers of the SBI or the Architect/Consultant or the obligation and liabili-

ties of the contractor the whole of which shall continue in force as fully as if the contract had not 

been so determined and as if the works subsequently had been executed by or on behalf of the 

contractor. And, further the SBI through the Architect/Consultant, their agents or employees may 

enter upon and take possession of the work and all plants, tools, scaffoldings, materials, sheds, 

machineries lying upon the premises or on the adjoining lands or roads, use the same by means of 

their own employees or workmen in carrying on and completing the work or by engaging any other 

contractors or persons to complete the work and the contractor shall not in any was interrupt or do 

any act, matter or thing to prevent or hinder such other contractor or other persons employed for 

completing and finishing or using the materials and plant for the works. When the works shall be 

completed or as soon thereafter as convenient to the SBI or the Architect/Consultant shall give a 

notice in writing to the contractor to remove his surplus materials and plants and should the contrac-

tor fail to do so within 14 days after receipt thereof by him the SBI. /SBI sell the same by public auc-

tion after due publication and shall adjust the amount realized by such auction. The contractor shall 

have no right to question any of the acts of the SBI incidental to the sale of the materials etc. 

35.0 Certificate of Payment: Payment will be made as per terms mentioned in the NIT. 

The prices in the Price Schedule shall be exclusive of GST or any other applicable taxes as may be 

levied by the Government from time-to-time and the same shall be charged in addition to the appli-

cable rate. 
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The SBI shall make all endeavor to make payments within 30 to 45 days from the date of the receipt 

of the invoice, to the Contractor. 

All payments shall be made in Indian Currency by means of an Account Payee Cheques/ RTGS/ 

NEFT only. 

SBI/SBI shall be entitled to deduct in accordance with Applicable Law, Income Tax or withholding 

tax or other deductions (as the case may be), from any payments made to the Contractor, and the 

amount so deducted shall be deemed to be a payment made to the Contractor. SBI/SBI shall pro-

vide a certificate certifying the deduction so made. 

No payment shall be made in advance nor will any loan from any bank or financial institution be 

recommended on the basis of the order of award of work. 

Payment will be made as per the actual work done at site based on final measurement. The meas-

urement will be taken in presence of representatives from both SBI and contractor. 

36.0 Settlement of Disputes and Arbitration : Except where otherwise provided in the contract all 

questions and disputes to the meaning of the specifications, design, drawings and instructions here-

in before mentioned and as to the quality of workmanship or materials used on the work or as to any 

other question , claim, right, matter or thing whatsoever in any way arising out of or relating to the 

contract, designs, drawings specifications, estimates, instructions orders or these conditions or oth-

erwise concerning the work or the execution or failure to execute the same whether arising during 

the progress of the work or after the cancellation, termination, completion or abandonment thereof 

shall be dealt with as mentioned hereinafter:  

i. If the Contractor considers that he is entitled to any extra payment or compensation in respect of 

the works over and above the amounts admitted as payable by the authorized person of SBI  or in 

case the Contractor wants to dispute the validity of any deductions or recoveries made or proposed 

to be made from the contract or raise any dispute, the Contractor shall forthwith give notice in writ-

ing of his claim, or dispute to the  respective Circle/Vice President, SBI  of respective Circle Office, 

within 30 days from the date of disallowance thereof or the date of deduction or recovery. The said 

notice shall give full particulars of the claim, grounds on which it is based and detailed calculations 

of the amount claimed and the Vendor shall not be entitled to raise any claim nor shall the 

SBI/architect be in any way liable in respect of any claim by the Contractor unless notice of such 

claim shall have been given by the Contractor to the Bank of respective Circle Office, in the manner 

and within the time as aforesaid. The Vendor shall be deemed to have waived and extinguished all 

his rights in respect of any claim not notified to the respective Circle SBI, of respective Circle Office, 

in writing in the manner and within the time aforesaid.  

ii. SBI, of respective Circle Office, shall give his decision in writing on the claims notified by the Con-

tractor. The Contractor may within 30 days of the receipt of the decision of the Circle, submit his 

claims to the conciliating authority namely the Circle Development Officer of the respective Circle for 

conciliation along with all details and copies of correspondence exchanged between him and the 

SBI. 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the Contractor 

shall, within a period of 30 days of termination thereof shall give notice to the concerned Chief Gen-

eral Manager of the SBI for appointment of an arbitrator to adjudicate the notified claims falling 
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which the claims of the Contractor shall be deemed to have been considered absolutely barred and 

waived. 

iv) Except where the decision has become final, binding, and conclusive in terms of the contract, all 

disputes or differences arising out of the notified claims of the Contractor as aforesaid and all claims 

of the SBI shall be referred for adjudication through arbitration to the Sole Arbitrator appointed by 

the Chief General Manager and who will be an officer not less than the rank of Deputy General 

Manager of SBI. If the arbitrator so appointed is unable or unwilling to act or resigns his appoint-

ment or vacates his office due to any reason whatsoever another sole arbitrator shall be appointed 

in the manner aforesaid by the said Chief General Manager of the SBI Such person shall be entitled 

to proceed with the reference from the stage at which it was let by his predecessor. 

It is a term of this contract that the party invoking arbitration shall give a list of disputes with 

amounts claimed in respect of each dispute along with the notice for appointment of the arbitrator. 

It is also a term of this contract that no person other than a person appointed by such Chief General 

Manager of the SBI as aforesaid should act as arbitrator. 

The conciliation and arbitration shall be conducted in accordance with the provisions of the Arbitra-

tion & Conciliation Act 1996 or any or any accordance modification or re-enactment thereof and the 

rules made there under. 

It is also a term of the contract that the Arbitrator shall be deemed to have entered on the reference 

on the date he issues notice to both the parties calling them to submit their statement of claims and 

counter-statement of claims. The venue of the arbitration shall be such place as may be fixed by the 

arbitrator in his sole discretion. The Cost of the reference and of the award shall be at the discretion 

of the arbitrator who may direct to any by whom and in what manner, such costs or any part thereof, 

shall be paid and fix or settle the amount of costs to be so paid 

37.0 Water Supply: The contractor shall make his own arrangement for the water required for the 

work and nothing extra will be paid for the same. This will be subject to the following conditions: 

i. That the water used of the contractor shall be fit for construction purposes to the satisfaction of the 

Architect / Consultant. 

ii. The contractor shall make alternative arrangements for the supply of water if the arrangement 
made by the contractor for procurement of water in the opinion of the Architect / Consultant is unsat-
isfactory. If the contractor uses water from the source of the employer, recover @1% for water 
charge shall be affected from the running bill of the contractor from time to time. 
 
37.1. The contractor shall construct temporary well / tube well in SBI land for taking water for con-
struction purposes only after obtaining permission in writing from the SBI. The contractor has to 
make his own arrangements for drawing and distributing the water at his own cost. He has to make 
the necessary arrangements. To avoid any accidents or damages caused due to construction and 
subsequent maintenance of the wells. He has to obtain necessary approvals from local authorities, 
if required, at his own cost. He shall restore the ground to its original condition after wells are dis-
mantled on completion of work or hand over the well to the SBI without any compensation as di-
rected by the Architect / Consultant. 
38.0 Power supply: The contractor shall make his own arrangements for power and sup-

ply/distribution system for driving plant or machinery for the work and for lighting purpose at his own 
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cost. The cost of running and maintenance of the plants are to be included in his tender prices. He 

shall pay all fees and charges required for the power supply and include the same in his tendered 

rates and hold the owner free from all such costs. He has to obtain necessary approvals from the 

appropriate authorities, if required. If the contractor uses electrical power from the source of the 

employer, recover 1% for electricity consumption shall be affected from the running bill of the con-

tractor from time to time. 

39.0 Treasure Trove etc.: Any treasure trove, coin or object antique which may be found on the 

site shall be the property of SBI and shall be handed over to the SBI immediately. 

40.0 Method of Measurement: Unless otherwise mentioned in the schedule of quantities or in 

mode of measurement, the measurement will be on the net quantities or work produced in accord-

ance with up to date. Measurement shall be as per units of measurement in specification. IS 1200 

may be followed if there is any discrepancy. For steel, it shall be measured in weight in kg and no 

allowance is made in the weight for rolling margin. Wastage, binding wires shall not be measured. 

Authorized overlap, spacers, chairs shall only be measured. 

Both cement and steel consumption statement shall be submitted along with bill. Coefficient 

for Cement consumption shall be as per CPWD. In the event any dispute/disagreement the decision 

of the Architect/Consultant shall be final and binding on the contractor 

41.0 Maintenance of Registers: The contractor shall maintain the following registers as per the 

enclosed format at site of work and should produce the same for inspection of SBI 

/Architect/Consultant whenever desired by them. The contractor shall also maintain the rec-

ords/registers as required by the local authorities/Government from time to time. 

42.0 Force Majeure: 

42.1 Neither contractor nor SBI shall be considered in default in performance of their obligations if 

such performance is prevented or delayed by events such as war, hostilities revolution, riots, civil 

commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, droughts, 

earthquakes or ordinances or any act of god or for any other cause beyond the reasonable control 

of the party affected or prevented or delayed. However a notice is required to be given within 30 

days from the happening of the event with complete details, to the other party to the contract, if it is 

not possible to serve a notice, within the shortest possible period without delay. 

42.2 As soon as the cause of force majeure has been removed the party whose ability to perform its 

obligations has been affected, shall notify the other of such cessation and the actual delay incurred 

in such affected activity adducing necessary evidence in support thereof. 

42.3 From the date of occurrence of a case of force majeure obligations of the party affected shall 

be suspended during the continuance of any inability so caused. With the cause itself and inability 

resulting there from having been removed, the agreed time of completion of the respective obliga-

tions under this agreement shall stand extended by a period equal to the period of delay occasioned 

by such events. 

42.4 Should one or both parties be prevented from fulfilling the contractual obligations by a state of 

force majeure lasting to a period of 6 months or more the two parties shall mutually decide regard-

ing the future execution of this agreement. 
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43.0 Local Laws, Acts, Regulations: The contractor shall strictly adhere to all prevailing labour 

laws inclusive of contract labour (regulation and abolition act of 1970) and other safety regulations. 

The contractor shall comply with the provision of all labour legislation including the latest require-

ments of all the Acts, laws, any other regulations that are applicable to the execution of the project. 

i) Minimum Wages Act, 1948 (Amended) 

ii) Payment of Wages Act 1936 (Amended) 

iii) Workmen’s Compensation Act 1923 (Amended) 

iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971(Amended) 

v) Apprentice Act 1961 (Amended) 

vi) Industrial Employment (Standing Order) Act 1946 (Amended) 

vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 

viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 

       ix)     Shop and Establishment Act 

ix) Any other Act or enactment relating thereto, and rules framed there under from time to time. 

44.0 SAFETY CODE: Safety as per annexure given should be followed. 

45.0   Accidents: The contractor shall immediately on the occurrence of any accident at or about 

the site or in connection with the execution of the work report such accident to the Archi-

tect/Consultant. The contractor shall also report immediately to the competent authority whenever 

such report is required to be lodged by the law and take appropriate actions thereof. 

46. Assignment Subletting: The whole of the works included in the contract shall be executed by 

the contractor and the contractor shall not directly or indirectly transfer, assign or underlet therein 

without the written permission of the bank and no undertaking shall relieve the contractor from any 

liability or obligation under the contract. No subletting of the work is permitted. 

 
LIST OF MATERIALS OF APPROVED BRAND AND MANUFACTURE 

No Item Approved make 

1 Cement (PPC) Ultratech, OCL, Dalmia DSP, ACC 

 RMC Ultratech/Duramix/ACC OR as approved by 
the Engineer in charge/Architect 

2 Sand (coarse and fine) Locally available good quality river sand 

3 Stone for cladding Granite/Tile 

4 Brick (Fly ash) Locally available good quality bricks 

5 Steel (TMT FE 550 grade) TATA TISCON 550SD /SAIL TMT 500D 
/VIZAG 550D/JINDAL 500 or 500D/Rungta 
Steel 500 or 500D grade as per availability, 

6 Floor and wall tiles (ceram-
ic/Vitrified) 

Nitco/Johnson/Kajaria 
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7 Tile Adhesive Sika, Fosroc, MYK Letecrete, Bal endura /Roff 

8 Construction Chemicals Sika/Fosroc/MYK Letecrete/Dr Fixit/   Roff 

9 Paints, putty, primer (Exterior and 
interior) 

Asian/ICI/Nerolac 

10 Glass Saintgobain/ Modi/Asahi 

11 Concrete Cover Astra/ equivalent 

12 Plumbing Fittings Jaquar/Parryware/Cera/Hindware 

13 Ci Pipes Jaiswal/Gini/ equivalent 

14 PVC/CPVC uPVC pipes Supreme/Astral/Ashirwad/ Oriplast  

15 Motor pumps Kiroskar/Crompton/KBC, Willow 

16 Flush door Century/Sylvan/Green/Austin 

17 Foot valve/ Bal Valve Leader /equivalent 

18 PVC water tank Sintex, Supreme/ Asirbad 

19 GI Pipe TATA/JINDAL 

20 AAC Block Ultractech/Fast build block/ ABSS construc-
tion/ equiv as approved  

 
 
 
 
 
 

SPECIAL CONDITIONS OF THE CONTRACT (SCC) 
 

1 Dimensions and levels: All dimensions and levels shown on the drawings shall 
be verified by the contractor on the site and he will be held responsible for the ac-
curacy and maintenance of all the dimensions and the levels. Figured dimensions 
are in all cases to be accepted and no dimension shall be scaled. Large-scale de-
tails shall take precedence over small-scale drawings. In case of discrepancy, the 
contractor shall ask for clarification from the Architect / Consultant before preced-
ing the work. 
 

2 Notice of Operation: The contractor shall not carry out any important operation 
without the consent in writing from the Architect / Consultant. 

3 Construction Records: The contractor shall keep and provide to the Architect / 
Consultant full and accurate records of the dimensions and positions of all new 
work and any other information necessary to prepare complete drawings recording 
details of the work as constructed 

4 Safety of Adjacent Structures and Trees: The contractor shall provide and erect 
to the approval of the Architect / Consultant such supports as may be required to 
protect effectively all structures and protective guards to trees which may be en-
dangered by the execution of the works or otherwise take such permanent 
measures as may be required by the Architect to protect the trees and structures. 
 

5 Site Order Book:   
A site order book shall be maintained at the site for the purpose of quick communi-
cation between the Architect / Consultant. Any communication relating to the works 
may be conveyed through records in the site order book. Such a communication 
from one party to the other shall be deemed to have been adequately served in 
terms of the contract. Each site order book shall have machine numbered pages in 
triplicate and shall be carefully maintained and preserved by the contractor and 
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shall be made available to the Architect / Consultant as and when demanded. Any 
instruction which the Architect / Consultant may like to issue to the contractor or 
the contractor may like to bring to the Architect / Consultant two copies of such in-
structions shall be taken from the site order book and one copy will be handed over 
to the party against proper acknowledgement and the second copy will be retained 
for their record 

6 Temporary Works: Before any temporary works are commenced the contractor 
shall submit at least 7 days in advance to the Architect / Consultant for approval 
complete drawings of all temporary works he may require for the execution of the 
works. The contractor shall carry out the modifications relating to strength, if re-
quired by the Architect / Consultant may require in accordance with the conditions 
of the contract at his own cost. The contractor shall be solely responsible for the 
stability and safety of all temporary works and unfinished works and for the quality 
of the permanent works resulting from the arrangement eventually adopted for their 
execution. 
 

7 Water, Power and Other Facilities: 

7.a The rate quoted by the contractor shall include all expenses that are required for 
providing all the water required for the work and the contractor shall make his own 
arrangements for the supply of good quality water suitable for the construction and 
good quality drinking water for their workers. If necessary, the contractor has to 
sink a tube well / open well and bring water by means of tankers at his own cost for 
the purpose. The SBRSETI will not be liable to pay any charges in connection with 
the above. 
 

7.b The rate quoted in the tender shall include the expenses for obtaining and main-
taining power connections and shall pay for the consumption charges. 

7.c The contractors for other trades directly appointed by the SBRSETI shall be enti-
tled to take power and water connections from the temporary water and power 
supply obtained by the contractor. However, the concerned contractor shall make 
their own arrangements to draw the supply and pay directly the actual consumption 
charges at mutually agreed rates between them. All municipal charges for drainage 
and water connection for construction purposes shall be borne by the contractor 
and charges payable for permanent connections if any, shall be initially paid by the 
contractor and the SBRSETI will reimburse the amount on the production of re-
ceipts. 

7.d The SBI as well as the Architect / Consultant shall give all possible assistance to 
the contractors to obtain the requisite 

7.e Permission from the various authorities, but the responsibility for obtaining the 
same in time shall be of the contractor 

7.f If the contractor uses water/ electrical power from the source of the employer, re-
cover @1%     for water charge and 1% for electricity consumption shall be affect-
ed from the running bill of the contractor from time to time 

8 Office Accommodation 

8.a The contractor shall provide and maintain all necessary offices, workshops, stores, 
shelters, sanitary facilities, canteens, and other temporary structures for them-
selves in connection with the work at the site at their own cost after getting the ap-
proval from the Architect / Consultant. 

8.b A site office for the use of SBI / Consultant shall be provided by the contractor at 
his own expense. 

8.c All temporary buildings and facilities as mentioned above shall be removed on 
completion of the work or any other earlier date as directed by the Architect / Con-



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 40Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

sultant. All the expenses for obtaining statutory approvals and maintenance of the 
above facilities as well as running expenses shall be borne by the contractor at no 
extra cost. It is also the responsibility of the contractor to obtain statutory approvals 
for providing the above facilities. 
 

9 Facilities for Contractor’s employees: The contractor shall make his own ar-
rangement for the housing and welfare of his staff and workmen including ade-
quate drinking water facilities. The contractor shall also make the arrangements at 
his own cost for transport where necessary for his staff and workmen to and from 
site of work at his own cost. 
 

10 Lighting of works:  The contractor shall at all times provide adequate and ap-
proved lighting as required for the proper execution and supervision and inspection 
of work. 
 

11 Firefighting arrangements 

11.a The contractor shall provide a suitable arrangement for fighting at his own cost. For 
this purpose, he shall provide requisite number of fire extinguishers and adequate 
number of buckets, some of which are to be always kept filled with sand and some 
with water. This equipment shall be provided at suitable prominent and easily ac-
cessible places and shall be properly maintained. 
 

11.b Any deficiency in the fire safety or unsafe conditions shall be corrected by the con-
tractor at his own cost and with the approval of the relevant authorities. The con-
tractor shall make the following arrangements at his own cost but not limited to the 
following. 
 

11.c Proper handling, storage, and disposal of combustible materials and waste. Work 
operations that can create fire hazard. Access to firefighting equipment, type, num-
ber and location of containers for the removal of surplus materials and rubbish. 
Type, size, number, and location of fire extinguishers or other firefighting equip-
ment. General housekeeping. 
 

12 Temporary Fencing / Barricading: The contractor shall provide and maintain a 
suitable temporary fencing / barricading and gates at his cost to adequately en-
close all boundaries of the site for the protection of the public and for the proper 
execution and security of the work and in accordance with the requirement of the 
Architect / Consultant and regulations of local authorities. These shall be altered, 
relocated and adopted from time to time as necessary and removed on completion 
of the work. 
 

13 Site Meetings: Site meetings will be held to review the progress and quality evalu-
ation. The contractor shall depute a senior representative along with the site repre-
sentative and other staff of approved sub-contractors and suppliers as required to 
the site meetings and ensure all follow up actions. Any additional review meetings 
shall be held if required by the Architect / Consultant. 
 

14 Disposal of Refuse: The contractor shall cart away all debris, refuse etc. arising 
from the work from the site and deposit the same as directed by the Architect / 
Consultant at his own cost. It is the responsibility of the contractor to obtain from 
the local authorities concerned to the effect that all rubbish arising out of contrac-
tor’s activities at the construction site or any other off-site activities borrow pits has 
been properly disposed of. 
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15 Contractor to Verify Site Measurement: The contractor shall check and verify all 
site measurements whenever requested by other specialists’ contractors or other 
sub-contractors to enable them to prepare their own shop drawings and pass on 
the information with sufficient promptness as will not in any way delay the works. 
 

16 Bar Bending Schedule: The contractor shall prepare a detailed bar bending 
schedule for all reinforced concrete works and get them approved by the Architect / 
Consultant well in advance. 

17 As-built drawings: 

17.a For the drawings issued to the contractor by the Architect / Consultant. The Archi-
tect / Consultant will issue two sets of drawings to the contractor for the items for 
which some changes have been made from the approved drawings as instructed 
by the SBRSETI / Architect / Consultant. The contractor will make the changes 
made on these copies and return these copies to the Architect / Consultant for their 
approval. In case any revision is required or the corrections are not properly 
marked the Architect / Consultant will point out the discrepancies to the contractor. 
The contractor will have to incorporate these corrections and / or attend to discrep-
ancies either on the copies as directed by the Architect / Consultant and resubmit 
to him for approval. The Architect / Consultant will return one copy duly approved 
by him. 
 

17.b For the drawings prepared by the contractor. The contractor will modify the drawing 
prepared by him wherever the changes are made by the SBI / Architect / Consult-
ant and submit two copies of such modified drawings to the Architect / Consultant 
for approval. The Architect / Consultant will return one copy of the approved draw-
ing to the contractor. 
 

18 Approved make: The contractor shall provide all materials from the list of ap-
proved makes at his own cost and also appoint the specialized agency for the wa-
terproofing anti-termite, aluminum doors and windows and any other item as speci-
fied in the tender. The Architect / Consultant may approve any make / agency with-
in the approved list as given in the tender after inspection of sample / mock up. 
 

19. Procurement of materials: The contractor shall make his own arrangements to 
procure all the required materials for the work. All wastage and losses in weight 
shall be to the contractor’s account. 
 

20 Excise duty, taxes, levies etc.: The contractor shall pay and be responsible for 
payment of all taxes, duties, levies, royalties, fees, cess or charges in respect of 
the works including but not limited to sales tax, tax on works contract excise duty, 
and octroi, payable in respect of materials, equipment plant and other things re-
quired for the contact. All of the aforesaid taxes, duties, levies, fees and charges 
shall be to the contractor’s account. Variation of taxes, duties, fees levies etc. if 
any, till completion of work shall be deemed to be included in the quoted rates and 
no extra amount on this account. Variation of taxes, duties, fees, levies etc if any, 
till completion of work shall be deemed to be included in the quoted rates and no 
extra claim on this account will in any case be entertained. If a new tax or duty or 
levy or cess or royalty or octroi is imposed under as statue or law during the cur-
rency of contract the same shall be borne by the contractor. 
 

21 Acceptance of Tender: The SBI shall have right to reject any or all tenders with-
out assigning any reason. They are not bound to accept the lowest or any tender 
and the tenderer or tenderers shall have no right to question the acts of the SBI. 



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 42Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

 

22 Progress report shall be submitted monthly: The contractor shall furnish Bar 
chart/PERT chart for completion of work within stipulated time that is within 7 days 
of issue of LOI/ WO. This will be got approved from architect/bank. The approved 
network shall form a part of agreement. Achievement of miles stones as well as 
total completion has to be within the time period allowed, that is120 days .  
 
Contractor shall mobilize and employ sufficient resources for completion of all the 
works as indicated in the agreed BAR chart/ Network.  During the currency of the 
work, the contractor is expected to adhere to the time schedule on miles stone and 
total completion and his adherence will be a part of contractor’s performance under 
the contract. 
. 

23 Centring & Shuttering:  
Marine plywood only or steel plates of minimum thickness as approved by architect 
/ EIC shall be used for formwork. The shuttering plates shall be cleaned and oiled 
after every repetition and shall be used only after obtaining approval of architect/ 
EIC at site. The number of repetitions allowed for plywood and steel shuttering 
shall be at the discretion of EIC/ architect depending upon the conditions of shut-
tering surface after each use and the decision of architect/ EIC in this regard shall 
be final and binding on the contractor. No claim whatsoever account shall be ad-
missible. 

24 Photograph:  
Site photographs of reinforcement of foundations, columns, beams, slabs, RCC 
walls shall be submitted to the architect/ EIC (one copy shall be attached during 
submit of bills). Photographs of concreting shall also be submitted. 

25 Reports and returns: 
The contractor shall maintain at-site records of the progress of work with regard to 
the works carried out. Contractor shall submit fortnightly / monthly (as directed by 
architect/ EIC) progress reports (Two copies) highlighting status of various activi-
ties and physical completing of the work. These will be used as the basis for the 
preparation of measurements which are to be furnished to the architect / employer 
regularly in the form of progress report forms (Bar chart including %age of comple-
tion, hurdles, etc. Enlarged site photographs shall also be submitted.  
 

26 Government and local rules: 
The contractor shall conform to the provisions of all local bye-laws and acts relating 
to the work and to the regulations etc., of the govt and local authorities and of any 
company with whose system the structure is proposed to be connected. The con-
tractor shall give all notices by said act, rules, regulations and bye-laws etc and 
pay all fees payable to such authority/authorities for execution of work involved. 
The cost, if any, shall be deemed to have been included in his quoted rates, taking 
into account all liabilities for licenses, fees, for footpath encroachment and restora-
tion etc and shall indemnify the employer against such liabilities and shall defer all 
actions arising from such claims or liabilities. 

27 Provisional Sum (PS): 
All provisional sum described in the schedule of quantities as P.S. shall be exclu-
sively allotted to the purchase of materials and not for handling and fixing to be 
done by the contractor. Such cost of handling and fixing with profit including trans-
portation charge required shall be separately included in the contract price as de-
scribed in SOQ. The disposal of the amounts covered under the head will be abso-
lutely at the discretion of the employer. Contractor is to make payments for these 
materials to the suppliers on certificate basis or order issued by the employer 
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/architect and realize then through his bills from the employer. 

28 Clearing site and setting out works: 
The site shown on the plan shall be cleared of all obstructions, loose stone and 
materials rubbish of all kinds. All holes or hollows whether originally existing or 
produced by removal of loose stones or materials shall be carefully filled u with 
earth well rammed and levelled off s directed at his own cost. 
The contractor shall set out the works and shall be responsible for the true and per-
fect setting out of the work and for the correctness of the positions, levels, dimen-
sions and alignments of all parts thereof. The contractor at his own expenses shall 
rectify the error if at any time appears during progress of work to the satisfaction of 
employer/architect.  

29 Removal of improper works: 
The employer shall during the progress of work have power to order in writing from 
time to time. The removal from the works within such reasonable time or times as 
may be specified in the order of any materials which in the opinion of archi-
tect/employer are not in accordance with the specification or the instructions the 
substitution or proper execution of any work executed with materials or workman-
ship not in accordance with the drawings and specifications or instructions. 
No certificate which may be given by the architect shall relieve the contractor from 
his liability in respect of unsound work 

30 Account receipt and vouchers: 
The contractor shall upon the request of the employer furnish them with all the in-
voices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract. If the contractor uses materials less what is re-
quired under the contract, the value of difference in the quantity of materials he 
was required to use and that he actually used shall be deducted from his dues. 
Similarly, if the contract uses cement and steel more than the requirement, the ex-
cess cement/steel used (5% wastage will be considered) will be reimbursed to con-
tractor upon production of vouchers (excluding gst). The employer decision shall 
be final and binding on the contractor as to the mount of materials the contractor is 
required to use for any work under this contract 

31 Escalation: 
The rate quoted shall be firm throughout the tenure of the contract (inclusive of ex-
tension of time If any granted) and will not be subject to any fluctuation due to in-
crease in cost of materials, labour, taxes, octroi, transportation on work contract 
unless specifically provided in these documents. 

32 Drawings and specifications: 
The contractor shall be furnished by the architect free of cost one sets of each of 
the drawings, specifications, descriptions of schedules and other details necessary 
for execution of work. 
The contractor shall provide all his cost everything for the proper execution of 
works according to the intents and meaning of drawing, schedule, specification 
taken together whether same may or may not be shown or described therein pro-
vided that the same reasonably inferred therefrom and if the contractor finds any 
discrepancy in the drawings or between drawings, schedule of quantities and spec-
ifications, he shall immediately and in writing refer the same to the architect. The 
decision of architect/ employer shall be final and binding. 
Reinforcing steel and bas bending shall be furnished by the contractor to the archi-
tect / employer at least 10 days before the items of work to be taken up and ap-
proval of the architect/employer shall be obtained before fabrication and placing of 
reinforcement. 
Shuttering and tagging drawings if called by architect/employer shall be furnished 
well in advance for his approval before taking up the work 
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33 Abandonment- curtailment of work: 
If at any time after issue of WO, the employer for any reason whatsoever not re-
quired part or whole of the work as specified in the contract to be carried out, the 
architect/employer shall give notice in writing of the fact to the contractor who shall 
have no claim to payment of any compensation whatsoever on account of profit or 
advantage which he might have derived from the execution of work in full, provided 
that the contractor will be paid transport charges of any Bonafede materials actual-
ly brought at site and rendered surplus abandonment or curtailment and there tak-
en back by the contractor, the quality and kid of such material rendered surplus is 
to be certified by the architect whose decision shall be final and binding. 

34 Payment withheld: 
The Bank’s engineer may withhold or on account of a subsequent discovered evi-
dence nullify the whole or part of any certificate to such extent as may be neces-
sary in his opinion to protect the employer from loss on account of: 
a. Defective work not remedied; (b). Failure of the contractor to make payment 
properly to sub-contractor for materials or labour or supplier, (c). a reasonable 
doubt that the contract can be completed for the balance then unpaid, (d). damag-
es to another contractor or sub-contractor, claims filed or reasonable evidence in-
dicating probable fillings of claims. When grounds are removed, payment shall be 
made for amounts withheld because of them  

35 Advance payments: No advance payment will be made to the contractor. The 
bank does not have any provision for sanctioning any mobilization advance wheth-
er secured or unsecured. 

36 Inspection of work 
The proposed work covered under this tender during its progress can also be in-
spected by the Chief Technical Examiner/ Technical examiner or by an officer of 
the vigilance cell of authority on behalf of the Bank. 

37 Failure by contractor to comply with Bank’s/ architect instructions: 
If the contractor after receipt of written notice from the bank and / or the architect 
requiring compliance within 10 days fails to comply with such further drawings 
and/or Bank’s /architects instructions, the Bank through the architect  or other per-
son, may employ other person to execute any such work whatsoever that may be 
necessary to give effect thereto and pay all cost incurred in connection therewith 
and same shall be recoverable from the contractor by the bank on the certificate of 
the architect as a debt or shall have right to deduct same from any moneys due to 
or to become due to contractor 

38 Permits, licences and possession prior to completion: 
Permits and licences that are required for this execute of work which are under 
government control, will be arranged by the contractor. The bank will render nec-
essary assistance sign any forms or applications that may be necessary. 
The bank shall have right to take possession of or use any completed or partially 
completed part of the work. Such possession or use shall not be an acceptance of 
any work not completed in accordance with the contract agreement. 

39 Guarantee for the specialized works: 
Whether provision for submission of a guarantee has been advise, the same shall 
be submitted from the specialized agency along with counter guarantee by the 
main contractor engaged for the work. The guarantee shall be furnished on a non-
judicial stamp paper of appropriate value. If the contractor is required to submit the 
guarantee for any item/items for a period of more than 12months, the guarantee in 
case of those items valid after expiry of the Defect Liability Period of 12 months 
as stipulated in contract. 

40 Tests, results and site register: 
The contractor is required to maintain the following registers at site of work and 
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should produce the same for inspection of the Bank/architect whoever desired by 
them: 
Sieve analysis of coarse aggregate, fine aggregate, silt content of fine aggregate, 
cube and slump test of concrete, procurement of cement and steel register, hin-
drance and site register etc. 

41 IT/ST/Work contract tax: shall be deducted from the bill of the contractor as per 
govt rule. 

42 Agreement: The contractor shall execute the agreement as per draft agreement 
within 15 days of issue of WO. He shall pay all stamp and legal expense incidental 
thereto. However, the written acceptance of the tender by the employer/ consultant 
on behalf of employer will constitute a binding contract between the employer and 
the person so tendering whether such formal agreement is or is not subsequently 
executed. 

43 No compensation for alteration in or restriction of work to be carried out: 
If at any time after the commencement of work, the bank/architect shall form any 
reason whatsoever not require the whole work thereof as specified in the tender to 
be caried out, the architect/bank shall give notice in writing of the fact to the con-
tractor who shall have no claim to any payment or compensation whatsoever on 
account of any profit or advantage with which he might have derived from the exe-
cution of work in full, but which he did not derive in consequences of the full 
amount of work not having been carried out: neither he shall have claim for com-
pensation by reason of any alteration having been made in the original specifica-
tion, drawing, design, and instructions which shall involve any curtailment of the 
work as originally contemplated. 
 

44 Declaration: 
I/we have inspected the site of works and have made me/us fully acquainted with 
the local conditions in and around the sites of works. I/we hereby declare that I/we 
have gone through the conditions laid down in the NIT. GCC, SCC and additional 
terms and conditions, drawings, and specifications and understood the said, and in 
the basis of the same I/we quoted rates in SOQ attached with the tender document 
(Called price bid including reverse auction if any) 
I/we shall also uniformly maintain such progress with the work as may be directed 
by the Bank/architects to ensure completion of same within the target date as men-
tioned in the tender document.  

45 Contractor to provide everything necessary: 
The contractor shall provide everything necessary for the proper execution of the 
work according to the intent and meaning of the drawings, schedule of quantities, 
and specifications are taken together whether the same may or may not be particu-
larly shown or described therein provided that the same can reasonably be inferred 
therefrom and if the contractor finds and discrepancies therein, he shall immediate-
ly and in writing refer the same to the architect and employer whose decision shall 
be final and binding.  
The contractor shall provide himself with ground and fresh water for carrying out 
the works at his own cost.  
Rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplating of the contract and be-
yond the unit price to extra payment will be allowed for incidental or contingent 
work, labor, and or materials, inclusive of all taxes and duties whatsoever except 
for specific items if any stipulated in the tender document. 

46 Tenders: The works will be paid for as “Measured work” on the basis of actual 
work done and not a lumpsum contract. The tender is strictly on item rate basis 
and it should be workable and self-supporting. Details analysis shall be submitted 
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by the contractor is called upon by the architect/ employer. The employer/architects 
shall not be bound to recognize the contractors’ analysis. 
All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing 
works involved, directly, related, to and reasonably detectable from drawings, 
specifications, and schedule of quantities and no further charges in the tender in 
respect of any item of works, the payment of such items of work will be made for 
the actual work done on the basis of lumpsum charges as will be assessed to be 
payable by the employer/architect. 
The employer has power to add or to omit from any work as shown in drawings or 
described in specifications or included in the schedule of quantities and intimate 
the same in writing but no addition, omission or variation shall be made by the con-
tractor without authorization from the employer. No variation shall vitiate the con-
tract. 

47 Other persons engaged by the employer: The employer reserves the right to 
execute any part of work included in the contract or any work which is not included 
in this contract by other agency or persons and the contractor shall allow all rea-
sonable facilities and use of his scaffolding for the execution of such work. The 
main contractor shall extend all cooperation in this regard. 

48 Tools, storage materials, protective works, and site office requirements: 
The contractor shall provide, fix up and maintain in an approved position proper 
office accommodation for the contractor’s representative and staff to receive in-
structions notices or communications and clear away on completion of the works 
and make good all works disturbed. Temporary hut for the watchman and clear 
away when no longer required and to provide all necessary attendance lights etc 
required shall be provided. Temporary latrines for workers and field staff and keep 
the same in a clean and sanitary condition to the satisfaction of public health au-
thorities.  
The contractor shall indemnify the employer against any possible damages to the 
building, roads or members of the public in course of execution of the work. 
The contractor shall provide and maintain proper sheds for the proper staging and 
adequate protection of the materials etc and other works that may be executed on 
the site including tools, and materials of sub-contractor removal of shade after 
completion of work. 

49 Notice and patents of appropriate authority and banks: 
The contractor shall conform to the provision of acts of legislation relating to the 
work and to the regulation and bye-laws of any authority, and or any water, lighting, 
and other companies and/or authorities with whose systems the structures were 
proposed to have connection and shall before making any variations from the 
drawings or specifications that may be associated to so conform give employ-
er/architects written notices specifying the variations proposed to be made and the 
reasons for making them and apply for instruction thereon. The employer/architect 
on receipt of such intimation shall give a decision within a reasonable time. 
The contractor shall arrange to give notices requires for by the said acts, regula-
tions or bye-laws to be given to any authority and to pay such authority or to any 
public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipt with the employer. 
 

50 The contractor immediately to remove all offensives matters: All soil filth or 
other matters of any offensive nature taken out of any trench, sewer, drain, cess-
pool or other place shall not be deposited on the surface but shall be at once cart-
ed away by the Contractor to place provided by him. 
The contractor shall keep the foundation and works free from water and shall pro-
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vide and maintain at his own expense’s electricity and other power-driven pumps 
and other plant to the satisfaction of the employer for the purpose until the building 
is handed over to the employer. The contractor shall arrange for the disposal of the 
water so accumulated to the satisfaction of the employer and local authority and no 
claims will be entertained afterwards if he does include in this rate for the purpose. 

51 Access: Any authorized representative of the employer shall at all reasonable 
times have free access to the works and/or to the workforce, factories, or other 
places where materials are being prepared or constructed for the works and also to 
any places where materials are being prepared or constructed for the work and 
also to any place where the materials are lying or from where they are being ob-
tained for inspection, examination and test of the materials and workmanship.  

52 Materials, workmanship and samples, testing of materials/final measure-
ment: The contractor shall have to carry out tests on materials and workmanship in 
approved materials testing laboratories or as prescribed by the employer/architects 
in approved material testing laboratories or as prescribed by the employer/ archi-
tects at his own cost to prove that the materials, etc under test conform to the rele-
vant IS standards as specified in the specifications. The necessary charges for the 
preparation of mould (in the case of the concrete cube) transporting testing etc 
shall have to be borne by the contractor. No extra payment on tis account should in 
any case be entertained. 

53 Contractor’s employee: the contractor shall employ technically qualified and 
competent supervisors for the work who shall be available (In turn) throughout the 
working hours to receive and comply with instructions of the employer/ architects. 
The contractor shall engage in the execution of the work. The contractor shall em-
ploy in connection with the work persons having the appropriate skill or ability to 
perform their job effectively. 
The contractor shall employ local labours on the work as far as possible. No labour 
below the age 18 years and who is not an Indian national shall be employed on the 
work.  
 The contractor shall comply with the provision of the Payment of Wages act, Em-
ployees liability act, Workman compensation act, control labour (regulation and 
abolition) act-1970 and central rules-1971, and The Apprentice act-1961. 

54 Dismissal of workman: The contractor shall on the request of the employer im-
mediately dismiss from works any person employed thereon by him who may in the 
opinion of the employer be suitable or incompetent or who may misconduct himself 
such discharge shall not be basis of any claim for compensation or damages 
against the employer or any of their offices or employer. 

55 Damage to person and property, insurance etc: the contractor shall be respon-
sible for all injury to the work or workmen to persons, animals or things and for all 
damages to the structural and/or decorative part of the property which may arise 
from the operations or neglect  or himself of a any sub-contractor or of any of his 
sub-contractor’s employees, whether such injury or damages arise from careless-
ness, accident or any other cause whatsoever in any way connected with the carry-
ing out of this contract.  
The clause shall be held to include inter-alia any damage to the building work form-
ing the subject of this contract by rain, wind, earthquake, or other inclemency of the 
weather. The contractor shall indemnify the employer and hold harmless in respect 
of all and any expenses arising from any such injury or damages to persons or 
property as aforesaid and any expenses arising out from any injury or damages to 
the person or property as aforesaid and also in respect of any claim made in re-
spect of injury or damage under any acts of compensation or damage consequent 
upon the such claim. 
The employer shall be at liberty and is hereby empowered to deduct the amount of 
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any damages, compensations, costs, charges and expenses arising or any from or 
in respect of any such claims or damages from any sums due to or to become due 
to the contractor. 
  

56 Payments: All interim payments shall be regarded as advance payments by way of 
advances against the final payment only and not as payments for work actually 
done and completed, and shall not preclude the requiring of bad, unsound and im-
perfect or unskilled work to be removed and taken away and reconstructed or re-
erected or be considered as an admission of the due performance of the contract 
or any part of thereof in any respect or the accruing of any claim, nor shall, it con-
clude determine or affect I any way the power of the employer under these condi-
tions or any other way vary or affect the contract.   

57 Final payment: The final bill shall be accompanied by a certificate of completion 
from the employer. Architect. The acceptance the final bill by the contractor would 
indicate that he will have no further claim in respect of the work executed. 

58 Variation/ deviation: quantities may be increased or decreased depending on site 
conditions and employer requirements  

59 Substitution: Should the contractor desire to substitute any materials and work-
manship, he/they must obtain the approval of the employer/architects in writing for 
any such substitution well in advance. Material designed in this specification indefi-
nitely by such term as equal or other approved etc specific approval of the employ-
er/architects has been obtained in writing. 

60 Preparation of building works for occupation: The whole of the work will be 
thoroughly inspected by the contractor and the deficiencies and defects put right. 
On completion of such inspection, the contractor shall inform the employer that he 
has completed the work and it is ready for inspection. 

61 Clearing of the site on completion: On completion of work, the contractor shall 
clear away and remove from the site all constructional plants and equipment. Sur-
plus materials, rubbish and temporary works of every kind and leave the whole of 
the site and works clean and in a workman-like condition to the satisfaction of the 
employer/architects. 

62 Concealed work: The contractor shall give due notice to the employer/architect 
whenever any work is to be buried in the earth concrete or in the bodies of walls or 
otherwise becoming inaccessible later on, in order that the work may be inspected 
and correct dimensions taken before such burial, in default whereof the same shall 
at the opinion of the employer/architect be either opened up for measurement at 
the contractor’’ expenses or no payment may be made for such materials. 

63 Idle labour: whatever the reasons may be, no claim for idle labour, additional es-
tablishment cost of hire and labour charges of tools and plants would be entered 
under any circumstances. 

64 Nomination subcontractor: No subletting of the work is permitted. 

65 Notice of any claim: The contractor shall submit within seven days, in case there 
is any instance for which the contractor considers himself entitled to or likes to pre-
fer claim for additional payment, a statement giving particulars as full and detailed 
as possible to enable the architect/employer verification, admissibility and assess-
ment failing which no claims will be entertained. 

66 Final claims: Not later than 90 days the issue of the completion certificate the con-
tractor shall submit to the architect/employer a statement of final account with sup-
porting documents showing in detail the value of work done in accordance with the 
contract together with all considers due to him. 

67 Certificate of completion: When the whole of the works have been substantially 
completed and satisfactorily passed any final test that may be prescribed in the 
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contract, the contractor shall give written notice to that effect to the architect 
/employer with an undertaking to finish any outstanding work during the DLP for 
issue of a certificate of completion in respect of the works.  
The architect / employer within 30 days of receipt of such either issue notice to the 
contractor with a copy to the employer, a certificate e of completion stating the date 
of completion on which in his opinion the above work substantially completed in 
terms of the contractor.  
Or, give instructions to the contractor specifying all the work which require to be 
done by the contractor before issue of the certificate. The contractor shall receive 
the certificate after completion of defect rectification work within 30 days of com-
pleting work. 

68 Bank’s right to determine the contract: 

69 Opportunities for other agencies: Employer reserves the right to let other con-
tractors in connection with his work under similar general conditions. The contrac-
tor shall afford other contractors’ reasonable opportunity for the introduction and 
storage of their materials and execution of their work and shall properly be con-
nected coordinate his work with them. 

70 Claims extra: When any instruction or decision given at site involves an extra or 
where the contractor may plan to claim extra, it shall be the responsibility of the 
contractor to inform the architect of the extra amount and get written authorization 
from the architect before proceeding with the work involved. 

71 Mobilization of advance: bank does not have any provision for sanctioning mobi-
lisation advance, whether secured or unsecured. 

72 Superintendence supervision: the contractor shall give all personal superintend-
ence during the execution of the work and this obligation and liability will continue 
until expiration of the maintenance period. The contractor shall also during the 
while time of work when in progress employ a competent representative who shall 
be constantly in attendance at the site while his men are at work. Any directions 
explanations, instructions or notices given by the bank or the architect to such rep-
resentative shall be deemed to have been given and duly served on the contractor.  

73 Possession prior to completion: the bank shall have the right to take possession 
of or use any completed or partially completed part of the work. Such possession 
or use shall not be an acceptance of any work not completed in accordance with 
the contract agreement. 

74 Action where no specification: In case of any class of work for which there is no 
such specification in technical specifications, such work shall be carried out in ac-
cordance with the CPWD  specifications and in the event of there being no CPWD 
specifications, then in such case, the work shall be carried out in all respects in ac-
cordance with the instructions and requirements of the Bank/ architect. 

75 Technical examination: the project work covered under this tender during its pro-
gress is subject to inspection by the CTE / Technical examiner/CVC, Govt of India 
or by an officer of the Vigilance cell od the Authority, the contractor will be required 
to extend all assistance or facilities for such inspections. 

 

Signature of tenderer        Date 

Address: 

 

List of Mandatory Test 

Materials Test Frequency 
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Sand  Silt Content 50 cum and above 

 Sieve analysis Same as above 

Aggregate Particle size distribution 25 cum and above 

Bricks Compressive strength 20000 and above 

RCC Slump Once a day or as desired for 
major RCC work 

 Cube strength 20cum and above, min 3 
cubes to be tested 

Cement Compressive strength Test certificate to be submit-
ted 

Steel Yield stress, %age elonga-
tion 

Test certificate to be submit-
ted 

 

Model rules for the protection of health and sanitary arrangement for workers 

Contractor has to arrange first aid to workers such as adequate supply of sterilized dressings, steri-

lized cotton wool. These shall be kept under the charge of responsible person who shall be availa-

ble during working hours. Covid-19 protocol shall be strictly followed. Some conveyance facility 

such as car shall be kept readily available to take care of injure person to the nearest hospital. 

Contractor shall arrange portable drinking water facility including storage facility so that these cab 

ne easily available to workers. Drinking water shall not be located near latrine and bah room. 

Adequate washing ang bathing facility shall be provided for man and woman separately with proper 

drainage facility. Similarly, separate urinals, toilets shall be provided for man and woman. A poster 

showing the figure of man and woman shall be exhibited at th entrance of latrine of respective sex. 

Latrine and urinals etc shall be constructed of masonry wall with finishing to keep it neat and clean 

regularly. The septic tank or crèche shall be constructed for disposal of excreta etc. proper ventila-

tion shall be provided. 

Separate ventilated shelter shall be provided for rest of man and woman separately with height of 

shelter shall be 3m. The temporary shed shall be thatched roof of GI Sheet roof with mud flooring 

and 50cm above ground level. Crèches shall be provided at work place for children under 6 belong-

ing to such women. Two huts will be provided separately for game and bed room each. It shall be 

thatched roof, mud floor and walls and planks spread over the mud floor and covered with matching. 

It shall be sufficiently ventilated. One Dai for each hut shall be provided by contractor and toys and 

other similar materials shall be provided for children. 

A coked food canteen on moderate scale shall be provided for the benefit of workers wherever re-

quired.  

The contract should quote of item f tender considering above factors accordingly.   

 

 

 

 

Format of Guarantee Bond for Anti-termite Treatment (in Rs.100 Non-Judicial Stamp Paper) 
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This agreement made this ____________ day of ______ two thousand ______ between _____ 

(name of employer) a body corporate constituted under the  ______ name of act/ act 19____ having 

its head office at ______ (herein called employer) of the one part and _______ (name of 

Firm/contractor) (hereinafter called “The guarantor) of the project.  

WHEREAS THIS AGREEMENT is supplementary to a contract (Hereinafter called the contract dat-

ed _________ and made between the Employer of the one part and the Guarantor of the other part) 

where by the firm from any infestation of termites. And whereas the Guarantors agreed to give 

guarantee to the effect that the said buildings / structurers shall remain free from any infestation of 

termites for a minimum of period of ten years (10 years) from the date of completion f pre-

construction anti-termite treatment carried out as per the relevant IS Code. 

Now the Guarantor hereby agrees to make good all defects and render the buildings/ structurers 

free from any infestation of termites, during this period of guarantee and to the satisfaction of the 

employer. Th guarantor also agrees to take up such rectification work at his own cost and within one 

week from the date of issue of notice from the employer, calling upon him to rectify the defects. The 

decision of employer as to the cost payable by the guarantor will be final and binding, in case guar-

antor fails to commence the work as per above notice, and the work got done through another 

agency or contractor. That if the guarantor fails to execute the pre-construction anti-termite treat-

ment or commits breach there under, then the guarantor will indemnify the principal and the succes-

sor against all losses of any default on the part of the guarantor in performance and observance of 

this agreement. As to the amount of loss and damage and or cost incurred by the employer, the de-

cision of employer will be final and binding. 

In witness whereof these presents have been executed by the obligator_________ and by the 

_____ and for and on behalf of the employer on the day, month and year first above written. 

Signed and delivered by _____ ____________(employer) by the hands of Sri _____ in the pres-

ence _____ 

Signed and delivered by _______________ (Contractor) in the presence of ____________.  

 

 

 

 

 

 

 

 

 

 

 

 

Proforma of Guarantee Bond for water proofing treatment (Rs 100 Non-Judicial stamp paper 
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The Dy. General Manager, SBI, AO-Balasore, Balasore 

Water proofing treatment to the basement, retaining wall, roofs including stair roofs underground 

reservoirs, overhead water tanks, sunken floors to the construction of multi-storeyed office / branch 

building at ___________. 

1. We hereby certify that the water proofing treatment to the above places to the construction of 

multi-storeyed building for SBI, Bhubaneswar described in the schedule of quantities and 

specifications have been done as per the specification, in accordance with terms and condi-

tions under which he said work has been awarded to us. 

2. We hereby guarantee that the basement with retaining wall, roofs, stair roofs, underground 

reservoir, overhead reservoir and sunken floors of the construction of building for SBI, Bhu-

baneswar shall be in water proof condition for a period of 5 years from the date of handing 

over of the completed works to SBI. 

3. In the event of any treatment necessary subsequently during the period of guarantee of the 

said basement with retaining wall, roofs, stair roofs, underground and overhead reservoir, 

sunken floors of the building required inspection and treatment shall be carried out by us at 

our own cost. 

4. The quotation whether further treatment is or has become necessary during the said guaran-

tee period shall be decided by the bank and decision in this regard shall be final and binding. 

5. Notwithstanding anything contained hereinbefore, we shall not be held responsible for any 

leakage caused by alteration, earthquake or other action causing damage the said base-

ment wit retaining wall, roofs, sunken floor stair roof, underground and overhead reservoir of 

said building. 

Witness and address      signature of contractor with seal 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Technical specification of Materials: 
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1. Materials shall be of approved quality as mentioned in list. Prior approval of materials from 

architect/employer other than specified is necessary due to non-availability of listed materi-

als. Sample of materials shall be approved by architect/ employer before placing order. 

2. Materials shall be tested in govt approved laboratory. Frequency shall be as listed in table. 

Test certificate of steel, cement, AAC block shall be submitted by contractor for each lot of 

materials procured for construction. Cos of test shall be borne by contractor including trans-

portation cost and collecting material sample. 

3. All equipment and facilities for carrying out field tests on materials shall be provided by the 

contractor without any extra cost. 

4. All works shall be carried out as per specifications given in the SOQ. If there is any discrep-

ancy, architect/ employer will explain the specification. If there is any doubt, CPWD specifi-

cation shall be followed.  

5. Steel scaffolding, centring and shuttering shall be used for RCC work (Slab, beam, column, 

lintel chajja etc).  

6. Surface of Steel reinforcement before placing in position shall be cleaned of loose rust or 

scaling, dust, grease, and any other objectionable substances as required and directed. Bar 

bending schedule shall be prepared by contractor as per structural drawing issued and shall 

be got approved by architect/employer.  

7. Binding wire shall be used for securing bars (18-gauge soft annealed steel). No concreting 

shall be commenced until employer/architect have inspected the reinforcement in position 

and until their approval have been obtained. A notice of at least 24 hours shall be given to 

employer / architect by the contractor for inspection of reinforcement. If in the opinion of em-

ployer/architect, any materials are not in accordance with specification or the reinforcement 

is incorrectly spaced, bend or otherwise defective. The contractor shall immediately remove 

such material from the site and replace with new and rectify any other defects in accordance 

with the instruction of employer/architect to their satisfaction. 

8.  Cover to reinforcement shall be as per structural drawing /IS 456.Pre cast cover of ASTRA 

make shall be used. 

9. For brick masonry, plastering and finishing work, bamboo scaffolding shall be used and safe-

ty precaution shall be carried out. 

Technical specification of materials and workmanship for new tube well with pump set 

1. The 200mmx150mm dia tube well is to be sunk to a suitable stratum at a depth of about 

105meter below ground level. The depth will be actually determined on examination of the 

characteristic od the soil and sand particles as well as the extent of the stratum for which ac-

curate data are to be maintained for inspection. 

2. The tube well shall have a yield of minimum 32000 ltr of water per hour with a maximum of 

3.5 m of depression of water level after 8 hours of continuous pumping. The contractor may 

make alternative arrangement or suggestions to get the required yield as well as potable wa-

ter for human consumption. 

3. The contractor will be required to supply all materials such as GI/MS pipes, sockets, cou-

plings, companion flanges, caps etc so as to make the tube well complete in all respect. The 

contractor is also required to supply all tools and plants, drilling rig and pipes and labour for 

boring and sinking the tube well, withdrawal of the boring pipes, washing and developing the 

tube well yield 

4. The contractor must arrange for all water necessary for boring the tube well. The contractor 

must comply with the rules and bye-laws of the local authorities for sinking tube well for do-

mestic purpose and obtain necessary sanction as may be required, at his cost. 
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5.  The contractor must keep a scientific record of different strata of soil bored through and re-

tain samples of the strata for examination by the bank, samples of the strata are to be sent 

to the bank in proper glass container for records. 

6. All materials shall be of approved make and quality  

7. The contractor shall submit chemical and biological test report by PHE department or gov-

ernment approved laboratory about the sample of water drawn by them from the tube well 

after development. The water must be for for drinking. 

 
BANK’S BUILDING PROJECTS – MAINTAINANCE OF RECORDS 

 
A. Registers at the site office of the Project 
 
1. Measurement Books. 
 
2. Drawings Register 
 
3. Hindrance Register 
 
4. Concrete Tube Test Register 
 
5. Site Order Book 
 
6. Certified true copy of the contracts 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE 3 
 

 
FORM 1 
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PROFORMA OF APPLICATION FOR REGISTRATION OF ESTABLISHMENT EMPLOYING 
CONTRACT LABOUR 

 
1. Name and location of the establishment. 
 
2. Postal Address of the establishment 
 
3. Full Name and address of the principal  

Employer (Furnish father’s name in the  
case of individuals) 

 
4. Full name and address of the Manager  

or the person responsible for the supervision  
and control of the establishment. 

 
5. Nature of work carried on in the establishment 
 
6. Particulars of Contractors and contract labor: 
 
(a) Names and address of the contractors 
 
(b) Nature of work in which contract labor is 

employed or is to be employed.  
 
(c) Maximum number of contracts labor to  

be employed on any day through each contractor. 
 
(d) Estimated date of commencement  

of each contract work under each contractor. 
 
(e) Estimated date of termination of employment of  

contract labor under each contractor. 
 
7. Particulars of Treasury Receipt enclosed. 
 (Name of the Treasury, Amount and Date) 
 

I hereby declare that the particulars given above are true to the best of my knowledge and 
belief. 
 
 
 
 

Principal Employer 
           Seal and Stamp 
 

 
 
 

ANNEXURE – 4 
 

FORM XII 
 

PROFORMA OF REGISTER OF CONTRACTORS 
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1. Name and addresses of the Principal Employer ________________________ 
 
2. Name and address of the Establishment _____________________________ 
 

 
Sr. Name and  Nature of  Location Period of contract Max. Number 
No. address of Work on of contract From   To  of workmen  

employed by the contrac-
tor 

 

 
 

  
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – 5 
 

PROFORMA OF SITE ORDER BOOK 
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Name of the work ____________________________________________________ 
 
 
Date of Commencement _____________________________________________ 
 
 

Sr.  Remarks/ Dated Initials  Initials of the Action    Dated Remarks 
No.  Instructions  of Site  Contractor taken      initials of the Architect 
   of the site Engineer/ for having  with      the site  PMC/C.C. 

Architect received the date    Engineer  Officials 
  Instructions 

_________________________________________________________________ 
1 2  3   4  5  6  7 

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE - 6 
 

 
PROFORMA FOR APPLICATION BY CONTRACTOR FOR EXTENSION OF TIME 
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1. Name of the contractor 
 
2. Name of the work as given in the agreement 
 
3. Agreement WO 
 
4. Tender Amount 
 
5. Date of Commencement of work 
 
6. Period allowed for completion as per agreement 
 
7. Date of Completion as per agreement 
 
8. Period for which extension of time has been given 
 

Dated   Month   Year 
 
(a) 1st extension vide  

Bank’s Letter No. 
 
(b) 2nd extension vide  

Bank’s Letter No.  
 

(c) 3rd extension vide  
Bank’s Letter No. 

 
9. Reasons for which extensions have been previously given (copies of the previous applica-

tions should be attached) 
 
10. Period for which extension is applied for and the reasons thereof including hindrances, time 

for extra work assigned, if any etc. 
 
 
 
 
 

Signature of Contractor 
 

 
 
 
 
 
 
 
 
 
ANNEXURE – 7 

 
 

PROFORMA OF HINDERANCE REGISTER 
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Name of work:      Date of state of work: 
 
Name of contractor:       Period of Completion: 
 
Agreement No.:      Date of Completion: 
 
________________________________________________________________ 
 
Sr.  Nature of Date of  Date of which Period of  Signature Remarks 
No.  hindrance  occurrence hindrance    
________________________________________________________________ 
1 2  3   4  5  6  7 

 
 
 
 
 
 
 
 
 
 
 
 

 
SE = Site Engineer 
 
PE = Project Engineer 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE – 8 
 

 
CONTRACT EXECUTION 
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EXTENSION OF TIME PERIOD FOR THE WORK OF ______________________ 
 
1. Name of work & E. C. sanction  : 
 
2. Name of contractor    : 
 
3. Contract Cost    : 
 
4. Date & Reference of Work Order  : 
 
5. Date of Start of Work   : 
 
6. Time period as per Tender   : 
 
7. Scheduled Date of Completion  : 
 
8. No. of Extensions    : 
 
9. Date & Reference of Last Extension : 
 
10. Reasons for delay and period of  

delay for each reason including  
corrective action taken by Bank /  
Architect (quote & attach references  
wherever necessary)   : 

 
(i)  
 
(ii) 
 
(iii) 
 
Etc. 
 
11. Total Delay due to above   : ________________ days 
 
12. Responsibility for each reason for  

delay (a) Bank, (b) Architect,  
(c) Contractor, (d) unforeseen  
circumstances, (e) force majeure  
etc. and corrective action not been  
taken (Attach references of letters etc.) :  

 
13. Present status of work – physical  

progress, % progress & cost of work  
remaining / incomplete.   : 

14. Any interim schedule / milestone  
 achieved     : 
 
15. Any other hold/restraint envisaged  

in the completion of the remaining  
work. Suggest corrective actions  
necessary.     : 
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16. Recommendation for the no. of  
days of extension along with  
reasons.     : 

17. Financial loss to the Bank if any due 
to this extension and recommendations  
for liquidated damages if justifiable  
(State reasons)    : 

 
 
Engineer-in-charge        
 
 
 
Recommendation approved   
 
Proforma for cement and steel consumption statement, running bill, final bill, deviation statement 
and other relevant proforma shall be collected from consultant or bank. 
 
Quantities of theoretical consumption of cement for major items of work shall be as per 
CPWD norms wherever applicable. 

 

 
Note: - Item of work site Engineer shall refer to the C.P.W.D. Specifications and norms. In case of 
coefficient is available for a specific item, the decision of SBI/Architect shall be final and binding on 
the contractor. 

 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATION FOR CIVIL WORK 
 
1.1.  General: 
Scope of Work: The work contemplated under this contract includes General Builder's work for the 
aforesaid project, all as detailed in the Bill of Quantities, Specifications and to complete the said 
work in every respect in accordance with this contractor and with the directions and to the satisfac-
tion of the Architect/ Consultant/ Owner/Employer. 
 
Indian Standard Specification:  
The particular Specifications for the work is as detailed hereinafter. These specifications shall be 
read in conjunction with the relevant Indian Standard Specifications and the obtainable as per lo-
cal practice as detailed in various regional handbooks of practice and the work shall be executed 
accordingly. Where the specifications in any of the standards are at variance with the specifications 
detailed herein, the specifications herein shall govern. 
 
Quality of Materials & General Standards of Work:  
The contractor under this contract commits himself to use first class materials and assumes full re-
sponsibility for the quality of all material incorporated or brought for incorporation in the work. The 
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work shall be executed in accordance with best engineering practice and as per direction of Archi-
tect/Consultant/Owner/ Employer. 
 
Scaffolding:  
All scaffolding and ladders required for the proper execution of the work shall be provided by the 
Contractor. The scaffolding should be stout and strong to prevent any collapse or displacement. 
Proper measure for safety of workmen working on scaffolding should be taken by the contractor. 
 
Measurements: The mode of measurements, wherever possible is specifically mentioned in these 
documents, where it has not been mentioned, it shall be as per provision of the relevant Indian 
Standards. All the measuring tapes and other accessories necessary shall be provided by the con-
tractor. 
 
Tools and Plant: The contractor shall make all tools, plants and machinery necessary for execution 
of the works. He shall also arrange additional tools, plants and machinery as felt necessary by the 
Architect/Consultant time to time with no extra cost to owner. It is obligatory on the part of the con-
tractor to arrange tools, plants & machinery at the work site in good and sound conditions, failing of 
which may constitute a breach of contract under the sole description of Architect/Consultant/Owner/ 
Employer. 
 
Surveying and Staking: It is the express responsibility of the contractor to bring to site all survey-
ing instruments necessary for the marking out, fixation of levels, etc. and conduct these survey op-
erations himself with utmost accuracy. The contractor shall put up stable bench marks etc. as nec-
essary for the work. Architect/Consultant/ Owner/ Employer/his representative will be present when 
this work is being carried out and will inspect all these operations with the Contractor's assistance. 
The contractor shall be entirely responsible for accurate setting out of the work and he shall at his 
own expense make good any defects arising from errors in line and levels. 
Dewatering: Dewatering of accumulated water in all locations on job site from whatever source or 
cause until the virtual completion of the entire work shall be done by the contractor at his own ex-
pense and shall not be separately paid for. The rates quoted by the contractor shall be deemed to 
be inclusive of this. 
 
Access to site, approach roads and roads within the premises:  
The contractor shall at his own cost provide all approach roads required for the purpose of carrying 
out the work in the most expeditious and efficient manner and shall remove the temporary roads on 
completion. He shall acquaint himself thoroughly regarding condition and suitability of public roads 
leading up to the limits of the premises and will provide vehicles for transportation of materials which 
meet the requirements of these road conditions. It shall also be responsibility of the contractor to 
maintain at his own cost these roads till the construction is completed. The tenderer also acquainted 
himself with local laws and bylaws and complying with all police and highway authority require-
ments. 
 
1.2  Earth Work: 
 
Excavation:  
Excavation for trenches over areas and for pits, etc. shall be done to widths, lines and levels as 
shown in drawings or to such lesser or greater widths lines and levels as directed. The bottom and 
side of excavation shall be trimmed to required side of excavation shall be trimmed to required lev-
els, profile, etc. watered and thoroughly rammed. Where the contractor excavated below required 
level in good round inadvertently or carelessness, they shall make up the void in concrete (1:5:10) 
at his own expense. During excavation the contractor shall take necessary precaution to retain 
earth, so that the earth will not slide or fall down to avoid any accident and hamper the progress of 
work. They will take necessary step to prevent the damage the adjacent structure or existing ser-
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vices. They shall repair and make good any such damage at their own expense to the satisfaction of 
the owner. A suitable path for men and materials around the excavated pit should be maintained 
throughout the work. 
 
Dewatering: All water which may get accumulated in excavations during the progress of work from 
whatever cause or source, shall bailed or pumped out as necessary. The rates for excavation shall 
be deemed to include for the same, if not otherwise specified. 
 
Timbering to excavation (shoring): Where the soil is soft and sides of excavation needs support-
ing suitably designed planking and strutting shall be provided. The rates for excavation shall be 
deemed to include for all planking and strutting as necessary. 
 
Refilling around foundations: Refilling around foundations shall be done with approved excavated 
materials. Refilling shall be done in layers not exceeding 30 cm thick, watered adequately and con-
solidated. The finished surface of filling shall be slightly proud to bring it to finished level after water-
ing and consolidation as directed. The rates for refilling around foundations shall be deemed to in-
clude for this. 
 
Disposal of Surplus excavated Materials: All materials considered surplus shall be removed to 
destinations and disposed off as directed. The disposal of the materials can be in any of the follow-
ing ways as directed by the Architect/Consultant/Owner/Employer. 
 

1. Filling in low lying areas 
 
2. Filling in at places of filling such as under floors, in roads, etc. 
 
3. Stacking of materials in pre-designated stacking yard. 
 
4. Removal of material outside the plot for disposal. 

 
Filling: Filling under floors or other places indicated shall be done with approved material obtained 
from excavation or approved materials brought from outside by the Contractor. The material should 
generally be of good quality. Filling shall be done in layers not exceeding 30 cm. thick and each lay-
er shall be watered adequately and consolidated properly by 8 to 10 tones power rollers in the case 
of where floor is coming or pneumatic rammers where ever conditions permit. If it is not possible, 
the consolidation shall be done by hand rollers and pneumatic/hand rammers. The surface of the 
filling shall be finished to lines and levels as required. The filling shall be compacted in such a man-
ner as to guarantee full stability. The compaction shall be such that minimum relative density ob-
tained on testing is 90%. In general, test shall be performed for every 1000sqm of compacted area. 
The filling final level after consolidation/then cutting and ready to take up soling work under the floor 
item, shall be checked by Architect/Consultant/ Owner/Employer. 
 
Measurement: Measurement for all excavation, filling, carting away and earth work shall be in solid 
measure. The rates quoted by the tenderers are thus for solid measure units. The following factors 
shall be applied to obtained quantities of solid measure. 
 

Excavation    :  No reduction in volume 
 

Filling watered and   :  Volume shall be determined by levels  
consolidated in layers levels taken before and after 
compacted filling and by measuring the length and 
breadth as required. 

 



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 64Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

Loose measure (as in trucks):  Volume of loose measure less or dumping’s      
25% or as per I.S. code of practice. 

 
The mode of measurement for various type of excavations shall be as under: 

 
a) In case of trenches, pits and areas, measurements shall be on the basis of width of founda-

tion & the depth of bottom of foundation (bottom of bed concrete if provided) formation. Sur-
face dressing shall be measured in plan projection only. 

 
b)  In case of pipe trenches and drains, measurement of width of trench shall be diameter of the 

pipe plus an allowance of 50 cm. to allow for collars, flanges etc. 
 
c)  Excavation in rock shall be measured up to levels indicated or required. No undulations as 

physically appearing after excavation shall be taken into consideration while arriving at the 
quantities. The rates quoted by the contractor shall be deemed to include for this and no ex-
tra is admissible. 

 
 
Sub-grade Conditions: When no data is available of soil formation and depth of water level of pro-
pose works site the contractor should make his own arrangements of preliminary site investigation 
by actual inspection of the site and surrounding areas to assess the nature of soil and to foresee the 
difficulties that may arise during construction period. The contractor shall acquaint himself of the 
above before filling up of the tender. 
 
No claim whatsoever will be entertained on any account of conducting these exploratory works or 
lack of investigation on the part of the Contractor. 
 
Brick Soling: Where brick soling is required to be provided, it shall confirm to the following specifi-
cations:  
It shall either be flat or be laid on edge of the bricks touching each other as per item. Soling where 
specified in two layers, the line of joints in the bottom layer shall cross those in the top layer. Soling 
shall be closely packed leaving no interstices or gaps. The interstices to be filled with fine sand and 
shall be sprayed with water. If cavities appeared between two bricks after spraying with water it 
shall be mended again by spreading fine sand. Where ever floor concrete is coming on soling, build-
ing paper (polythene sheets) is to be laid to receive the concrete. 
 
Controlled Concrete, Plain & Reinforced Concrete: 
 
General: Concrete and reinforced concrete work shall be carried out generally in conformity with 
the latest Indian Standards IS:456 except for provisions indicated here in below. All work is to be 
carried out with utmost precision and up to-date scientific know-how and the contractor shall employ 
thoroughly competent staff to achieve the highest standards. 
 
Cement: Cement for the work shall be ordinary PPC conforming to the latest Indian Standards and 
of the best normal setting quality unless a quick setting quality is expressly instructed in the specifi-
cations or otherwise during the course of the work by Architect/Consultant/ Owner/ Employer. If di-
rected the contractor shall purchase PPC cement as fresh as possible after manufacture and where 
there is reason to believe the cement has been long stored, Architect / Consultant / Owner / Em-
ployer may demand a Laboratory Test Certificate regarding the character of cement and the con-
tractor shall furnish the same at no extra cost. Architect/Consultant/ Owner/Employer shall reject 
any cement which in its opinion does not meet the required standards contractor shall consider in 
his rates during quotation that cement supplied by Client, has to be tested either from engineering 
College or any professional laboratory to have a judgment on Quality of Cement. 
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All bags and containers in which cement is packed shall be stored in a dry, weather-tight, properly 
ventilated structure with adequate provision for prevention and absorption of moisture. The contrac-
tor shall at all times maintain for the inspection of Architect/Consultant/Owner/Employer a log book 
indicating the receipt of cement, brand and agent from whom obtained and the age of cement. Ce-
ment which has caked or perished by being wet or otherwise, shall on no account be used on the 
work. 
 
Cement shall be consumed on the works in the same sequence as that of their receipt at site. Ce-
ment reclaimed from cleaning of bags or from spillage from containers or otherwise shall on no ac-
count be used. 
 
Sand: Fine aggregate shall generally conform to latest Indian Standards (IS:383). Sand shall be 
natural sand, crushed gravel sand or crushed stone sand at the discretion of the Contractor. Use of 
sea sand is prohibited. It shall be composed of hard siliceous material and shall be clean and of 
sharp angular grit type. Sand shall be properly graded minimizing all voids. 
  
Allowance for bulking of sand shall be made. Silt content on sand should not be more than 5% La-
boratory equipment such as measuring jars etc. are to be kept at site for time to time checking of 
bulkage and silt content. 
 
Coarse Aggregate: Coarse aggregate shall be approved hard aggregate generally confirming to 
latest Indian Standards. 
Aggregate, Gradation, Storage, etc.: Aggregates shall be stock piled properly and separately on 
the basis of gradation indicated herein below. 
 
 

Fine  : 0 to 3 mm (1/8" and down) 
 

Medium  : 3 to 7mm (1/8" to 5/16") 
 

Coarse : 7 to 30 mm (5/16" to 1.1/4") 
 
Aggregates shall be clean and shall not contain any foreign matter, silt, loose or destructive sub-
stances, harmful chemicals, etc. 
 
Aggregates shall be stored in proper bins which shall have good drainage to prevent the inclusion of 
foreign matter and preserve the gradation. Sufficient live storage shall be maintained to permit seg-
regation of successive shipment, placing of concrete at the required rate and such procedures as 
inspection and testing. 
 
If directed, the aggregates shall be washed before use. The grading of aggregates for use on works 
shall be as per the Indian Standards. 
 
Proper sieve analysis shall be carried out to determine the best gradation obtainable from the avail-
able aggregates. The sieve analysis shall be performed as per standard practice and as laid out in 
the relevant Indian Standards. 
 
A complete set of standard sieve shall be provided by the Contractor at the Construction site at all 
times. The graphs in connection with the sieve analysis and the standards of approvals for the ag-
gregates shall be as per Indian Standards. 
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Water: Water for all concrete work shall be clean, free from deleterious matter such as oils, acids, 
alkalies, sugar and vegetable matter. Every attempt shall be made to use water which is fit for drink-
ing purposes. Water storage facilities provided by the contractor shall be maintained properly to 
preclude contamination of water by any of the harmful substances. The quantity of water to be add-
ed to concrete for mixing shall be such as to afford workability consistent with strength. Wa-
ter/cement ratio shall be recorded in every batch of concrete. 
 
Arrangement for slump cone test shall be kept at site to arrive workability whenever the Archi-
tect/Consultant/Owner/Employer wants to check at site. 
 
Tests for determination of strength of concrete: As will be apparent from the Bill of Quantities, 
the strength of concrete specified is the criterion and the contractor shall make every effort to obtain 
the specified strengths by good quality control. In case of concrete which does not obtain the speci-
fied strength at 28 days. Such work shall be demolished and reconstructed to obtain the requisite 
strengths all as directed by Architect / Consultant / Owner / Employer. To determine whether con-
crete in any particular part of the work is of the requisite strength or not, test cubes (works test cu-
bes) shall be made from samples collected from the concrete being poured for the particular part 
and determined as per acceptance criteria detailed hereinafter. The salient features for the collec-
tion of samples is as indicated below. 
 
Testing of Concrete Cubes for determining Compression Strength: 
 
1.  Quality   As specified 
 
2.  Compression strength Shall be as specified for the particular type of  

concrete. 
 
3.  Criteria for acceptance of work. 
 

Part or element of concrete work shall be deemed to be acceptable, provided the three cu-
bes tested for 28 days strength conform to the following: 

 
a)  Average of the three cubes strengths shall not be less that the specified strength. 
 
b)  No individual cube strength shall be less that 90% of the specified strength. 
 
c)  If any individual cube strength exhibits more than 133% of the specified strength, such cube 

shall be classified as freak and criteria in (a) and (b) above, shall be applied for the remain-
ing two cubes only and the acceptability determined. 

 
4.  Quantum of cubes and testing 
 
A set of 6 cubes shall be cast per every 50 M3 of concrete. OR A set of cubes on every day of con-
creting. OR A set of 6 cubes on every important element as decided by Architect / Consultant / 
Owner / Employer of the work. The decision of Architect/Consultant/Owner/Employer in this regard 
shall be final and binding. 
 
Batching and making of concrete: All batching of aggregates and cement shall be by volumes. All 

the necessary equipment such as measuring boxes, devices for determination of moisture 
and bulk in sand, slump cone etc. shall be provided by the contractor. Concrete shall be ma-
chine mixed until there is a uniform distribution of materials and uniform color and consist-
ence is achieved and under no circumstances for less than two minutes. 
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A wooden board approximately 30 CMS. x 40 CMS. shall be put up at the concrete mixer on which 
shall have been legibly written English and the social language, the quality of concrete that is being 
mixed, the proportions and other relevant data. 
 
Slump: If in the opinion of Consultant, slump cone tests are required to be performed to establish 
workability the same shall be carried out free of cost. Slump tests are however, to serve as guide 
only. 
 
Form Work: Generally, all the concrete surfaces are intended to be plastered. Form work shall be 
properly designed and constructed such that it is rigid enough to remain free from bulging, sagging 
or replacement during placing of concrete. It should also be so constructed as to facilitate removal 
of the same without damage to concrete. The form work shall be adequately watertight to prevent 
any loss of liquid. All form work shall be accurately erected in regard to size, levels etc. In case of 
timber form work, the surface of forms in contact with concrete surfaces shall be wrought. The joints 
between boards shall be close fitting and very thin for the concrete surfaces designed to have ex-
posed finish and not intended to be plastered. All form work shall be properly cleaned before any 
concreting is carried out. 
 
Surface of forms coming in contact with concrete shall be treated with approved form emulsions. It 
shall be ensured that these emulsions do not stain or discolor the natural color of concrete. 
 
All form work shall be removed as per latest IS:456. Form work shall be removed without shock or 
vibration. Edges of beams and columns if required to have chamfers shall be obtained by suitably 
fixing triangular edge beads 20 mm x 20 mm. to the forms. (No extra is admissible to the contractor 
on account of these incidental and minor works for sizes up to and including 20 mm x 20 mm). 
Likewise, where drip notches are necessary, they should be formed by suitably shaped fillets nailed 
in forms.  
 
Form work for all beams and other horizontal construction members shall be built to an upward 
comber of 1/300" of the span (in the center) to nullify the effects of optical illusion. The Camber shall 
be in addition to such camber as may be required and shown in the Static Calculations. 
 
Transporting and Pouring of Concrete: No mixing of concrete shall be started unless the situation 
where they are to be poured are prepared and kept ready. Concrete shall be poured immediately on 
preparation. Transporting of concrete shall be done as speedily as possible and also in a manner to 
prevent segregation of aggregates. No retempered concrete shall be allowed to be used on the 
works. No concrete shall be allowed fall through a height more than 1.20 M. where the concrete to 
be placed from more height it should be done through chute as directed by Architect/ Consult-
ant/Owner/Employer. 
 
Lift of concreting shall normally be not greater than 2.00 M in height. 
 
Before fresh concrete is placed against an already cast and hardened section, such surfaces shall 
be roughened, swept clean, moistened with water and treated with cement slurry. Fresh concrete 
shall than be poured as required. Under no circumstances, concrete mixed more than 20 minutes 
shall be used where initial setting has commenced. Dewatering of excavations for concreting where 
necessary shall be carried out by the contractor as directed and the rates quoted by the contractor 
are deemed to be inclusive of such dewatering. No concreting shall be done in adverse weather 
condition without proper precautions or approval from consultant. Where materials are to be mixed 
by hand mixing as per requirement it is desirable to use 10% more cement that that of machine mix-
ing. 
Consolidation and Processing of Concrete:  
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Concrete for all works shall be compacted by means of suitable vibrating equipment. One or more 
spare vibrators which are in complete working condition shall always be kept ready at sites to be put 
into commission in case of failure of the vibrators under use. The vibrators shall be operated by 
skilled personnel, thoroughly instructed as regards the mode, frequency, duration etc. regarding vi-
bration. Concrete of low quality may however be permitted by Architect/Consultant/Owner/Employer 
to be consolidated by hand only after prior permission. 
Finish to Concrete Surfaces:  
Finish to concrete surfaces at various situations shall be as per directions of Archi-
tect/Consultant/Owner/Employer. Where form finish is specified, the final surface shall be smooth 
and even and no-undulations, ridges, spots etc. shall be permitted. They shall be laid to pattern as 
directed. In case surfaces intended and directed for form finish, exhibit any of the defects above 
mentioned, the surfaces shall be rubbed with carborundum or plastered and finished as directed at 
the risk and cost of the contractor. The decision as to the acceptability or otherwise of a surface will 
be notified by Consultant and the contractor will implement the instructions accordingly. 
 
Concrete cover for reinforcement:  
Concrete cover for the reinforcement shall be as per the latest Indian Standards and as per direc-
tions at site from time to time proper concrete cover blocks to suit various covers as required shall 
be provided in adequate numbers sufficiently ahead of the work. 
 
Construction joints: 
Construction joints in concrete work shall be provided as far as possible only at predetermined 
places in consultation with Architect/Consultant/ Owner/ Employer. Joints shall be provided as spec-
ified in latest Indian Standards or as directed by Consultant. 
 
Curing: 
It is very important that all cement concrete work shall be cured properly. All concrete work shall be 
kept continuously in a damp or wet condition by pouring or by covering with a layer of moist sack, 
canvas, hessian or similar material for a period of seven days at least from the date of concreting. 
Water used for curing shall also be free from any deleterious substances and shall generally be fit 
for drinking. The work shall be adequately protected from drying, winds and direct sun rays. The 
contractor should arrange at his own cost a temporary water supply line with provision of centrifugal 
pump valves etc. for curing and constructional purpose at higher level. A sample sketch is enclosed 
for the reference purpose. 
 
Stop cooks with spray nozzles with an interval of 12m are to be put in ring main. 
 
Opening and inserts: 
All opening and inserts which are designated in due time or as required for services, will be exactly 
provided by the contractor including supply of materials. The contractor should also fix the anchors 
or such items which may be supplied by the proprietor in exact position and in perfect lines and lev-
els. Inserts apply to such items as timber, dowels, bolts, loop, brackets, suspension irons, hooks, 
screws, plates, pipe of various types and diameter etc. Openings in concrete or masonry must be 
provided in exact location to correct shape, size and depth or slightly bigger, if directed so, as 
shown in drawings or as instructed. It must be clearly understood that the provisions of inserts and 
openings as contemplated in this contract are to be carried out with "utmost precision" and any de-
viation of the same from that as shown in drawing or instructed have to be rectified by the contractor 
at his own cost and responsibility. The contractor should make provision of openings to deep beams 
and their members at bottom or at lower level as necessary for cleaning purpose prior to concreting. 
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Ready Mixed Concrete (RMC)(IS: 4926-2003) 
Concrete Mix Information to be supplied by the purchase: 
RMC: ________________ 
Contractor: ____________ 
Site: ______________ 
 

MIX CODE  

Grade (N/ sqmm) (Characteristic strength)  

Minimum Cement content (Kg/ cum)  

Mineral additives (Pulverized fuel ash/slag others 
(Kg per cum) 

 

Maximum free water cement ratio  

Nominal maximum size of aggregate  

Cement type and grade  

Target workability (slump in mm)  

Target workability at site  

Maximum temperature of concrete at the time of 
placing 

 

Class of sulphate resistance (if applicable0  

Exposure condition if applicable  

Class of finish if applicable  

Mix application  

Method of placing  

Any other requirement  

Concrete testing  

Material testing (any none routine requirement)  

Alternatives to be offered (yes.NO)  

Method of curing to be used by contractor  

Quantity  

 
 
DELIVERY TICKET INFORMATION: 
 
The following information shall be included in the delivery ticket to accompany the load to the pur-
chaser: 
a. Name or number of the ready mixed concrete depot 
b. serial number of the ticket 
c. date: 
d. Truck number 
e. Name of purchaser: 
f. Name and location of site, 
g. Grade or mix description of the concrete 
h. Minimum cement content (if specified) 
i. specified target workability, 
j. Minimum cement content, 
k. type of cement and grade  
l. maximum free water -cement ratio 
m. nominal maximum size of aggregate, 
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p. General type or name of any chemical and mineral admixtures included 
q. quantity of concrete in cum 
r. time of loading, 
s. signature of plant operator, 
a statement warning the purchaser of the precautions needed to be taken when working with ce-
ment and wet concrete 
Following information on site shall be added; 

a. Time of arrival, on-site, 
b. Time when discharge was completed, 
c. Any water/admixtures added by the supplier to meet the specified workability, 
d. Any extra water/admixture added at the request of the purchaser of the concrete or his rep-

resentative, and his signature, 
e. Pouring location. 
f. Signature of the purchaser or his representative conforming discharge of the load. 

 
Tor Steel Reinforcement: FE 550D  and above (SAIL/TATA/JINDAL) 
All M.S. reinforcement for concrete work shall conform strictly to the latest Indian Standards (IS:432 
- part I & II). They shall be of tested quality with a permissible stress value of 1400 Kg. Sqcm. High 
yield strength Ribbed Tor steel of cold twisted steel for reinforcement shall be of tested quality and 
shall conform to the relevant Indian Standards (IS:1786). Reinforcement shall be fabricated to 
shapes and dimensions shown on the drawing and shall be placed where indicated on the drawings 
or required to carry out the intent of drawing and specifications or as directed by Archi-
tect/Consultant/Owner/Employer. Before placing, reinforcement shall be thoroughly cleaned of loose 
rust, coating etc. which would result in reducing or destroying the bend. Oiling the bars to clean 
them is strictly prohibited. Bending, straightening, cutting etc. operations shall be carried out in a 
manner not injurious to the material. 
 
All reinforcement shall be bent cold. Unless otherwise directed, reinforcement shall not be spliced at 
points of maximum stresses. Architect/Consultant/ Owner/Employer shall be informed of the same 
before such splicing is taken up. Laps and splicing shall conform to the latest Indian Standards. 
 
Reinforcement shall be accurately tied at all intersections and laps with 16 SWG soft drawn binding 
wire, such that the reinforcement will give a rigid structure. Binding wire will not be measured or ac-
counted for separately. The contractor's rate for reinforcement will be measured and paid for ac-
cording to bending lists without allowances for cutting, wastage, binding wire etc. Authorized laps, 
hooks, chairs, spacers etc. shall however be accounted for in case, the contractor or Archi-
tect/Consultant/Owner/Employer desires to resort to welding or swivel nuts, there shall however be 
made as if the laps have been provided and no extra claim whatsoever shall be admissible on this 
account. 
 
Reinforcement shall be assembled in place with proper concrete cover blocks to suit various covers 
as required. 
 
Measurements:  
All measurements shall be as given below or where not given as per latest IS : 1200 Concrete will 
be compensated for according to its actual volume. 
 
The computation will be based upon the construction plans only and no site measurements shall be 
taken for this purpose. All incidental work stated in the Technical Specifications and also dewatering 
at the time of concreting are deemed to have been included for in the unit prices quoted by the con-
tractor. Openings with an area larger than 0.1 sqm. shall be deducted from concrete quantity and 
where openings are smaller, these shall not be deducted. 
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Form work will be measured and paid for according to their contact area. The unit prices of the 
forms incorporate all scaffolds, nails, clamps and all incidental work. Openings with an area larger 
than 2 M2 shall be deducted from form work quantities and the form work required for sides of such 
openings shall be paid for. Openings of less than 1 Sqm. area shall not be deducted from form work 
quantities and no allowance for form work for sides of such openings shall be made. 
 
Reinforcement steel will be compensated for according to the approved bending lists without allow-
ances for cutting, rolling margin and waste. Binding wire, cover blocks etc. will not be measured or 
paid for separately. The contractor shall prepare the Bar Bending Schedules and incorporate the 
same on the reinforcement drawings all as directed and submit it to Architect/Consultant/ Own-
er/Employer for approval. 
 
All openings and inserts which are indicated in drawings and as per requirements for services shall 
be provided at exact positions and no payments shall be made for providing or fixing these. Only 
such openings or inserts which have not been indicated earlier or such additional openings/inserts 
required especially due to changes made by Architect/Consultant/Owner/Employer shall be paid for. 
 
Excepting for the above, all other measurements shall be as per stipulations under the latest Indian 
Standards Mode of Measurements for Building Works. 
 
1.4  MASONRY: 
 
Materials: 
All bricks shall be fly ash bricks of locally available good quality quality. They shall be hard sound 
and well burnt with sharp edges and of uniform sizes and shapes. Bricks shall be neither under 
burnt nor over burnt and shall be free from cracks, stone floats, or other such defects. 
 
When immersed in water for 24 hours, bricks shall not absorb more water than 20% of its dry 
weight. All bricks shall be identical/ equal to samples submitted and approved by Company before 
the commencement of the work. Crushing strength of bricks shall not be less than 35 Kg. Sq.cm. 
Metallic sound of brick is also a criterion for quality. 
 
Cement and Sand:  
Cement and sand used for masonry and plastering work shall confirm to the specifications laid 
down "Plain and Reinforced Concrete". 
 
 
Additives: 
Additives, like integral water proofing compounds, shall be of the approved type from reputed manu-
factures. These shall be used strictly in accordance with the manufacturer's instruc-
tions/specifications. The additives shall conform to IS: 9103. 
 
Samples: 
When demanded by Architect/Consultant/Owner/Employer, the Contractor shall produce samples of 
materials or carry out samples of work for Company's approval. All materials used as also works 
carried out shall conform, to the quality of approved samples. Production of these samples shall be 
at Contractor’s cost. 
 
Brick masonry: 
 
Brick shall be soaked in clear water for at least six hours in a vat before use. The average water ab-
sorption of brick after immersion in water shall not be more than 20% by weight. Bricks shall be laid 



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 72Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

in English bond unless specified otherwise. No half or quarter brick shall be used except as clo-
sures. Brick shall be accurately raised to plumb. 
 
Brick work shall be raised uniform all round and no part shall be raised more than 1 meter above 
another at any time, and the work shall be properly toothed and racked back. 
 
In case of 11.5 cm. thick brick walls, hoop iron reinforcement 25mm x 12 to 16 gauge or wire netting 
reinforcement shall be provided in every fourth course. The reinforcement shall be properly bedded 
in mortar, properly lagged etc. all as directed. 
 
The contractor will have to build in holdfast and such other fittings in brick work without extra cost. 
 
Joints in brick work shall not be more than 10mm thick. Brick work shall not be raised more than 10 
to 12 courses a day. The work shall be kept watered thrice a day for 10 days and afterwards twice a 
day for 3 weeks. All joints shall be thoroughly flushed with mortar at every course. Care shall be 
taken to see that bricks are properly bedded and all vertical joints completely filled to the full depth. 
The jointed of brick work shall be raised out to a depth not less than 10mm. as the work proceeds. 
The surface of brick work shall be cleaned down and watered properly before the mortar sets. 
 
Construction joints are to be provided at an interval of 30 m in the case of boundary wall or where 
the length of brick wall is long. 
 
The contractor shall also make or leave holes recesses as required and fill in the same at a later 
date as directed at no extra cost. 
 
Measurements: 
 
1. General 
 
All the rates quoted by the Contractor shall be for a fully finished item of work and shall include for 
all material, labour, miscellaneous works like storage, loading/unloading, scaffolding, hoisting gear 
etc. as also all taxes, duties, overhead, profits, etc. 
 
2. Masonry 
 
Accounts on masonry shall be settled on the basis of cubic meters or square meters as indicated in 
the Bill of Quantities. Quantities will be decided on the basis of pertinent plans. Openings and re-
cesses which exceed 0.10 cum. will be deducted from quantities Openings left initially on specific 
instructions or as required shall be closed at a later date, if so, instructed by Consultant, at no extra 
cost. Similarly, all openings, recesses, grooves etc. shall be provided at no extra cost. All materials 
supplied by Clients shall be fixed in masonry free of charge. 
 
Lintels above door/window openings, for openings up to 100 cm. clear width shall be treated as part 
of masonry and the cost therefor shall be settled in the same manner as for masonry, irrespective of 
what material these lintels are made of. For openings of larger than 100cm. clear width, however, 
lintels shall be paid for under relevant items and due deduction shall be made in masonry. 
 
1.5  Damp proof Course (D.P.C.): 
 
Damp proof course shall be provided over all walls as directed. Concrete for damp proof course 
shall be of M-20 grade, as defined under "Concrete" section and shall be 5 cm. thick or as specified 
in bill of quantities and to the full width of the wall. An integral waterproofing compound shall be pro-
vided in the concrete in the proportion specified by manufacturer. The rate quoted for D.P.C. shall 
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be inclusive of the integral waterproofing compound as also for shuttering required. The waterproof-
ing cement additive shall comply IS:2645. 
 
1.6  Wood Work and Joinery: 
 
Timber: 
 
Unless otherwise specified all timber for frames for doors, windows & ventilators should be best 
quality sal wood, the timber should be free from knots, shakes, fissure, flaws, sub cracks & other 
defects. The surface shall be smooth & free from blemishes & discolorations. 
 
All timber for carpentry and joinery in touch with masonry of concrete shall be wood preservative 
before fixing. 
 
All fully fabricated timber shall be air seasoned on site of work for a period of not less than two 
months to allow for any shrinkage that may take place. The preparation of timber for joinery is to 
commence simultaneously with the beginning of the project work generally and should proceed con-
tinuously until all the wood work is prepared and fixed/stacked on or near the site as the case may 
be. 
 
 Workmanship and Construction: 
 
The workmanship shall be first class and to the approval of Architect/ Consultant/ Owner/ Employer. 
Scantlings and boarding’s shall be accurately sawn and shall be of required width and thickness. All 
carpenters work shall be wrought except where otherwise described. The workmanship and joinery 
shall be accurately set out in strict accordance with the drawings and shall be framed together and 
securely fixed in approved manner and with properly made joints. All work is to be properly tenoned, 
shouldered, wedged, pinned, braded, etc. and properly glued with approved quality adhesive to the 
satisfaction of Architect / Consultant / Owner / Employer. Door / Window frames shall have cut re-
bates. Planted rebates shall not be permitted where door frames are fixed flush with plaster to wall, 
wooden cover mold of 40 x 12 mm to be provided. 
 
Doors, Windows Frames: 
 
The specifications for frames of doors, windows, ventilators and clearstory windows are described 
here. The frames shall be wrought, framed and fixed in position as per detailed drawing and as di-
rected by Architect/Consultant/ Owner/ Employer. Specified timber shall be used, and it shall be 
sawn in the direction of the grains. Sawing shall be truly straight and square. The scantling, shall be 
planed smooth and accurate to the full dimensions, rebates, rounding’s, and moldings as shown in 
the drawings made, before assembling. Patching or plugging of any kind shall not be permitted ex-
cept as provided. A tolerance of 2/3mm shall be allowed in the finished cross section dimensions of 
door and windows frames. 
 
Joints: 
 
These shall be of mortice and tenon type, simple, neat and strong Mortice and tenon joints shall fit 
in fully and accurately without wedging of filling. The joints shall be glued, framed, put together and 
pinned with hardwood or bamboo pins not less than 10mm dia, after the frames are put together in 
position by means of a press. 
 
Gluing of Joints: 
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The contact surface of tenon and mortice joints shall be treated before putting together with synthet-
ic resin adhesive of make approved by Architect / Consultant / Owner / Employer. 
 
Fixing in Position: 
 
Before the frames are fixed in position these shall be inspected and pressed by Archi-
tect/Consultant/Owner/Employer, the frame shall be placed in proper position and secured to walls 
or columns as the case may be with metallic fastener, iron hold fasts as per direction by Architect / 
Consultant / Owner / Employer. 
 
In case of door frames without sills, the vertical members shall be embedded in the flooring to its full 
depth when sills are provided, these sills shall be embedded sunk in the floor to its full depth. The 
door frames without sills while being placed in position, shall be suitably strutted and wedged in or-
der to prevent warping during construction. The frames shall also be protected from damage, during 
construction.  
 
Measurements: 
 
Wood work wrought and framed shall be measured for finished dimensions. No allowance shall be 
made for wastage and for dimensions supplied beyond those specified. Length of each piece shall 
be measured over all nearest to a cm. so as to include projections for tenons, scarves or metres, 
width and thickness shall be measured to the nearest mm. 
 
In case of moldings, rounding’s, rebates, circular and varying sections, the sectional area of the 
piece shall be taken as the area of the least square or rectangle from which such a section can be 
cut. 
 
Rate: 
 
The rate includes the cost of materials and labor involved in all the operations described above. 
 
Joinery Work: 
 
Joinery work shall be started immediately after the commencement of the building work. All prices 
shall be accurately cut and planed smooth to the full dimensions without any patching or plugging of 
any kind. Rebates, rounding and moldings as shown in drawings shall be made before assembling. 
The thickness of styles and rails shall be as specified for the shutters. 
 
All members of the door shutters shall be straight without any warp or bow and shall have smooth, 
well planned faces at right angles to each other. The corners and edges of panels shall be finished 
as shown in drawings, and these shall be shall have mitered joints with the styles. Styles and rails 
shall be properly and accurately mortised and tenoned. Rails which are more than 180mm. in width 
shall have two tenons. Styles and end rails of shutters shall be made out of one piece only. The 
tenons shall pass through styles for at least 3/4th of the width of the style. When assembling a leaf, 
styles shall be left projecting as a horn. The styles and rails shall have 12 mm. groove in paneled 
portion for the panel to fit in. 
 
The depth of rebate in frames for housing the shutters shall in all cases be 1.25mm and the rebate 
in shutters for closing in double shutter doors or windows shall not be less that 2cm. In the case of 
double leafed shutters, the meeting of the styles shall be rebated 20mm. The rebate shall be 
splayed. 
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The joinery work shall be assembled and passed by Architect/Consultant/ Owner/ Employer and 
then the joints shall be pressed, and secured by bamboo pins of about 6mm diameter. The horns of 
styles shall be sawn off. 
Tolerance: 
 
The finished work with a tolerance of + 1 mm in thickness + 2/3mm in width of styles and rails shall 
be accepted. 
 
Glueing of Joints: 
 
The contact surfaces of tenon and mortice joints shall be treated before putting together with bulk 
type synthetic resin adhesive of a make approved by Architect / Consultant / Owner / Employer. 
Shutters shall not be painted, oiled or otherwise treated, before these are fixed in position and 
passed by Architect / Consultant / Owner / Employer. Mountings and glazing bars shall be stub-
tenoned to the maximum depth which the size of the member would permit or to the depth of 25mm, 
whichever is less. Thickness of each tenon shall be approximately one third the finished thickness 
of the members and the width of each tenon shall not exceed five times its thickness. 
 
Beading: 
 
Timber, plywood, hard board and particle board panels shall be fixed only width grooves but addi-
tional beading may not be provided either on one side or on both sides. In so far as glass and as-
bestos panels are concerned beading shall always be provided without grooves, where beading is 
provided without grooves, the beading shall be only on the side, the other side being supported by 
rebate from the styles. For external doors and windows beading shall be fixed on the outside. 
 
Fittings: 
 
Details of fittings to be provided as per the schedule of fittings. 
 
Measurements: 
 
Length and width of the shutters shall be measured to the nearest cm. in closed position covering 
the rebates of the frame but excluding the gap between the shutter and the frame. Overlap of two 
shutters shall not be measured. All work shall be measured net as fixed. 
 
No extra payment shall be made for shape, joints etc. 
Rate: 
 
It includes the cost of materials and labor involved in all the operations described above. 
 
1.7  ROLLING SHUTTERS, STEEL DOORS, M. S. WINDOWS: 
 
M.S. Door frames: 
 
The M.S. Door framing shall be fabricated as shown in drawing and fabricated with necessary stiff-
eners, hinges, holdfasts, etc. as per the drawings/sketches attached with the tender. The contractor 
shall quote the rate taking into account all the above requisites, including the width of frame and 
erecting at site in line, level, plumb, etc. and with one coat of shop paint of Red Oxide Primer. The 
metal door shall be stored under cover to prevent damage or distortion when taking delivery of 
items supplied by owner, the Contractor shall satisfy himself that the items supplied are up to the 
specified standard. Any defect detected shall promptly be brought to notice of Archi-
tect/Consultant/Owner/Employer. 
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The work shall have to be done in co-ordination with other agencies working at site. 
Rolling Shutters: 
 
The specifications shall be generally as per the manufactures one. However, the following may be 
noted. The M.S. laths for rolling shutters shall be 20 gauge and the type of rolling shutter shall be 
pull and push type. The workmanship should be of first-class quality. The springs and other materi-
als shall be of best quality. The vertical guides shall be straight and of pressed type and the shutters 
shall be sizes to suit the requirements of this tender. 
 
M.S. Windows and Ventilators: 
 
All windows shutters shall be fabricated to correct shape and size as per drawings approved by 
Company. However, before fabricating any item the contractor has to check the opening dimensions 
at site. Any discrepancy therein shall be brought to Company's notice in writing mentioning the par-
ticular windows. Steel windows shall conform IS:1038 & IS:1361. 
 
All sections for windows shall be extruded sections of approved quality. All extruded sections shall 
be of 14 gauge. Z sections shall be of 10-gauge sheet. 
 
All glasses shall be standard glazing quality clear sheet glass and free from waves, specks, disfig-
urements or blemishes of any kind. All glasses shall be accurately cut and fitted with glazing clips or 
as directed by Company. The thickness of the glass will be as per the specification mention in the 
Bill of Quantities. Glass should be fixed in the frame with best quality putty of required thickness. 
 
The contractor shall have to make all necessary holes in concrete masonry for fixing of windows. 
The contractor shall also fix and grout the shutter in line and level with his own masons. 
 
The steel members shall be given a coat of approved anti-rust paint. 
 
Hardware: 
 
Peg stay arms, handles, hinges etc. shall be of approved quality and details. 
 
Fixed or openable panels of the windows shall be as shown in the drawing. 
 
Measurement: 
 
The rate quoted by the contractor under each item in the Bill of Quantities for a complete finished 
item of and no claims by the contractor in this regard shall be admissible. Supplying and fixing of all 
the fittings and iron monger shall be deemed to have been included in contractor's rates and conse-
quently, shall not be paid for separately. 
 
The form work and scaffoldings shall be deemed to have been included in the rates quoted by the 
contractor and shall not be paid for separately for any of the items. 
 
 
1.8  CEMENT PLASTERING (INTERNAL & EXTERNAL): 
 
The Cement plaster shall be 6mm, 12mm or 20mm or any thickness as specified in the item. 
 
Scaffolding: 
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For all exposed brick work or tile work, double scaffolding having two sets of vertical supports shall 
be provided. The supports shall be sound and strong, tied together with horizontal pieces over 
which scaffolding planks shall be fixed. 
 
For all other brick work in buildings, single scaffolding shall be permitted. In such cases, the inner 
end of the horizontal scaffolding pole shall rest in a hole provided only in the header course for the 
purpose. Only one header for each pole shall be left out. Such holes for scaffolding shall, however, 
not be allowed in pillars/ columns less than one meter in width, or immediately near the skew backs 
of arches. The holes left in masonry works for scaffolding purposes shall be filled and made good 
before plastering. 
 
Preparation of Surface: 
The Joints shall be raked out properly. Dust and loose mortar shall be brushed out. Efflorescence if 
any shall be removed by brushing and scraping. The surface shall then be thoroughly washed with 
water, cleaned and kept wet before plastering is commenced. 
 
In case of concrete surface if a chemical retarder has been applied to the form work, the surface 
shall be roughened by wire brushing and all the resulting dust and loose particles cleaned off and 
care shall be taken that none of the retarders is left on the surface. 
Application of Plaster: 
 
Ceiling plaster shall be completed before commencement of wall plaster. 
 
Plastering shall be started from the top and worked down towards the floor. All putlog holes shall be 
properly filled in advance of the plastering as the scaffolding is being taken down. To ensure even 
thickness and true surface, plaster about 15 x 15 cm. shall be first applied, horizontally and vertical-
ly at not more than 2m. intervals over the entire surface to serve as gauges. The surfaces of these 
gauged areas shall be truly in the plane of the finished plaster surface. The mortar shall then be laid 
on the wall, between the gauges with trowel. The mortar shall be applied in a uniform surface slight-
ly more than the specified thickness. This shall be beaten with thin strips of bamboo about one me-
ter long to ensure thorough filling of the joints, and then brought to a true surface, by working a 
wooden straight edge reaching across the gauges, with small upward and sideways movements at 
a time. Finally, the surface shall be finished off true with trowel or wooden float according as a 
smooth or a sandy granular texture is required. Excessive trowel in or over working the float shall be 
avoided. During this process, a solution of like putty shall be applied on the surface to make the lat-
er workable. 
 
All corners, arises, angles and junctions shall be truly vertical or horizontal as the case may be and 
shall be carefully finished. Rounding or chamfering corners, arises, junctions etc. where required 
shall be done without any extra payment. Such rounding or chamfering shall be carried out with 
proper templates to the sizes required. 
 
In suspending work at the end of the day, the plaster shall be left, out clean to line both horizontally 
and vertically, when recommencing the plastering, the edge of the old work shall be scraped 
cleaned and wetted with lime putty before plaster is applied to the adjacent areas, to enable the two 
to properly joint together. Plastering work shall be closed at the end of the day on the body of wall 
and not nearer than 15 cm. to any corners or arises. It shall not be closed on the body of the fea-
tures such as plasters, bands and cornices nor at the corners or arises. Horizontal joints in plaster 
work shall not also occur on parapet tops and copings, as these invariably lead to leakages. 
 
No potion of the surface shall be left out initially to be patched up later on. 
 
Finish: 
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The plaster shall be finished to a true and plumb surface and to the proper degree of smoothness 
as required. The work shall be tested frequently as the work proceeds with a true straight edge not 
less than 2.5m. long and with plumb bobs. All horizontal lines and surfaces shall be tested with a 
level and all jambs corners with a plumb bob as the work proceeds. 
 
Thickness: 
 
The thickness of the plaster specified shall be measured exclusive of the thickness of key i.e. 
grooves or open joints in brick work. The average thickness of plaster shall not be less than the 
specified thickness. The minimum thickness over any portion of the surface shall not be less than 
specified thickness by more than 3mm. 
 
The average thickness should be regulated at the time of plastering by keeping suitable thickness of 
the gauges. Extra thickness required in dubbing behind rounding of corners at junctions of wall or in 
plastering of masonry cornices etc. will be ignored. 
 
Curing: 
 
Curing shall be started 24 hours after finishing the plaster. The plaster shall be kept wet for a period 
of seven days. During this period, it shall be suitably protected from all damages at the contractor’s 
expense by such means as the Architect/Consultant/Owner/Employer may approve. The dates on 
which the plastering is done shall be legibly marked on the various sections plastered so that curing 
for the specified period thereafter can be watched. 
 
Precaution: 
 
Any cracks which appear in the surface and all portions, which should hollow when tapped or are 
found to be soft or otherwise defective, shall be cut out in rectangular shape and redone as directed 
by Architect/Consultant/ Owner/ Employer. 
 
1.9  CEMENT PLASTER WITH A FLOATING COAT OF NEAT CEMENT: 
 
The cement plaster shall be 6mm. 12mm or 20mm thick, finished with a floating coat of neat cement 
as described in the item. 
 
When the plaster has been brought to a true surface with the wooden straight edge it shall be uni-
formly treated over its entire area with a paste of neat cement and rubbed smooth, so that the whole 
surface is covered with neat cement slurry 1.5mm thick while the plaster surface is still fresh. 
Smooth finishing shall be completed with trowel immediately and in no case later than half an hour 
adding water to the plaster mix. 
 
1.10  CEMENT CONCRETE FLOORING: 
 
Cement Concrete: 
 
Cement concrete of specified mix shall be used and it shall generally conform to the specifications 
described in plain concrete. 
 
Sub-grade: 
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Flooring shall be laid on concrete sub-grade where so provided. The sub-grade shall be provided 
with the slopes required for the flooring. Flooring in verandahs, kitchens, baths, water closets and 
courtyards shall invariably be provided with suitable slope to drain off washing and rain water. 
 
If the sub-grade consists of lime concrete, it shall be allowed to set for seven days and the flooring 
shall be laid in the next three days. 
 
If the sub-grade is of lean cement concrete, the flooring shall be commenced preferably within 48 
hours of the laying of sub-grade. The surface of the sub-grade shall be roughened with steel wire 
brushes without disturbing the concrete. Before laying the flooring, the sub-grade shall be wetted 
and smeared with a coat of cement slurry at 2 Kgs. of cement spread over an area of one sqm. so 
as to get a good bond between the sub-grade and concrete floor. 
 
If the cement concrete flooring is to be laid directly on the R.C.C. slab the surface of RCC slab shall 
be cleaned and the laitance shall be removed and a coat of cement slurry at 2 Kg. of cement per 
Sqm. shall be applied, so as to get a good bond between RC slab and concrete floor. 
 
Thickness: 
 
The thickness of floor shall be as specified in the description of the item. 
 
Laying: 
 
Panels: 
 
Flooring of specified thickness shall be laid in the pattern as given in the drawings or as directed by 
Architect/Consultant/Owner/ Employer. The border shall have mitered joints at the corners of the 
room and intermediate joints shall be in straight line with the panels joints shall be in straight line 
with the panel joints. The panels shall be off uniform size. 
 
The panels shall be bounded by wooden angle iron battens. The battens shall have the same depth 
as the concrete flooring. These shall be fixed in position, with their top at proper level, giving re-
quired slopes. The surface of the batten or flats, to come in contact with the concrete shall be 
smeared with soap solution or non-sticking oil (Form oil or raw linseed oil) before concreting. The 
flooring shall butt against the masonry wall, which shall not be plastered. 
 
The concreting shall be done in the manner described in plain cement concrete. The battens used 
for shuttering, shall be removed on the next day of the laying of cement concrete. The ends thus 
exposed shall be repaired, if damaged, with cement mortar 1:2 (1 cement: 2 coarse sand) and al-
lowed to set for minimum period of 24 hours. The alternate panels shall then be cleaned of dust, 
mortar droppings etc. and concrete laid. While laying concrete, car shall be taken to see that the 
edges of the previously laid panels are not damaged and fresh mortar is not splashed over them. 
The joints between the panels should come out as fine and straight lines. 
 
Finishing: 
 
The finishing of the surface shall follow immediately after the occasion of beating. The surface shall 
be left for some time, till moisture disappears from it. Excessive trawling shall be avoided. Use of 
dry cement or cement and sand mixture sprinkled on the surface to stiffen the concrete or absorb 
excessive moisture, shall not be permitted. 
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Fresh quantity of cement shall be mixed with water to form a thick slurry and spread over of flooring 
while the concrete is still green. The cement slurry shall then be properly pressed and finished 
smooth. 
 
The junctions of floor with wall plaster, dado, or skirting shall be rounded off where so specified. 
 
The men engaged on finishing operations shall be provided with raised wooden platform to site on, 
so as to prevent damage to new work. 
 
Curing: 
 
The curing shall be done for a minimum period of ten days. Curing shall not be commenced until the 
top layer has hardened. Covering with empty cement gunnies shall be avoided as the color is likely 
to be bleached with the remnants of cement matter from the bags. 
 
Precautions: 
 
Flooring in lavatories and bath rooms shall be laid after fixing of water closet and squatting pans 
and flooring traps. Traps shall be plugged, while laying the floors and opened after the floors are 
cured and cleaned. Any damages done to S. C’s squatting pans and floor traps during the execution 
of work shall be made good. 
 
The floor shall be protected from any damage during the execution of work. 
Measurements: 
 
Length and breadth shall be measured correct to a cm. and its area as laid shall be calculated in 
Sqm. correct to two places of decimal Length and breadth shall be measured before laying skirting 
dadoo wall plaster. No deduction shall be made nor extra paid for any opening in the floor of area 
up to 0.10 Sqm. 
Rate: 
The rate shall include the cost of all matters and labor involved in all the operations described above 
including application of cement slurry on RCC and or on sub-grade including roughening and clean-
ing the surface. Nothing extra shall be paid for laying the floor at different levels in the same room or 
courtyard and rounding of edges of sunk floors. 
In case the flooring is laid in alternate panels, it includes the cost of shuttering. 
 
Marble Stone Flooring: 
 
45mm thick Marble stone flooring in Ground Floor with 20mm thick White Marble stone Tiles 
dressed, polished and bottom coated with neat cement slurry and fixing in flooring on 25mm thick 
bed of cement mortar (1:1) mix and joints filled with White cement slurry, properly leveled, washed, 
Acid cleaned and polished. 
 
Glazed Ceramic Tile Fixing: 
 
66mm thick glazed ceramic tiles of size (150mm x 150mm) up to 1500mm height from floor level of 
approved make confirming to IS: in Dado/Skirting in toilets Ground Floor fixed in neat cement slurry 
after soaking the tiles in water over 12mm thick cement plaster (1:3) with white cement pointing in 
joint, including washing and cleaning with oxalic acid etc. complete. 
 
8mm thick glazed ceramic tiles of size (300mm x 300mm) up to 1500mm height from floor level of 
approved make confirming to IS in Dado/Skirting in Operation Theater in Ground Floor fixed in neat 
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cement slurry after soaking the tiles in water over 12mm thick cement plaster (1:3) with white ce-
ment pointing in joint, including washing and cleaning with oxalic acid etc. complete. 
 
Kotah Stone Flooring: 
 
50mm thick Kota stone flooring to all Toilets in Ground Floor with 25mm thick kotah stone dressed 
and polished tiles bottom coated with neat cement slurry and fixing in flooring on 25mm thick bed of 
cement mortar (1:3) mix and joints filled with gray cement slurry, properly leveled, washed, acid 
cleaned and polished. 
 
Factory Made Shutters: 
 
38mm thick fully panelled Door shutter with style and rail made out of well-seasoned chemically 
treated 2nd class hard wood of 100mm width style and top rail 175mm width lock all and bottom rail 
with 12mm inserted panels of marine grade phenol bonded BWP ply confirming to IS:303 or exterior 
grade pre-laminated board confirming to IS:12406/88 of approved make color and shade etc. 
 
38mm thick Mosquito Proof Door shutter with style and rail made out of well-seasoned chemically 
treated 2nd class hard wood of 100mm width style and top rail, 175mm width lock rail and bottom 
rail with inserted panels of Galvanised Steel wire Mesh complete. 
 
30mm thick Partly (1/3) Glazed and Partly (2/3) paneled window shutter, of 75mm width style and 
rail made out of well seasoned chemically treated 2nd class hard Wood with 12mm thick inserted 
panels of marine grade phenol bonded BWP ply confirming to IS:303 or exterior grade pre-
laminated board confirming to IS:12406/88 and Glazing shall be done by 4mm thick clear Glass. 
 
 
1.14  CEMENT PRIMER: 
 
Cement primer coat is used as a based coat on wall finish of cement lime or lime cement plaster or 
on asbestos cement surfaces before oil emulsion distemper paints are applied on them. The cement 
primer is composed of a medium and pigment which are resistant to the alkalies present in the ce-
ment, lime or lime cement in well finish and provides a barrier for the protection of subsequent coats 
of oil emulsion distemper paints. 
 
Primer coat shall be preferably applied by brushing and not by spraying. Hurried priming shall be 
avoided particularly on absorbent surfaces. New plaster patches in old work should also be treated 
with cement primer before applying oil emulsion paints, etc. 
 
Preparation of the Surface: 
 
The surface shall be thoroughly cleaned of dust, old white or color wash by washing and scrubbing. 
The surface shall then be sand papered to give a smooth and even surface. Any unevenness shall 
be made good by applying putty, made of plaster of parties mixed with water on the entire surface 
including filling up the undulation and then sand papering the same after it is dry. 
 
Application: 
 
The cement primer shall be applied with a brush on the clean dry and smooth surface. Horizontal 
strokes shall be given first and vertical strokes shall be applied immediately after wards. This entire 
operation will constitute one coat. The surface shall be finished as uniformly as possible leaving no 
brush marks. It shall be allowed to dry for at least 48 hours, before oil emulsion paint is applied. 
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.1.16  PAINTING: 
 
Materials: 
 
Paints, oil varnishes etc. of approved brand and manufacture shall be used ready mixed paint as 
received from the manufacturer without any admixture shall be used. 
 
If for any reason thinning is necessary in case of ready mixed paint, the brand of thinner recom-
mended by the manufacturer or as instructed by Architect / Consultant / Owner / Employer shall be 
used. 
 
Approved paints, oil or varnishes shall be brought to the site of work by the Contractor in their origi-
nal containers in sealed condition. The material shall be brought in at a time in adequate quantities 
to suffice for the whole work or at least a fortnight's work. The materials shall be kept in the joint 
custody of the contract and Architect/Consultant/Owner/Employer. The empties shall not be re-
moved from the site work, till the relevant item of work has been completed and permission ob-
tained from Architect/Consultant/Owner/ Employer. 
 
Commencing Work: 
 
Painting shall not be started until Architect/Consultant/Owner/ Employer has inspected the items of 
work to be painted, satisfied himself about their proper quality and given his approval to commence 
the painting work. Painting of external surface should not be done in adverse weather condition like 
hail storm and dust storm. 
 
Painting, except the priming coat, shall generally be taken in hand after practically finishing all other 
builder's work. 
 
The rooms should be thoroughly swept out and the entire building cleaned up, at least one day in 
advance of the paint work being started. 
 
Preparation of Surface:  
 
The surface shall be thoroughly cleaned and dusted. All rust, dirt, scales, smoke and grease shall 
be thoroughly removed before painting is started. The prepared surface shall have received the ap-
proval of the Architect/Consultant/Owner/Employer after inspection, before painting is commenced. 
 
Application: 
 
Before pouring into smaller containers for use, the paint shall be stirred thoroughly in its containers, 
when applying also the paint shall be continuously stirred in the smaller containers so that its con-
sistency is kept uniform. 
 
The painting shall be laid on evenly and smoothly by means of crossing and laying off, the later in 
the direction of the grain of wood. The crossing and laying off consists of covering the area over 
with paint, brushing the surface hard for the first time over and then brushing alternately in opposite 
direction, two or three times and then finally bushing lightly in a direction at right angles to the same. 
In this process, no brush markets shall be left after the laying off is finished. The full process of 
crossing and laying off with constitute one coat. 
 
The left over paint shall be put back into the stock tins. When not in use, the containers shall be 
kept properly closed. 
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No hair marks from the brush or clogging of paint putties in the corners of panels, angles of mould-
ings etc. shall be left on the work.  
 
In painting doors and windows, the putty round the glass panes must also be painted, but care must 
be taken to see that no paint stains etc., are left on the glass. Tops of shutters and surfaces in simi-
lar hidden locations shall not be left out in painting. 
  
In painting steel work, special care shall be taken while painting over bolts, nuts, rivets, overlaps 
etc. 
 
The additional specifications for primer and other coats of paints shall be as according to the de-
tailed specifications under the respective headings. 
 
Brush and Containers: 
 
After work, the brushes shall be completely cleaned of paint and linseed oil by rinsing with turpen-
tine. A brush in which paint has dried up is ruined and shall on no account be used for painting 
work. The containers when not in use, shall be kept closed and free from air so that paint does not 
thicken and also shall be kept safe from dust. When the paint has been used, the containers shall 
be washed with turpentine and wiped dry with soft clean cloth, so that they are clean and can be 
used again. 
 
Measurements: 
 
The length and breadth shall be measured correct to a cm. The area shall be calculated in Sq. me-
tres (correct to two places of decimal), except otherwise stated, small articles not exceeding 10 sq. 
decimetres (0.1 Sqm.) of painted surfaces where not in conjunction with similar painted work shall 
be enumerated. 
 
Painting up to 15 Cm. in width or in girth and not in conjunction with similar painted work shall be 
given in running metres. 
 
Priming coat on wood, Iron or Plastered Surface: 
 
Primer: 
 
The primer for wood work, iron work or plastered surface shall be as specified in the description of 
the item. 
 
The primer shall be ready mixed primer of approved brand and manufacture. 
 
Preparation of Surface: 
 
Wooden Surface: 
 
The wood work to be painted shall be dry and free from moisture. The surface shall be thoroughly 
cleaned. All unevenness shall be rubbed down smooth with sand paper and shall be well dusted. 
Knots, if any shall be covered with preparation of red lead made by grinding red lead in water and 
mixing with strong glue sized and used hot. Appropriate filler material with same shade as paint 
shall be used where specified. 
 
The surface treated for knotting shall be dry before painting is applied. After the priming coat is ap-
plied the holes and indentation or the surface shall be stopped with glazier's putty or wood putty re-
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spectively. Stopping shall not be done before the priming coat is applied as the wood will absorb the 
oil in the stopping and the latter is therefore liable to crack. 
 
Iron & Steel Surface: 
 
All rust and scales shall be removed by scraping or by brushing with steel wire brushes. Hard skin 
of oxide formed on the surface of wrought from during rolling which becomes loose by rusting shall 
be removed. 
All dust and dirt shall be thoroughly wiped away from the surface. If the surface is wet, it shall be 
dried before priming coat is undertaken. 
 
Plastered Surface: 
 
The surface shall ordinarily not be painted until it has dried completely Trial patches of primer shall 
be laid at intervals and where drying is satisfactorily, painting shall then be taken in hand. Before 
primer is applied, holes and undulations, shall be filled up with plaster of Paris and rubbed smooth. 
 
Application: 
 
The primer shall be applied with brushes, worked well into the surface and spread even and 
smooth. The painting shall be done by crossing and laying off as described in painting. 
 
All other the specifications described under painting shall hold good so far as they are applicable. 
 
Painting with ready mixed paint: 
 
Ready mixed paints of approved brand and manufacture and of the required shades shall be used. 
They shall conform in all respects to the relevant IS specifications. 
 
Painting of New Surface: 
 
a)  Wood work - The surface shall be cleaned and all unevenness removed as specified in prim-

ing coat on wood, iron & plastered surface. Knots if visible, shall be covered with a prepara-
tion of red lead. Holes and indentations on the surface shall be filled in with glazier's putty or 
wood putty and rubbed smooth before painting is done. The surface should thoroughly dry 
before painting. 

 
b)  Iron and Steel Work - The priming coat shall have dried up completely before painting is 

started. Rust and sealing shall be carefully removed by scraping or by brushing with steel 
wire brushes. All dust and dirt shall be carefully and thoroughly wiped away. 

 
c)  Plastered Surface - The priming coat shall have dried up completely before painting is start-

ed. All dust and dirt that has settled on the priming coat shall be thoroughly wiped away be-
fore painting is started. 

 
The specifications described in painting shall hold good as far as applicable. The number of 
coats to be applied will be as stipulated in the item. The painted surface shall present a uni-
form appearance and glossy finish, free from streaks, blisters, etc. 

 
Painting on Old Surface: 
 
Preparation of Surface: 
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a)  Wood work - If the old paint is sound and firm and its removal is considered unnecessary, 
the surface shall be rubbed down with pumice stone after it has been cleaned of all smoke 
and grease by washing with lime and rinsing with water and drying. All dust and loose paint 
shall be completely removed. The surface shall then bee washed with soap and water. 

 
b)  Plaster surface - It shall be as specified for (a) wood work. 
 

If before painting any portion of the wall shows signs of dampness, the causes shall be in-
vestigated and the damp surface shall be properly treated. Such treatment shall be paid for 
separately. A thin coat of white lead if so, required shall be applied on the wet or patchy por-
tion of the surface before painting is undertaken and this shall be paid extra. 

c)  Aluminum Paint - Aluminum paint of approved branch and manufacture shall be used. The 
paint comes in compact dual containers with the paste and the medium separately. The two 
shall be mixed together to proper consistency before use. Each coat shall be allowed to dry 
for 24 hours and lightly rubbed down with fine grade sand paper and dusted before the next 
coat is applied. The finished surface shall present an even and uniform appearance. As 
aluminum paint is likely to settle in the container, care shall be taken to frequently stir the 
paint during use. Also, the paint shall be applied and laid off quickly, as surface is otherwise 
not easily finished. 

 
Painting with Wood Preserved: 
 
Oil type wood preservative of specified quality and approved make conforming to IS: 218-1961 shall 
be used. Generally, it shall be creosote oil type-1 or anthracene oil. 
 
Painting on New Surface: 
 
Preparation of surface: 
 
Painting shall be done only when the surface is perfectly dry to permit of good absorption. All dirt, 
dust or other foreign matter shall be removed from the surface to be painted. All roughness shall be 
sand papered and cleaned. 
Application: 
 
The preservative shall be liberally with a stout brush and not daubed with rags or cotton waste. It 
shall be applied with a pencil brush at the joints of the wood work. The first coat shall be allowed at 
least 24 hours to soak in before the second (the final) coat is applied. The second coat shall be ap-
plied in the same manner as the first coat. The excess of preservative which does not soak into the 
wood shall be wiped off with a clean dry piece of cloth. 
 
The specifications described in painting shall hold good in so far as they are applicable. 
Structural Steel Work and Asbestos Work: 
 
Structural Steel Work: 
 
The work covered by this contract comprises the supply, fabrication and erection of structural steel 
work in accordance with the drawings, furnished by Company and as directed in the Bill of Quanti-
ties and Specifications hereinafter. 
 
The static calculations shall be worked out by Company. The current rules and practices set forth in 
the latest Indian Standards for materials, fabrication and erection of structural steel work including 
metal are welding shall be strictly followed unless otherwise indicated hereinafter. 
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In case the Contractor wishes to suggest certain alterations substitutions or modifications of design, 
sections, details, etc. he shall provide the necessary drawings therefore together with calculations 
and details. These details shall be checked by Company and approved. 
 
It is intended that the drawings and specifications include everything requisite and necessary to fin-
ish the work properly notwithstanding the fact that every time may not be specifically mentioned. All 
supplementary parts such as bolts, clips and angles necessary to complete each item shall be 
deemed to be included though not specifically stated. All work when finished shall be delivered in a 
complete and undamaged state. 
 
Materials: 
 
All maternal (such as structural, steel, rivet steel and electrodes) required for the work shall be best 
tested quality conforming strictly to the relevant Indian Standard Specifications. Materials shall be 
free from scale, blisters, Laminations cracked edges and other defects. 
 
Workmanship (Fabrication): 
 
All workmanship shall be first quality in every respect, greatest accuracy being observed to ensure 
that all parts will fit together properly on erection. 
 
All ends shall be cut true to fit the abutting surfaces accurately. Butt ends of compression members 
shall be in close contact through the area of the joint. Stiffeners, if any, shall bear tightly at both 
ends. 
Shop Drawings: 
 
The Contractor shall submit 3 sets of shop and erection drawings with erection sequence necessary 
for the construction for approval of Company free of charge. No fabrication work shall be undertak-
en until the written approval is obtained from Company. The approval of drawings by Company, In-
dicates only the general method of construction and that the detailing is satisfactory. Approval of 
such drawings shall not relieve the contractor of the responsibility for any errors or compliance with 
the requirements of contract, plans and specifications. The contractor shall be responsible for the 
dimensions and designs of adequate connections, supports, details and satisfactory construction of 
the work. 
 
Welding: 
 
Welding shall be permitted to be carried out by licensed welders. All welding work shall be fillet 
welds in general and shall strictly conform to the relevant Indian Standards. The diameter of the 
electrodes, the throat thickness of the weld, etc. shall be as per Standard Practice or as directed. 
 
Riveting: 
Where necessary shall be Machine riveting and shall be carried out all as laid down in the relevant 
Indian Standards. 
 
Shop Erection: 
If so directed, the fabrication steel work shall be shop erected to check the accuracy of fit and fabri-
cation. 
 
Erection and making at Site: 
During erection, the work shall be securely braced and fastened temporarily to provide safely for all 
erection stresses at. No. permanent bolting or riveting or welding shall be carried out until proper 
alignment has been obtained. 
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Painting: 
 
a)  Shop Coat: 
 

All Steel work shall be properly cleaned of all loose mill scale, rust, dirt and other foreign 
matter. Except where encased in concrete and surface area adjacent to edges to be field 
welded all steel work shall be given one coat of approved anti-rust (Red Oxide) well worked 
into the joints. All paint shall be applied to dry surfaces. 

 
b)  Inaccessible Parts: 
 

Parts inaccessible after assembly shall be given two coats of shop paint of different shade 
No spots of bottom coat shall show through. 

 
c)  Contact surface: 
 

All contract surfaces shall be properly cleaned by effective means but not painted. 
 
d)  Surface to be filled welded: 
 

Surfaces which are to be welded after erection shall where practicable not receive a shop 
coat of paint. If painted, such paint shall be removed before field welding for a distance of at 
least 50mm on either side of the joint. 

 
Measurements: 
 
The measurements shall be as per the final fabrication drawings. Payment shall be made on the 
actual tonnage erected. The rate quoted shall be inclusive of welding, riveting or bolting and grout-
ing bolts. The latest code of practice of Indian Standard Institution for Method of Measurement pur-
poses. 
 
Asbestos Work: 
 
Scope of work: 
 
The work under this contract comprises of the following: 
 
a)  A.C. Sheet Roofing with accessories 
 
b)  A.C. Gutters with accessories 
 
c)  A.C. Sheet Cladding. 
 
Materials: 
 
Asbestos Cement Sheets for roofing, cladding and A.C. rain water gutters shall be procured from 
the approved manufacturer. 
 
Roofing and cladding shall be carried out with "Corrugated Sheets". 
 
Workmanship: 
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Workmanship shall be strictly in accordance with the Code of Practice issued by Asbestos Cement 
Co. and will conform with the drawings and instructions issued by Consultants. 
 
A.C. Sheets for roof and cladding will be procured in the specified sizes so as to minimize the wast-
age. 
 
Corrugated sheets in roof shall be laid from right to left. The first sheet shall be laid uncut but the 
remaining sheets in the bottom shall have the top right and corners cut of miters. The sheets in the 
second and other intermediate rows shall have the bottom. 
 
Wherever four sheets met at a lap, two of them shall be mitered to provide a snug fit. The length of 
mitre shall be 20 cm. width equal to the width of the corrugation. Mitering shall be done with an or-
dinary wood saw. 
 
The ends of all sheets at the eaves shall be supported and the support shall be placed as near to 
the margin of the sheets as practicable. 
 
Cat ladders or roof boards shall be used when working to avoid damage to the sheets sand to pro-
vide security to workmen. These shall also be used when fixing roofing accessories, gutters and ac-
cessories. 
 
Corrugated sheets shall be laid with smooth side upwards. End mark `Top' on the smooth side al-
ways point the ridge. End lapin sheets shall be 20 Cm. and side lap shall be on one corrugation, the 
left-hand small corrugation of each sheet being covered by the right hand large corrugation of the 
next sheet. 
 
Holes in A.C. sheets for fixing shall be 11.11 mm (7/16") dia drilled never punched, in the crown of 
the corrugation. Fixing bolts, screws shall be 7.94mm (5/16") dia and all fixing accessories including 
nuts and washers shall be galvanized iron. "Everest" bitumen washer shall be screwed lightly at first 
and lightened when a dozen or more sheets are laid screwing the sheets down too lightly on the 
purlins will be avoided. Every vertical side lap corrugation will carry a fixing accessory also as the 
urges and also through one of the two intermediate corrugations on each sheet. When the sheets 
are supported one intermediate purlin as in the case of lengths over (1.83m) and additional fixing 
accessory shall be provided through each side lap corrugation only. 
 
A.C. gutter shall be supported along its girth through its length by adjustable brackets fabricated out 
of suitable M.S. straps at approx. 45 cm. c/c fabricated to the same profile as the gutter is fixed to 
the adjacent M.S. tuners/purlins by suitable M.S. accessories. 
 
Gutters and accessories to be joined shall be perfectly dry and clean. Asbestos ropes 6.35mm 
(1/4") dia smeared with "Everest" bitumastic jointing compound shall be placed on both sides of the 
union clip, 1.25cm. inside from the edge along its inner coutow. 
 
The space between the ropes shall be filled with "Everest" bitumastic jointing compound and lev-
elled uniformly with a piece of wood or the edge of a trowel to the height of the rope. 
 
Gutters and accessories shall be placed in position with 1.59mm (1.16") dia space between the butt 
joints and the prepared union clip shall be fixed underneath the butt joint. 
 
From the inside the gutter 7.94mm (5/16") dia. G.T. Seam bolts shall be inserted in the ready drilled 
holes with an "Everest" bitumen washer adjacent to the gutter and a G.T. flat washer in top of it and 
shall be screwed with a nut. 
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The bolts shall be so positioned that "Everest" bitumen washers shall be correctly centred on the 
holes in the gutter as also in the union clip. 
 
Over tightening of nuts shall be avoided to prevent sheets from cracking. 
 
After a complete gutter line has been fixed in position all brackets supporting the gutter shall be ad-
justed to give the required slopes towards the gutter outlets. 
 
Gutter line shall be tested for water tightness after jointing. All outlets shall be plugged and the en-
tire length of the gutter line filled with water and retained these for 24 hours for observations. 
 
Measurements: 
 
The sloping area of roof coverings and claddings as laid shall be measured in square meters with-
out allowance for laps and corrugations, if any. 
 
Portions of roof covering overlapped by ridge or hip etc. shall be included in the measurements of 
the roof. 
 
Any opening not exceeding 0.4 Sqm. shall not be deducted and forming such openings requiring 
cutting shall be enumerated. 
 
Any opening exceeding 0.4 Sqm. shall be deducted and cutting required shall be measured in run-
ning meter. 
 
Guarantee: 
 
The Contractor shall be required to furnish a guarantee in respect of the water tightness of the roof 
for a period of one year from the date of final completion of work. 
 

 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATIONS FOR SANITARY FITTINGS 
 
1.0 SANITARY WARES AND ALLIED FITTINGS. All sanitary wares with their allied fittings 

must be first quality (best) of approved make and brand. 
 
2.0 SQUETTING PATTERN W.C. PAN (INDIAN TYPE): The W.C. Pan shall be of white vitre-

ous China of specified size and pattern (Orissa or long pattern as specified) with 
an integral flushing rim. It shall have the flushing horn in the back unless it is not possible to 
accommodate cistern to suit this design.  The pan shall be of approved quality. It shall have 
100 mm. C.I. or porcelain trap `P' or `S' type with minimum effective seal of 50 mm. and 50 
mm. vent arm. 

 
2.1 FIXING OF W.C. PAN: The squatting type W.C. pan shall be sunk in floor sloped towards 

the pan in a workmanship like manner, care being taken not to damage then pan in the pro-
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cess of fixing. It damaged in any way it shall be replaced at contractors’ cost. It shall be fixed 
on  a proper cement concrete base of 1:3:6 proportion taking care  that the  cushion is uni-
form and even without having any hollows  between  the concrete base and pan and finished 
just below level  of rim  of  pan  to receive the specified thickness  of  the  floor finishing. No 
extra for concrete bed shall be paid for. 

 
The joint between the pan and the trap shall be made with cement mortar 1:1 and shall be 
leak proof. 

 
3.0 PEDESTAL WASH DOWN SYPHONIC (SINGLE OR DOUBLE TRAP) WATER CLOSET 

(EUROPEAN TYPE): The W.C. Pan shall be of white vitreous chine unless otherwise speci-
fied  of  one  piece construction of  wash  down  type  with integral  `P'  or `S' trap as re-
quired. It shall be of approved quality and pattern. 

 
3.1 INSTALLATION: The weight of the fixture and user are supported on the floor and �not on 

the drainages pipe and this should be done in standard approved method. 
 
3.2 SEAT AND COVER: The double  solid seat with lid shall be of well-seasoned  teak wood 

varnished or mahogany polished or plastic seat as  specified with  rubber  buffers  and shall 
be fixed in  position  by  using chromium plated brass hinges and screws. The seat shall be 
nonabsorbable and free form cracks and crevices in the materials.  The plastic seat and 
cover, where specified, shall conform to I.S. specifications and shall be of 
white color unless otherwise specified. 

4.0 FLUSHING: The flushing of the squatting and pedestal W.C. pan shall be done by low level 
valve less symphonic flushing cistern of approved quality and capacity as specified. In the 
former case the connection between the flush pipe of the cistern and W.C. pan shall 
be made by Rigid PVC pipe connection as specified.  The other specification will be as for 
squatting pattern W.C. pan. 

 
The flush pipe shall be fixed to wall by using holder bat clamps or embedded as required. 

 
As  specified low level Cisterns of specified capacity  shall  be fitted  with all internal fittings 
brackets and C.P. brass  flushing  handle,  and connected to the W.C. pan by means of  40 
 mm. diameter  chromium plated brass bend and rubber or any  other  as specified. 

 
4.1 BRACKETS: The cistern shall be fixed on cast Iron or rolled steel cantilever brackets of re-

quired strength which shall be firmly embedded in the wall or fixed by using wooden plug 
and secret, to the satisfaction of the Consultant/Employer. Depending on the quality 
of work and type of sanitary fixtures, the fixing of cistern should vary in quality of materials 
and design also. Or it may be installed in other ways like placing on the top at the back of 
the W.C. 

 
4.2 OVERFLOW: The cistern shall be provided with 20 mm.  pipe with  fittings which  shall ter-

minate into mosquito proof coupling secured in  a manner  that  will permit it to be readily 
cleansed  or  renewed, when necessary. 

 
4.3 FLUSH PIPE.: Unless otherwise stated in the schedule of quantities, the outlet or flush pipe 

from the low level cistern shall be of 40 mm. Rigid PVC/Brass chromium pipe minimum 
thickness of 2.6 mm. as specified or P.V.C. pipe as required by the Consultant/Employer 
which shall be connected to the W.C. pan by means of an approved type of joint adapts. 
 The flush pipe shall be fixed to wall by using holder bat clamps or embedded as required. 
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4.4. PAINTING C.I. CISTERN: Inside of cisterns and fittings shall be painted  with  approved bi-
tuminous paint and outside of the cisterns, if required, brackets, overflow and flush pipes, if 
required,  etc. shall be painted with two coats of synthetic enamel paint of approved shade 
and make to given an even appearance. The cost of such painting shall be included in the 
rate quoted for the flushing cistern. 

 
5.0 STANDING URINALS: 
 
5.1 BOWL URINAL: The urinal  shall be flat back or angular pattern  lipped  front basin  of  re-

quired dimensions of white vitreous  china  and  one piece construction with internal flushing 
box rim of an  approved make  as  specified. It shall be fixed in the position by using wooden 
plug embedded in the wall with screw of proper size.  Each urinal shall be connected to a 40 
mm. diameter waste lead pipe unless otherwise specified, which shall discharge into 
a channel or a floor trap, or as specified. 

 
5.2 HALF STALL URINALS: The urinal stall and its screen shall be of white vitreous china of 

approved quality and manufacturer. The stall shall be 114 cm. high and 46 cm. wide and 40 
cm. deep. the stall shall be provided with 84 cm. x 36 cm. division plates. In case of two 
or more urinals there shall be further division plates similar to end screens. The range shall 
have 15 cm. deep tread plates of first-class quality unless otherwise specified. 

 
 
5.3 FLUSHING: Where not specified the stall shall be provided with white glazed vitreous china 

automatic flushing cistern of proper capacity with 6 mm.  minimum body thickness unless 
otherwise specified.  The cistern shall be complete with fittings and brackets which shall be 
fixed to the wall. The cistern shall be connected to the stall through standard size C.P. brass 
flush pipe with spreader arrangement and clamp unless otherwise specified. Where the cis-
tern has not been specified it will be from distribution line through Brass C.P. connector and 
spreaders. 

 
5.4 OUT-LET. Each of half stall shall be provided with C.P. Brass outlet (dome shape) grating of 

size 32 mm. for each half stall and then through PVC pipe to urinal channel. 
 
6.0 SQUATTING URINALS. 
 
6.1 SQUATTING PLATES.: The urinal plates shall be of white glazed vitreous chine integral 

flushing rim of size 600 mm. x 350 mm. as specified.  There shall be white vitreous channel 
with stop and outlet pieces in front. The plate and channel shall be of approved quality. 

 
The joint between the urinal plate and the flush pipes shall be made with putty or white lead 
mixed with chopped hemp. 

 
6.2 OUT-LET: The squatting plate or a range of squatting plates shall be provided with a 65 mm. 

diameter standard urinal C.I.  trap with vent arm having 65 mm. C.P. brass out-let grating or 
as  specified. 

 
6.3 WALLING.; The squatting plate shall have 1.22 M. high wall in front and on either side. 

These shall be lined as specified. 
 
7.0 CISTERN. 
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7.1 MATERIAL.:  If not specified a high-level cistern is intended to operate with a minimum 
height of 191 cm. and a low-level cistern within the height of 60 cm. approx. from the floor 
finish and the underside of the cistern. 

 
The body thickness of an earthenware cistern 1.3 cm. The cistern with internal parts shall be 
free from manufacturing faults and other defects and operate smoothly and efficiently. The 
cistern shall be considered mosquito proof only if there is no clearance anywhere which 
would permit a 1.6 mm. wire to pass through coupling in the permanent position (i.e; flushing 
or filling) of the cistern. The outlet fitting of each cistern shall be securely connected to the 
cistern. In the case of outlet shall be from low level 40 mm. dia. (nominal bore). The outlet of 
flush pipe from the cistern shall be connected to the pan by means of putty or cement and 
for E.P.W.C. with rubber joint and putty. The flush pipe shall be fixed to wall by using holder 
bath clamp. 

 
The discharge rate of cistern shall be about 5 liters in 3 seconds when connected to an ap-
propriate flush pipe and there shall be no appreciable change in the full discharge. The cis-
tern shall have discharge capacity of 5, 10, 12.5, 13, liters with tolerance of +/-0.5 liter and 
15 liters with tolerance of +/-1 liter.  

 
The cistern for a `Stall' type urinal or a W.C. may depending an situation be of glazed vitre-
ous china, color or white with the best quality fittings including brackets, as specified. 

 
7.3 FOR SQUATTING PLATE URINAL: 
 
Capacity :  The capacity of the flushing cistern and the size of the flush pipe for the  

number of squatting plate urinals in a range will be as follows. 
 
-------------------------------------------------------------------------------------------------------------------------------------

-- 
Number of urinals   Capacity of   Size of plush pipe 
of range    flushing cistern.  Main Distribution. 
-------------------------------------------------------------------------------------------------------------------------------------

-- 
1  5 liters   25 mm   20 mm. 
 
2  10 liters  25 mm   20 mm 
 
3  15 liters  32 mm   20 mm 
 
4  15 liters  32 mm   20 mm 
-------------------------------------------------------------------------------------------------------------------------------------

- 
The cistern shall be fixed on R.S. or C.I. cantilever brackets of requisite strength which shall 
be embedded or fixed to the wall by means of wooden plug and screws. 

 
8.0 WASHING BASINS 
 
8.1 BASIN: The wash basins shall be of white of colored vitreous china as specified and of ap-

proved quality, make and pattern. It shall be one-piece construction with an integral com-
bined overflow. The size of the basin shall be as specified. 
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8.2 FITTINGS: Each wash basin shall be provided with 15 mm C.P. brass pillar taps as speci-
fied, 32 mm C.P. waste - chain and rubber plug, unions, joints etc. complete in all respects of 
approved quality. 

 
8.3 FIXING. The basin shall be supported on a pair of M.S. or C.I. Cantilever or Nylon type 

brackets of requisite strength embedded or fixed in position by means of wooden cleats and 
screws. These metal brackets shall be painted to the required shade including a coat of anti-
corrosive paint. The plaster on the rear shall be cut to overhang the top edge of the basin. 

 
8.4 WASTE CONNECTION. The waste shall discharge into a floor trap leading to a gully trap, 

on ground floor and on upper floor it may be connected to waste pipe stack. 
 
Where specified wash basins shall be provided with a 20 mm. G.I. puff pipe terminating with 
a brass perforated cap screwed on to it on the outside of the walls or connected to anti-
syphoned stack. When the waste pipe discharges freely into a channel or floor trap and s of 
short length without any bends, no puff will be necessary. 

 
9.0 KITCHEN SINKS: Unless otherwise mentioned the kitchen sink with drain boards shall be of 

stainless steel and of approved quality, make and pattern. It shall be of one-piece construc-
tion with on integral combined overflow, the size of the sink & drain board shall be as speci-
fied. 

 
9.1 FITTINGS: Each sink shall be provided with 15 mm. brass C.P. long body bib cock, 40/32 

mm. waste, chain and rubber plug, unions joint etc. complete in all respect as specified and 
of approved quality. 

 
9.2 FIXING: The sink shall be supported on a pair of M.S. or C.I. cantilever brackets or requisite 

strength embedded or fixed in position by means of wooden cleats and screws. The brackets 
shall be painted to required shade including a cost of anticorrosive paint. 

 
9.3 WASTE CONNECTION: The waste shall discharge into a flow trap leading to a gully trap, on 

ground floor and on upper floor it may be connected to waste pipe stack with bottle tap/PVC 
waste pipe. 

 
10.0 TOILET REQUISITES. 
 
10.1 MIRROR: The mirror shall be of approved make glass with beveled edges. The size and 

shape of the mirror shall be as specified. It shall be mounted on an asbestos sheet and shall 
be fixed in position by means of 4 C.P. brass screws and washers over rubber washers and 
wooden plugs firmly embedded in the wall C.P. brass clamps with C.P. screws an alterna-
tively with fiber glass frame. 

 
10.2 SHELF. The shelf shall be of glass of approved quality with edge rounded off or of vitreous 

china (colored or white) of approved made. The size of the shelf shall be as specified. The 
shelf shall have C.P. brass or aluminum guard rail with rubber washers on positions resting 
on glass plate and C.P. brass or aluminum brackets which shall be fixed with C.P. brass or 
aluminum screws to wooden plugs firmly embedded on the wall. 

 
10.3 TOWEL RAIL. The towel rail shall be of C.P. brass of aluminum with two C.P. brass or alu-

minum brackets. The size of the rail shall be as specified. The bracket shall be fixed by 
means of C.P. brass or aluminum screws to wooden cleats firmly embedded in the wall. 
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10.4 CHROMIUM PLATED STOP COCK, TAPS, BIB COCKS, SHOWER SET, GUNMETAL 
PEETS VALVES: If not mentioned otherwise schedule, cocks and taps are to be of brass 
standard head chromium plated of approved make and pattern. They must be capable to 
withstand at least 10.5 Kg/Sqcm pressure applied for 5 minutes without leakage. The valve 
is to be of peet type gunmetal valves. Other conditions remain same as cocks and taps.  

 
10.5 LIQUID SOAP HOLDER: This shall be glass or P.V.C. or C.P. brass specified. It shall be 

fixed in position by means of C.P. brass screws to wooden cleats embedded in the wall. The 
liquid soap holder shall be of approved make. 

 
10.6 TOILET PAPER HOLDER. The paper holder shall be of C.P. brass or vitreous china as 

specified. The rolled wooden paper holder shall be made of well-seasoned teak wood. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

TECHNICAL SPECIFICATION FOR INTERNAL SANITARY INSTALLATIONS  
AND DRAINAGE WORK 

 
1.0 GENERAL SPECIFICATIONS 
 
 All water supply, internal sanitary installation and drainage work will be carried out by skilled 

ad licensed plumbers in proper workmen like manner complying in all respect with the re-
quirement of the relevant by laws. Preparation and obtaining sanction of drainage and water 
supply plans, necessary punching of G.I. pipes and fittings from statutory body, which will be 
incorporated in the work, including any charges if payable to the Municipal or to the local 
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bodies in whose jurisdiction the work is to be executed, shall be borne by the contractor. 
Items of works not covered by the Technical Specification shall be carried out as per best 
practice according to the direction of the Architect / Consultant / Owner / Employer. Unless 
otherwise specified in the general cost of all stages of works mentioned in the schedule of 
quantities shall be deemed included in the rates of the items. 

 
2.0 LAYING AND JOINTING OF HCI PIPES AND FITTINGS EXTERNAL WORKS 
 
 H.C.I. pipes and fittings: Cast iron, soil waste and vent pipes and fittings where specifica-

tion shall conform to the latest B.S. 1729 for these pipes. The pipes shall have spigot and 
socket ends. 

 
 Weight:Standard weight and thickness of pipes are given below and a tolerance upto 10% 

may however be followed against these standard weights. 
 

 
Sl. No. Nominal dia         Soil Waste & Vent Pipes I.S. 1729-1964 

   of pipe  Minimum   Nominal weight for 1.8 M 
Thickness   long pipe exclusive of ears 

_______________________________________________________________________________
___________ 
 
1.   50   5   11.41 
 
2.   75   5   16.52 
 
3.   100   5   21.67 
 
4.   150   5   31.92 
 
 

These shall be free from cracks and other flaws. The interior of pipes and fittings shall be 
clean and smooth and painted inside with an approved anti-corrosive paint. 

 
 
Laying  Any deviation either in plan or elevation less than 11 – ¼ degree shall be effected by laying 
the straight pipes round a flat curve of such radius that minimum thickness of lead at the face of the 
socket shall not be reduced below 6 mm or the opening between spigot and socket increased be-
yond 12 mm at any joint. A deviation of about 2 – ¼ degree can be effected at each joint in this way. 
At the end of each day’s work the last pipe laid shall have its open ends securely closed with a 
wooden plug to prevent entry of water, soil, rats and any other foreign matter into the pipe. 
 
Lead Caulked Joints with Pig Lead This type of lead caulking is generally done in providing joints 
in gas water and sewer lines wherever it is practicable to use cost lead caulking, but not in case of 
wet conditions. The approximate depth and weight of pig lead for various diameters of C.I. pipes 
and special shall be as given below. 
  

LEAD FOR DIFFERENT SIZES OF PIPES 
 
 _________________________________________________________________________

__________ 
 
 Nominal Size of Pipe  Lead / Joint (Kg.)         Depth of Lead Joint (mm) 
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 _________________________________________________________________________

__________ 
 
  88    1.8    45 
 
  100    2.2    45 
 
 Note – The quantity of lead given in the table are provisional and a variation of 20 percent is 

permissible. 
 
 Just sufficient quantity of spun yarn shall be put so as to give the specified depth of lead. 
 
 JOINTING: The spun yarn shall first be inserted and caulked into the socket as described 

under jointing with pig ead. Lead wool or yarn shall then be introduced in the joint in strings 
not less than 6 mm thick and the caulking shall be repeated with each turn of lead wool or 
yarn. The whole of the lead wool or yarn shall be compressed into a dense mass. The joint 
shall then be finally finished flushes with face of the socket. 

 
 TESTING: All H.C.I. pipes and fittings including joints shall be tested by smoke test and left 

in working order after completion. The Contractor shall have to rectify all defects traced in 
such tests of his own expenses to the complete satisfaction of the Architect /Consultant / 
Owner / Employer. 

 
 PAINTING: All exposed H.C.I. pipes and fittings shall be painted with the approved colour 

with two coats of 1” quality synthetic enamel paint over a coat of primer including preparation 
of surface. 

 
 MEASUREMENTS:  The net length of pipes as laid or fixed, shall be measured in the run-

ning meters correct to a cm. specials shall be excluded and enumerated separately. The 
portion of the pipe within the collar at the joints shall however, not be included in the length 
of pipe work. 

 
 Excavation, refilling, shorting and timbering in trenches masonry or concrete pillars and 

thurst blocks, wherever required, shall be measured separately, under relevant items of 
work. 

 
 RATE: The rate shall include the cost of materials and labor involved in all the operations 

described above. 
 
 
 
2.1 STONEWARE PIPES FOR DRAINAGES 
 
 Salt-glazed Stoneware Pipes / Lead Glazed Stoneware Pipes 
 
 Stoneware pipes and Gully Traps shall be of first-class quality, Salt-glazed and free rough 

texture inside and outside ad straight. All pipes shall have the manufacturer’s name marked 
on it and shall conform to I.S. 651/1971. 

 
 Alternatively, Salt-glazed pipes and fittings which conform to the following specifications may 

be used. 
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 “The pipes and fittings shall be known as Best Commercial Quality and shall be manufac-
tured of similar materials, and I a similar manner by similar process to those used in produc-
ing pipes and fittings in conformity with IS: 561/1955. Every pipe and fittings shall have legi-
bly impressed upon it before fixing the pipes and fittings shall be examined and only those 
which are sound well glazed, free from visible defects which would impair the efficiency of 
the pipes or fittings, given a sharp clean note when struck with a light hammer and which are 
straight, shall be deemed to comply with this specifications”. 

 
 Laying of Stoneware Salt-glazed Pipes / Lead Glazed Stoneware Pipes 
 
 Pipes are liable to be damaged in transit and not withstanding tests which may have been 

made before dispatch, each pipe will be examined carefully on arrival at site. Each pipe shall 
be rung with a wooden hammer or mallet and those that do not ring true and clear, shall be 
rejected. Sound pipes shall be carefully stacked to prevent damage. All defective pipes 
should be segregated, marked in a conspicuous manner and their use in the works prevent-
ed and liable to remove from the site as and when ordered. 

 
The pipes shall be laid with sockets leading uphill and should rest on solid and even founda-
tions for the full length of the barrel. Socket holes shall be formed in the foundation suffi-
ciently deep to allow the pipe jointer room to work right round the pips and as short as prac-
ticable to admit the socket and allow the joint to be made. 
 
Where pipes are not bedded on concrete the trench bottom shall be left slightly high and 
carefully bottomed up as pipe laying proceeds so that the pipe barrels rest on firm ground. If 
excavation has been carried too low, it shall be made up with cement concrete mix 1:4:8 at 
the contractor’s expenses and charges. 
 
If the bottom of the trench consists of rock or very hard ground that cab not be easily exca-
vated to smooth surface the pipes shall be laid on concrete cradles to ensure even bearing. 
Nothing extra shall be paid on this account. 
 
Each pipe shall be individually set for line and level by means of sight rails and boning rods 
as per standard practice. 
 
JOINTING OF PIPES: Tarred Gasket shall first be wrapped round the spigot of each pipe 
and the spigot shall then be place into the socket of the pipe previously laid , the pipe shall 
then be adjusted and fixed in its correct position and the gasket caulked tightly home so as 
to fill not more than one quarter of the total depth of the socket. 
 
The remainder of the socket shall be filled with stiff mix of sand cement mortar filed; A fillet 
should be formed round the joint with a trowel forming an angle of 45 degrees with the barrel 
of the pipe. 
 
The mortal shall be minded as needed for immediate use and no mortar shall be beaten up 
and used after it has begun to set. 
 
After the joint has been made any extraneous materials shall be removed from inside of the 
joint with a suitable scrapper. The newly made joints shall be protected until set from the 
sun, drying winds, rain or dust. The joints shall be exposed and space left all-round the pipes 
for inspection by the Employer / Engineer. The inside of the sewer must be left absolutely 
clear in bore and free cement mortar or other obstructions throughout its entire length. The 
joints shall be curd for at least for 24 days. 
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TESTING: All lengths of the sewer and drain shall be fully tested for water tightness by 
means of water pressure maintained for not less than 30 minutes. Testing shall be carried 
out from manhole to man hole. All pipes shall be subjected to a test pressure of at least two-
meter head of water at the highest point of the section under test. 
 
The pipes shall be plugged preferably with standard drain plugs (with rubber strings) on both 
ends. The upper end shall, however, be connected to a pipe for filling with water and getting 
the required bead. 
 
DRAIN LINES SHALL BE TESTED FOR STRAIGHTNESS BY: Inserting a smooth ball of 
diameter 12 mm less than the bore of the pipe. In the absence of obstruction such as yarn or 
mortar projecting at the joints the ball should roll down the invert of the pipe ad emerge at 
the lower end. 
 
Means of a mirror at one end and a lamp at the other end. If the pipe line is straight the full 
circle of light will be seen otherwise obstruction or deviation will be apparent. 
 
All man-holes shall be tested for water tightness by filling them with water and observing and 
water subsidence of level. The downstream pipe line shall be filled too with water to avoid 
the difficulty of removing the stopper form the outgo from the man-holes. 
 
MEASUREMENT: For providing, laying and joining of stoneware pipes measurement shall 
be recorded for the finished length of the pipe line (including joints) i.e. from inside of one 
manhole to the inside of other manhole in running meters. 
 
Length between gully traps and manholes shall be recorded between the socket of the pipe 
and inside of the manhole. 
 
No extra payment is admissible for testing as described earlier. 

 
2.2 MANHOLES: Manholes of different types and sizes shall be constructed in the Drain Line at 
such places and to such levels and dimensions as shown in the drawings or as directed by Archi-
tects / Consultants / Owner / Employer. The size specified shall indicate the inside dimensions of 
the manholes. The work shall be done strictly as per the drawings and specifications. 

 
The manholes shall be executed true to dimensions and levels shown on the plan or as directed by 
Architects / Consultants / Owner / Employer. The excavation shall be done as directed. 
 
Bed Concrete: The manholes shall be built on a bed of cement concrete (1:2:6) 1 Cement: 3 
Coarse Sand : 6 Jhamma chips 40 mm size. The thickness of the bed shall be 100 mm unless oth-
erwise specified or directed by Architects / Consultants / Owner / Employer. 

 
Brick Work: The brick work shall be with 1st class bricks cement mortar 1:4 (1 cement: 4 coarse 
sand). 

 
Plastering & Pointing: The walls of the manholes shall be plastered inside with 20 mm thick ce-
ment plaster 1:4) (1 cement: 4 coarse sand) finished with neat cement finished. 

 
Where the saturated soil is met with also the external surface of the walls of the manhole shall be 
plastered with 12 mm thick cement plaster (1:4) finished smooth up to 30 cm above the highest sub-
soil water level with the approval of “Architects / Consultants / Owner / Employer. The plastered ar-
ea shall be water proofed with addition of approved water proofing compound as per manufacturer’s 
recommendation. 
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Benching: The channels and benching shall be done in cement concrete 1:2:4 (1 cement: 2 coarse 
sand : 4 stone ballast 20 mm and rendered with neat cement finish. 

 
R.C. C. Work: R.C.C. work for slabs shall be in cement concrete 1:2:4: (1 cement: 2 coarse sand : 4 
stone ballast 20 mm). The thickness of the slab and reinforcement shall be as per standard draw-
ings or as directed. 

 
Foot Rests: All manholes deeper than (1.2 M) shall be provided with M.S. foot rests. Foot rests hall 
be 20 mm M.S. Square rods or 20 mm dia. M.S. round bars. They shall be embedded in cement 
concrete blocks 20 x 20 x 10 CMS of 1:3:6 mix. 

 
Foot rest shall be fixed 30 CMS apart vertically and staggered laterally and shall project 10 CMS 
beyond the surface of the wall. 

 
Foot rest shall be painted with 3 coats of anticorrosive bitumastic paint the portion embedded in the 
masonry or cement concrete block being painted with thick cement slurry before fixing. 

 
Manhole Cover and Frames: Manhole Cover and Frames shall conform to I.S. 1726 

 
The covers and frames shall be neatly cast and they shall be free from air and sand from cold shuts. 
They shall be neatly dressed and carefully trimmed. All castings shall be free from voids, whether 
due to shrinkage gas inclusion or other cause. Covers shall have raised chequered design on the 
top of it to provide an adequate non slip grip. 
 
The covers shall be capable of easy opening and closing. It shall be fitted in frame in workman like 
manner. The cover shall be gas tight and water tight. The covers used in manholes in drainage line 
shall invariably bear the work “DRAIN” on the top and those used for storm water drains shall bear 
the word “STORM WATER DRAIN”. 

 
These marking shall be done during casting of the covers. The size of covers specified shall be tak-
en as clear internal dimensions of the frame. The approximate weight of the various types of man-
hole covers and frames shall be as per able given below. 

 

 
Description   Weight of  Weight of   Weight of Cover 
    Cover  Frame   and frame 
 

 
Medium duty 500 mm 58 Kgs 58 Kgs.  116 Kgs. 
 
2 – ½% variation in weight shall be permissible 
 
Covers and frames shall be firmly embedded to correct alignment and levels in R.C.C. slab 
in plain concrete as the case may be on the top of the masonry. 
 
After completion of the work manhole covers shall be sealed by means of thick grease. 
 

All manhole covers and frames should be painted both two coats of Acid Alkali proof paint both from 
inside and outside. 
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2.3 MODE OF MEASUREMENT: Unless otherwise stated, all pipes shall be measured net, 
length as laid or fixed and measured liner overall fittings, such as bends, junctions, etc. and given in 
running meters. The length shall be taken along the center line of the pipes and fittings. 
 
Length of fittings viz; taps, valves, traps, etc. which are paid under appropriate item shall not be re-
measured under linear measurements as enumerated above. 
 
Soil, waste and vent pipes shall be measured along the center line of the stack including the con-
necting bends / tees to W.C. Pan, Nahani trap etc. and shall be paid as enumerated above. 
 
W.C. pan, Lavatory basins, Sinks, drain board, Urinal, Mirrors, Glass Shelf, Toilet paper holder shall 
be measured by number and shall include all accessories as enumerated in detailed specifications 
under each item. 

 
Unless otherwise specified, all types of taps, valves, etc. shall be measured by number and paid 
separately. 

 
Manholes, Inspection Chambers, Gulley traps, etc. shall be constructed according to detailed speci-
fications and measured by number and paid separately. The depth of man hole shall mean the ver-
tical distance from the top of the manhole cover to the outgoing invert of the main drain channel. 

 
 

SCHEDULE OF RATES 
 
1. The schedule of rates should be read in connection with all the other sections of the tender. 
 
2. The quantities shown against the items of work are only approximate and may vary to any 

extend. No extra whatsoever shall be entertained. 
 
3. The rates inserted in the bills of quantities are to be for the full inclusive value of the work 

described under the several items, including all cost and expenses which may be required in 
and for the construction and full protection of the work described, together with all risks, lia-
bilities, and obligations set forth or implied in the documents on which the tender is based. 
The quoted rates shall be for all heights, lifts, and lead unless otherwise mentioned specifi-
cally in the description of the item. 

 
4. General direction and description of work and materials given elsewhere in the contractor 

documents are not necessarily repeated in the Bill(s) of quantities. Reference to be made to 
the other documents for the full information/details. 

 
5. The contractor shall be deemed to have visited the site before quoting for the tender and to 

have examined for himself the conditions under which the work will be carried out including 
local conditions affecting labor and to have studied the items of the bills of quantities, the 
drawing and specification, relating to them and to have satisfied himself that the rates quot-
ed by him provide for all minor accessories and contingent works or service as necessary for 
the works described even though there are not specifically defined. 

 
6. Tenderer is advised to read items of works carefully and quoted the rates accordingly. How-

ever, if he quotes different rates for the same item(s) of work under different schedules of 
items, the lowest rates quoted shall be made applicable to all the Bill of Quantities and the 
contract sum shall be corrected accordingly. 
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7. Where an item of work not mentioned in a particular bill of quantities, is required to be exe-
cuted and where the rate for such an item of work is quoted under a different bill of quanti-
ties forming a part of this contract, then the contractor being called upon shall execute the 
work and shall be paid at the rate so quoted. Nothing extra over shall be payable on this ac-
count. 

 
8. The drawing(s) attached with this tender document are for the purpose of tender, giving the 

tenderer a general idea of the nature and the extent of works to be executed. 
 
9. The rates quoted by the tenderer shall be deemed to be for the execution of the works in ac-

cordance with the “Construction Drawings” (to be supplied to the contractor at the “Design 
Aspect” of these drawings). 

 
10. The rates quoted by the tenderer shall include all labor, tools and plants, materials inclusive 

of all, transport, loading, unloading charges, all levies, all taxes, excise duties, etc. at the 
time of quoting their rates. The quoted rates shall remain firm throughout the contract period. 
No escalation on prices of labor and materials shall be entertained. 

 
 
 

LETTER OF UNDERTAKING                           
  

To, 
The Dy. General Manager   
Administrative Office: Balasore, 
OT Road, Sambad Chhak, Balaosre - 756001 
 

Dear Sir, 
 

“Construction of vertical extension of Jagatsinghpur ACB 
 
Having examined the terms & conditions, drawings, specifications, design relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the 
works specified in the said memorandum and having acquired the requisite information relating 
thereto and affecting the quotation, I/We hereby offer to execute the works specified in the said 
memorandum within the time specified in the said memorandum on the item rate basis mentioned in 
the attached schedule and in accordance in all respect with the specifications, design, drawings and 
instructions in writing referred to in conditions of Tender, conditions of contract and with such condi-
tions so far as they may be applicable. 
 

MEMORANDUM 
 

(a) Description of work C “Construction of vertical extension of Jagatsinghpur 

ACB 

(b) Earnest Money Rs.42,000/-  by means of Demand Draft / Pay Order from any 
scheduled Nationalized Bank drawn in favor of “SBI ” and pay-
able in “Bhubaneswar”. Contractors empaneled under Bhuba-
neswar Circle already deposited EMD in P&E deptt shall up-
load scan copies of the dame 
 

(c) Time allowed for completion of 120 days  from the date of commencement as per tender. 
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work from the date of issue of 
work order.      

 
 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of 
the said conditions of Contract annexed hereto so far as they may be applicable or in default thereof 
to forfeit and pay to SBI, the amount mentioned in the said conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque / FDR for a sum of Rs.42,000/-  as Earnest 
money deposit with the SBI. Should I/we do fail to execute the contract when called upon to do so, 
I/we hereby agree that this sum shall be forfeited by me/us to SBI. 
 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part 

or whole or may entrust the work of Construction of vertical extension of Jagatsinghpur ACB. We, 

therefore, undertake that we shall not raise any claim / compensation in the eventuality of Bank de-

ciding to drop any of the building / buildings from the scope of work of this tender at any stage dur-

ing the contract period. Further, we also undertake to execute the work entrusted to us in phases on 

our approved rates and within the stipulated time limit without any extra claim for price escalation. 

As when ask by the SBI, I/we shall submit the supporting technical data sheet, specification and 
make of the items as per the BOQ. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of 
the material during the currency of contract/execution/completion period.  
Yours faithfully, 
 
 
 
Signature of contractor 
With Seal 

 
 
 

 
CERTIFICATE 

 
The measurements on the basis of which the above entries for the bill No. __________________ 
were made have been taken jointly on (date)___________________ and are recorded at pages 
_________ to __________ of measurement /sheet  book No. 
___________________.______________ _________________ _____________________ 
 
 
 
Dated                                                                           Signature of Contractor 
 
                                                                                         _________________________ 
 
 
The work recorded in the above-mentioned measurements has been verified at the site satisfactorily 
as per tender drawings, conditions and specifications. 
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Signature of Project Engineer of Architect  
Designation: 
Dated: 
 
 

 
APPENDIX 

 

1 Name of work Construction of vertical extension of Jagatsinghpur ACB  

2 Location Jagatsinghpur 

3 Scope of work As above and further detailed in the GCC of contract 

4 Defect Liability Period 12 months from the date of VCC 

5 Date of commence-
ment 

14 days from the date of issue of contract or the date on which the 
contractor is instructed to take possession of the site whichever is 
later 

6 Time of completion 120 days  

7 Liquidated damages 0.5% of the contract value per week subject to maximum 5% of the 
contract value 

8 Value of works for inter-
im certificate 

35% of contract sum for Ist R/A and 2nd  each and balance in final bill 
after completion of work  

9 Period of honoring cer-
tificate 

30 days for R/A bills after getting recommended from architect 
90 days for final bill 

10 Security deposit 5% of the accepted tender amount 

11 Initial Security Deposit 2% of the accepted tender amount including EMD 

 
SAFETY CODE 

 
      SAFETY MEASURES AT SITE: 

1. All personnel at site should be provided with Helmets and Safety Boots with some Identifica-
tion Mark. Visitors also should be provided with Helmets. It should be ensured that these are 
used properly. 

2.  First Aid Box should be kept at site with all requisite materials. 
3. No one should be allowed to inspect / work at a height without Safety Belt. 
4. Suitable scaffolds should be provided for workmen for all Works that cannot safely be done 

from the ground, or from solid construction except such short period Work as can be done 
safely from ladders. When a ladder is used an extra Mazdoor shall be engaged for holding 
the ladder and if the ladder is used for carrying materials as well as suitable footholds and 
handholds shall be provided on the ladder and the ladder shall be given an inclination not 
steeper than ¼ to 1 (¼ horizontal and 1 vertical). 
 

5. Scaffolding or staging more than 3.5 meters above the ground or floors, swung or suspend-
ed from an overhead support or erected with stationary support shall have a guard rail 
properly attached, bolted, braced and otherwise secured at least 1 Meter high above the 
floor or platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery of 
materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying 
from the building or structure. 
 

6. Working platforms, Gangways, and Stairways should be so constructed that they do not sag 
unduly or unequally, and if the height of the platform or the Gangway or the Stairway is more 
than 3-5 Meters above ground level or floor level they should be closely boarded, should 
have adequate width and should be suitably fenced, as described. 
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7. Every opening in the floor of a building or in a working platform be provided with suitable 
means to prevent the fall of persons or materials by providing suitable fencing or railing 
whose minimum height shall be 1 Meter. 
 

8. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9 Meters in 
length while the width between side rails in rung ladder shall in no case be less than 30cms 
for ladder up to and including Meters in length. For longer ladders this width should be in-
creased at least 6mm for each additional 30 CMS. Uniform step spacing shall not exceed 30 
CMS. 

9. Adequate precautions shall be taken to prevent danger from electrical equipment. For elec-
trical on line works gloves, rubber mats, and rubber shoes shall be used. 

10. All trenches 1.2 Meters or more in depth shall at all times be supplied with at least one lad-
der for each 30 Meters length or fraction thereof. Ladder shall be extended from bottom of 
the trench to at least 1 Meter above the surface of the ground. The sides of the trenches, 
which are 1.5 Meters or more in depth shall be stepped back to give suitable slope, or se-
curely held by timber bracing, so as to avoid the danger of sides collapsing. The excavated 
materials shall not be placed within 1.5 Meters of the edge of the trench or half of the depth 
of the trench whichever is more cuttings shall be done from top to bottom. Under no circum-
stances undermining or under cutting shall be done. 
 

11. Before any demolition work is commenced and also during the process of the work: - 
a) All roads and open areas adjacent to the Work Site shall either be closed or suitably pro-
tected; 
b) No electrical cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 
c) All practical steps shall be taken to prevent danger to persons employed from risk or fire 
or explosion or flooding. No floor, roof or other part of the building shall be so over-loaded 
with debris or materials as to render it unsafe. 
d) All necessary personal safety equipment as considered adequate by the Site Engineer 
should be kept available for the use of the persons employed on the Site and maintained in 
a condition suitable for immediate use; and the Contractor should take adequate steps to 
ensure proper use of equipment by those concerned. 
e) Workers employed on mixing Asphaltic materials, cement and lime mortars shall be pro-
vided with protective footwear and protective goggles. 
f) Those engaged in white washing and mixing or stacking of cement bags or any materials 
which is injurious to the eyes shall be provided with protective goggles. 
g) Those engaged in welding works shall be provided with Welder’s protective eye-shields. 
h) Stone breakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 
i) When workers are employed in sewers and manholes, which are in use, the Contractor 
shall ensure that the manhole covers are opened and are ventilated at least for an hour be-
fore the workers are allowed to get into the manholes and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals and boards to prevent 
accident to the Public. 

12.  Use of hoisting machines and tackle including their attachments, anchorage and support 
shall conform to the following standard or condition: - 
a) These shall be of good mechanical construction, sound material and adequate strength 
and free from patent defect and shall be kept in good repairs and in good working order. 
b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects. 
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c) Every crane driver or hoisting appliance operator shall be properly qualified and no person 
under the age of 21 years should be in-charge of any hoisting machine including any scaf-
fold, winch or give signals to the operator. 
d) In the case of every hoisting machine and of every chain ring hook, shackle swivel and 
pulley block used in hoisting or lowering or as means of suspension the safe working load 
shall be ascertained by adequate means. 
e) Every hoisting machine and all gear referred to above shall be plainly marked with the 
safe working load. In case of a hoisting machine having a variable safe working load, each 
safe working load of the conditions under which it is applicable shall be clearly indicated. No 
part of any machine or of any gear referred to above in this paragraph shall be loaded be-
yond the safe working load except for the purpose of testing. 
f) Motor, Gearing, Transmission, Electric wiring and other dangerous parts of hoisting appli-
ances should be provided with efficient safeguards, hoisting appliances should be provided 
with such means as will reduce to the minimum the risk of accidental descent of the load, 
adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. 
g) When workers are employed on electrical installation, which is already energized, insulat-
ing mats, wearing apparel such as gloves, rubber footwear etc.  

 

       Address:  
 

Dated signature of Tenderer 
 

SECTION -12 
TECHNICAL SPECIFICATIONS FOR ELECTRICAL WORKS 

INTERNAL ELECTRIFICATION 
1.0  Scope : 
This specification is intended to cover the requirements of supply, installation,   testing   and  
commissioning  of  electrical wiring installation  and  other accessories required for its satisfactory 
operation.   This  covers the essential  requirements  or  precautions regarding wiring installations 
for ensuring satisfactory and reliable service.    
 
2.0 Standards : 
The Electrical wiring installations and other accessories shall comply with  latest IS : 732 - 1989 and 
National Electrical code - 1985.   
 
3. Construction 
Wall  mounted switch boards shall be installed such  that  the bottom is at a minimum height of 
1.35 m above finished floor level wherever applicable, as indicated in the drawing. 
Equipment which is on the front of a switch board shall be  so arranged  that  inadvertent  
personnel  contact  with  live  parts  is unlikely during the manipulation of switches, changing of 
fuses or similar operation. 
In every case in which switches and fuses are fitted  on  the same  pole,  these fuses, shall be so 
arranged that the fuses  are  not live  when their respective switches  are in 'OFF' position. 
No  fuses  other than fuses in instrument  circuit  shall  be fixed on the back or behind a switch 
board panel or frame. 
4. Capacity of circuit : 
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Lighting Circuits shall not have more than a total of ten points of fans, 5A  socket outlets and light 
points and its total  load  shall not  exceed 800 watts.  Lights, fans, and 5A socket outlets  can  be 
wired  on  a  single  common  circuit.   If  fan  circuit  is  drawn separately,  circuit  shall not be used 
more than eight  points  and load shall not exceed more than 800 watts. In the circuit, the neutral 
and earth wires can be looped up to 10points. From distribution boards Neutral & Earth wires shall 
be run for every circuit. 
The power circuits shall not have more than two outlets  per circuit if load to be fed by each outlet 
is less than 1KW, and if load is more than 2KW, each outlet shall be connected to a separate circuit. 
Switches  :  All switches shall be placed in the live  conductor  of the  circuit and no single pole 
switch or fuse shall be inserted  in the earth or earthed neutral conductor of the circuits.  Single 
pole switches (other than for multiple control) carrying not more than 15amperes may be of the 
piano flush type and the switch  shall be 'ON' When the knob is down. 
Lamp holders  :  Lamp holders for use on brackets  and  the  like shall  have  not less than 1.3 cm 
nipple and all those  for  use  with flexible pendant shall  be provided with cord grips.  All lamp 
holders shall be provided with shade carriers.  Where centre contact Edison screw  lamp  holders  
are used, the outer or screw  contact  shall be connected  to  the  'middle wire' or the neutral  or  to  
the  earthed conductor of the circuit. 
Lamps  :  All incandescent lamps, unless otherwise specified  shall be hung  at  a height of not less 
than 2.5 m above the  finished  floor level. 
Ceiling  rose  :  a) A ceiling rose or any other similar attachment shall not be used on circuit, the 
voltage of which normally exceeds 250 volts.A ceiling rose shall not embody fuse  terminals as an 
integral part of it. 
 
Every socket outlet shall be controlled by a switch. The switch controlling the socket shall be on the 
'live'  side  of side line.5 Amps and 15 Amps socket-outlet shall  normally be fixed at any convenient  
place 60 cm above the floor level or near such level  as indicated  in drawing.   15 Amps socket 
outlets in kitchen shall be fixed  at  convenient place 23cm above the working platform. In a room  
containing  a fixed bath or shower, there shall be  no  socket outlet  and  there shall be no provision 
for connecting  a  portable appliance.   
 
5. Recessed conduit wiring system: 
a)  Making of chase :  The chase in the wall shall neatly be  made  and shall be  of  suitable 
dimension to permit the conduit to be  fixed in the  manner  desired  by  the  Engineer-in-charge.   
In  the  case of buildings  under construction, chases shall be provided in  the wall, ceiling, etc. at 
the time of their construction and shall be filled up neatly after erection of conduit and brought to 
the original finish of the wall. 
 
b)  Fixing of conduit in chase :  The conduit shall be fixed by  means of staples or by means of 
saddles not more than 600 mm apart. Fixing of standard bends or elbows shall be avoided as far as 
practicable and  all curves maintained by bending the conduit pipe itself with a long radius which 
will permit easy drawing-in of conductors. All the threaded joints of rigid steel conduits shall be 
treated with approved preservative compound to ensure protection against rust. 
 
c)  Inspection  boxes  :   To  permit  periodical  inspection  and  to facilitate  replacement of wires, 
suitable inspection boxes shall  be provided   at  convenient  locations.   They  shall  be  mounted in 
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flush with the wall.  The minimum size of inspection boxes shall be 75 x 75 mm.  Suitable ventilating 
holes shall be provided in the inspection box covers. 
d) Types of accessories to be used :  All outlets, such as switches and  sockets,  may  be either of 
flush mounting  type  or  of  surface mounting type. 
 
The switches and other outlets shall be mounted on such boxes.  The metal box shall be efficiently 
earthed with the earth continuity wire  run along the conduit. 
When crossing through expansion joints in buildings, the  conduit sections across the joint may be 
through flexible copper bellows of the same size as PVC conduit. The  Number  of wires that can be 
drawn through a conduit  shall  be strictly as per IS 732 and as mentioned in Drawings. 
 
6. MS Conduits : 
MS conduit shall be black enamelled and of thickness not less than 16SWG and of size minimum 19 
mm dia. The Conduit shall conform to IS 9537/ Part II 
Bunching  of  cables : Separate conduits shall  be  used  for bunching of  conductors of AC supply 
and DC supply for  lighting  and small power outlet circuits. 
All outlets of conduit systems shall  be properly drained and ventilated, but in such a manner so as 
to prevent the entry of insects etc. as  far as possible.   
Bends in conduit :  Wherever necessary, bends or diversions may be achieved by bending the 
conduits or by employing normal bends, inspection bends, inspection boxes, elbows or  similar 
fittings. 
In  case  of plain conduit, heat may be  used  to  soften  the conduit  for  bending and forming joints.  
Positioning of  conduit  in close proximity to hot surfaces should be avoided.    
 
7. TESTING OF WIRING: 
The  following  tests shall be carried out on all types of  wiring  on completion of the work and 
before energizing the installation : 
 
i)   Insulation resistance test, 
 
ii)  Electrical continuity test, 
 
iii) Earth continuity test, 
 
iv)  Earth electrode resistance test, 
 
v)   Switch polarity test. 
 
i) Insulation Resistance test : 
The insulation resistance shall  be measured by using 500 v megger between the following points. 
Phase and neutral conductor with all fuses in position and  all switches  in  closed condition and 
main switch in  OFF  position  with lamps and other devices removed. 
Between earth and whole system of conductors with all fuses  in place, all switches closed and all 
lamps in position. 
Between all conductors connected to one phase of the supply  of the  above  tests shall not be less 
than 50 divided by the  number  of points on the circuit. Where a whole installation is being tested, 
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a  lower  value  than that given by the above  formula is acceptable subject to a minimum of one 
mega ohm. 
The insulation resistance in mega ohm as obtained by each of the  above tests shall not be less than 
50 divided by the number of points on the circuit. Where a whole installation is being tested, a 
lower value than that given by the above formula is acceptable subject to a minimum of one mega 
ohm. 
 
(ii) Electrical continuity test : 
 
Each  and every circuit shall be tested for electrical  continuity  by using a multimeter. 
 
(iii) Earth continuity test : 
The earth continuity conductor including metal  conduit  shall  be tested for  electrical  continuity  
and  the resistance of the same along with the earthing lead measured from the connection  with  
the  earth  electrode to  any  point  in  the  earth continuity conductor in the complete installation 
shall not exceed one ohm. 
 
iv) Earth electrode resistance test : 
The earth electrode resistance shall be tested as specified in section    
 
(v).Switch polarity test : 
Test shall be made to verify that all switches in every circuit  have been fitted in the same 
conductor throughout and such conductor shall be marked for connection to the phase conductor. 
 
8  Distribution Boards : 
All the distribution boards shall be with MCBs as described in the respective schedule. 
The distribution boards shall be controlled by a switch  fuse, miniature circuit breaker or an isolator 
as described in the respective schedule.  Each outgoing circuit shall be provided either with MCB or 
a fuse on the phase.  The neutral shall be connected to a common link and be capable of being 
disconnected individually for testing purposes. 
 
The distribution boards shall be located as indicated in  the respective electrical  working drawings 
and as directed by Engineer - in - charge.   The distribution boards shall be fixed on wall in the niche 
provided and marked with the details of  circuits, source of supply, size of incoming wires Etc., All 
marking shall be clear and legible. 
The  total  load  of the consuming  devices  shall  be  evenly distributed between the number of 
ways of distribution board. 
The  consuming  devices circuit shall be connected  to  distribution board  in  proper sequence, so as 
to avoid unnecessary  crossing of wires. 
Cables shall be connected to a terminal only by  crimped lugs. 
Cables  shall  be  rigidly fixed in such  a  manner  that  a clearance of  at  least  2.5cm  is  maintained  
between  conductors  of opposite polarity or phase and between the conductors and any material 
other than insulating  material. 
 
The incoming  and outgoing cables shall be neatly bunched. 
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SECTION -13   
POWER CONTROL CENTRES 

 
1.0  Scope :   
This specification  is to cover the requirement of  design,  supply, installation, testing and 
commissioning of LT power control centres / main  switch boards with all components, Instruments, 
fittings and accessories  for efficient operation without any trouble. 
 
2.0  Standards: 
The  PCC  specified herein, unless otherwise stated shall  conform  to the  relevant  and  latest 
revisions of Indian  standards  and  Indian Electricity Rules. 
 
3.0  Design and construction : 
3.1   Design  requirements  :   The  power  control  centres  shall  be suitable  for  operation  on  
440volt, 3 phase,4wire  50HZ system to withstand a short circuit level of 50 KA RMS  symmetrical. 
The  PCC shall be designed for operation in high  ambient  temperature up to 45 degrees centigrade 
and high humidity up to 95%  and  tropical atmospheric conditions.  Means shall be provided to 
facilitate ease of inspection, Maintenance and Servicing. 
 
3.2  Constructional requirements :  The  power control centre shall be of  
i)  Metal  clad, cubicle, indoor,  free standing type  suitable  for Mounting on Built up Trenches with 
U Channels of adequate size. 
ii) Made up of the requisite vertical sections, which when  coupled together shall form continuous 
dead front switch board. 
iii) Dust and damp protected, the degree of protection shall be better than IP - 54 as specified in IS-
2147. 
iv)  Readily  extendable  on both sides by the  addition  of  vertical sections after removal of the end 
covers. 
v) Single front construction with the circuit beaker feeder and switch  fuse feeders suitable for 
operation from the front of the panel. 
The  PCC  shall have the feeder ratings as per the schematic  diagrams enclosed  with the schedule 
and constructed only of  materials capable of  withstanding  the mechanical, electrical and thermal  
stresses as well as the effects of humidity, which are likely to be encountered in normal service. 
3.3  Vertical Sections :Each  vertical section shall comprise a front framed structure  rolled  folded  
sheet steel channel section of minimum 2 mm thickness  rigidly bolted   together.   This  structure 
shall house the components contributing  the  major  weight  of the  equipment  such  as circuit 
breaker, switch fuse units, main horizontal busbars, vertical risers and other front mounted 
accessories.   The structure shall be mounted on  a rigid  base  frame  of  folded  sheet  steel  of  
minimum  of  2.5  mm thickness  and  100mm  height.  The design   shall  ensure  Structural stability 
during Transit and also during Operation after Commissioning Suitable  cable chamber housing the 
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cable end connections and power  / control cable terminations shall be provided. The design shall  
ensure generous availability of space for ease of installation and maintenance of  cabling  and 
adequate safety for working in one  vertical  section without coming into accidental contact with 
live parts in the adjacent section. 
A cover plate at the top of the vertical section shall  be  provided with necessary ventilating 
arrangements.  Any aperture for ventilation shall  be  covered  with a perforated sheet having  less  
than  1 mm diameter perforations to prevent entry of vermin. 
 
3.4  Sheet Steel Cubicle : 
3.4.1   The sheet steel cubicle shall be designed in fully  segregated multitier formation.  Each 
cubicle shall have hinged front access door with  easy  operating fasteners.  All the doors and  
covers  shall be heavily  gasketed to make the compartment dust  tight.   Each cubicle shall  have a 
covering at the bottom to make a dust and  vermin  proof construction.  Door hinges shall be of 
concealed type. 
The  cubicle shall be of minimum 2 mm thick sheet steel.  Sheet  steel shrouds  and  partitions shall 
be of minimum 1.6  mm  thickness.  All sheet  steel  work  forming the exterior of  switch  boards 
shall be smoothly   finished, levelled and free from flaws.  The corners shall be rounded. The 
minimum Thickness of Gland plates shall be 3mm. 
3.4.2   The apparatus and circuits in the power control centers  shall be so arranged as to facilitate 
their operation and maintenance at the same time to ensure the necessary degree of safety. 
Apparatus forming part of the control centers shall have the following minimum clearance. 
 
i)   between phases  -  25 mm, 
ii)  between phase and neutral - 25 mm, 
iii) between phases and earth  - 25 mm, 
iv)  Between neutral and earth - 19 mm, 
 
When, for any reason, the above clearances are not available suitable insulation shall be provided.  
Clearance shall be  maintained  during normal service conditions. Creepage distances shall comply 
with  those specified in relevant standards. 
 
3.4.3   All  insulating  materials used in  the  construction  of  the equipment  shall  be  non-
hygroscopic duly treated  to  withstand the effect of high humidity, high temperature and tropical 
ambient service conditions. 
3.4.4    Functional  units such as circuit breakers and  fuse  switches shall  be arranged in multitier 
formation, except that not more  than One air  circuit braker housed in a single vertical section. 
3.4.5   Metallic/insulated  barriers shall be provided within vertical sections  and  between  adjacent 
sections  to  ensure  prevention of accidental  contact with : 
i)   Main bus bars and vertical risers during operation, inspection  or  maintenance of functional 
units and front connected accessories. 
ii)  Cable terminations of one functional unit, when working on  those of adjacent unit/units. 
3.4.6.  All doors / covers providing access to live power  equipment / circuits shall  be  provided with 
tool operated  fastners  to  prevent unauthorized access. 
3.4.7   Provisions shall be made for permanently earthing  the  frames and   other  metal  parts  of  
the  switchgear  by   two   independent connections. 
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3.5   Metal treatment and finish : 
All  steel works  used  in the  construction  of  the  switch  boards shall have undergone a suitable 
rigorous metal treatment process so as to remove oxide scales and rust formation and to facilitate a  
durable coating  of  the paint on the metal surfaces and also to  prevent the spreading  of rust, in 
the event of the paint film being  mechanically damaged. 
Two  coats  of Anti Corrosive primer followed by a finishing  coat  of Epoxy spray power coating of 
the shade 631 of IS : 5 (i.e. Siemens grey) shall be given. The total thickness of paint shall not be  
less than 25 micron. 
 
 
 
3.6  Bus Bars : 
3.6.1    The  bus bars  shall be housed in  non-segregated  sheet  steel compartments  in the cubicle 
at convenient locations   with  provision for  access  to the buses from the front of the  panel.  The  
bulbar shall  be suitably braced with DMC/SMC supports to  provide a through  fault  withstand 
capacity of 50 KA RMS  symmetrical  for one second and a peak short circuit withstand capacity 150 
KA minimum. The neutral as well as the earth bus shall be capable of  withstanding the  above fault 
level. 
3.6.3  Large clearance and creeping distance shall be  provided on the busbar system to minimize 
the possibility of a fault. 
3.6.4   High tension bolts, nuts and spring washers shall be  provided at all busbar joints. 
3.6.5  The continuous rating of the busbar shall be  125% of the rated current. Maximum 
temperature of the bus and the connections shall not exceed 85 degrees centigrade.  The bus bars 
shall be of liberal  design for the required current rating i.e. 0.8Amp/sq.mm.    
The main phase bus bars shall have continuous current rating  throughout the length of each power 
control centre and the neutral bus bars  shall have continuous rating of at least 50% of phase bus 
bars. 
3.6.6    Connections  from  the main bus bars  to  functional  circuits  shall be arranged and 
supported so as to withstand without any damage or deformation, the thermal and dynamic 
stresses due to short circuit currents. 
 
All  bus bars and tapings shall be provided with color coded sleeves for phase identification. 
 
All joints/tapping points of the buses shall be suitably shrouded to prevent accidental contact. 
 
4.0  Circuit Breakers : 
 
4.1  General : 
 
4.1.1  Circuit  breakers shall be of triple pole /  four  pole,  air break,  horizontal draw out /Fixed 
type, as given in the  schedule of work  and  comply  with the requirements of relevant  IS  with  
latest amendments and shall have the following : 
 
i)   A short circuit breaking capacity of not less than 50 KA  RMS  at 415 volts, 50 Hz AC. 
 
ii)  A short circuit making capacity of 105 KA. 
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iii) A short time withstand capacity of 150 KA for one second. 
 
iv)  Electrical  overload performance at 6 times  the  rated  current, 100% of the rated voltage as 
recovery voltage at 0.5 power factor. 
 
v)    Dielectric  test  of  2.5 KV applied  for  one  minute  on  main circuits. 
 
4.1.2    The  circuit  breakers shall be fitted  with  detachable  arc chutes  on each pole designed to 
permit rapid dispersion, cooling  and extinction  of  the  arc.  Interphase barriers shall  be  provided  
to prevent flash over between phases. 
 
4.1.3    Arcing  contacts shall be of  hard  wearing  material  copper tungsten  or  silver tungsten and 
shall be easily  replaceable. Main contacts  shall be of silver plated copper of high  pressure type 
and generous cross section. 
 
4.2   Operating Mechanism : 
The  operating  mechanism  shall be of  robust  design,  with  minimum number  of linkages to 
ensure maximum reliability.  Manually operated circuit  breakers  shall  be provided  with  spring  
operated  closing mechanism  which  are  independent  of  speed  of  manual  operation. Electrically  
shall be  independent of the motor  which  shall be  used slowly for charging the closing spring.   
The operating mechanism shall be such that the breaker is at all times free to open immediately 
when the trip coil is energized. 
Mechanical operation indicators  shall  be  provided to  show open and close positions of the 
breaker.  Electrically operated breakers shall be additionally provided with mechanical indications 
to show charged and discharged conditions of the charging spring. 
Means  shall be provided for slow closing and opening of  the  breaker for  maintenance  purposes,  
and for manual changing  and  closing  of electrically operated breakers during emergencies,  
 
4.3  Protection :   
Provisions  shall  be  available for fitting a minimum  of  five  trip devices  -  three  over current, as 
shunt trip and  an  under  voltage release or two over current and earth fault release, a shunt trip 
and one  under  voltage release.  The breakers shall be of  the  shunt or series trip type as specified 
in the schedule. 
 
4.4  Housing of Circuit Breaker : 
Circuit breakers shall be individually housed in sheet  metal  castle provided  with  hinged doors.  
The breaker along  with  its  operating mechanism  shall  be  mounted on a robust  carriage  moving  
on guide rollers  with in the castle.  Isolating contacts  for both  power  and control  circuits shall be 
of robust design and  fully self  aligning. The  assembly shall be designed to allow smooth and easy  
movement  of the breakers within its castle. 
 
The  breaker shall have three distinct positions within the castle  as follows : 
i)  `  Service'  position : With main and auxiliary contacts connected. 
ii)   `Test'  position :  with power contacts fully  disconnected  and control circuit contacts 
connected. 
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iii)   `Isolated'   position : with both  power  and  control  circuit contacts fully disconnected. 
It  shall be possible to achieve any of the above positions  with  the castle doors closed.  Mechanical 
position indicators shall be provided for the three positions of the breakers. 
 
4.5  Interlocking :   
4.5.1. The moving portion of the circuit breaker shall  be  interlocked so that : 
i)   It shall not be possible either to isolate it from the connected position,  or  to  plug it in from the  
Isolated  position  with the breaker closed. 
ii)   The circuit breaker can be closed only when it is in one of  the three positions or when it is fully 
out of the castle. 
iii)   It shall not be possible to open the hinged door of the  castle unless the breaker is drawn to the 
isolated position. 
iv)   Inadvertent with drawl of the circuit breaker too far beyond  the supporters is prevented by the 
suitable stops. 
 
4.5.2    Provisions  shall  be available for  the  padlocking  of  the circuit breaker access flame in any 
of the three positions. 
 
4.5.3    Automatically operated safety shutters shall be  provided  to screen  the  fixed isolating 
contacts when the breaker is  drawn out from the castle. 
 
4.5.4    The moving portion of the circuit breaker shall  be  provided with  a  heavy duty,  self-
aligning earth contact, which  shall  make before  and break after the  main isolating contacts during  
insertion into with drawl from the service position of the breaker.  Even in  the isolated position 
positive earthing contact should exist. 
 
4.5.5    Auxiliary switches directly operated by the breaker operating  mechanism and having 4 `NO' 
and 4 `NC' contacts, shall be provided  on each breaker. The auxiliary switch contacts shall have a 
minimum rated thermal current of 10 amps. 
 
5.0   Switch Fuse Units : 
 
5.1   General : 
The switch fuse units shall be of the load break, heavy duty,  cubicle type conforming to the 
requirements IS and of AC 23 duty. 
The switch fuse units shall be capable of withstanding the thermal and electromagnetic  stresses  
caused by short circuits  for the  time of operation of the associated fuse links. 
The switch fuse units shall be double break and have quick make  break mechanism, designed to 
ensure positive operation. 
All  switch  fuse  contacts  shall be silver  plated  at  the  current transfer surfaces. 
The unit shall be provided with a front operating handle.  The ON  and OFF  positions of the switch 
handle shall be clearly marked. 
 
5.2   Interlocks and Safety : 
Interlocks shall be provided so as to prevent opening of the unit door when  the switch is in the ON 
position and also to prevent closing of the  switch with the door not properly secured.  It should 
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however be possible  for  a  competent  person to operate  the  switch  shall be suitable  for  locking 
with switch in the OFF position by means  of a padlock. 
The  interior arrangement of the switch fuse unit shall be  such  that all 'Live' parts are shrouded. 
 
5.3  HRC  Fuses : 
The switch fuse units shall be fitted with  High   rupturing  capacity cartridge fuse links with ISI 
marking for a rupturing capacity of not less  than  80 KA at 415 volts. The fuse links shall be 
mounted in a drawout carriage, thus ensuring positive isolation of contacts during fuse 
replacements. 
 
6.0  Current Transformers.   
Current  transformers shall  comply with the requirements of  relevant latest amendment IS.  They 
shall have ratios, outputs and accuracy as specified in the schedule. 
 
7.0  Indicating / Integrating Meters : 
All  indicating  instruments  shall be  of  flush  mounted  industrial pattern conforming to the 
relevant latest amended IS.  The  instrument shall  have  non reflectingbazels, clearly, divided  and  
indelibly marked  scales, and shall be provided with  zero adjusting devices in the  front.  Integrating 
instruments shall be of flush mounted switch board pattern complying with the requirements of 
relevant latest IS. 
 
8.0   Relays : 
Circuit  breakers shall be provided with integrally mounted relays  as specified in the schedule. 
 
The relay shall have a set of three phase characteristics, which  shall be adjustable over a wide 
range, to provide discrimination between a multiplicity  of  devices.  The relay shall be able to  
provide  over current and earth fault protection. Also UV and Shunt trip Relays are to be provided. 
 
9.0  Control  switches/Selector switches :Control switches/Selector switches shall be of the heavy 
duty  rotary type, with plates clearly marked to show the operating position. They shall be of semi-
flush mounted type with only the front plate and the operating handle projected. 
Circuit  breakers  control switches shall be of the spring  return  to neutral type. 
 
10.0  Indicating lamps and push buttons : 
Indicating   lamps  shall  be  of  the  LED      type  of  low   watt consumption, provided with series 
resistors where necessary  and  with translucent   lamp   covers.   Bulbs  and  lenses  shall   be   
easily replaceable from the front. 
Push  buttons shall be of the momentary contact, push to  actuate  type fitted with self-reset 
contacts and provided with plates marked  with its junctions. 
 
11.0  Cable terminations : 
Cable  entries and terminals shall be provided in the switch board  to suit the number, type and size 
of aluminium conductor power cables and copper conductor control cables as indicated in the 
schematic diagram. 
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Provision shall be made for top or bottom entry of cables as required. Generous size of cabling 
chambers shall be provided, with the position of  cable  glands  and terminals such that cables can  
be  easily  and safely terminated. 
Barriers  or shrouds shall be provided to  permit safe working at  the terminals of one circuit 
without accidentally touching that of another live circuit. 
Cable riser shall be adequately supported to withstand the effects  of rated  short  circuit  currents 
without  damage  and  without  causing secondary faults. 
Cable sockets shall be of copper and of the crimping type/soldering as required. 
 
12.0  Control wiring :All control wiring shall be carried out with 1100/650 V grade single core  
Copper  cable conforming to relevant IS having  stranded  copper conductors of minimum 2.5 
sq.mm. section for CT Wiring and 1.5sq.mm for Control/indicating Instruments. 
 
Wiring  shall  be neatly bunched, adequately  supported  and  properly routed to allow easy access 
and maintenance. 
Wires  shall be  identified  by numbered ferrules  at  each  end.   The ferrules  shall  be of the ring 
type  of  non-deteriorating  material. They  shall  be  firmly located on each wire so  as  to  prevent  
free movement. 
All control circuit fuses shall be mounted in front of the panel  and shall be easily accessible. 
 
13.0  Terminal blocks and labels : 
Terminal block shall be of 500 volts grade of the stud type. Insulating barriers shall be provided 
between adjacent terminals.Terminal block shall have minimum current rating of 10 amps and  
shall be shrouded. Provisions shall be made for label inscriptions. Lables  shall be made of anodized 
aluminium, with white  engraving  on black  background.   They shall be properly secured  with  
fasteners. Danger  plate of size and descriptions as recommended in the  relevant IS shall be 
provided on the PCC. 
 
14.0  Tests: 
i)    The power control centre shall be completely  assembled,  wired, adjusted  and  tested  for 
operation under  simulated  conditions to ensure  correctness of wiring and interlocking and proper  
functioning of all components. 
ii)    Each power control centre and components shall be subjected  to standard  routine  tests  as  
per  applicable  clauses  of  relevant standards. 
iii)    All current carrying parts and wiring of power control  centre shall be subjected to power 
frequency voltage withstand test. 
 
15.0 Drawings : After  the  award of the contract the contractors shall  submit three copies of the  

following drawings for approval of the Department. 
 
i)    Outline  dimensional  drawing of the  PCC  showing  the  general arrangement indicating the 
following : 
a)  Busbar clearances; 
b)  power and control cable entry points; 
c)  Configuration of bus bars; 
d)  Details of support insulations and spacings; 
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e)  Outgoing power cable termination arrangements. 
 
ii) Single line diagram of power control centre showing  Protection, Metering etc. 
iii) Cubicle wiring diagram. 
iv)  List of Firements with Ratings & makes / Models 
 
16.0 Installation Testing and commissioning : 
The power control centre shall be installed over the cable trench/cable pit  using  suitable  size of 
MS channel  including  grouting  of the channel with necessary bolts and nuts. Proper earthing of 
PCC shall be done  using two independent copper/GI strip of sizes as  indicated in the  schedule.   
The channel shall be painted with  one  coat  of  red oxide  primer and two coats of anticorrosive 
enamel paint  of  proper shade as directed by the Engineer-i-charge. 
The  pre-commissioning  tests as required shall be done  and  the  PCC  shall be commissioned. 
 

 
 
 
 
 
 
 

 
SECTION -14 

 LAYING OF CABLES 
1.0  Scope: 
This   specification  is  intended  to  cover  the   requirements   of installation   and  energizing  of  
PVC/XLPE/PILCDSTA   power   cables including jointing of cables. 
 
2.0  Standards : 
The  power  cable  and its fixing accessories shall  comply  with  the latest relevant Indian Standards 
and National Electrical Code. 
 
3.0  Laying of Cables : 
 
3.1  General : 
3.1.1  Before the commencement of cable laying, it shall be ensured by  the Engineer-in-Charge that 
only ISI marked cables are  used.  It shall  be the responsibility of the contractor to check the  
soundness and correctness of the size of the cable while taking delivery of  the cable from stores.  
Any defect noticed shall be brought to the notice of  the  issuing authorities immediately.  If any 
defects  is  noticed after  the cable is laid or during the process of laying, it shall  be brought  to  the  
notice  of  the  Engineer-in-Charge  and  upon his satisfaction,  that the cable is not damaged due to 
bad  handling, it will be the entire responsibility of the contractor to  retrieve  the cable  already laid 
and return the defective cable to store  and  take fresh length of the cable from the store and relay 
the same. 
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3.1.2  The material such as bricks, sand, cable route markers,  RCC slab of best quality as approved 
by the Engineer-in-Charge only  shall be used for cable laying works. 
 
3.1.3  The  contractor  shall provide all  the  necessary  labour, tools,  plants and other requisites at 
his own cost for  carrying out pumping  of water and removing of water from trenches, if any, 
where required. 
 
3.1.4  Installation shall be carried out in a neat,  workman  like manner  by  skilled, experienced and 
competent workman  in  accordance with standard practices. 
 
3.1.5   While  laying  the  cable care  shall  be  taken  to  avoid formation of kinks and also damage 
to the cable.  In the case of cable bends,  it shall not have bent radius lesser than 20 times the 
overall diameter of the cable. 
3.1.6  A cable loop of about five meters length and as directed  by the Engineer-in-Charge / SBI shall 
be provided at the following locations. 
     a) Near the termination points 
     b) Near to the straight through joint 
 
3.1.7 The method of cable laying and routing of cables, shall  in every case be as directed by the 
Engineer-in-Charge / consultant / SBI. 
 
3.1.8 Whenever cable passes through hume pipes/GI  pipes  embedded across  the  wall in a 
building, both the ends of the  pipe  shall  be suitably sealed. 
 
3.1.9 Identification  tags indicating the size of the  cable  and feeder  designation  shall be securely 
attached at both ends  of  the cable.   Such tags shall also be attached to the cable at intervals  of 50 
Mtrs.  The materials of the tag shall be of either 12 SWG GI  sheet.  In case of plastic, the details 
have to be engraved  and in case  of  GI  sheet, the details should  be  punched. Cable route markers 
shall be provided at the intervals of 200 M with a minimum of one number route marker.  The 
details of the route makers shall be as per  the drawing.  At the locations of  straight  through joints, 
necessary joint-markers shall be provided. 
3.1.10   When cable runs vertically, it shall be clamped on mild steel flats or angle iron fixed on 
walls and are spaced at such intervals as to  prevent  buckling of the cables. All steel work shall  be  
painted with  a coat of red oxide and thereafter finished with suitable anticorrosive paints. 
 
3.2  Cable laid in ground : 
 
3.2.1.  All MV cables (up to 1.1 KV) shall be laid at a minimum depth of  0.75 M & HT cables (1.1 KV 
to 11 KV) shall be laid at a  depth  of 1.0 M when laid in ground. When cable pass through roads, 
nallahs etc. they  must  be protected by either hume pipe or GI  pipe  of  suitable dimensions. 
 
3.2.2.  Excavations of trenches shall be carried out as indicated  in the drawing. The width of the 
trench at the bottom shall be 0.4 M  for one cable. In case the total number of cables laid in 
trenches is more than  one, then the width shall be such that the spacing  between  the cables is 
maintained as shown in the drawing. Before the cable is laid in  the trench the bottom of the trench 
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shall be cleared  from  stones and  other  sharp materials and filled with sand layers of 75  mm, as 
shown in the drawing. 
 
3.2.3. While removing the cable from the drum, it shall  be  ensured that  the  cable drum is 
supported on suitable jacks and the  drum is rotated  to unwind the cable from the drum. The cable 
should never be pulled  while  unwinding from the drum. It shall be ensured  that the cables  are  
run  over  the wooden rollers placed  in  the trench at intervals not exceeding 2 M. 
 
3.2.4. After  placing the cables in the trench shall  be  filled  in  layers  ensuring that each layer is 
well rammed by spraying water and consolidated.  The  extra  earth shall be removed from  the  
place of trench and deposited at a place as directed by the Engineer-in-Charge/consultant / SBI. 
 
3.2.5. The HT cables shall be provided with RCC slabs (marked  HT cable) on top as protection.  
 
3.3  Cables laid in built up trench : 
 
3.3.1. Before the commencement of cable laying the cable trench shall be  drained  properly. Cable 
shall be laid as explained in  item 3.2. Cable  shall  be  properly clamped to the  cable  supports , 
which are provided  in the cable trench. The method of clamping shall  suit the size  of  the cable 
and the cable supports, which are provided in the cable trench. The method of clamping shall suit 
the size of the cable and the cable supports, as directed by the Engineer-in-Charge / SBI. 
 
Care shall be taken while removing and replacing the trench cover slab. It is the responsibility of the 
contractor to make good  any  damaged trench covers. 
 
3.4.  Cable terminations and straight through joints : 
 
3.4.1. All  cable jointing materials such as straight  through  joint boxes,  cable compound, cable 
lugs, insulation tapes etc. shall be of best quality and as approved by the Engineer-in-Charge / SBI. 
 
3.4.2.  Cable  glands  for strip / armoured cables  shall  include a suitable  armour  clamp  for  
receiving  and  securely  attaching the armouring of the cable in a manner such that no movement 
of the armour occurs when the assembly is subjected to tension forces. 
The  cable gland shall not impose on the armouring, a  bending  radius  not  less than the diameter 
of the cable. The clamping ring  shall  be solid and of adequate strength. 
Provision  shall be made for attachment of an external  earthing  bond between the metallic 
covering of the cable and the metallic  structure of the apparatus to which the cable box is 
attached. 
 
3.5 Sealing boxes : 
 
3.5.1  A sealing box, irrespective of the class of insulation  of the  cable for which it is intended, shall 
be so designed that it  may be filled with compound after connecting the cable specially in flame 
proof/hazardous areas. 
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3.5.2  All parts and connection for attaching the armouring, wiping or  clamping  the metallic sheath 
in a sealing box,  shall  be  easily accessible.  This may be achieved by splitting the box or by 
providing a suitable cover or other such means. 
 
3.5.3  The joints in the box shall prevent leakage of the compound. 
 
3.5.4  Provision  shall be made to ensure that the  cores  of  the cable are efficiently sealed to 
prevent moisture penetrating along the strands or the cable conductors. 
 
3.5.5  The  sealing box shall be provided  with  compound  filling orifices  with suitable covers or 
plugs of size that will permit easy pouring of the compound. 
 
In all cases where screwed plugs are used, one or more air vents shall be  provided to ensure 
complete expulsion of air and total filling of the box with compound.3.5.6   The  box  shall  be  of  
sufficient  length  to  allow  for manipulation  of the insulated cover without damage to them or to  
the insulation. 
 
3.5.7   A  sealing  box intended to be  attached  directly  to  the apparatus  shall  be  designed such 
that the  box  together  with the connected cable may be detached from the apparatus without 
disturbing the sealing compound. 
 
3.5.8 Cable  sealing and dividing boxes intended for use  in  the flame  proof  areas  shall comply  

additionally  with  the   relevant requirements of IS:2148-1968. 
 
4.0  Testing 
Once cable is laid, following tests shall be conducted in the  presence of Engineer-in-Charge, before 
energizing the cable: 
i)   Insulation resistance test (Sectional and Overall). 
ii)  Sheathing continuity test. 
iii) Continuity and conductor resistance test. 
iv)  Earth test. 
v)   High voltage test. 
 
Tests  conducted  shall  be  as  per  Indian  Standards  and  National Electrical Code. 

SECTION -15 
EARTHING 

1.0   SCOPE: 
This specification is intended to cover the requirements of supply, installation, testing and 
commissioning of  
a) Pipe earthing 
b) Plate earthing 
c) Strip earthing 
 
2.0   STANDARDS: 
Earthing installations shall conform to the Indian Electricity Rules  - 1956, as amended from time to 
time and IS 3043-1989  "code of practice for earthing", with latest amendments. 
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3.0  Earth electrode arrangement : 
 
3.1  Pipe electrode : 
3.1.1 Electrode shall be made of CI pipe having a clean  surface and  not  covered  with paint, 
enamel or  poorly  conducting  material. Galvanized  pipe  shall not be smaller than 100 mm ID.  
Earthing  with pipe  electrode  shall  be  done  as  per  the  details  indicated  in IS : 3043/87  .  
 
3.1.2 Electrodes shall be embedded below permanent moisture level. 
 
3.1.3 The length of pipe electrodes shall not be less than 2.5  m. if  rock is encountered, pipes shall 
be driven to a depth of not  less than 2.5 m with suitable inclination.  Pipe shall be in one piece  and 
deeply driven. 
 
3.1.4 To  reduce  the depth of burial  of  an  electrode  without increasing  the resistance, a number 
of rods or pipes may have  to be connected  together in parallel.  The distance between two  
electrodes in  such  a  case  shall  not be less than  twice  the  length  of the electrode.  The earthing 
lead shall be connected by means of a through bolt, nuts and washers and cable socket. 
 
3.2  Plate electrode : 
For plate electrodes, minimum dimensions of the electrode shall be  as under. 
 
3.2.1 GI plate electrode : 600 x 600 x 6 mm thick. 
3.2.2 Copper plate electrode : 600 x 600 x 3.15 mm thick 
3.2.3 The  electrode shall be buried in ground,  with  its  faces vertical and top not less than 2.5 M 
from the surface of the ground. 
 
3.2.4 Earthing using plate electrode shall be done as per details, indicated in drawing. 
 
3.2.5 Plate electrodes shall have a galvanized iron  water  pipe, buried vertically and adjacent to the 
electrode.  One end of pipe shall be  at least 5 cm above the surface of the ground and need not be 
more than 10 cm.  The internal diameter of the pipe shall be at least 19 mm. The  length  of pipe 
under the earth's surface shall be such  that it shall  be  able to reach the centre of the plate.  The  
earthing lead shall be securely bolted the plate with two bolts, nuts, check nuts and washers. 
 
3.3.   Strip or conductor electrodes : 
3.3.1. Strip electrode shall not be smaller than 25 x 1.6 mm,  if  of  copper and 25 x 3 mm, if of 
galvanized iron and steel. If round conductors  are used as earth electrodes, their cross sectional 
area shall not  be  smaller than 3 sq.mm , if of copper and 6 sq.mm.  if galvanized iron and steel. 
 
3.3.2. Conductor shall be buried in trenches not less than 0.5 m deep. 
 
4.0  General : 
i)  All  materials used for connecting the earth lead  with  electrode shall  be  of GI in case of GI pipe 
and GI plate  electrodes, and of tinned  brass  in case of copper plate electrode. The  earthing lead 
shall be securely connected at the other end to the main board. 
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ii)  The  earthing  lead  from electrode  onwards  shall  be  suitably protected against mechanical 
injury by routing the earth wire /  strip through a suitable size of GI pipe. 
 
iii)  All medium voltage equipments shall be earthed by  two  separate and distinct connections with 
the earth. In the case of high and extra high  voltages, the neutral points shall be earthed by not  
less than two separate and distinct connections with the earth, each having its own electrode at the 
generating station or substation. 
 
iv) All materials, fittings etc. used in earthingshall  conform  to Indian  standard  specifications 
wherever they exist. In the  case of materials  for  which  Indian standard specifications  do  not  
exist, such materials shall be approved by the Engineer-in-Charge. 
 
v)  The earth electrode shall be kept free from paint, enamel and grease. 
 
vi) It shall be ensured that similar materials  for  respective earth electrodes and earth conductors 
are used. 
 
vii)Earth  electrode shall not be installed in proximity  to  a metal fence. 
 
viii)Copper/GI  strip shall be connected to the respective  earth electrodes,  either  by  brazing or  
welding  respectively.   The Copper/GI  strip  shall be jointed only either by brazing  or  by riveting at 
the end of over lapping portions.  The overlap shall  
not be less than 50 mm. 
 
ix) Earthing  clamps used for supporting earth strips  shall  be made  of such materials so as to avoid 
bimetallic action  between strip and clamps. 
 
5.0 Testing : 
The earth resistance of each electrode shall be measured by  using  a reliable  and  calibrated earth 
megger and the value shall be as per IS/IE rules .  



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 122Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

LIST OF I.S.CODES FOR INTERNAL ELECTRIFICATION INSTALLATIONS 

B.1.     EXTERNAL ELECTRIFICATION wiring installation 

 (System voltage not exceeding 650V) IS 732 – 1989  
 
2. Graphical symbols used in Electro-technology IS 2032-1969 
 art-XI-Electrical Installation buildings 
 
3. Fire safety of buildings (General) Electrical Installation IS 1646-1961 
 
4. 3 pin plugs and sockets IS 1293 
 
5. Earthing. IS 3043-1966 
 
6. Rigid steel conduits for electrical wiring IS 9537-PII-1989 
 
7. Fittings for electrical wiring IS 2667-1964 
 
8. Flexible steel conduits electrical wiring IS 3430-1966 
 
9. Accessories for rigid steel conduit insulated cables IS 3837-1966 
 
10. General and safety requirements for electric lighting fittings IS 1913-1969 

11. Protecting of buildings and allied structures against  
 Lightning IS 2309-1967 
 
12. Busbar ratings IS 8084-1976 
 

13. On load change over switches IS 4064-1978



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 123Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

TECHNICAL SPEFICATIONS FOR VRF AC WORKS 
CHAPTER-1 

ELECTRICAL WORK 
1.0  SCOPE 
 The scope of work covers the requirements for the electrical works associated with air 

conditioning applications, namely, switch boards (MCCs), power cabling, control wiring, 
earthing, and remote control-cum-indicating panels. Electric motors are not covered here, as 
these are covered as part of the respective equipment specifications. 

1.1     GENERAL 
 

i) Unless otherwise specified in the tender specifications, all equipments and materials 
for electrical works shall be suitable for continuous operations on 415 V / 240 V ± 10% 
(3 phase / single phase), 50 Hz. AC system. Where the use of high voltage equipments 
is specified in particular works, all the respective equipments shall be suitable for 
continuous operation on such specified high voltage. 

ii) All electrical works shall be carried out complying with the Indian Electricity Rules, 
1956 as amended to date. 

iii) All parts of electrical works shall be carried out as per appropriate CPWD General 
Specifications for Electrical work, namely, Part I (Internal) 2005 and National Building 
Code 2005 all as amended to date. 

iv) All materials and components used shall conform to the relevant IS specifications 
amended to date. 

1.2     SWITCH BOARDS / MOTOR CONTROL CENTRE 
 

i) The main switch board in the Each AHU room shall be floor mounted, free standing 
cubical type and shall be factory built fabricated by one of the reputed switch board 
manufacturer. It shall be suitable for termination of the incoming cable(s)/ bus 
trunking from top/ bottom as per site conditions. The switchboards in air handling unit 
(AHU) rooms shall be wall mounted, or floor mounted as feasible at site and as 
approved by the Engineer- in – Charge, but they shall be cubical designed, unless 
otherwise specified and from open able from front. 

ii) The capacity of switch gear, starters etc. shall be suitable for the requirements of loads 
fed/controlled. Starting currents shall be duly considered in case of motor loads. 

iii) MPCB shall be used up to and including 63 A for motor applications and MCCB shall be 
used for other loads. ACB shall be used for 630 A and above ratings. 

iv) All MCCBs / MPCBs shall be of AC 23 duty as per IS: 4064-1978 as amended up to date. 
 
v) Switch boards controlling motors shall house starters for motors, unless otherwise 

specified. The starter shall be located adjacent to the controlling switch gear. 

vi) One-volt meter with selector switch, a set of indicating lamps and fuses for voltmeter 
and lamps shall be provided at each switchboard. One ammeter with CTS, and selector 
switch shall be provided with each motor starter. Instruments shall be flush mounted 
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with the panel and have a glass index not higher than 1.5. The instruments and 
accessories shall be provided whether or not specifically indicated in the tender 
specifications. 

vii) The fabrication of switchboard shall be taken up only after the drawings for the 
fabrication of the same are approved by the Engineer-in-Charge. 

viii) Switchboards shall be fabricated as per specifications indicated in sub-para above. 
ix) The layout of bus bars and cable alleys shall be designed for convenient connections 

and inter-connections with the various switchgear. Connections from individual 
compartments to cable alleys shall be such as not to shut down healthy circuits in the 
event of maintenance work becoming necessary on a defective circuit. 

x) Care shall be taken to provide adequate clearances between phase bus bars as well as 
between phase bus bars, neutral and earth. 

i) Where terminations are done on the bus bars by drilling holes therein, extra cross 
section shall be provided for the bus bars. Alternatively, terminators. Cables 
connected to the upper tiers shall be duly clamped within the switchboard. 

ii) Provision shall be made for proper termination of cables at the switchboards such that 
there is no strain either on the cables, or on the terminators. Cables connected to the 
upper tiers shall be duly clamped with the help of PVC cable ties within the 
switchboard. 

iii) Identification labels shall be provided against each switchgear and starter 
compartment, using plastic engraved labels. 

iv) Metallic danger conforming to relevant IS shall be fixed on each electrical switchboard 
/ MCC. 

 

1.3  POWER CABLING 
i) Unless otherwise specified, the power cables shall be XLPE insulated, PVC outer 

sheathed aluminum / copper conductor, armored cables rated for 1100 V grade as per 
IS: 1554 (Part 1) - 1988. The power cables shall be of 2cores for single phase, 4 core for 
sizes up to and including 25 sq.mm, 3-1/2 core for sizes higher than 25 sq.mm for 3 
phase. Where high voltage equipments are to be fed, the cables shall be rated for 
continuous operation at the voltages to suit the same. 

ii) Power cables shall be of sizes as indicated in the tender specifications. In all other 
cases, the sizes shall be as approved by the Engineer-in-Charge, after taking into 
consideration the load, the length of cabling and the type of load. 

iii) Cables shall be laid in suitable metallic trays suspended from ceiling, or mounted on 
walls, or laid directly in ground or clamped on structures, as may be required. Cable 
ducts shall not be provided in plant rooms. Cable trays shall be sheet steel with 
adequate structural strength and rigidity type, designed with adequate dimensions for 
proper heat dissipation and also access to the cables with necessary supports and 
suspenders shall be provided by the Air-conditioning contractor as required. 
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v) Cable laying work shall be carried out in accordance with 15.3(iii) above. The scope of 
work for the Air-conditioning contractor shall include making trenches in ground and 
refilling as required, but excludes any masonry trenches for the cable work. 

 
 
 
 

1.4  CONTROL WIRING 
 

i) Control wiring in the plant rooms and AHU rooms shall be done using ISI marked PVC 
insulated and PVC sheathed, 1.5 sq, mm copper conductor,250V grade, cables drawn in 
ISI marked steel or PVC conduits. Alternatively, armored multi-core copper conductor 
cables may also be used for the purpose.  The control cables interconnecting the plant 
room and the AHU rooms shall be of multi-core armored type only, and suitable for 
laying direct in ground. 

 ii) The number and size of the control cables shall be such as to suit the control system 
design adopted by the Air-conditioning contractor. 

 
 iii) ISI marked steel conduits pipes, wherever used, shall be of gauge not less than 1.6 mm 

thick for conduits up to 32 mm dia and not less than 2.0mm thick of higher sizes. All 
conduit accessories shall be threaded type with substantial wall thickness. 

i) Control cables shall be of adequate cross section to restrict the voltage drop. 

ii) In the case of control wires drawn through steel conduits, the wire drawing capacity of 
conduits as specified under the CPWD general specifications for Electrical Works (Part 
l) 2005 shall not be exceeded. 

iii) Runs of control wires within the switchboard shall be neatly bunched and suitably 
supported/clamped. Means shall be provided for easy identification of the control 
wires. 

iv) Control wiring shall correspond to the circuitry/sequence of operations and interlocks 
approved by Engineer-in –Charge. 

1.5   EARTHING 
 
i) Provision of earth electrodes and the type of earthing shall be as specified in the 

tender specifications. 

ii) The earth work shall be carried out in conformity with CPWD Specifications for 
Electrical works (Part-I), Internal 2005 / NBC 2005. 

iii) Metallic body of all medium voltage equipments and switch boards shall be connected 
by separate and distinct earth conductors to the earth stations of the installations; 
looping of such body earth conductors is acceptable from one equipment, or switch 
board to another. 
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iv) G.I. plate earthing shall be provided for PTAC plants and reciprocating central AC 
plants upto 100 TR capacity. Above 100 TR reciprocating units, copper plate earthing 
shall be provided. 

v) The size of earth conductors for body earthing of equipments shall be as under:- 
              Motor upto and including 10 HP rating 2Nos.3mm dia copper wire / 2 nos. 4mm 

dia GI wire 
12.5 HP to 40 HP 2Nos.4mm dia copper wire / 2 nos. 6mm 

dia GI wire 
50HP to 75 HP 2Nos.6mm dia copper wire / 2 nos. 

25x3mm GI strip 
Above 75 HP 2Nos.25mm x 3mm copper strip / 2 nos. 

25x6mm GI strip 
            Switch boards with incoming rating upto 
 

100 A 2Nos.3mm dia copper wire / 2                                                                           
nos. 4mm dia GI wire 

125 A to 200 A rating 2Nos.6mm dia copper wire / 2 nos. 
25x3mm GI strip 

Above 200 A rating 2Nos.25mm x 3mm copper strip / 2 nos. 
25x6mm GI strip 

vi) Armouring of cables shall be connected to the body of the equipments/switch board 
at both the ends. Compression type glands shall be used for all such terminations in 
the case of PVC cables. 

 
1.6    MOTOR STARTER 

 
i) The motor starter shall conform to IS: 1822 “Motor starters of voltage not exceeding 

1000 volts” and shall be air insulated and suitable for 415 volts, ± 10%, 50 Hz, 3 phase 
AC supply. Enclosures shall have protection of IP 52 for Indoor applications and IP 55 
for outdoor applications. 

  
ii) Starter for the motor shall be direct on line (D.O.L) for motors up to and including 7.5 

H.P. rating and automatic star-delta close transition type for motors of higher ratings 
unless otherwise specified in the tender specifications. Starters shall be rated for 
intermittent duty. Starting current should not exceed two times the full load current. 

i) The starter shall be mounted on the main electrical control panel/ unit mounted / self 
mounted as specified. 

 
ii) Each starter shall be provided with the following protections:- 

a. Thermal overload on all the three phases with adjustable settings, 
b. Under voltage protection, and 
c. Independent single phasing  preventor. (current sensing type) 

 
iii) Adequate number of extra NO / NC contacts for interlocks, indicating lamps etc. shall 

be provided on the starter / contractor. 
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1.7 PAINTING 

All panels shall be supplied with the manufacturer’s standard powder coating . 
*** 

 
 

LIST OF APPROVED MAKES 
 
 

ELECTRICAL WORKS 

S.No. Material Name. Brand / Manufacturer / Recommended Make. 

1. Switches/Sockets/Fan 
Regulators/Front. 

MK India(Logic) / Legrand /ABB / LK / Crabtree / No-
rosys. 

2. Telephone/Computer Sockets MK India(Logic) /  Legrand /ABB / LK / Crabtree /  
Norosys / Dlink. 

3. Cables/Copper Conductor wires Finolex / Polycab / Anchor / Havells / L & T / RR 
Kables  

4. PVC conduits & Accessories Precision (Dt) / Sudhakar/ Supreme. 

5. MS Conduits  & Accessories Gupta / Bharat / BEC. 

6. Metal clad Sockets MDS / Clipsal / BCH / Legrand. 

7. MCBs / RCBO / RCCBS / MCB 
Distribution boards 

MDS / L&T- Hager / Schneider / HPL / BCH / 
Siemens / ABB / Legrand /Havells. 

8. MCCBs/Switchgear GE Power /Merlin Gerin(Compact) /BCH /L&T /MD. 

9. Underground Cables CCI / POLYCAB / FINOLEX / KEI / RR KABEL /Havells 

10. Cable Glands HMI /Comet /Havells 

11. Capacitor Bank Epcos /Neptune / Siemens. 

12. Cable Lugs Dowell's / 3D /Havells 

13. MV  Panels  (PCCs) Manufacturers  with  CPRI Test Certificate. 

14. ELRs/CBCT Prokdvs /Nagoba 

15. Measuring Instruments Prokdvs /Enercon 

16. Indication Lamps LED       (protected 
type) 

Schneider / Vaishno / Binay 

17. Resign cast CTs AE / Kappa 

18. CAT6 / RG 6 / RG 11 Lapp / Delton / National / Mazda. 

19. LAN (RJ45) Sockets Molex / Nordex / Avayya / Legrand. 

20. Light Fixtures Philips / Wipro / Havells / GE / Crompton. 

21. Ceiling Fans & Exhaust Fans Crompton Greaves. 

 
 
NOTE: The Contractor shall use only above mentioned material.  All other materials shall 

confirm to the specifications laid down. The Contractor  shall take this into ac-
count while tendering rates / prices.  All materials and sections used should adhere 



` 

Architect Chamber/RBO-Paradeep/Jagatsinghpur                                                                                          Page 128Signature Of The Contractor With 
Seal 
 
 
 
 
 
 
 

to the manufacturer’s guidelines and the contractor has to submit certificate from 
the manufacturer on usage of their specified product / sections. 
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SECTION -15 

 
BANK’S BUILDING PROJECTS – MAINTENANCE OF RECORDS 

 
A. Registers at the site office of the Project Engineer/ Contractor’s site engineer’s office: 
 
  1. Measurement Books 
 
  2. Cement Register (daily Record) 
 
  3. Drawings Register 
 
  4. Materials at Site Register 
 
  5. Hindrance Register 
 
  6. Concrete Cube Test Register 
 
  7. File and Register for Extra / Variation Items 
 
  8. Materials Tests Register and File 
 
  9. Site Order Book (In triplicate) 
 
  10. Labour Reports and Progress Reports Register 
 
  11. Site Visit & Instructions Register 
 

  12. Certified true copies of the contracts 


