
   
 

 

 
 

 
STATE BANK OF INDIA  

 
INVITES ONLINE E-TENDERS 

 
FOR 

 

 PROPOSED INTERIOR FURNISHING WORK OF SBI  

ADANI SHANTIGRAM BRANCH, AHMEDABAD. 
 

 
FROM 

SBI AHMEDABAD CIRCLE EMPANELLED FURNISHING CONTRACTORS UNDER THE  

CATEGORY OF WORKS UP TO 10.00 LAKHS & ABOVE AS PER THE LIST ENCLOSED 

 

THE LAST DATE OF SUBMISSION OF TECHNICAL BID:   12.02.2025  UP TO 3.00 PM 

NO PHYSICAL SUBMISSION OF DOCUMENTS REQUIRED EXCEPT PROCESS COMPLIANCE FORM AND EMD. 

 

PART – A: TECHNICAL BID 
 

TENDER SUBMITTED BY: 

 
NAME :   
 

ADDRESS :   
 
 

 

 

DATE :   
 

 
Architect: 
M/s Virat V. Thakore  
Architects, Urban Designers & Valuers, 
‘Sheel’, 98/1, Samasta Society, 
Narayannagar Road,  
Paldi, Ahmedabad- 380 007. 
M. No : 98250 12645. E-mail: viratvthakore@gmail.com 

Tender ID SBI/AAO3/2024-
25/1/3/FUR 

Date 29.01.2025 

mailto:viratvthakore@gmail.com


   
 

 

 

NOTICE INVITING TENDERS 
 
 
SBI invites E-tender through its Architect M/s. Virat V. Thakore, Ahmedabad “Online e-tenders in two 
bid system i.e. online technical bid and onlineindicative price bidding from the SBI 
EmpaneledFurnishingcontractors of Ahmadabad Circle for Furnishingworks for SBI ADANI 
SHANTIGRAM BRANCH, AHMEDABAD Please note that there will be E-reverse auction conducted 
and rates quoted after e-reverse auction will be final. 
 
The details of tender are as under: 

S.No. Description  

1. Name of work PROPOSED INTERIOR FURNISHING WORKS OF SBI ADANI SHANTIGRAM 

BRANCH, AHMEDABAD. 

2. Nature of Work Interior Furnishing Work 

3. Estimated Cost of work Rs. 8.14 Lakh 

4. Time allowed for completion 30 days from date of acceptance of work order 

5. Earnest Money Deposit Rs. 8,100/- (Eight Thousand One Hundred Only)by means of 
Demand Draft / Pay Order (Valid for a period of 90 Days from the 
last date of submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of State Bank of India, payable 
at Ahmedabad. [Those registered with MSMEUDYAM need not 
submit EMD. Instead of DD, Valid MSME  UDHYAM certificate 
shall be uploaded] 

6. Initial Security Deposit 2% of contract value including EMD (Non-interest bearing ISD) to 
be submitted by the vendor/supplier. 

7. Total Security Deposit 5% of the final bill amount 

8. Start and end date for downloading 
of tender documents form Bank’s 
website 

     29.01.2025 TO   12.02.2025 

*9. Last date & time for 
submission of online Technical bid / 
EMD and Sealed Indicative Price Bid 

    12.02.2025 by 3.00 PM 

10. Address at which EMD & Process 
compliance form has to be submitted 

Asst. General Manager,  
State Bank Of India,  RBO-III 
Lal Darwaja,  
Ahmedabad. 

11. Date and time of opening of online   
Technical bid & Sealed Indicative 
Price bid at SBI address mentioned 
at Sr. No.09 

    12.02.2025 at 3:30 PM 

12. E-Tendering will be conducted by 
our approved e-tendering consultant 

M/s. Antares Systems Limited, Bangalore,  
Contact No 91 80 40482000; 91-80-40482114 
CELL :91 -9674758719, 9674758720 
 

13. Date & time for e-reverse auction Date & time for e-reverse auction will be informed to the qualified 
contractor separately. 



   
 

 

14. Liquidated Damages 0.50% of contract amount per week subject to max. 5% of 
contract value or final bill value. 

 
 
 
 

15. Rates Rates quoted shall be inclusive of all existing & future (including 
variation) taxes, duties, levies, royalties, transportation, other 
incidental charges, WCT etc.  PVA & PVA Clause shall not be 
applicable.  

Note: GST will be paid Extra as per Applicable norms. 
If any tenderer puts any condition/anything/any taxes extra over 
and above their quoted rates the tender shall be summarily 
rejected. 

16. Defects Liability Period 12 Months from the date of Virtual Completion 
 
 
 
 
 

17. Validity of offer 90 days from the date of opening of Price-bid 

18. Value of Interim Certificate   No advance on materials / plant / machinery or    
  mobilization advance shall be paid under any circumstances 
  Only full and final payment shall be made after satisfactory      
  completion of work 
 1*9. 

 
Insurance  The contractor shall obtain all necessary insurance policies as 

per the governing laws applicable at the centre & shall require 
to produce the original policy of Insurance & receipt of the 
premium as applicable in the matter to the Architect/Bank. 

20. 
 

Water and Electricity If contractor is permitted to use SBI source of water & electricity, 
the SBI will recover @ 0.5% of contract amount from the final bill 
of contractor. However further distribution & extension & light 
fixtures etc.  With required MCB switches, switch boards, lamp, 
tube etc. shall be arranged by the contractor at their own cost 
within the accepted tender amount. Bank will recover 0.5% of the 
final bill amount towards consumption of water & electricity. 

21 Tenders can be downloaded from the bank’s website www.sbi.co.in (link)<SBI In the news<Procurement News>. 
It shall be responsibility of the contractor to timely submit the technical and financial bid. SBI, in no case shall be 
responsible for site issues/ delay in tender submission.  
. 22 1. The contractor shall read and understand each page of the tender document thereby ensuring the 
number and sequence of all pages. 

23 
2. No conditions other than mentioned in the tender will be considered, and if given they will have to 

be withdrawn before submission of final quote, else their bid will be rejected. 
24 

3. SBI reserves its rights to accept or reject any or all the tenders, either in whole or in part without 
assigning any reason(s) and no claim / correspondence shall be entertained in this regard. 

 

4.  

25 Tenders received without EMD and Process compliance form shall be summarily rejected and such tenders shall 
not be allowed to participate in the Price bid process/ rejected/ not considered. 
 

26 5. In case the date of opening of tenders is declared as a holiday, the tenders will be opened on the 
next working day at the same time. 

27 6. SBI has the right to accept / reject any / all tenders without assigning any reasons and no 
correspondence shall be entertained in this regard. 

28 The Bank will place order as per its requirement and quoting minimum rate for any category does not provide 
any guarantee for receiving order for that item by the firm who quotes lowest rates. 

29 Bank reserves right to cancel any /all tenders at any stage without assigning any reasons. 



   
 

 

 
 
 
 
 
Yours Faithfully, 

Lal Darwaja, 
Ahmedabad. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

30 The Bank reserves the right to accept the tender in full or in part and the tenderer shall have no claim for 
revision of rates or other condition if his tender is accepted in parts. 
 31 In case the date of online tendering is declared as a holiday, the online tendering will be conducted on the next 
working day at the same time. 
 32 SBI reserves the right to accept or reject any or all the tenders without assigning any reason whatsoever. For 
any clarification regarding E-Tendering procedure, System requirements etc please contact M/s. Antares 
Systems Limited, Bangalore, whose address is mentioned in the NIT. 
 33 It is vendor's/supplier's responsibility to be well prepared and get ready with E-Tendering procedures & well 
equipped with all requirements. SBI will not take any responsibility of delay in submission due to EMD, slow 
internet connectivity, system failures etc. 
 34 ONLY FINAL PAYMENT WILL BE MADE. 

35 It is Vacant premises 

 
Asst. General Manager,  
State Bank of India, RBO-III 



   
 

 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs 10 LAKH. 
 
 
1           Aadinath Construction                          9998802167, 8734844040 
             106, Parkview Exchange,                      aadinathconstruction09@gmail.com 
             S. P. Ring Road, Bhadaj 
             Circle, Ahmedabad -382424 
 
2           Jagdish B. Mistry                                  9998300659, 8866178505 
             Shop No 5, Jay Terraiya                       jagdishbmisri@gmail.com 
             Complex, Nr. Assth Gas 
             Agency, Desainagar, 
             Ahavnagar – 364003 
 
3           N. K. Associates,                                  982419946 
             13, Kamla Park Society,                       nk_associates@yahoo.com 
             Main Rander Road, 
             Surat -9. 
 
4           Pay & Service                                       9825075667,8160197253 
             309 Sadguru Arcade,                           payandservice72@gmail.com 
             Dhebar Road One way, 
             Nr. Jivan Commercial Bank, 
             Rajkot. 
 
5           M. R. Interior                                         7359960693, 9376160693 
             A/2/12, Om Shanti Nagar,                    mrinterior1@gmail.com 
             Vejalpur – Makarba Road, 
             Vejalpur, Ahmedabad – 51.        
 
6           Raj Corporation                                   9825053415, 7984631986, 8200095716 
             G/4, Golden Triangle                           rajcorporation53@gmail.com 
             Complex, Nr. Stadium Petrol 
             Pump, Navrangpura, 
             Ahmedabad – 380014. 
 
 
LIST OF EMPANELLED INTERIOR CONTRACTORS UPTO Rs. 25 LAKH. 

1 Abhay Interiors, 
SB/3, Nandanvan Complex, Nr. Citizen 
Society, RameshwarMandir Road,  Ellora 
Park, Vadodara – 390021 

9825327845 
abhayv845@gmail.com 

2 Raj Décor, 
A-202, Arpan Flat, OppHariba Park, 
NrSukurti Nagar society, diwalipura, 
Vadodara -0390015 

9426081311 
rajdecorbaroda@gmail.com 

3 Rakesh B Sharma, 
 F/2-24, Om Shanti Nagar-2, Nr. 
BhammariyaKuwa, LambhaVatwa Road, 
Vatwa, Ahmedabad  

9426240961/9624730951 
rakeshbsharma1983@gmail.com 

4 Umesh Engineering works, 
Gala No A-10, D M Singh Compound, Opp 
Shraddha Tower, Thakur complex, Kandivali 
(East), Mumbai - 400101 

9821098131/9869423623 
umeshengineeringworks@gmail.com 

mailto:aadinathconstruction09@gmail.com
mailto:payandservice72@gmail.com
mailto:mrinterior1@gmail.com
mailto:rajcorporation53@gmail.com
mailto:abhayv845@gmail.com
mailto:rajdecorbaroda@gmail.com
mailto:rakeshbsharma1983@gmail.com
mailto:umeshengineeringworks@gmail.com


   
 

 

5 Arvind C Shukla & Co., 
"Meeta" 7/A, Tushar Society, OppGhelani 
Petrol Pump, Nizampura, Vadodara - 390002 

9227100313/9099550373    surit_as@yahoo.com 

6 HarshadFurniture Mart, 
Sadar, Moti Tanki Chowk, Opp. Vedanta 
(Ratlam - 2) Hospital, Near Eagle Travels 
Office, Jigar Pan Street, Rajkot - 360001 

9898198877/9979744997     
harshad_furniture@yahoo.com 

7 Shree Pithad Decorators, 
 82, Kalakunj Society - 1, Water Tank Road, 
NrAavakar Hall, Karelibaug, Vadodara - 
390018 

9376215159 
nilesh.spd@gmail.com 

8 The Decorator, 
109-110, City Enclave, BS Baroda High 
School, Polo Ground (South), Vadodara - 
390001 

9825028363     thedecoratorsindia2@gmail.com / 
dilipnachankar@gmail.com 

9 SHREE SAI CONSTRUCTION, 
 E 402 SHIKHAR-1 ABHAY NAGAR SOCIETY, 
VADODARA-390023 

9426007886/9427612103 
 
shyamprasad.kumble@gmail.com 

10 SHREE THAKAR FURNITURE WORKS, 
 
RAMESH INDUSTRIES LANE, BEHIND WADI 
SHAK MARKET, PARATAPNAGAR ROAD, 
BAORDA 

9426024569/9426588635,/9909416839 

11 R.S.ENTERPRISES,  
(HEAD OFFICE)  C 74 PATEL NAGAR, RAISEN 
ROAD, BHOPAL - 462021    (BRANCH OFFICE) 
BHASAN SINGH, 236/6, SHIV NAGAR 
COLONY,GANDHIDHAM - KUTCH, GUJARAT - 
370201 

9826961063/9425378197, 
 
rsenterprises73@gmail.com 

12 TEZ CORPORATION,  
A/55 AKRUTI SOCIETY, AJAY APARTMENTS-5 
VASTRAL ROAD, AHMEDABAD 

9426020113 
tez267@gmail.com 

13 PATEL CONSTRUCTION CO., 
18, Sanket Complex, N.H.No./, Naroda, 
Ahmedabad  

9427007484           
patelconstructioncompany99@yahoo.com 

14 M/S DEVI KRUPA CORPORATION 
65 Kanan Residency, B/H Panchayat Office, 
Nana Chiloda, Ahmedabad - 382330 

9825068135 
devikrupa9297@yahoo.com 

15 DURGA FURNISHERS 
 1, Adesh apartment, Nr. DharnidharDerasar, 
Shreyas Crossing Road, Paldi, Ahmedabad - 
380007 

9898094841/9998948412   
durga79m@gmail.com 

16 S R ENTERPRISE, 
128, Sarvoday Co-operative Society, Nr. 
Ramvadi, Opp. Dev Castle, Isanpur, 
Ahmedabad -382443 

9824690946/9601253767           
srenterprises365@gmail.com 

17 PRAKASH FURNITURE, 
4 - Laxmi Estate, B/H Navneet Press, Ajod 
Dairy Road, Rakhial, Ahmedabad - 380023 

9824021548/9824021498           
prakashfurn@gmail.com / 
prakashfurniture2013@gmail.com 

mailto:surit_as@yahoo.com
mailto:harshad_furniture@yahoo.com
mailto:nilesh.spd@gmail.com
mailto:thedecoratorsindia2@gmail.com
mailto:dilipnachankar@gmail.com
mailto:shyamprasad.kumble@gmail.com
mailto:rsenterprises73@gmail.com
mailto:tez267@gmail.com
mailto:patelconstructioncompany99@yahoo.com
mailto:devikrupa9297@yahoo.com
mailto:durga79m@gmail.com
mailto:srenterprises365@gmail.com
mailto:prakashfurn@gmail.com
mailto:prakashfurniture2013@gmail.com


   
 

 

 
 
 
 
 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 50.0 LAKH 

1 R S Enterprises, 
C-74, Patel Nagar, Raisen Road,  
Bhopal (M.P.) - 462022 

9826961063/9425378197    
rsenterprises73@gmail.com 

2 Payal, 
12/E Shilpalay Shopping Centre, B/H Old Anjali 
Cinema, Vasna,  
Ahmedabad - 380007 

9426485544/9825077428  
manan.2407@gmail.com 

3 Gurukripal Wooden Furniture,                                  
RamnathMahadevMandir, OppIdgah Medan, 
Pratapnagar Road, Vadodara - 390004 

9427981212/9824093358      
gurukripal@yahoo.co.in 

4 Harishkumar Narandas Mistry,                                             
33, 2nd Floor, Municipal Shopping Centre, Kotsafil 
Main Road, Surat 

9825981475/9925170302     
harishmistry1971@gmail.com 

5 Devi Krupa, 
26/A, Jivrajpark Society, B/H Sahjanand Tower, 
Jivrajpark Cross Road, Vejalpur, Ahmedabad - 380051 

9825013223/9925039223     
devikrupa9297@yahoo.com 

6 Raj Interior, 
Plot No 13, Milan Industrial Estate, Dharmshi Desai 
Marg, Near ChhaniJakat Naka, Vadodara - 390024 

9825321878      
rajinteriorbaroda2@gmail.com 

7 RajalInfracon, 
LG - 2, Sargam Complex, Opp. Bhulakabhavan School, 
Nr. Reid & Tailor Showroom, Nr. Hero Honda godown, 
Adajan - Hazira Road, Surat 

9898544404      
nirajnmehta@yahoo.co.in 

18 SURENDER FURNITURE, 
J-201, SANGANI PLATINIUM, OPP. SATVA-2, 
B/s SHRINATH RESIDENCY, NAROL, 
AHMEDABAD - 382405. 

9824054688/8401021565, 
surenderfurniture@gmail.com 

19 FIRM - AMUL TRADERS, 
 
35, PRASHANT PARK SOCIETY, BEHIND 
FATEHNAGAR, NR. DHANVANTARI GARDEN, 
PALDI, AHMEDABAD - 380007 

9825005970 
nineshipanchigar@gmail.com 

20 M/s Daxesh Furniture Mall, 
 
48-49, Jay Hanuman Estate, 
ChoshathJoganiMandir Road, Nr. Navjivan 
Hyundai Showroom, UdhnaMagdalla Road, 
Surat - 395004 

9824126610          info@daxeshfurnituremall.com 
  

mailto:rsenterprises73@gmail.com
mailto:manan.2407@gmail.com
mailto:gurukripal@yahoo.co.in
mailto:harishmistry1971@gmail.com
mailto:devikrupa9297@yahoo.com
mailto:rajinteriorbaroda2@gmail.com
mailto:nirajnmehta@yahoo.co.in
mailto:surenderfurniture@gmail.com
mailto:nineshipanchigar@gmail.com
mailto:info@daxeshfurnituremall.com


   
 

 

8 LAXMI INTERIOR,                                       106/18A 
VARDHAMAN PARK, DESHMUKH HOMES, TATA 
POWER HOUSE, KALYAN SHILL ROAD, DOMBIVALI(E) 

7021634858/9322255135/ 
8451899148, 
laxminarayanjangid5@gmail.com 

9 MISTRY & SONS,                                          
MAA KRUPA BUILDING, B/H NAVA FALIA, OPP MEHTA 
PETRO, PUMP, KATARGAM, SURAT 

9723747744/9825191014/261-
2485044/ 8160074393 
sanju6206@gmail.com 

10 VARDHAN CONSTRUCTION,  
202 VANSHIKA RESIDENCEY, 12 UTKANTH SOCIEYT, 
BEHIND ALKAPURI CLUB, ALKAPURI BARIDA 

9825533571/7990251062 
vardhan.construction@yahoo.co
m 

11 MAMTA WOOD DECORATE(INDIA) 
 O/S CHANDPOLE NEAR VIDHYA SOLA SCHOOL, 
JODHPUR (Rajasthan), Pin code: 342001 

0291-2790444/9782343734 
 
mwdindia@yahoo.com 

12 PHONIX FURNISHERS, E4/141, ARERA COLONY, 
BHOPAL - 462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com 

13 ASTHA ENTERPRISES, 
1602, Crimson Tower, Akurli Road, Lokhandwala 
Complex, Kandiwali (E), 
MUMBAI-400101 

7738009043/8828263768/ 
022-40030967 
Aastha.enterprises@ymail.com 

 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs. 100 LAKH 

1 Mukund Furniture, 
683/1, Ganesh Temple road, MotaThakor Vas, 
OppVankar Vas, B/H Nirmal Nagar Society, Vatva 
Gam,  
Ahmedabad - 382440 

9081115137 
mukundfurniture@gmail.com 

2 PHONIX FURNISHERS,                              
E4/141, ARERA COLONY,  
BHOPAL - 462016 

7999552829/9827096677, 
phonixfurnishers@gmail.com 

3 ARIHANT DÉCOR,                                       
301 WAIKIKI APARTMENT, ANAND NAGAR, NEAR 
VARTAK SCHOOL, VASAI(W)  
PALGHAR 

9326877256/9511637029 
gandhi_devesh@yahoo.in 

4 LIVEFURNISHERS,  
GF/2 MANSUR MANZIL, OPP BATA SHOW ROOM, 
ASHRAM RAOD  
AHMEDABAD 

079-26580996/9824023048 
rvshah54@hotmail.com 

5 DECORA 
40, Mahavirnagar Society, Nr. L J College, 
Vastrapur,  
Ahmedabad - 380015 

9825073947          
decora1967@gmail.com 

 
 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.200 LAKH 

mailto:laxminarayanjangid5@gmail.com
mailto:sanju6206@gmail.com
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mailto:mukundfurniture@gmail.com
mailto:phonixfurnishers@gmail.com
mailto:gandhi_devesh@yahoo.in
mailto:rvshah54@hotmail.com
mailto:decora1967@gmail.com


   
 

 

1 Grid Interiors Pvt. Ltd., 
E-326, Greater Kailash-2,  
New Delhi - 110048 

9810135852    
thegridprojects@gmail.com 

2 SHAH ASSOCIATES,                       
OPP LAXMI BHAVAN, NEW STATION ROAD, BHUJ 
KUTCHH - 370001 

02832-226067/9825228305 
shahassociate1@gmail.com 

3 PHONIX FURNISHERS, 
E4/141, ARERA COLONY,  
BHOPAL - 462016 

7999552829/9827096677/ 
9999765017 
phonixfurnishers@gmail.com 

4 POORAN CHAND SHARMA & SONS, 
 1/70 W H S TIMBER MARKET, KIRTI NAGAR,  
NEW DELHI - 110015. 

011-41420277/9810111055 
 
sds.pcss@gmail.com 

5 A RAJ CONSTRUCTION CO. 
 Office No. 301, Top Floor, Bharat Chamber, Scindia 
House, Connaught Place,  
New Delhi - 110001 

9873960024/9873937633           
a_rajconstruction@yahoo.co.in 

6 Inter Furn 
HIG-1/637, Arvind Vihar, Opposite UCO Bank, 
Bagmugaliya,  
Bhopal - 462043 

0755-2488430/09425301192-93  
interfurn1@rediffmail.com 

 
 
 
 
 

LIST OF EMPANELLED INTERIOR CONTRACTORS UP TO Rs.500 LAKH 

1 MAHENDRU CONSULTANTS,  
16 VINDHYACHAL APARTMENTS, INDER 
ENCLAVE, NEW DELHI 

011-25289843/9818446200/9810000608 
mahendruconsultants@gmail.com 

2 SANJEEV FURNISHERS PVT LTD, 
 R-552,2nd 
floor,Shankarroad,Newrajindernagar,New 
Delhi-110060 

011-28741050/011-
45088541/9810350767 
sanjeev@sanjeevfurnishers.com 

3 MAHENDRA REALTORS & INFRASTRUCTURE 
PVT LTD, 
603 QUANTUM TOWER, 6TH FLOOR, RAM 
BAUG LANE, NEXT TO SBI MALAD WEST 
INDUSTRIAL BRANCH, MALAD(W) MUMBAI - 
400 064 

022-28828239/28807684 
EMAIL - info@mripl.net / 
tenders@mripl.net 

4 

M/s InTeRmArc, 
1191-A, Arjun Nagar, Kotla Timber Market, 
New Delhi - 110003 

9717070610/9717070613/9818111113           
info@intermarc.co.in /                                      
taranjitbawa@intermarc.co.in 

 
 
 

mailto:thegridprojects@gmail.com
mailto:shahassociate1@gmail.com
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mailto:sds.pcss@gmail.com
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mailto:taranjitbawa@intermarc.co.in


   
 

 

 
FORM TENDER 

 
To, 

Lal Darwaja, 
Ahmedabad. 
 
Dear Sir, 
 
Having examined the drawings, specification, design and schedule of quantities relating to the works 
specified in the memorandum hereinafter set out and having visited and examined the site of the works 
specified in the said memorandum and having acquired the requisite information relating thereto as 
affecting the tender, I/We hereby offer to execute the works specified in the said memorandum at the 
rates mentioned in the attached Schedule of Quantities and in accordance in all respects with the 
specifications, design, drawings and instructions in writing referred to in conditions of tender, the 
Articles of Agreement, Special Conditions, Schedule of Quantities and Conditions of Contract and with 
such materials as are provided for by, and in all other respects in accordance with such conditions so 
far as they may be applicable. 
 

MEMORANDUM 
 

Description of work Proposed Interior Furnishing works of Adani Shantigram 
branch, Ahmedabad. 

Earnest Money Rs. 8,100 (Eight Thousand One Hundred Only)by means 
of Demand Draft / Pay Order (Valid for a period of 90 Days 
from the last date of submission of the tender) from any 
scheduled Nationalized Bank drawn in favour of State 
Bank of India, payable at Ahmedabad. 

Percentage, if any, to be deducted from Bills 
and total amount to be retained 

10 % from Running Bills, subject to maximum Total 5% 
of contract amount or actual Final Bill value. 

Time allowed for completion of the Works 
from fourteenth day after the date of written 
order or date of handing over of the site 
(whichever is later)to commence the work 

30 days 

 
I/We have deposited a sum of Rs. 8,100/- (Eight Thousand  One  Hundred Only)of the total tender 
amount as Earnest Money with the State Bank of India which is not to bear any interest. 
Should I / We fail to execute the Contract when called upon to do so I/ We do hereby agree 

that this sum shall be forfeited by me/us to SBI. 
 
 
 
 
 
 
 
 
 

The Asst. General Manager,  
State Bank Of India, RBO-III 



   
 

 

 

 1) Our Bankers are: i)      ii) 

 
The names of partners of our firm are: i)    ii) 

 
Name of the partner of the firm Authorized to sign 

Or 
 
(Name of person having Power of Attorney to sign the Contract.) 

(Certified true copy of the Power of Attorney should be attached) 

 
Yours faithfully, 

 Signature of Contractors. 

Signature and addresses of Witnesses i)     ii



   
 

 

SAMPLE BUISNESS RULE DOCUMENT 
 

ONLINE E-TENDERING FOR PROPOSED FURNISHING WORKS OF SBI, Adani Shantigram Branch, 
Ahmedabad. 

 
Business rules for E-tendering: 

 
1. Only AHMEDABAD CIRCLE empanelled FURNISHING contractors under appropriate category who are 

invited by the project Architect/SBI shall only be eligible to participate. 
2. SBI will engage the services of an E-tendering service provider who will provide necessary training and 

assistance before commencement of online bidding on Internet. 
3. In case of e-tendering, SBI will inform the vendor in writing, the details of service provider to enable 

them to contact and get trained. 
4. Business rules like event date, closing and opening time etc. also will be communicated through service 

provider for compliance. 
5. Contractors have to send by email, the compliance form in the prescribed format (provided by service 

provider), before start of E-tendering. Without this the vendor will not be eligible to participate in the 
event. 

6. E-tendering will be conducted on scheduled date & time. 

 
7. The e-tendering will be treated as closed only when the bidding process gets closed in all respects 

for the item listed in the tender. 

(B) Terms & conditions of E-tendering: 
SBI shall finalize the Tender through e-tendering mode for which M/s. Antares Systems Limited, 
Bangalore, has been engaged by SBI an authorized service provider. Please go through the guidelines 
given below and submit your acceptance to the same along with your Commercial Bid. 
 
E-tendering shall be conducted by SBI through M/s. Antares Systems Limited, Bangalore, on pre-
specified date. While the Contractors shall be quoting from their own offices/ place of their choice, 
Internet connectivity and other paraphernalia requirements shall have to be ensured by Contractors 
themselves. In the event of failure of their Internet connectivity, (due to any reason whatsoever it may 
be) it is the bidders’ responsibility 

In order to ward-off such contingent situation bidders are requested to make all the necessary 
arrangements/alternatives such as back–up power supply whatever required so that they are able to 
circumvent such situation and still be able to participate in the E-tendering successfully. Failure of 
power at the premises of Contractors during the E-tendering cannot be the cause for not participating in 
the E-tendering. On account of this the time for the E-tendering cannot be extended and SBI is not 
responsible for such eventualities. 

1. M/s. Antares Systems Limited, Bangalore, shall arrange to train your nominated person(s), without 
any cost to you. They shall also explain you all the Rules related to the E-tendering. You are required to 
give your compliance on it before start of bid process. 

 
2. BIDDING CURRENCY AND UNIT OF MEASUREMENT: Bidding will be conducted in Indian 

currency & Unit of Measurement will be displayed in Online E-tendering. 
 

3. BID PRICE: The Bidder has to quote the rate as per the Tender Document provided by SBI their 
appointed Architects. 
 



   
 

 

4. VALIDITY OF BIDS: The Bid price shall be firm for a period specified in the tender document and 
shall not be subjected to any change whatsoever. 
 

5. Procedure of E-tendering : 
 

i. Online E-tendering: 
 

(a) The hard copy of the Technical as well as Price Bid is available on the Bank’s website during the 
period specified in the NIT. 

 
(b) Online e-tendering is open to the empaneled bidders who receive NIT from the Architect and 

qualified for participating in the price bidding as provisions mentioned hereinabove through SBI 
approved Service Provider. 
 

(c) The Price-Bid shall be made available online by the Service Provider wherein the contractors will be 
required to fill-in percentage Above/Below over given estimated amount. 
 

(d) The Contractors are advised not to wait till the last minute to submit their online item-wise quote in 
the price bid to avoid complications related with internet connectivity, network problems, system crash 
down, power failure, etc. 
 

(e) It is mandatory to all the bidders participating in the price bid to quote their rates for each and every 
item. 
 

(f) In case, contractor fails to quote their rates for any one or more tender items, their tender shall be 
treated as “Incomplete Tender” and shall be liable for rejection. 
 
LOG IN NAME & PASSWORD: Each Bidder is assigned a Unique User Name & Password by 
M/s. Antares Systems Limited, Bangalore. The Bidders are requested to change the Password after the 
receipt of initial Password from M/s. M/s. Antares Systems Limited, Bangalore, All bids made from the 
Login ID given to the bidder will be deemed to have been made by the bidder. 
 

6. BIDS PLACED BY BIDDER: Bids will be taken as an offer to execute the work as specified. Bids 
once made, cannot be cancelled / withdrawn and the Bidder shall be bound to execute the work at the 
quoted bid price. In case the L1 Bidder backs out or fail to complete the work as per the rates quoted, 
SBI shall have the liberty to take action as deemed necessary including de-paneling such contractors 
and forfeiting their EMD and imposing heavy penalty to contractor to recover the losses occurred to the 
Bank. 
 

7. At the end of the E-tendering, SBI will decide upon the successful bidder. SBI decision on award of 
Contract shall be final and binding on all the Bidders. 

 
8. SBI shall be at liberty to cancel the E-tendering process/tender at anytime, before ordering, without 

assigning any reason. 
9. SBI shall not have any liability to bidders for any interruption or delay in access to the site 

irrespective of the cause. 

 
10. Other terms and conditions shall be as per your techno-commercial offers and other 

correspondences till date. 



   
 

 

 
11. OTHER TERMS &CONDITIONS: 

 
- The Bidder shall not involve himself or any of his representatives in Price manipulation of any kind 

directly or indirectly by communicating with other suppliers/ bidders. 
 

- The Bidder shall not divulge either his Bids or any other exclusive details of SBI to any other party. 

 
- SBI decision on award of Contract shall be final and binding on all the Bidders. 

 
- SBI reserve their rights to extend, reschedule or cancel any E-tendering within its sole discretion. 

 
- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore shall not have any 

liability to Bidders for any interruption or delay in access to the site irrespective of the cause. 
 

- SBI or its authorized service provider M/s. Antares Systems Limited, Bangalore is not responsible for 
any damages, including damages that result from, but are not limited to negligence. 
 

- SBI or its authorized service M/s. M/s. Antares Systems Limited, Bangalore will not be held 
responsible for consequential damages, including but not limited to systems problems, inability to use 
the system, loss of electronic information etc. 
 
N.B. 
 

- All the Bidders are required to submit the Process Compliance Statement (Annexure-II) duly signed to 
M/s. Antares Systems Limited, Bangalore. 

 
- All the bidders are requested to ensure that they have a valid digital signature certificate well in 

advance to participate in the online event. 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 



   
 

 

 
 

 
PROCESS COMPLIANCE STATEMENT (ANNEXURE II) 

(The bidders are required to print this on their company’s letter head and sign, stamp before e-mailing) 

To, 
M/s. Antares Systems Limited, Bangalore,  
#24,3rd Stage, 4th Block, Basveshwaranagar, Bangalore- 560079, India 
 
E-mail :kushal.b@anataressystems.com 
Contact No.- 91 - 9674758719,  9674758720 
 
AGREEMENT TO THE PROCESS RELATED TERMS AND CONDITIONS FOR THE ONLINE E-TENDERING 

FOR PROPOSED FURNISHING WORK OF SBI, ADANI SHANTIGRAM Branch, AHMEDABAD. 
 
Dear Sir, 
 

This has reference to the Terms & Conditions for the E-tendering mentioned in the Tender document 
This letter is to confirm that: 
 

1) The undersigned is authorized representative of the company. 
2) We have studied the Commercial Terms and the Business rules governing the E-tendering as 

mentioned in RFP of SBI as well as this document and confirm our agreement to them. 

3) We also confirm that we have taken the training on the E-tendering tool and have understood the 

functionality of the same thoroughly. 

4) We confirm that SBI M/s. Antares Systems Limited, Bangalore shall not be liable & responsible in any 

manner whatsoever for my/our failure to access & bid on the e-E-tendering platform due to loss of 

internet connectivity, electricity failure, virus attack, problems with the PC, any other unforeseen 

circumstances etc. before or during the E- tendering event. 

5) We confirm that we have a valid digital signature certificate issued by a valid Certifying Authority. 

6) We, hereby confirm that we will honor the Bids placed by us during the E-tendering process. 

 

 
With regards, Date: 

 

Signature with company seal Name: 

Company / Organization: 
 

 
Designation within Company / Organization: Address of Company / Organization: 

 

Scan it and send to this Document on ------------------------

mailto:jayprakash@auctiontiger.net


   
 

 

ARTICLES  OF AGREEMENT 

 

(On non-judicial Stamp Paper of Rs. 500/- or as per latest Govt. Rules) 

ARTICLES OF AGREEMENT made the  date of_________between 

SBI,onbehalfofSBI,havingitsofficeatMumbaihereinaftercalled"theServiceProvider" of the One Part and 

WHEREAS the SBI is desirous of 

and has caused drawings and specifications describing the work to be done to be prepared by M/s. 
......................................................,its Architects. 

ANDWHEREAS the said Drawings numbered to  

Inclusive, the Specifications and the Schedule of Quantities have been signed by or on behalf of the parties 

hereto. 

AND WHEREAS the Contractor has agreed to execute upon and subject to the Conditions set for there in 

and to the Conditions set forth herein in the Special Conditions and in the Schedule of Quantities and 

Conditions of Contract (all of which are collectively hereinafter referred to as “the said conditions”) the 

works shown upon the said Drawings and / or described in the said Specifications and included in the 

Schedule of Quantities at the respective rates therein set forth amounting to the sum as therein arrived at 

our such other sum as shall become payable there under (hereinafter referred to as “the said Contract 

Amount.) 

 
NOW IT IS HEREBY AGREED AS FOLLOWS: 

1) In consideration of the said Contract Amount to be paid at the times and in the manner set 

forth in the said Conditions, the Contractor shall upon and subject to the said Conditions execute and 

complete the work shown upon the said Drawings and described in the said Specifications and the priced 

Schedule of Quantities. 

2) The Employer shall pay to the Contractor the said Contract Amount, or such other sum as 

shall become payable, at the times and in the manner specified in the said Conditions. 

The  term  “the Architects” in the  said  Conditions shall mean  the  M/s. ........................................., or in the 

event of their ceasing to be the Architects for the purpose of this Contract for whatever reason, such other 

person or persons as shall be nominated for that purpose by the Employer, not being a person to whom the 

Contractor shall object for reasons considered to be sufficient by the Employer, PROVIDED ALWAYS that 

no person or persons subsequently appointed to be Architects under this Contract shall be entitled to 

disregard or overrule any previous decisions or approval or direction given or expressed in writing by the 

outgoing Architects for the time being. 

3) The said Conditions and Appendix thereto shall be read and construed as forming part of this 

Agreement, and the parties here to shall respectively bide by submit themselves to the said Condition sand 

perform the Agreements on their part respectively in the said Conditions contained. 



   
 

 

4) The Plans, Agreements and Documents mentioned herein shall form the basis of this Contract. 

5) This Contract is neither a fixed lump-sum contract nor a piece work contract but a contract to 

carry out the work in respect of the entire building complex to be paid for according to actual measured 

quantities at the rates contained in the Schedule of Quantities and Rates or as provided in the said 

Conditions. 

6) TheContractorshallaffordeveryreasonablefacilityforthecarryingoutofallworksrelating to Interior 

Furnishing  works, installation of lifts, Telephone, electrical installations, fittings air-conditioning and other 

ancillary works in the manner laid down in the said Conditions, and shall make good any damages done to 

walls, floors, etc. after the completion of his work. 

7) The SBI reserves to itself the right of altering the drawings and nature of the work by adding to 

or omitting any items of work or having portions of the same carried out without prejudice to this Contract. 

8) TimeshallbeconsideredastheessenceofthisContractandtheContractorherebyagrees to 

commence the work soon after the Site is handed over to him or from the date of issue of formal work order 

as provided for in the said Conditions whichever is later and to complete the entire work within the specified 

time subject to nevertheless the provisions for extension of time. 

9) All payments by the SBI under this contract will be made only at Ahmedabad. 
10) All disputes arising out of or in any way connected with this agreement shall be deemed to 

have arisen at Ahmedabad and only the courts in Ahmedabad shall have jurisdiction to determine the 

same. 

11) That the several parts of this Contract have been read by the Contractor and fully understood 

by the Contractor. 

IN WITNESS WHEREOF THE SBI and the Contractor have set their respective hands to these presents 

and two duplicates hereof the day and year first hereinabove written. 

 

 

 

 

 
SIGNATURE CLAUSE 
 
SIGNED AND DELIVERED by the 
 
 By the (Employer) 
 
hand of Shri   

 

  
(Name and Designation) In the presence of: 

1) Shri /Smt.  

(Signature of Employer) 
 
 
 

(Signature of Witness) 

 



   
 

 

Address _________________________ 
 
 __________________________ 
 
 
 (Witness) 
 
SIGNED AND DELIVERED by the 

 

 Bythe 
(Contractor) (Signature of Contractors) 
 
 
in the presence of: 

 

Shri/ Smt.  (Signature ofWitness) 
 

Address   
 

 
(Witness



   
 

 

SECTION – 1 

INSTRUCTIONS TO THE TENDERERS 

 

1.0 Scope of work 
 
Sealed on line tender are invited by M/s. Virat V. Thakore, Ahmedabad for and behalf of SBI for Proposed 
Interior Furnishing works of SBI Adani Shantigram Branch, Ahmedabad. 
 

2.0 Site and its location as mentioned in the NIT. 

2.1 Tender Documents 
 

2.2 The work has to be carried out strictly according to the conditions stipulated in the tender 
consisting of the following documents and the most workmen like manner. 
Instructions to tenderers  

General conditions of Contract  

Special conditions of Contract  

Additional Specifications 

Drawings 

Priced bid A 
 

2.3 The above documents shall be taken as complementary and mutually explanatory of one 
another but in case of ambiguities or discrepancies, shall take precedence in the order given below; 

a) Price Bid 

b) Additional Specifications 

c) Technical specifications 

d) Drawings 

e) Special conditions of contract 

f) General conditions of contract 

g)  Instructions to Tenderers 
 

2.4 Complete set of tender documents including relative drawings can be downloaded from 
the website www.sbi.co.infrom        00.00.2025 to  00 .00.2025. 
 

2.5 The tender documents are not transferable. 
 

3.0 Site Visit: 
 

3.1 The tenderer must obtain himself on his own responsibility and his own expenses all 
information and data that may be required for the purpose of filling this tender document and enter into a 
contract for the satisfactory performance of the work. The tenderer is requested satisfy himself regarding 

http://www.sbi.co.in/


   
 

 

the availability of water, power, transport and communication facilities, the character quality and quantity of 
the materials, labour, the law and order situation, climatic conditions local authorities requirement, traffic 
regulations etc; The tenderer will be fully responsible for considering the financial effect of any or all the 
factors while submitting his tender. 
 

4.0 Earnest Money: 
 

4.1 The tenderers are requested to submit the Earnest Money of Rs. 8,100 (Eight Thousand 
One Hundred Only) by means of Demand Draft / Pay Order (Valid for a period of 90 Days from the last 
date of submission of the tender) from any scheduled Nationalized Bank drawn in favour of State Bank of 

India Payable at Ahmedabad. 
 

4.2 EMD in any other form other than as specified above will not be accepted. Tender not 
accompanied by the EMD in accordance with clause 4.1 above shall be rejected 
 

4.3 No interest will be paid on the EMD. 
 

5.0 Initial Security Deposit: 
 

The successful tenderer will have to submit a sum equivalent to 2% of contract value less EMD 
by means of D/D drawn in favour of State Bank of India within a period of 15 days of acceptance 
of tender. 

 

6.0 Security Deposit 
 
 
6.1 Security Deposit: 

Total security deposit shall be 5% of contract value. Out of this 2% of contract value is in the 
form of initial security deposit which includes the EMD. Balance 3% shall be deducted from the 
running account bill of the work at the rate of 10% of the respective running account bill i.e. 
deduction from each running bill account will be 10% till total 3% of contract value is reached. 50% 
of the total security shall be paid to the contractors on the basis of architect’s certifying the virtual 
completion. The balance 50% would be paid to the contractors after the defects liability period as 
specified in the contract. 

 

6.2 No interest shall be paid to the amount retained by the Bank as Security Deposit. 

 

6.3  Additional Security Deposit:- Additional Security deposit (ASD)/Additional performance 

Guarantee (APG) shall be applicable if the bid price is below 7.5 % of the estimated cost put to 

tender. The amount of such ASD/ APG shall be the difference between 92.5 % of estimated cost 

put to tender and the quoted price. 

 

7.0 Signing of Contract Documents 



   
 

 

 The successful tenderer shall be bound to implement the contract by signing an agreement and 
conditions of contract attached herewith within 15 days from the receipt of intimation of 
acceptance of his tender by the Bank. However, the written acceptance of the tender by the Bank 
will constitute a binding agreement between the Bank and successful tenderer whether such 
formal agreement is subsequently entered into or not. 

 

8.0 Completion Period: The time period allowed for completion of the project shall be  30 days / 
months from the date of commencement of work or 15 days from the date of 
issuance of work order, whichever is earlier. 
 

9.0 Validity of Tender 

 Tenders shall remain valid and open for acceptance for a period of 3 (Three) months from the 
date of opening price bid. If the tenderer withdraws his/her offer during the validity period or 
makes modifications in his/her original offer which are not acceptance to the Bank without 
prejudice to any other right or remedy the Bank shall be at liberty to forfeit the EMD. 

10.0 Liquidated Damages 

 The liquidated damages shall be 0.5% per week subject to a maximum of 5% of contract value. 

11.0 Rates and Prices 

11.1 In case of item rate tender 

11.1.1 The tenderers shall quote their rates for individual items both in words and figures in case of 
discrepancy between the rates quoted in words and figures the unit rate quoted in words will 
prevail. If no rate is quoted for a particular item the contractor shall not be paid for that item when 
it is executed. 

 The amount of each item shall be calculated, and the requisite total is given. In case of 
discrepancy between the unit rate and the total amount calculated from multiplication of unit rate 
and the quantity the unit rate quoted will govern and the amount will be corrected. 

11.1.2 The tenderers need not quote their rates for which no quantities have been given. In case the 
tenderers quote their rates for such items those rates will be ignored and will not be considered 
during execution. 

11.1.3 The tenderers should not change the units as specified in the tender. If any unit is changed the 
tenders would be evaluated as per the original unit and the contractor would be paid accordingly. 

 The tenderer should not change or modify or delete the description of the item. If any 
discrepancy is observed he should immediately bring to the knowledge of the Architect/ Bank. 

11.1.4 Each page of the BOQ shall be signed by the authorized person and cutting or overwriting 
shall be duly attested by him. 

11.1.5 Each page shall be totaled and the grand total shall be given. 

11.1.6 The rate quoted shall be firm and shall include all costs, allowances, taxes, VAT, levies, etc. 



   
 

 

 
GENERAL & IMPORTANT NOTES 

 
1 GENERAL NOTES:  
 
(i) Unless otherwise specified in these tender documents mode of measurements specifications etc. 

shall be as per relevant IS codes.  
 
(ii) Source of materials / samples / brands / makes etc. shall be got approved from the Architects / 

Bank before using. In case of deviations, decision of the Bank shall be final and binding and shall 

not be open for arbitration.  
 
(iii) The Architects have their specific role / duties / rights as defined in these tender documents. 

However in the event of any dispute arising out of differences between the opinions of the 

Architects and also their role/ duties/rights, the Banks’ decision shall be final & binding on the 

Architects and the Contractor and shall not be open to arbitration.  
 
(vi) The Contractor will extend full co-operation, support and all required assistance to Architect /              
 Bank  for  discharging their duties and responsibilities efficiently and effectively. 
 
(vii) The contractor has to supply and adhere to the specific makes and specifications of all the items, 

which are mentioned in the separate list of approved makes. Any work found not as per the tender 
specifications and list of approved the contractor has to replace the same without any delay. The 
contractor is instructed of get approval of all the materials to be used on this site  before starting 
the work. He should provide different sample of material for approval, before execution of work. 

(viii) All quantities indicated in the tender are approximate & are likely to change. The contractor must 
take actual measurement at site and billing shall be done as per the actual measurement of the 
work done at site. 
 

(ix) Work has to be got executed at site in coordination with various agencies working at site.  
 

(x) The contractor is instructed to get the approval of the materials to be used on this site before 
starting the work. He shall provide different sample of materials for approval before execution of 
the work  
 

(xi) All material have to be used in full size/length only. Joints should be avoided as far as possible.  
(xii) Any item mentioned in the BOQ with “TO THE SHAPE” will have measurement of onsite executed 

to the shape area only. 
(xiii) Making various levels & line out for total layout on site for the items in scope of the work shall be   

done   by the contractor at his own cost. 
(xiv) MTC (Manufacturer Test certificate) Where ever applicable shall be arranged & submitted by the 

contractor. Testing of wood for moisture, knot % etc. shall be carried out by the contractor at  his 
own cost.  
 
 
 
 



   
 

 

2. IMPORTANT NOTES: 
 
(i) The contractor’s qualified & authorized representative shall remain on site during the entire 

execution process for coordination with various agencies / Architect / Bank & execution of 

work. 

(ii) If the assigned work is in running/working Branch, the contractor should have executed the 

site erection work in odd hours, Holidays and Sundays.  

(iii) The contractor shall prepare all loose Electrical items at his workshop only & deliver the same 

to the site at appropriate time as instructed by the Architect/BMs/Bank Officials. 
 
(iv) The site shall be cleaned on day-to-day basis & all debris shall be disposed away at the 

location beyond the limit as approved by the local authority.  
 
(v) Hidden measurements: - It is contractor’s responsibility to get the measurement checked 

 immediately on completion of such items. This shall be done before finishing the same The 

 Architect shall be provided with such details well in advance so that the other work is not

 held  up due to last moment action. 

(vi)  Before starting the work at site, the contractor shall mark out the plan & levels of the false 

 ceiling, partitions etc. in coordination with other agencies on site. 

 

vii)  The rates quoted shall be inclusive of all taxes, Duties, Octroi, Transportation, Delivery, 

 Installation, Testing, Commissioning etc. complete at the site. No extra will be paid for any 

 kind  of taxes. However, the GST will be paid extra as applicable as per actual.  
 

viii) The entire job shall be executed in total coordination with the other agencies working on the 

 project & also with landlord, Branch Manager and Bank officials etc.  

ix) Architect of the project shall be kept informed about the progress of the work at various 

 stages. 

 

x) The contractor shall arrange on his own for lighting & plug point with socket & electrical 

 wiring, DB's etc. required during entire execution process. However, supply at point shall be 

 provided by the bank / landlord  
 

(xi) Any Hidden item MUST be photographed and need to be sent via e- mail or CD to Architect / 
Bank  

 
xii) BILLING PROCESS:  

The contractor/Architect should take care of the following while submitting the final Bill 
 
 
The Final Bill Should Contain: - 
 
a) Abstract in tender BOQ format only. 



   
 

 

b) Schedules for detailed measurement sheet for all items (in detailed break up). 

c) original insurance policies as per tender terms and conditions. 

d) Completion certificate issued by the concerned Architect. 

e) Inspection & completion certificates for all types of false ceiling. 

f) Test report for Toughened Glass. 

g) Copy of LOA etc.  

h) All documents shall carry contractor's signature & seal with address. - All documents shall 

be submitted in 1 + 1 copies.  

i) The contractor shall also provide all measurement sheet in soft copy (in Excel format). 

j) The contractor shall submit the purchase bill copy of major items used in the project. 

k) That extension of time, if any, beyond scheduled date of completion has been granted by 

the Competent Authority. 

l) original receipt of purchase of Corian /plywood/ Gypboard and other major materials used in 

the work from the original manufacturer/authorized dealers/distributors. 

m) If any advances paid during the execution of the work. 

n) Acceptances form the contractor that “Accepted as full and final settlement of all claims" 

o) The total cost of work should be within the sanction amount, If not, revised sanction taken 

from the Competent Authority to be attached with the Final Bill 

 
IMPORTANT: ALL DOCUMENTS SHALL BE SUBMITTED AT ONCE (NOT IN PIECEMEAL 

MANNER) ALONG WITH FULL&FINAL BILL &SHALL BE DULY SIGNED BY PUTTING 

COMPANY'S ADDRESS SEAL 

 

 

 

 

 

 

 

GENERAL CONDITIONS OF CONTRACT 

 

1.0 Definitions:- 

 
“Contract” means the documents forming the tender and the acceptance thereof and the formal 



   
 

 

agreement executed between State Bank of India (Client) and the contractor, together with the 

documents referred therein including these conditions, the specifications, designs, drawings and 

instructions issued from time to time by the Architects/Bank and all these documents taken 

together shall be deemed to form one contract and shall be complementary to one another. 

 
6.3 In the contract the following expressions shall, unless the context otherwise requires, have 

the meaning hereby respectively assigned to them. 

 

6.3.1  ‘SBI’ shall mean State Bank of India (client) a body Corporate created under State Bank of 

India Act 1955, having its Corporate Centre at State Bank Bhavan, Madame Cama Road, Mumbai 

400 021 and a LHO at ..... and includes the client’s representatives, successors and assigns. 

                 ‘Architects/Consultants’ shall mean M/s VIRAT V. THAKORE 
6.3.2 ‘Site Engineer’ shall mean an Engineer appointed by the Bank as their representative to 

give instructions to the contractors. 

 

6.3.3 ‘The Contractor’ shall mean the individual or firm or company whether incorporated or not, 

undertaking the works and shall include legal personal representative of such individual 

or the composing the firm or company and the permitted assignees of such individual or 

firms of company. 

The expression ‘works’ or ‘work’ shall mean the permanent or temporary work described in the 

‘Scope of Work” and/or to be executed in accordance with the contract and includes materials, 

apparatus, equipment, temporary supports, fittings and things of all kinds to be provided, the 

obligations of the contractor hereunder and work to be done by the contractor under the contract. 

 
6.3.4 ‘Engineer’ shall mean the representative of the Architect/consultant. 
6.3.5 ‘Drawings’ shall mean the drawings prepared by the Architects and issued by the Engineer 

and referred to in the specifications and any modifications of such drawings as may be 
issued by the Engineer from time to time ‘Contract value shall mean the value of the 
entire work as stipulated in the letter of acceptance of tender subject to such additions 
thereto or deductions there from as may be made under the provision herein after 
contained. 

6.3.6 ‘Specifications’ shall mean the specifications referred to in the tender and any 
modifications thereof as may time to time be furnished or approved by the architect/ 
consultant “Month” means calendar month. 

6.3.7 “Week” means seven consecutive days. 
6.3.8 “Day” means a calendar day beginning and ending at 00 Hrs and 24 hrs respectively. 

 
 

CLAUSE 
                   Total Security Deposit 
                   Total Security deposit comprise of : 

                     a) Earnest Money Deposit                   :   8,100/-. 
                    b)  Initial Security Deposit                    :   2% including EMD 
                    c ) Retention Money                            :   As per clause no. 1.4 of  General Conditions                                                        



   
 

 

                    d ) Additional Security Deposit              : 
 

a) Earnest Money Deposit : 
The tenderer shall furnish EMD of Rs 8,100/-. in the form of Demand draft or bankers cheque drawn 
in favour of State Bank of India, on any Scheduled Bank. No tender shall be considered unless the EMD 
is so deposited in the required form. No interest shall be paid on this EMD. The EMD of the 
unsuccessful tenderer shall be refunded soon after the decision to award the contract is taken without 
interest. The EMD shall stand absolutely forfeited if the tenderer revokes his tender at any time during 
the period when he is required to keep his tender open acceptance by the SBI or after it is accepted by 
the SBI the contractor falls to enter into a formal agreement or fails to pay the initial security deposit as 
stipulated or fails to commence the work within the stipulated time. 

 
b) Initial Security Deposit (ISD) 

The amount of ISD shall be 2% of accepted value of tender including the EMD. Balance of ISD 

(i.e. excluding EMD) is to be submitted in the form of D/D drawn on any scheduled Bank and 

shall be deposited within 15 days from the date of letter of acceptance of tender. 

 
c) Retention Money 

Besides the ISD as deposited by the contractor in the above said manner the retention money 
shall be deducted from the running account bill at the rate of 10% of the gross value of work done 
by the contractor and claimed in each bill provided the total security deposit i.e. the ISD plus 
Retention Money shall both together not exceed 5% of the contract value. 50% of the total 
security deposit shall be refunded to the contractor without any interest on issue of Virtual 
Completion certificate by the Architect/consultant. The balance 50% of the total security deposit 
shall be refunded to the contractors without interest within fifteen days after the end of defects 
liability period provided the contractor has satisfactorily attended to all defects in accordance with 
the conditions of contract including site clearance. 

 
d) Additional Security Deposit:- 

 
Additional Security deposit (ASD)/Additional performance Guarantee (APG) shall be applicable if 

the bid price is below 7.5 % of the estimated cost put to tender. The amount of such ASD/ APG 

shall be the difference between 92.5 % of estimated cost put to tender and the quoted price. 

 
 Language Errors, Omissions and Discrepancies 

In case of errors, omissions and/or disagreement between written and scaled dimensions on the 
drawings or between the drawings and specifications etc, the following order shall apply. 

 
i) Between scaled and written dimension (or description) on a drawing, the latter 

shall be adopted. 

ii) Between the written or shown description or dimensions in the drawings 
and the corresponding one in the specification the former shall be taken as 
correct. 

iii) Between written description of the item in the specifications and descriptions in 
bills of quantities of the same item, the latter shall be adopted. 



   
 

 

iv) In case of difference between rates written in figures and words, the rate in words 
shall prevail. 

v) Between the duplicate/subsequent copies of the tender, the original tender 
shall be taken as correct. 

 
4.0 Scope of Work 

The contractor shall carry out, complete and maintain the said work in every respect strictly in 
accordance with this contract and with the directions of and to the satisfaction of the Bank to be 
communicated through the architect/consultant. The architect/consultant at the directions of the 
Bank from time to time issue further drawings and/or written instructions, details directions and 
explanations which are hereafter collectively referred to as Architect’s/Consultant’s instructions in 
regard to : the variation or modification of the design, quality or quantity of work or the addition or 
omission or substitution of any work, any discrepancy in the drawings or between the BOQ and/or 
drawings and/or specifications, the removal from the site of any material brought thereon by the 
contractor and the substitution of any other materials thereof, the demolition, removal and/or re-
execution of any work executed by him, the dismissal from the work of any person 
employed/engaged thereupon. 

 
5 (i) Letter of Acceptance 

Within the validity period of the tender the Bank shall issue a letter of acceptance either directly 
or through the architect by registered post or otherwise depositing at the address of the 
contractor as given in the tender to enter into a Contract for the execution of the work as per the 
terms of the tender. The letter of acceptance shall constitute a binding contract between the SBI 
and the contractor. 

 
5 (ii) Contract Agreement 

On receipt of intimation of the acceptance of tender from the SBI/Architect the successful 
tenderer shall be bound to implement the contract and within fifteen days thereof he shall sign an 
agreement in a non-judicial stamp paper of appropriate value. 

 
6.0 Ownership of drawings 

All drawings, specifications and copies thereof furnished by the SBI through its architect/ 
consultants are the properties of the SBI. They are not to be used on other work. 

 
7.0 Detailed drawings and instructions 

The SBI through its architects/consultants shall furnish with reasonable promptness additional 
instructions by means of drawings or otherwise necessary for the proper execution of the work. 
All such drawings and instructions shall be consistent with the contract documents, true 
developments thereof and reasonably inferable there from. 
The work shall be executed in conformity therewith and the contractor prepare a detailed 
programme schedule indicating therein the date of start and completion of various activities on 
receipt of the work order and submit the same to the SBI through the Architect/Consultant. 

 
Copies of Agreement 
 

Two copies of agreement/tender document duly signed by both the parties in a non-judicial stamp 



   
 

 

paper of Rs 500/- with the drawings shall be handed over to the contractors. 

 

8.0 Liquidated Damages 
If the contractor fails to maintain the required progress in terms of clause 30 of GCC or to 
complete the work and clear the site including vacating their office on or before the contracted or 
extended date or completion without justification in support of the cause of delay, he may be 
called upon without prejudice to any other right of remedy available under the law to the SBI on 
account of such breach to pay a liquidated damages at the rate of 0.5% of the contract value per 
week subject to a maximum of 5% of the contract value. 

 
9.0 Materials, Appliances and Employees 

Unless or otherwise specified the contractor shall provide and pay for all materials, labour, water, 
power, tools, equipment transportation and any other facilities that are required for the 
satisfactory execution and completion of the work. Unless or otherwise specified all materials 
shall be new and both workmanship and materials shall be best quality. The contractor shall at all 
times enforce strict discipline and good order among his employees and shall not employ on the 
work any unfit person or anyone not skilled in the work assigned to him. Workman whose work or 
behaviour is found to be unsatisfactory by the SBI/Architect/Consultant he shall be removed from 
the site immediately. 

 
10.0 Permits, Laws and Regulations 

Permits and licences required for the execution of the work shall be obtained by the contractor at 
his own expenses. 

 
The contractor shall give notices and comply with the regulations, laws, and ordinances rules, 
applicable to the contractor. If the contractor observes any discrepancy between the drawings 
and specifications, he shall promptly notify the SBI in writing under intimation of the 
Architect/Consultant. If the contractor performs any act which is against the law, rules and 
regulations he shall meet all the costs arising there from and shall indemnify the SBI any legal 
actions arising there from. 

 
11.0 Setting out Work 

The contractor shall set out the work and shall be responsible for the true and perfect setting out 
of the same and for the correctness of the positions, levels, dimensions, and alignment of all parts 
thereof and get it approved by the architect/consultant before proceeding with the work. If at any 
time any error in this respect shall appear during the progress of the works, irrespective of the 
fact that the layout had been approved by the architect/consultant the contractor shall be 
responsible for the same and shall at his own expenses rectify such error, if so, required to 
satisfaction of the SBI. 

 
12.0 Protection of works and property 

The contractor shall continuously maintain adequate protection, of all his work from damage and 
shall protect the SBI’s properties from injury or loss arising in connection with contract. He shall 
make good any such damage, injury, loss due to his fault or negligence except which are due to 
causes beyond his control. 

 



   
 

 

He shall take adequate care and steps for protection of the adjacent properties. The contractor 
shall take all precautions for safety and protection of his employees on the works and shall 
comply with all applicable provisions of Government and local bodies’ safety laws and building 
codes to prevent accidents, or injuries to persons or property of about or adjacent to his place of 
work. The contractor shall take insurance covers as per clause 24.0 at his own cost. The policy 
may be taken in joint names of the contractors and the SBI and the original policy may be lodged 
with the SBI. 

 
13.0 Inspection of Work 

The SBI/Architect/Consultant or their representatives shall at all reasonable time have free 
access to the work site and/or to the workshop, factories or other places where materials are lying 
or from where they are obtained and the contractor shall give every facility to the SBI, 
Architect/Consultant and their representatives necessary for inspection and examination and test 
of the materials and workmanship. No person unless authorized by the SBI/Architect/Consultant 
except the representative of Public authorities shall be allowed on the work at any time. The 
proposed work either during its construction stage or its completion can also be inspected by the 
Chief Technical Examiner’s organization a wing of Central Vigilance Commission. 

 
14.0 Assignment and subletting 
 

The whole of work included in the contract shall be executed by the contractor and he shall not 
directly entrust and engage or indirectly transfer assign or underlet the contract or any part or share 
thereof or interest therein without the written consent of the SBI through the architect and no 
undertaken shall relieve the contractor from the responsibility of the contractor from active 
superintendence of the work during its progress. 

 
15.0 Quality of Materials, Workmanship & Test 
 

(i) All materials and workmanship shall be best of the respective kinds described in the contract 
and in accordance with Architect/Consultant instructions and shall be subject from time to time to 
such tests as the architect/consultant may direct at the place of manufacture or fabrication or on 
the site or an approved testing laboratory. The contractor shall provide such assistance, 
instruments, machinery, labour and materials 

 
(ii) Samples 
(iii) All samples of adequate numbers, size, shades & pattern as per specifications shall be 

supplied by the contractor without any extra charges. If certain items proposed to be used are of 
such nature that samples cannot be presented or prepared at the site detailed literature/test 
certificate of the same shall be provided to the satisfaction of the Architect/ consultant. Before 
submitting the sample/literature the contractor shall satisfy himself that the material/equipment for 
which he is submitting the samples/literature meet with the requirement of tender specification. 
Only when the samples are approved in writing by the architect/consultant the contractor shall 
proceed with the procurement and installation of the particular material/equipment. The approved 
samples shall be signed by the Architect/Consultant for identification and shall be kept on record 
at site office until the completion of the work for inspection/comparison at any time. The 
Architect/Consultant shall take reasonable time to approve the sample. Any delay that might 



   
 

 

occur in approving the samples for reasons of its not meeting the specifications or other 
discrepancies inadequacy in Electrical samples of best qualities from various manufacturers and 
such other aspects causing delay on the approval of the materials / equipment etc shall be to the 
account of the contractor. 

 
(iv) Cost of tests 

 
The cost of making any test shall be borne by the contractor if such test is intended by or provided 
for in the specifications or BOQ. 

 
(v) Cost of test not provided for 

 
If any test is ordered by the Architect/ Consultant which is either : 

 
If so intended by or provided for or ( in the cases above mentioned) is not so particularized or 
through so intended or provided for but ordered by the Architect/Consultant which is either to be 
carried out by an independent person at any place other than the site or the place of 
manufacture or fabrication of 

 

the materials tested or any Government/approved laboratory, then the cost of such test shall be 
borne by the contractor. 

 
16.0 Obtaining Information related to execution of work 
 

No claim by the contractor for additional payment shall be entertained which is consequent upon 
failure on his part to obtain correct information as to any matter affecting the execution of the work 
nor any misunderstanding or the obtaining incorrect information or the failure to obtain correct 
information relieve him from any risks or from the entire responsibility for the fulfillment of 
contract. 

 
17.0 Contractor’s superintendence 
 

The contractor shall give necessary personal superintendence during the execution of the works 
and as long, thereafter, as the Architect/consultant may consider necessary until the expiry of the 
defects liability period, stated hereto. 

18.0 Quantities 
 

i) The bill of quantities (BOQ) unless or otherwise stated shall be deemed to have been prepared 
in accordance with the Indian Standard Method of Measurements 

 
The rate quoted shall remain valid for variation of quantity against individual item to any extent 

subject to maximum variation of the contract value by 25%. The entire amount paid under Clause 
20 hereof as well as amounts of prime cost and provisional sums, if any, shall be excluded. 

 
ii) Variation exceeding 25%: The items of work executed in relation to variation exceeding 25% 
shall be paid on the basis of provisions of clause 22(e) hereof. 



   
 

 

 
19.0 Works to be measured 
 

The Architect/Consultant may from time to time intimate to the contractor that he required the 
work to be measured and the contractor shall forthwith attend or send a qualified representative to 
assist the Architect in taking such measurements and calculation and to furnish all particulars or 
to give all assistance required by any of them. Such measurements shall be taken in accordance 
with the Mode of measurements detailed in the specifications. The representative of the 
Architect/Consultant shall take joint measurements with the contractor’s representative and the 
measurements shall be entered in the measurement book. The contractor or his authorized 
representative shall sign all the pages of the measurement book in which the measurements 
have been recorded in token of his acceptance. All the corrections shall be duly attested by both 
representatives. No over writings shall be made in the M book. Should the contractor not attend 
or neglect or omit to depute his representative to take measurements then the measurements 
recorded by the representative of the Architect/consultant shall be final. All authorized extra work, 
omissions and all variations made shall be included in such measurements. 
 

20.0 Variations: 
No alteration, omission or variation ordered in writing by the Architect/Consultant shall vitiate the 

contract. 
 

In case the SBI/Architect/Consultant thinks proper at any time during the progress of works to 
make any alteration in, or additions to or omission from the works or any alteration in the kind or 
quality of the materials to be used therein, the Architect/Consultant shall give notice thereof in 
writing to the contractor or shall confirm in writing within seven days of giving such oral 
instructions the contractor shall alter to, add to, or omit from as the case may be in accordance with 
such notice but the contractor shall not do any work extra to or make any alteration or additions to 
or omissions from the works or any deviation from any of the provisions of the contract, 
stipulations, specifications or contract drawings without previous consent in writing of the 
Architect/Consultant and the value of such extras, alterations, additions or omissions shall in all 
cases be determined by the Architect/Consultant and the same shall be added to or deducted from 
the contract value, as the case may be. 

 
21.0 Valuation of Variations 
 

No claim for an extra shall be allowed unless it shall have been executed under the authority of 
the Architect/Consultant with the concurrence of the SBI as herein mentioned. Any such extra is 
herein referred to as authorized extra and shall be made in accordance with the following 
provisions. 

 
a) The net rates or prices in the contract shall determine the valuation of the extra work where 

such extra work is of similar character and executed under similar conditions as the work 
priced herein. Rates for all items, wherever possible should be derived out of the rates given 
in the priced BOQ. 

b) The net prices of the original tender shall determine the value of the items omitted, provided 
if omissions do not vary the conditions under which any remaining items of works are carried 



   
 

 

out, otherwise the prices for the same shall be valued under sub clause (c) hereunder. 
c) Where the extra works are not of similar character and/or executed under similar conditions 

as aforesaid or where the omissions vary the conditions under which any remaining items or 
works are carried out, then the contractor shall within 7 days of the receipt of the letter of 
acceptance inform the Architect/Consultant of the rate which he intends to charge for such 
items of work, duly supported by analysis of the rate or rates claimed and the 
Architect/Consultant shall fix such rate or prices as in the circumstances in his opinion are 
reasonable and proper, based on the market rate. 

d) Where extra work cannot be properly measured or valued the contractor shall be allowed 
day work prices at the net rates stated in the tender of the BOQ or, if not, so stated then in 
accordance with the local day work rates and wages for the district; provided that in either 
case, vouchers specifying the daily time (and if required by the Architect/Consultant) the 
workman’s name and materials employed be delivered for verifications to the 
Architect/Consultant at or before the end of the week following that in which the work has 
been executed. 

e) It is further clarified that for all such authorized extra items where rates cannot be derived 
from the tender, the contractor shall submit rates duly supported by rate analysis worked on 
the “market rate basis” for material, labour, hire/running charges of equipment and wastages 
etc plus 15% towards establishment charges, contractor’s overheads and profit. Such items 
shall not be eligible for escalation. 

 
22.0 Final Measurement 

The measurement and valuation in respect of the contract shall be completed within six months of 
the virtual completion of the work. 

 
23.0 Virtual Completion Certificate (VCC) 
 

On successful completion of entire works covered by the contract to the full satisfaction of the SBI, 
the contractor shall ensure that the following works have been completed to the satisfaction of the 
SBI. 

 
a) Clear the site of all scaffolding, wiring, pipes, surplus materials, contractor’s labour, 

equipment and machinery. 

b) Demolish, dismantle and remove the contractor’s site office, temporary works, structures 
including labour sheds/camps and constructions and other items and things 
whatsoeverbrought upon or erected at the site or any land allotted to the contractor by 
the SBI and not incorporated in the permanent works. 

c) Remove all rubbish, debris etc from the site and the land allotted to the contractor by the 
SBI and shall clear, level and dress, compact the site as required by the SBI. 

d) Shall put the SBI in undisputed custody and possession of the site and all land allotted 
by the SBI. 

e) Shall hand over the work in a peaceful manner to the SBI. 
f) All defects/imperfections have been attended and rectified as pointed out by the SBI to 

the full satisfaction of SBI. 
 

Upon the satisfactory ful fillent by the contractor as stated above, the contractor shall be entitled 



   
 

 

to apply to the Architect/Consultant for the certificate. If the Architect/Consultant is satisfied of the 
completion of the work, relative to which the completion certificate has been sought, the 
Architect/Consultant shall within fourteen (14) days of the receipt of the application for virtual 
completion certificate, issue a VCC in respect of the work for which the VCC has been applied. 

 
This issuance of a VCC shall be without prejudice to the SBI’s rights and contractor’s liabilities 
under the contract including the contractor’s liability for defects liability period nor shall the 
issuance of VCC in respect of the works or work at any site be construed as a waiver of any right 
or claim of the SBI against the contractor in respect of works or work at the site and in respect of 
which the VCC has been issued. 

 
24.0 Work by other agencies 
 

The SBI/Architect/Consultant reserves the rights to use premises and any portion of the site for 
execution of any work not included in the scope of this contract which it may desire to have carried 
out by other persons simultaneously and the contractor shall not only allow but also extend 
reasonable facilities for the execution of such work. The contractor however shall not be required 
to provide any plant or material for the execution of such work except by special arrangement 
with the SBI. Such work shall be carried out in such manners not to impede the progress of the 
works included in the contract. 

 
25.0 Insurance of Works 

25.1 Without limiting his obligations and responsibilities under the contract the contractor shall 
insure in the joint names of the SBI and the contractor against all loss or damages from whatever 
cause arising other than the excepted risks, for which he is responsible under the terms of 
contract and in such a manner that the SBI and contractor are covered for the period stipulated in 
clause 28 of GCC and are also covered during the period of maintenance for loss or damage 
arising from a cause, occurring prior to the commencement of the period of maintenance and for 
any loss or damage occasioned by the contractor in the course of any operations carried out by 
him for the purpose of complying with his obligations under clause. 

 
a) The works for the time being executed to the estimated current Contract value thereof, or 

such additional sum as may be specified together with the materials for incorporation in the 
works at their replacement value. 

b) The constructional plant and other things brought on to the site by the contractor to the 
replacement value of such constructional plant and other things. 

c) Such insurance shall be effected with an insurer and in terms approved by the SBI which 
approval shall not be unreasonably withheld and the contractor shall whenever required 
produce to the Architect/Consultant the policy of insurance and the receipts for payment of 
the current premiums. 

 

25.2 Damage to persons and property 
 

The contractor shall, except if and so far as the contract provides otherwise indemnify the SBI 
against all losses and claims in respect of injuries or damages to any person or material or 
physical damage to any property whatsoever which may arise out of or in consequence of the 



   
 

 

execution and maintenance of the works and against all claims proceedings, damages, costs, 
charges and expenses whatsoever in respect of or in relation thereto except any compensation of 
damages for or with respect to : 

 
a) The permanent use or occupation of land by or any part thereof. 
b) The right of SBI to execute the works or any part thereof, on, over, under, in or through any lands. 
c) Injuries or damages to persons or properties which are unavoidable result of the execution 

or maintenance of the works in accordance with the contract. 
d) Injuries or damage to persons or property resulting from any act or neglect of the SBI, their 

agents, employees or other contractors not being employed by the contractor or in respect of 
any claims, proceedings, damages, costs, charges and expenses in respect thereof or in 
relation thereto or where the injury or damage was contributed to by the contractor, his 
servants or agents such part of the compensation as may be just and equitable having regard 
to the extent of the responsibility of the SBI, their employees, or agents or other employees, 
or agents or other contractors for the damage or injury. 

 
25.3 Contractor to indemnify SBI 
 

The contractor shall indemnify the SBI against all claims, proceedings, damages, costs, charges 
and expenses in respect of the matters referred to in the provision sub-clause 26.2 of this clause. 

 
25.4 Contractor’s superintendence 
 

The contractor shall fully indemnify and keep indemnified the SBI against any action, claim, or 
proceeding relating to infringement or use of any patent or design or any alleged patent or design 
rights and shall pay any royalties which may be payable in respect of any article or part thereof 
included in the contract. In the event of any claim made under or action brought against SBI in 
respect of such matters as aforesaid the contractor shall be immediately notified thereof and the 
contractor shall be at liberty, at his own expenses to settle any dispute or to conduct any litigation 
that may arise there from, provided that the contractor shall not be liable to indemnify the SBI if the 
infringement of the patent or design or any alleged patent or design right is the direct result of an 
order passed by the Architect/Consultant in this behalf. 

 
25.5 Third Party Insurance 

25.5.1 Before commencing the execution of the work the contractor but without limiting his 
obligations and responsibilities under clause 26.0 of GCC shall insure against his liability 
for any material or physical damage, loss, or injury which may occur to any property 
including that of SBI, or to any person, including any employee of the SBI, by or arising 
out of the execution of the works or in the carrying out of the contract, otherwise than 
due to the matters referred to in the provision to clause 26.0 thereof. 

 
 
25.5.2 Minimum Amount of Third Party Insurance 

Such insurance shall be affected with an insurer and in terms approved by the SBI which 
approval shall not be reasonably withheld and for at least the amount stated below. The 
contractor shall, whenever required, produce to the Architect/Consultant the policy or policies of 
insurance cover and receipts for payment of the current premiums. 



   
 

 

 

25.6 The minimum insurance cover for physical property, injury, and death is Rs.5.00 lacs per 
occurrence with the number of occurrences limited to four. After each occurrence contractor will 
pay additional premium necessary to make insurance valid for four occurrences always. 

 
25.7 Accident or Injury to Workmen 
 
25.7.1 The SBI shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workmen or other person in the 
employment of the contractor or any sub-contractor, save and except an accident or injury 
resulting from any act or default of the SBI or their agents, or employees. The contractor shall 
indemnify and keep indemnified SBI against all such damages and compensation, save and 
except as aforesaid and against all claims, proceedings, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 

 
25.7.2 Insurance against accidents etc to workmen 
 

The contractor shall insure against such liability with an insurer approved by the SBI during the 
whole of the time any person employed by him on the works and shall, when required, produce to 
the architect/consultant such policy of insurance and receipt for payment of the current premium. 
Provided always that, in respect of any persons employed by any sub-contractor the contractor’s 
obligation to insure as aforesaid under this sub-clause shall be satisfied if the sub contractor shall 
have insured against the liability in respect of such persons in such manner that SBI is 
indemnified under the policy but the contractor shall require such sub-contractor to produce to the 
Architect/Consultant when required such policy of insurance and the receipt for the payment of 
the current premium. 

 
25.7.3 Remedy on Contractor’s failure to insure 
 

If the contractor fails to effect and keep in force the insurance referred to above or any other 
insurance which he may be required to effect under the terms of contract, then and in any such 
case the SBI may effect and keep in force any such insurance and pay such premium or 
premiums as may be necessary for that purpose and from time to time deduct the amount so 
paid by the SBI as aforesaid and also deduct 15% of contract value from any amount due or 
which may become due to the contractor, or recover the same as debt from the contractor. 

 
25.7.4 Without prejudice to the other rights of the SBI against contractors, in respect of such 

default, the Bank shall be entitled to deduct from any sums payable to the contractor the 
amount of any damages costs, charges, and other expenses paid by the SBI and which are 
payable by the contractors under this clause. The contractor shall upon settlement by the 
insurer of any claim made against the insurer pursuant to a policy taken under this clause, 
proceed with due diligence to rebuild or repair the works destroyed or damaged. In this event 
all the monies received from the insurer in respect of such damage shall be paid to the 
contractor and the contractor shall not be entitled to any further payment in respect of the 
expenditure incurred for rebuilding or repairing of the materials or goods destroyed or 
damaged. 



   
 

 

 
26.0 Commencement of Works 
 

The date of commencement of the work will be reckoned as the recorded date of handing over 
site by the SBI or 15 days from the date of issue of Letter of Acceptance of Bank, whichever is 
later. 

 
27.0 Time for completion 
 

Time is the essence of the contract and shall be strictly observed by the contractor. The entire 
work shall be completed within a period of  30 days of  calendar months from the date of 
commencement. If required in the contract or as directed by the Architect/Consultant, the contractor 
shall complete certain 

 

portions of work before completion of the entire work. However, the completion date shall be 
reckoned as the date by which the whole work is completed as per the terms of the contract. 

 
28.0 Extension of Time 
 

If, in the opinion of the Architect/Consultant, the work be delayed for reasons beyond the control of 
the contractor, the Architect/Consultant may submit a recommendation to the SBI to grant a fair 
and reasonable extension of time for completion of work as per the terms of contract. If the 
contractor needs an extension of time for the completion of work or if the completion of work is likely 
to be delayed for any reasons beyond the due date of completion as stipulated in the contract, the 
contractor shall apply to the SBI through the Architect/Consultant in writing at least 45 days 
before the expiry of the scheduled time and while applying for extension of time he shall furnish 
the reasons in detail and his justification if any, for the delays. The architect/consultant shall 
submit their recommendations to the SBI in the prescribed format for granting extension of time. 
While granting extension of time the contractor shall be informed the period extended time which 
will qualify for levy of liquidated damages. For the balance period in excess of original stipulated 
period and duly sanctioned extension of time by the SBI the provision of liquidated damages as 
stated under clause 9 of GCC shall become applicable. Further contract shall remain in force even 
for the period beyond the due date of completion irrespective whether the extension is granted or 
not. 

 
29.0 Rate of progress 
 

Whole of the materials, plant and labour to be provided by the contractor and the mode, manner 
and speed of execution and maintenance of the works are to be of a kind and conducted in a 
manner to the satisfaction of the Architect/Consultant. Should the rate of progress of the work or 
any part thereof be at any time be in the opinion of the Architect/ Consultant too slow to ensure 
the completion of the whole of the work by the prescribed time or extended time for completion 
the Architect/Consultant shall thereupon take such steps as considered necessary by the 
Architect/Consultant to expedite progress so as to complete the woks by the prescribed time or 
extended time. Such communications from the Architect/Consultant neither shall relieve the 
contractor from fulfilling obligations under the contract nor he shall be entitled to raise any claims 



   
 

 

arising out of such directions. 
 
30.0 Work during nights and holidays 
 

Subject to any provision to the contrary contained in the contract no permanent work shall save 
as herein provided be carried on during the night or on holidays without the permission in writing 
of the Architect/Consultant, save when the work is unavoidable or absolutely necessary for the 
saving of life or property or for the safety of the work in which case the contractor shall 
immediately advise the Architect/Consultant. However, the provision of the clause shall not be 
applicable in the case of any work which becomes essential to carry by rotary or double shifts in 
order to achieve the progress and quality of the part of the works being technically required and 
continued with the prior approval of the Architect/consultant at no extra cost to the SBI. 

 
All work at night after obtaining approval from competent authorities shall be carried out without 
unreasonable noise and disturbance. 

 
31.0 No compensation for restrictions of work 
 

If at any time after acceptance of the tender SBI shall decide to abandon or reduce the scope of 
work for any reason whatsoever and hence not require the whole or any part of the work to be 
carried out, the Architect / Consultant shall give notice in writing to that effect to the contractor and 
the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment 
of compensation or otherwise whatsoever, on account of any profit or advantage which he might 
have derived from the execution of the work fully but which he did not derive in consequence of 
the foreclosure of the whole or part of the work. 

 
Provided that the contractor shall be paid the charges on the cartage only of materials actually 
and bona fide brought to the site of the work by the contractor and rendered surplus as a result of 
the abandonment, curtailment of the work or any portion thereof and then taken back by the 
contractor, provided however that the Architect/Consultant shall have in such cases the option of 
taking over all or any such materials at their purchase price or a local current rate whichever is 
less. 

 
In case of such stores having been issued from SBI stores and returned by the contractor to 
stores, credit shall be given to him at the rates not exceeding those at which were originally 
issued to the contractor after taking into consideration and deduction for claims on account of any 
deterioration or damage while in the custody of the contractor and in this respect the decision of 
Architect/Consultant shall be final. 

 
32.0 Suspension of work 

The contractor shall, on receipt of the order in writing of the Architect/Consultant (whose decision 
shall be final and binding on the contractor) suspend the progress of works or any part thereof for 
such time and in such manner as Architect/ Consultant may consider necessary so as not cause 
any damage or injury to the work already done or endanger the safety thereof for any of following 
reasons. 

 



   
 

 

a) On account any default on the part of the contractor, or 
b) For proper execution of the works or part thereof for reasons other than the default 

of the contractor, or 
c) For safety of the works or part thereof. 

 
The contractor shall, during such suspension, properly protect and secure the works to the extent 
necessary and carry out the instructions given in that behalf by the Architect/Consultant. 

 
If the suspension is ordered for reasons (b) and (c) in sub-Para (i) above: 

 
The contractor shall be entitled to an extension of time equal to the period of every such 
suspension. No compensation whatsoever shall be paid on this account. 

 
33.0 Action when the whole security deposit is forfeited 
 

In any case in which under any clause or clauses of this contract, the Contractor shall have 
rendered himself liable to pay compensation amounting to the whole of his security deposit the 
Architect/Consultant shall have the power to adopt any of the following course as they may deem 
best suited to the interest of the SBI. 

 
a) To rescind the contract (of which rescission notice in writing to the contractor by the 

Architect/Consultant shall be conclusive evidence) and in which case the security deposit of 
the contractor shall be forfeited and be absolutely at the disposal of SBI. 

b) To employ labour paid by the SBI and to supply materials to carry out the work, or any part 
of the work, debiting the contractor with the cost of the labour and materials (the cost of such 
labour and materials as worked out by the Architect/ Consultant shall be final and 
conclusive against the contractor) and crediting him with the value of the work done, in all 
respects in the same manner and at the same manner and at the same rates as if it had 
been carried out by the contractor under the terms of this contract the certificate of 
Architect/Consultant as to the value of work done shall be final and conclusive against the 
contractor. 

c) To measure up the work of the contractor, and to take such part thereof as shall be 
unexecuted, out of his hands, and to give it to another contractor to complete in which 
case any expenses 

which may be incurred in excess of the sum which would have been paid to the original 
contractor, if the whole work had been executed by him (of the amount of which excess the 
certificates in writing of the Architects/ Consultant shall be final and conclusive) shall be 
borne by original contractor and may be deducted from any money due to him by SBI under 
the contract or otherwise, or from his security deposit or the proceeds of sale thereof, or 
sufficient part thereof. 

 
 

In the event of any of above courses being adopted by the SBI the contractor shall have no claim 
to compensation for any loss sustained by him by reasons of his having purchased or procured 
any material or entered into any engagements or make any advances on account of, or with a 
view to the execution of the work or the performance of the contract and in case the contract shall 



   
 

 

be rescinded under the provision aforesaid, the contractor shall not be entitled to recover or to be 
paid any sum or any work thereto for actually performed under this contract, unless, and until the 
Architect/Consultant will have certified in writing the performance of such work and the value 
payable in respect thereof, and he shall only be entitled to be paid the value so certified. 

 
34.0 Owner’s Right to Terminate the Contract 
 

If the contractor being an individual or a firm commit any ‘Act of Insolvency’ or shall be adjusted 
an insolvent or being an incorporated company shall have an order for compulsory winding up 
voluntarily or subject to the supervision of Government and of the Official Assignee of the 
liquidator in such acts of insolvency or winding up shall be unable within seven days after notice 
to him to do so, to show to the reasonable satisfaction of the Architect/Consultant that he is able to 
carry out and fulfil the contract, and to give security therefore if so required by the 
Architect/Consultant. 

 
Or if the contractor (whether an individual firm or incorporated Company) shall suffer execution 

to be issued or shall suffer any payment under this contract to be attached by or on behalf of any 
of the creditors of the contractor. 

 
Or shall assign or sublet this contract without the consent in writing of the SBI through the 
Architect/Consultant or shall charge or encumber this contract or any payment due to which may 
become due to the contractor there under. 

 
a) Has abandoned the contract; or 
b) Has failed to commence the works, or has without any lawful excuse under these 

conditions suspended the progress of the works for 14 days after receiving from the SBI 
through the Architect/Consultant written notice to proceed, or 

c) Has failed to proceed with the works with such diligence and failed to make such due 
progress as would enable the works to be completed within the time agreed upon, or has 
failed to remove the materials from the site or to pull down and replace work within seven 
days after written notice from the SBI through the Architect/ Consultant that the said 
materials were condemned and rejected by the Architect/ Consultant under these 
conditions; or has neglected or failed persistently to observe and perform all or any of the 
acts, matters or things by this contract to be observed and performed by the contractor for 
seven days after written notice shall have been given to the contractor to observe or 
perform the same or has to the detriment of good workmanship or in defiance of the SBI’s 
or Architect’s/Consultant’s instructions to the contrary subject any part of the contract. 
Then and in any of said cases the SBI and or the Architect/Consultant, may not 
withstanding any previous waiver, after giving seven days notice in writing to the 
contractor, determine the contract, but without thereby affecting the powers of the SBI or 
the Architect/Consultant or the obligation and liabilities of the contractor the whole of which 
shall continue in force as fully as if the contract had not been so determined and as if the 
works subsequently had been executed by or on behalf of the contractor. And, further the 
SBI through the Architect/Consultant, their agents or employees may enter upon and take 
possession of the work and all plants, tools, scaffoldings, materials, sheds, machineries 
lying upon the premises or on the adjoining lands or roads, use the same by means of 



   
 

 

their own employees or workmen in carrying on and completing the work or by engaging 
any other contractors or persons to complete the work and the contractor shall not in any 
was interrupt or do any act, matter or thing to prevent or hinder such other contractor or 
other persons employed for completing and finishing or using the materials and plant for the 
works. 

 
When the works shall be completed or as soon thereafter as convenient the SBI or the 
Architect/Consultant shall give a notice in writing to the contractor to remove his surplus materials 
and plants and should the contractor fail to do so within 14 days after receipt thereof by him the 
SBI sell the same by public auction after due publication and shall adjust the amount realized by 
such auction. The contractor shall have no right to question any of the act of the SBI incidental to 
the sale of the materials etc. 

 
35.0 Certificate of Payment 
 

The contractor shall be entitled under the certificates to be issued by the Architect/ Consultant to 
the contractor within 10 working days from the date of certificate to the payment from SBI from 
time to time. The SBI shall recover the statutory recoveries and other dues including the retention 
amount from the certificate of payment. 

 
Provided always that the issue of any certificate by the Architect/Consultant during the progress 
of works or completion shall not have effect as certificate of satisfaction or relieve the contractor 
from his liability under clause. 

 
The Architect/Consultant shall have power to withhold the certificate if the work or any part 
thereof is not carried out to their satisfaction. 

 
The Architect/Consultant may by any certificate make any corrections required in previous certificate. 

 
The SBI shall modify the certificate of payment as issued by the Architect/Consultant from time to 
time while making the payment. 

 
The final bill may be submitted by contractor within a period of one month from the date of virtual 
completion and Architect/Consultant shall issue the certificate of payment within a period of two 
months. The SBI shall pay the amount within a period of three months from the date of issue of 
certificate provided there is no dispute in respect of rates and quantities. 

 
The contractor shall submit the interim bills in the prescribed format with all details. 

 
36.0 Settlement of Disputes and Arbitration 
 

Except where otherwise provided in the contract all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions herein before mentioned and as 
to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 



   
 

 

concerning the work or the execution or failure to execute the same, whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter : 

 

i) If the contractor considers that he is entitled to any extra payment or compensation in 
respect of the works over and above the amounts admitted as payable by the Architect or 
in case the contractor wants to dispute the validity of any deductions or recoveries made 
or proposed to be made from the contract or raise any dispute, the Contractor shall 
forthwith give notice in writing of his claim, or dispute to the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises)and endorse a copy of the same to 
the Architect, within 45 days from the date of disallowance thereof or the date of deduction 
or recovery. The said notice shall give full particulars of the claim, grounds on which it is 
based and detailed calculations of the amount claimed and the contractor shall not be 
entitled to raise any claim nor shall the Bank be in any way liable in respect of any claim 
by the contractor unless notice of such claim shall have been given by the contractor to 
the Assistant General Manager (Premises& Estate)/Dy. General Manager (premises) in 
the manner and within the time as aforesaid. The contractor shall be deemed to have 
waived and extinguished all his rights in respect of any claim not notified to the Assistant 
General Manager (Premises & Estate) / Dy. General Manager (Premises) in writing in the 
manner and within the time aforesaid. 

ii) The Assistant General Manager (Premises & Estate) / Dy. General Manager (Premises) 
shall give his decision in writing on the claims notified by the contractor. The contractor 
may within 30 days of the receipt of the decision of the Assistant General Manager 
(Premises& Estate) / Dy. General Manager (Premises) submit his claims to the 
conciliating authority namely the Circle Development Officer/General Manager (Official 
Language & Corporate Services) for conciliation along with all details and copies of 
correspondence exchanged between him and the Assistant General Manager 
(Premises& Estate)/Dy. General Manager (Premises) 

iii) If the conciliation proceedings are terminated without settlement of the disputes, the 
contractor shall, within a period of 30 days of termination thereof shall give a notice to the 
concerned Chief General Manager/Dy. Managing Director (HR) & Corporate Development 
Officer of the Bank for appointment of an arbitrator to adjudicate the notified claims failing 
which the claims of the contractor shall be deemed to have been considered absolutely 
barred and waived. 

iv) Except where the decision has become final, binding and conclusive in terms of the 
contract, all disputes or differences arising out of the notified claims of the contractor as 
aforesaid and all claims of the Bank shall be referred for adjudication through arbitration by 
the Sole Arbitrator appointed by the Chief General Manager at LHO /Dy. Managing 
Director &Corporate Development Officer at CC/CCEs. It will also be no objection to any 
such appointment that the Arbitrator so appointed is a technically competent person not 
below the rank of Superintending Engineer or equivalent position in Public Sector Banks / 
CPSEs, CPWD, LIC, RBI etc. If the arbitrator so appointed is unable or unwilling to act or 
resigns his appointment or vacates his office due to any reason whatsoever another sole 
arbitrator shall be appointed in the manner aforesaid by the said Chief General Manager/ 
Dy. Managing Director (HR) & Corporate Development Officer. Such person shall be 
entitled to proceed with the reference from the stage at which it was left by his 



   
 

 

predecessor. 
v) It is a term of this contract that the party invoking arbitration shall give a list of disputes 

with amounts claimed in respect of each dispute along with the notice for appointment of 
arbitrator. 

vi) It is also a term of this contract that no person other than a person appointed by such 
Chief General Manager aforesaid should act as arbitrator. 

vii) The conciliation and arbitration shall be conducted in accordance with the provisions of 
the Arbitration & Conciliation Act 1996 or any statutory modification or re-enactment 
thereof and the rules made there under. 

viii) It is also a term of the contract that if any fees are payable to the arbitrator these shall be 
paid equally by both the parties. 

ix) It is also a term of the contract that the arbitrator shall be deemed to have entered on the 
reference on the date he issues notice to both the parties calling them to submit their 
statement of claims and counter statement of claims. The venue of the arbitration shall be 
such place as may be fixed by the arbitrator in his sole discretion. The fees if any, of the 
arbitrator shall, if required to be paid before the award is made and published, be paid 
half and half by each of the parties. The cost of the reference and of the award (including 
the fees, if any of the arbitrator) shall be in the discretion of the arbitrator who may direct to 
any by whom and in what manner, such costs or any part thereof shall be paid and fix or 
settle the amount of costs to be so paid. 

 
37.0 Power Supply 
 

The contractor shall make his own arrangements for power and supply/distribution system for 
driving plant or machinery for the work and for lighting purpose at his own cost. The cost of 
running and maintenance of the plants are to be included in his tender prices. He shall pay all 
fees and charges required for the power supply and include the same in his tendered rates and 
hold the owner free from all such costs. He has to obtain necessary approval from the appropriate 
authorities, if required. 

 
38.0 Water supply 
 

The contractor shall make his own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions: 

 
i) That the water used by the Contractor shall be fit for construction purpose to the 

satisfaction of the Architect/Consultant. 
j) The Contractor shall make alternative arrangements for the supply of water if the 

arrangements made by the Contractor for procurement of water in the opinion of the 
Architect/Consultant is unsatisfactory. 

 
 

37.1 The Contractor shall construct temporary well/tube well in SBI land for taking water for 
construction purposes only after obtaining permission in writing from the SBI. The contractor has 
to make his own arrangements for drawing and distributing the water at his own cost. He has to 
make necessary arrangements. To avoid any accidents or damages caused due to construction 



   
 

 

and subsequent maintenance of the wells. He has to obtain necessary approvals from the local 
authorities, if required at his own cost. He shall restore the ground to its original condition after wells 
are dismantled on completion of work or hand over the well to the SBI without any compensation 
as directed by the Architect/Consultant. 

 
39.0 Treasure Trove etc. 
 

Any treasure trove, coin or object antique which may be found on the site shall be the property of 
SBI and shall be handed over to the Bank immediately. 

 
40.0 Method of Measurement 
 

Unless otherwise mentioned in the schedule of quantities or in mode of measurement, the 
measurement will be on the net quantities or work produced in accordance with up to date. Rules 
laid down by the Bureau of Indian Standards. In the event any dispute/disagreement the decision 
of the Architect/Consultant shall be final and binding on the contractor.  
 

41.0 Maintenance of Registers  
 
The contractor shall maintain the following registers as per the enclosed format at site of work and 
should produce the same for inspection of SBI/Architect/Consultant whenever desired by them. The 
contractor shall also maintain the records/registers as required by the local authorities/Government 
from time to time. 
 

i) Register for secured advance 
ii) Register for hindrance to work 
iii) Register for running account bill 
iv) Register for labour 

 

 
42.0 Force Majeure 

Neither contractor not SBI shall be considered in default in performance of their obligations if 
such performance is prevented or delayed by events such as war, hostilities revolution, riots, 
Electrical commotion, strikes, lockout, conflagrations, epidemics, accidents, fire, storms, floods, 
droughts, earthquakes or ordinances or any act of god or for any other cause beyond the 
reasonable control of the party affected or prevented or delayed. However, a notice is required to 
be given within 45 days from the happening of the event with complete details, to the other party 
to the contract, if it is not possible to serve a notice, within the shortest possible period without 
delay. 

 
 As soon as the cause of force majeure has been removed the party whose ability to 

perform its obligations has been affected, shall notify the other of such cessation and 
the actual delay incurred in such affected activity adducing necessary evidence in 
support thereof. 

 
 From the date of occurrence of a case of force majeure obligations of the party 

affected shall be suspended during the continuance of any inability so caused. With 



   
 

 

the cause itself and inability resulting there from having been removed, the agreed 
time of completion of the respective obligations under this agreement shall stand 
extended by a period equal to the period of delay occasioned by such events. 

 

 Should one or both parties be prevented from fulfilling the contractual obligations by 
a state of force majeure lasting to a period of 6 months or more the two parties shall 
mutually decide regarding the future execution of this agreement. 

 
43.0 Local Laws, Acts, Regulations 

 
The contractor shall strictly adhere to all prevailing labour laws inclusive of contract labour 
(regulation and abolition act of 1970) and other safety regulations. The contractor shall comply 
with the provision of all labour legislation including the latest requirements of all the Acts, laws, 
any other regulations that are applicable to the execution of the project. 

 
(i) Minimum Wages Act, 1948 (Amended) 
(ii) Payment of Wages Act 1936 (Amended) 
iii) Workmen’s Compensation Act 1923 (Amended) 
iv) Contract Labour Regulation and Abolition Act 1970 and Central Rules 1971 (Amended) 
v) Apprentice Act 1961 (Amended) 
vi) Industrial Employment (Standing Order) Act 1946 (Amended) 
vii) Personal Injuries (Compensation Insurance) Act 1963 and any other modifications 
viii) Employees’ Provident Fund and Miscellaneous Provisions Act 1952 and amendment thereof 
ix) Shop and Establishment Act 
x) Any other Act or enactment relating thereto and rules framed there under from time to time. 

44.0  SAFETY CODE: 
 

Safety as per annexure 4.32 should be followed. 
 
45.0 Accidents 
 

The contractor shall immediately on occurrence of any accident at or about the site or in 
connection with the execution of the work report such accident to the Architect/Consultant. The 
contractor shall also report immediately to the competent authority whenever such report is 
required to be lodged by the law and take appropriate actions thereof. 
 
 
 

 
 
 
 



   
 

 

APPENDIX HEREIN BEFORE REFERRED TO 

 
1)  Name of the organization Offering Contract  :  Asst. General Manager,  

State Bank of India, RBO-III, 
Lal Darwaja, 
Ahmedabad. 

      

• 2) Consultants       : AR. Virat V. 
Thakore 

       (M/s Virat V. Thkakore) 

3) Site Address         SBI First Floor,  Center Point, 

   Opp. Shoppers Plaza,  

   Adani Shantigram, Ahmedabad. 

 

4) Scope of Work      :Proposed Interior Furnishing Work of  

      SBI Adani Shantigram Branch, Ahmedabad. 

   

 
5)Name of the Contractor : ----------------------------------- 

----------------------------------- 
------------------------------------ 

 
6)Address of the Contractor : ------------------------------------ 

------------------------------------ 
------------------------------------ 

 
7) 7) Period of Completion : within the stipulated period from the date 

    of Issue of work order. 
8)  

8) Earnest Money Deposit Rs. 8,100 (Eight Thousand  One Hundred 
Only)by means of Demand Draft/ PayOrder 
(Valid for a period of 90 Days the last date 
of submission of the tender) from any 
scheduled Nationalized Bank drawn in 
favour of SBI Payable at Ahmedabad. 

9)  
10) 9) Retention Money :   As per clause no. 1.4 of General Conditions 

 
11) 10) Defects Liability Period : Twelve Months from the date of Virtual 

Completion. 
 
11) Insurance to be undertaken by the     : 125% of Contract Value  
Contractor at his cost(Contractor’s all risk    
policy) 
 



   
 

 

 
 
 

12) 12) Liquidated damages :  0.5% of the Contract amount shown in  
    the tender per week subject to max. 5%  
    of the contract value or actual final bill  
    value. 

 
13) 13) Value of Interim Bill(Min.) :          Only full and final payment will be made   
14)                                                                                                           after satisfactory 

completion of work     
15) 14) Date of Commencement : From the date of work order issued to  

    the Contractor/ or the day on which the  
    Contractor is instructed to take   
    possession of the site whichever is  
    earlier. 

 
16) 15) Period of Final Measurement : 2 Months from the date of Virtual 

        Completion Certificate (VCC) issued by   
The project Architect. 

 
17) 16) Initial Security Deposit                         : 2% INCLUDING EMD 

 
 17) Total Security Deposit          : 5% of the final bill amount or contract  
        value 
 
18) Refund of Total Security Deposit   : 50% of the Security Deposit  
  Shall be refunded to the Contractor on  
  completion of the work/along with the  
  final bill  and balance refunded only after 
   the Defect Liability Periover. 
 
19) Period for Honoring Certificate :  NILL 
 
20) The final bill will be submitted by the Contractor within one month of the date fixed for completion work 
and the Bill shall be certified within 3 Months from the date of receipt of final bill provided the bills are 
submitted with all pre-requisite documents/test reports etc. prescribed in the tender. 
 

 
                                                               Signature of Tenderer. 

 
   Date: 



   
 

 

 
LETTER OF DECLARATION 

 

To, 
Asst. General Manager,  
State Bank of India, RBO-III, 
Lal Darwaja,  
Ahmedabad. 
 
Dear Sir, 
 

PROPOSED INTERIOR FURNISHING WORKS FOR SBI Adani Shantigram Branch, Ahmedabad. 

 

Having examined the terms & conditions, drawings, specifications, design relating to the  works specified in 
the memorandum hereinafter set out and having visited and examined the site of the works specified in the 
said memorandum and having acquired the requisite information relating thereto and affecting the 
quotation, I/We hereby offer to execute the works specified in the  said  memorandum  within  the  time  
specified  in  the  said memorandum on the item rate basis mentioned in the attached schedule and in 
accordance in all respect with the specifications, design, drawings and instructions in writing referred to in 
conditions of Tender, the articles of agreement, conditions of contract and with such conditions so far as 
they may be applicable. 

 
MEMORANDUM 
 

(a) Description of work Proposed Interior Furnishing Works of SBI Adani 
Shantigram Branch, Ahmedabad. 

(b) Earnest Money Rs. 8,100 (Eight Thousand  One  Hundred Only)by 
means of Demand Draft / Pay Order (Valid for a 
period of 90 Days from the last date of 
submission of the tender) from any scheduled 
Nationalized Bank drawn in favour of SBI, 

payable at Ahmedabad. 

(c) Time allowed for completion of work from 
the date of issue of work order. 

30 days from the date of commencement as per 
tender 

 
Should this tender be accepted, I/we hereby agree to abide by and fulfill the terms and provisions of the 
said conditions of Contract annexed hereto so far as they may be applicable or in default thereof to forfeit 
and pay to SBI, the amount mentioned in the said conditions. 
 
I/we have deposited Demand Draft / Banker’s Cheque for a sum of Rs. 8,100 (Eight Thousand  
One Hundred Only)as Earnest money deposit with the SBI. Should I/we do fail to execute the 
contract when called upon to do so; I/we hereby agree that this sum shall be forfeited by me/us 
to SBI. 

 
 



   
 

 

 
We understand that as per terms of this tender, the SBI may consider accepting our tender in part or whole 
or may entrust the work of various jobs/buildings proposed (i.e. Institute Building, Staff Qtrs. And Director’s 
Bungalow/Interior work) in phases. We, therefore, undertake that we shall not raise any 
claim/compensation in the eventuality of Bank deciding to drop any of the work/building/buildings from the 
scope of work of this tender at any stage during the contract period. Further, we also undertake to execute 
the work entrusted to us in phases as per L-1 rates/standard rates accepted by us/on our approved rates 
and within the stipulated time limit without any extra claim for price escalation as provided for in Clause 
9.0.1 “Instructions to Tenderers” of this tender. 
 
We, hereby, also undertake that, we will not raise any claim for any escalation in the prices of any of the 
material during the currency of contract/execution/completion period. 
 

 
Yours faithfully, 
 
 

Signature of contractor With Seal 



   
 

 

PROFORMA FOR RUNNING A/C BILL 
TABLE - XIII 

 

i. Name of Contractor/ Agency : 
 

ii. Name of Work : 
 

iii. Sr. No. of this Bill: 

 
iv. No. & Date of previous Bill : 

 
v. Reference to Agreement No. : 

 
vi. Date of Written order to commence : 

 
vii. Date of Completion as per Agreement               : 

 
SN Item 

Description 
Unit Rate 

(Rs.) 
As per Tender Up to Previous 

R.A. Bill 
Up to Date (Gross) Present Bill  Remarks 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

Qty Amount 
(Rs.) 

1 2 3 4 5 6 7 8 9 10 11 12 13 

             

             

             

             

             

 

 

Note: 

 
1. If part rate is allowed for any items, it 

should be indicated with reasons for allowing such a rate. 
 

  
 

  
 

Net Value since previous bill 
2. If ad-hoc payment is made, it should be mentioned 

specifically. 
 
 

 

 

 



   
 

 

 

CERTIFICATE 

 

The measurements on the basis of which the above entries for the Running Bill No. ------------------------- 
were made have been taken jointly on -------------------------- and are recorded in Excel format. Excel sheet 
enclosed  
 
 
 

---------------------------------- ------------------------------------ ---------------------------------- 

Signature and date   of 
Contractor 

Signature and date of Architects 
Representative (Seal) 

Signature and date of Site 
Engineer 

 
 

The work recorded in the above-mentioned measurements has been done at the site satisfactorily as per 

tender drawings, conditions and specifications. 

 

---------------------------------- ---------------------------------- 

Architect Signature and date of Site Engineer 

 



   
 

 

TABLE - XV 

MEMORANDUM FOR PAYMENT 

R/A BILL NO. 

1.  Total value of work done since 
previous bill (A) 

Rs........................ 

2.  Total amount of secured advance due since 
Previous Bill (B) 

Rs........................ 

3.  Total amount due since Previous Bill 
(C) (A+B) 

Rs........................ 

4.  PVA on account of declaration in price of 
Steel, Cement and other materials and labour 
as detailed in separate statements enclosed. 

Rs........................ 

5.  Total amount due to the Contractor 
Rs........................ 

  
OBJECTIONS: 

 

i) Secured Advance paid in the previous R/A 
Rs........................ 

ii) Retention money on value of works as per 
accepted tenders up to date amount Rs. 

Rs........................ 

 
Less already recovered 

Rs........................ 

 
Balance to be recovered 

Rs........................ 

iii) Mobilization Advance, if any 
Rs........................ 

(a) Outstanding amount (principal + 
interest) as on date 

Rs........................ 

(b) To be recovered in this bill 
Rs........................ 

iii. Any other Departmental materials cost to be 
recovered as per contract, if any 

Rs........................ 

iv. Any other Departmental service charges to be 
recovered if any, as per contract (water, power 
etc.) enclose 
statement. 

Rs........................ 

 
 

The bill amount to Rs. ----------------- (both figures and words) has been scrutinized by us after due 
checking of the measurements of work as required and is recommended for payment. 
 

 
Date:------------------------- ----------------------------- 
  Signature of Architect 
  with Seal 
 
The bill amount to Rs.-----------------certified by Consultants has been scrutinized by me after due test 



   
 

 

checking of measurements of works as required and is recommended for payment for an amount of 
Rs................................... 
 

Date : ----------------------------- 
 
Signature of Banks/ SBI Engineer 
 
 

 
 
 
 
 
 
 
 

 
 
 

This figures given in the Memorandum for payable has been verified and bill passed for payment ----------
------------------------------------------------------ (in words and figures) 
 
 
Date: ----------------------   
 
 
 
---------------------------------- 
Signature of the AGM  

 
 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 STATUTORY DEDUCTION:  

i) Total Amount due (E) Rs. ----------- 

ii) Less I.T. Payable Rs. ----------- 

iii) Less S.T. Payable Rs. ----------- 

 Net Payable Rs. ----------- 



   
 

 

TECHNICAL SPECIFICATION 
 

SPECIFICATIONS OF MATERIALS TO BE USED 
 
General: 
 
These specifications are for the work to be executed items to be supplied and materials to be used in the 

works as shown and defined on the drawings and described here in all under the supervision and to the 

satisfaction of the architect / employer. 
 
The workmanship is to be the best available and to a high standard. Use must be made of specialist 

tradesmen in all aspects of the works, and allowance must be made in the rates for doing so. 
 
The materials and items to be provided by the contractor shall be the best of their respective kinds, 

approved by the architect in accordance with any samples, which may be submitted for approval, and 

generally in accordance with the specification. Where materials or products are specified in this 

specification and/ or bill of quantities by the name of the manufacture or the brand trade name or 

catalogue references the contractor will be required to obtain the approval of the architect/ employer 

before using a material or product other than the specified. The contractor shall produce all invoices, 

vouchers or receipted accounts for any materials of called upon to do so by the architect. 
 
Sample of all material are to be submitted to the architect for his approval before the contractor orders or 

delivers in bulk to the site. Also, the contractor will be required to submit specimen finishes to colors, 

fabrics etc. For the approval of the architect before proceeding with the works. Should it be necessary to 

prepare shop drawings, then four copies of such drawings shall be submitted for the approval of the 

architect who will retain to copies, all at the contractors expenses. 
 
Materials 
 
The materials shall be of the best-approved quality obtainable and shall comply with the respective 

Indian standard specification. 
 
If directed, materials shall be tested in any approved testing laboratory and the test certificates in original 

shall be submitted to the architect and the entire charges for repeated testes, if ordered shall be borne by 

the constructor. 
 
It shall be obligatory for the contractor to furnish certificate, it demanded by the architect, from 

manufacturer of the material supplier that the work has been carried out by using their material and as 

per their recommendations. 
 
All materials supplied by the employer / any other specialist firm shall be properly stores and the 

contractor shall be responsible for its safe custody until they are required on the works and till the 

completion of work. 
 
Unless otherwise shown on the drawings or mentioned in the “Schedule of Quantities” or special 

specifications, the quality of materials, workmanship, dimensions etc., shall be as specified herein under. 
 
The contractor without any extra cost for carrying out field-tests on materials shall provide all equipment 
and facilities. 



   
 

 

 
Unless mentioned specifically, all materials used in the construction shall conform to the relevant Indian 

standards published by bureau of Indian standards. 
 
The contractor whenever in doubt should get the materials approved by the architect, before use. A 

sample of approved material should be deposited with the architect. 
 
Test certificates from the laboratory approved by the architect will have to be furnished, if so directed by 

him. The contractor will pay all costs for the same. 
 
For special items to be used, the manufacturer's instruction of handling and installation shall be strictly 

adhered to. The contractor shall obtain the guarantee certificate from the manufacturer and pass on the 

same to the owner. 
 
Materials if supplied by the owner shall be properly stored in the safe custody of the contractor. The 

same shall be carefully used and shall be properly preserved till the work is completed and handed over 

to the owner. Proper accounts of such materials will be maintained and will be presented for inspection 

and physical verification as and when requested by the owner. 

 
Timber: 
Timber generally is to be the best of its kind, well and properly seasoned, of mature growth, free from 

worm holes large loose or dead knots or other defects and sawn die square and will not supper warping, 

splitting or other defects through improper handling. 
 
The wood is to be Steam beach weighting not less than 45 lbs per cubic foot with moisture content not 

exceeding 12% to 14%. The moisture content of timber shall be determined according to method 

described in paragraph 4 of is: 287 for “maximum permissible moisture content of timber used for 

different purpose in different zones”. 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5 mm shall be allowed for 
each planned surface. 
 
Good quality Steam beach wood: 
Steam beach wood be of good quality and well seasoned. It shall have uniform color, reasonably straight 

grains and shall be free from large, loose dead knots, cracks, shakes, warp, twists, bends, borer, holes 

or defects of any kind. No individual hard and sound know shall be more than 1 cm. In diameter and 

aggregate area of all knots shall not exceed ½ % of the area of the piece. It shall be close gained and 

there shall not be less than 6 growth rings per 2.5 cm width. 
 
Good quality Steam beach wood: 
 
Steam beach wood shall be of good quality and well seasoned. It shall have uniform color reasonably 

straight grains and shall be free from large, loose, dead knots, cracks, shakes, warp, sound knot shall be 

more than 2.5 cm. In diameter and aggregated area of all knots shall not exceed 1% of the area of the 

piece. There shall not be less than 4 growth rings per 2.5 cm width. 
 
 

 

Timber is to be cut to the required sizes and lengths as soon as practicable after the works are begun 



   
 

 

and stored under cover so that the air will circulate freely around it. Joinery is to be prepared, 

immediately after the placing of the contract, framed up (but not bonded) and stored until required for 

fixing in position, when it is to be bonded and wedged up. Any portions that warp or develop shakes or 

other defects are to be replaced before wedging up. The whole of the work is to be framed and finished 

in a proper and workman like manner, in accordance with the detailed drawings, and fitted with all 

necessary motets straps, belts screws etc. Running bounded joints are to be cross-tongued with teak 

onguise and where over 1-1/2% thick double cross tongued. Joiner’s work generally is to be finished with 

fine class papered surfaces unless otherwise specified. 
 
Templates boxes and molds shall be accurately set out and rigidly constructed so as to remain accurate 

during the time they are in use. 
 
Grounds are to be clean shown, free from large knots, splayed as required, plugged and fixed to walls 
etc. At 1’-6” centers. 
 
Wood plugs are to be put cut on the twist. Patent wall plugs or plastic filling may be used in lieu of wood 

plugs with the approval of the architect. 
 
All unexposed surfaces of timber e.g. fails ceilings, backings fillets backs of doors frames backs of doors 

frames, cupboard framing, grounds etc. Are to be treated with two coats of approved timber preservative 

like soigné, criticize, term seal or castral or vacuum pressure impregnated with and approved water 

soluble timber preservative before fixing or bedding. 
 
Timber shall be well seasoned and of the best quality Indian teak of specified species. Timber shall be 

considered as well seasoned, if its moisture content does not exceed the following limits. 
 
(1) timber for frames. . . . . . . 14%  
 
(2) timber for planking, shutters etc.  . . 12%  
 
The moisture content of timber shall be determined according to method described in paragraph 4 of is 

287 for "maximum permissible moisture content of timber used for different purposes in different climatic 

zones". 
 
In measuring cross-sectional dimensions of the frame pieces tolerance up-to 1.5mm shall be allowed for 
each planed surface.  
 
Carpentry & Joinery: 
The carpenter and joiner shall include the finishing of all labor, materials, equipment, and appliances 
required to complete the work including the installation of hardware as per the drawing. The timber shall 
be of the quality as described on the drawings or in the bills of quantities, shall be seasoned and uniform 
in texture, free from fungal growths, knots, wanes, open shake borer holes, rot, decay, discoloration, soft 
or spongy spots, holes, rot, decay, discoloration, soft or spongy spots, hollow pockets, patch or box heart 
and all other defects.  
 

 

 

 

 



   
 

 

Skilled workmen, using proper tools, shall carry out all the carpenter’s work. All joints shall be securely 

nailed without splitting the wood. Wherever it is necessary the members shall be lapped of joining by g.i. 

stapes or extra wood blocks. All joints and nailing shall be done in neatness, and shall be approved by 

the architects. All assembly is exactly at right angles. 
 
Finish woodwork and joinery including doors shall be surfaced with straight without any warp of bow and 

shall have smooth, well-planned faces at right angles to each other. The frame members shall be 

planned on the three sides exposed at right angles to each other. 
 
All joinery work shall be securely mortised and tanned with synthetic resign conforming to I.S. 851-1957. 

Heads, posts, transoms, mullions of door and window frames shall be made out of single pieces of 

timber only. The heads and posts shall be thought - tanned into the mortises of not less than ½”. Solid 

wood panels of not less than 5” and not more than 8” in width shall be used and jointed together with 

tongue and groove joint. 
 
All interior wood finish doors, cabinetwork shall be smoothly traded and sanded after erection, until all 

defects are entirely removed. Assembled door frame without sills shall be fitted with temporary 

stretchers. All exposed wood and plywood shall be straight-grained method grain and color and shall be 

approved by the architects. Interior wood finished doors cabinets and other fixed wooden equipments 

shall be properly installed, level plumb and true. But joints shall be avoided wherever possible; if 

unavoidable the joint shall be leveled. All exterior angles shall be mitered. Adjoining interior woodwork 

shall match and harmonies. All woodwork in contact with masonry shall be painted with bitumen paint or 

red oxide paint. 
 
Joints: 
All joints will be standard, mortised and tenon, dovetail, dowel, cross-halved, metered, tongued and 

grooved and rebated. Nailed or glued but joints, will not be permitted exceptional cases, ailed but joints 

will not be accepted. All joints shall be smeared with white lead. 
 
Whenever solid wood is specified it shall be as per I.S.I. and of good quality. The type of wood shall be 

got approved before collecting the same on site. Fabrication of wooden members shall be started only 

after approval. It shall be free from large, loose, dead of cluster knots, flows, shakes, wraps, bends or 

any other defect. It shall be uniform in substance and of straight fibers as far as possible. It shall be free 

from rats, decay, harmful fungi and other dejects of nature which will affect the strength, durability of it 

usefulness for the purpose for which it is required. The color of wood shall be uniform as far as possible. 

The scantlings planks etc. Shall be seen in straight lines and planes in the direction of grain and have 

uniform thickness. 
 
Plywood: 
Plywood for general purpose shall confirm I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 

specified. It shall be formed with 0.8 mm. Thicknesses commercial face veneers and 1.5 mm. 

Thicknesses. Intermediate veneers in two opposite grain direction shall be 1:1. The moisture content 

shall not be more than 12.5% by mass. It shall either be kit ply make or other equivalent approved make. 

Where B.W.P. grade is specified it should be boiling waterproof confirming to I.S. standards. 
 
The plywood for general purpose shall conform to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade 

as specified Cementing together thin boards or sheets of wood into panels makes plywood. There is 

always an odd number of layers 3,5,7,9 ply etc. The plies are placed so that grain of each layer is right 

angle to the grain in the adjacent layer. 



   
 

 

 
According to is I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified the plywood for general 

purpose shall be of three grades namely I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as 

specified depending upon the adhesives used for bonding and veneers, and it will be further classified 

into six types namely aa, ab, ac, bb, bc and cc based on the quality of the two face, each face being of 

three kinds namely, a, b and c. 
 
I.S. 303 MR grade & I.S. 710 B.W.P. / marine grade as specified formed with 0.8 mm. Thickness 

commercial face veneers and 1.5 mm. Thick intermediate veneers in to two opposite grain direction. The 

moisture content shall not be more than 12.5 % by mass. Where B.W.P. grade is specified it should be 

boiling waterproof conforming to Indian standards. 

 

Laminates: 
All the laminate to be used shall be of 1.0 mm (or 1.5 mm or 0.5 mm where specified) thickness in 

approved the color and shade as approved and specified by the architect. It shall be matt finish 

manufactured by recommended makes as per sample shown by the consultant unless otherwise 

specified. It shall satisfy all the I.S.I. standards for melamine coated laminated fiber board's before the 

use of such fiberboard laminated. The contractor shall have to take approval of the department of each 

sheet of the laminates. 
 
Fixtures & Fastenings: 
 
The fixtures and fastening, that is, butt hinges, tend strap hinges, sliding door bolts, tower bolts, door 

latch, bath room latch, handles, door stoppers, casement window fasteners, casement stays and 

ventilators catch shall be made of the metal as specified in the item or its specifications. 
 
They shall be of S.S., S.S. brush finish, iron, brass, aluminum, chromium plated iron, and chromium 

plated brass, copper oxidized iron, copper oxidized brass or anodized aluminum as specified. 
 
The fixtures shall be heavy type. The fixtures and fastenings shall be smooth finished and shall be such 

as will ensure ease of operation. 
 
The samples of fixtures and fastening shall be got approved as regards quality and shape before 

providing them in position. Brass and anodized aluminum fixtures and fastenings shall be bright finished. 
 
Screws, nails, bolts will be of brass or other no corrosive metal. In hardware, they will match the finish of 

the hardware item. Nails, in a finished surface shall be neatly punched and the hole filled with wood filler 

matching the finish. Screws in a finished surface will be round head, raised head or sunk beneath the 

surfaces and the hole plugged with a wood plug with matching color and grain of the wood surface as 

directed. 
 
S.S. fittings should be proper polish finished. 
 
Screws, nails, bolts, will be of brass or non-corrosive metal. In hardware, they will match with the 
hardware items. 
 

Nails, in a finished surface shall be neatly punched and the holes filled with wood filler matching the 

finish. Screws, in a finished surface will be round head, raised head or sunk beneath the surfaces and  

 



   
 

 

 

the hole plugged with a wood plug with matching color and grain of the wood surface, unless especially 

detailed 
 
Hardware: 
Hinges, locks, latches, door tracks etc. Shall be as specified and as far as possible, by the manufacturer 

specified. In any variation of this quality of the substitute shall be equal to or better than the original 

specified, and the samples shall be submitted to the architect for prior approval. 
 
Hardware and metals: 
The hardware throughout shall be of approved brand and supply well made and equal in every respect to 

the samples deposited with the architect. The contractor may be required to produce and provide 

samples many different sources before the architect is able to make the decision and he should allow in 

his rates for doing so. 
 
Fittings generally shall have a brass finish or powder coated finish unless otherwise specified and should 

be suitable for their intended purposes. 
 
Screws are to match the finish of the article to be fixed and to be rounded or flat headed or counter sunk 
as required. 
 
Cover up and protect at the brass or powder coated surfaces with a thick grease or other suitable 

material, renew as necessary and subsequently clean off and clear away on completion 
 
All steel, brass, bronze, aluminum and stainless steel articles shall be submitted to a reasonable test for 

strength. If so required by the architect at the contractors expenses. 

 
Door closers: 
The overhead door closer shall be of standard make as listed by the architect. The overhead door closer 

shall be of color as approved by the architect. Fixing of the overhead door closer shall be done by and 

experienced worker preferable from the principal supplier of the item. 
 
After successful installation of the overhead door closer the same shall be checked for speed of door 

closing. The contractor shall make necessary adjusted operating mechanism as per manufacturer’s 

guidelines to arrive at most suitable operating speed. The selected operating speed should remain 

constant on all repeated operations. If an overhead door closer is found to lose its adjusted operating 

speed often during warranty period then the shall have to be replaced with a new piece without charging 

any extra. 
 
In case of a steel frame door the overhead door closer shall have to be mounted on a special plate 

supplied by the manufacturer. No extra payment shall be due for such mounting plate. 
 
The rate shall include all materials, labor, required civil work etc. Complete and shall be paid per no. Of 

overhead door closers installed. 
 
 
Paints: 
Lime for lime wash, dry distemper, oil bound distemper, cement primer, oil paint, enamel paint, flat oil 

paint, plastic emulsion paint, anti-corrosive primer, red lead, water-proof cement paint shall be from an 



   
 

 

approved manufacturer and shall conform to the latest Indian standard for various paints. Ready mixed 

paints as received from the manufacturer without any admixture shall be used, except for addition of 

thinner, if recommended by the manufacturer. However, if ready mixed paint of specified shed or tint is 

not available then only ready mixed paint with approved strainer will be allowed. In such a case, the 

contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
All the paints shall met with following general requirements: 
 
Paint shall not show excessive setting in a freshly opened full can and shall easily be redispuresed 

with a paddle to a smooth homogeneous state. The paint shall show no curdling, levering, cracking or 

color separation and shall be free from lumps and skins. 
 
Paint as received shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
General: wherever scaffolding is necessary, it shall be double scaffolding. 
 
The surface shall be thoroughly brushed free from mortar droppings, and foreign matter. All steel work 

shall be cleaned of loose rust, mill scales, etc. So as to expose the original surface. All broken edges, 

cracks, loose-plaster and wavy surface shall be brought up either by patch plasterwork or by plaster of 

Paris. 
 
All materials viz. Dry distemper, oil bound distemper, oil paint, flat oil paint, synthetic enamel paint, 

plastic emulsion paint, cement primer, red lead and other primers and metallic paints shall conform to 

respective i.s. specifications and shall be obtained from approved manufacturers. 
 
Painting - Flat / Plastic emulsion etc.: 
Ready mixed flat oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, aluminum paint, 

etc. Shall be brought in original containers and in sealed tins, if for any reason thinner is necessary, the 

brand and quality of thinner recommended by the manufacturer or as instructed by the architect shall be 

used. 
 
The surface shall be prepared as specified above and a coat of approved primer shall be applied. After 

24 hours drying, approved or specified quality paint shall be applied evenly and smoothly. Filler putty 

coating may be given to give to give a smooth finish. Each coat shall be allowed to dry out thoroughly 

and then lightly rubbed down with sand paper and cleaned of dust before the next coat is applied. 

Number of coats shall be as specified in the item and if the finish of the surface is not uniform, additional 

coats as required shall be applied to get good and uniform finish at no extra cost. After completion no 

hair marks from the brush or clogging of paint puddles in the corners of panels, angles or moldings etc. 

Shall be cleaned of stains. 

 

Pigmented priming coat (emulsion thinned with water) followed by three or more finishing coats of plastic 

emulsion paint. Pasted filler to be applied after every coat exempting the final finishing coat and sanded. 

When the final coat is applied, if directed the surface shall be rolled with a roller or if directed, it shall be 



   
 

 

stippled with a stippling brush. 
 
Enamel paints  
Oil paints shall be of first quality and of the specified color and shade, and as approved. The ready 
mixed paints shall be only used. However, if ready mixed paint of specified shade or tint is not available 
while ready mixed paint with approved strainer will be allowed. In such a case, the contractor shall 
ensure that the shade of the paint so allowed shall be uniform. 
  
All the paints shall meet with the following general requirements: 
Paint shall not showed excessive setting in a freshly opened full can and shall easily be redisbursed with 

a paddle to a smooth homogeneous stage. The paint shall show no curdling levering, caking or color 

separation and shall be free from lumps and skins. 
 
Paint as revived shall brush easily; possess good leveling properties and show no running or sagging 
tendencies. 
 
The paint shall not skin within 48 hours in a three quarters filled closed container. 
 
The paint shall dry to a smooth uniform finish free from roughness, grit, unevenness and other 
imperfections. 
 
Ready mixed paint shall be used exactly as received from the manufacturers and generally according 

to their instructions and without any admixtures what so ever. 
 
French polish: 
The French polish of required tint and shape shall be prepared with the below mentioned ingredients and 

other necessary material: 
 
(i) denatured spirit of approved quality   
(ii) chandras 
(iii) shellac  
(iv) pigment  
 
The French polish so prepared shall conform to is 348. 
 
French polishing: 
French spirit polish shall be an approved make conforming to i.s.: 348. If it has to be prepared on site, 

dissolving 0.7 kg shall make the polish. Of best shellac in 4.5 liters of mentholated spirit without heating. 

To obtain required shade pigment may be added and mixed. 
 
Surface shall be cleaned. All unevenness shall be rubbed down smooth with sand paper and well 

dusted. Knots, if visible, shall be covered with a preparation of red lead and glue. Resinous or loose 

knots and gaps shall be filled with seasoned timber pieces and made level with rest of the surface. Holes 

and indentations on surface shall be filled with putty made of whiting and linseed oil. Surface shall be 

given a coat of filler made of 2.25 kg. Of whiting in 1.5 liter of mentholated spirit. When it dries, surface 

shall again be rubbed down perfectly smooth with sand paper and wiped clean. 
 
Piece of clean fine cotton cloth and cotton wool made into shape of pad shall be used to apply polish. 

The pad shall be moistened with polish and rubbed hard on the surface applying the polish sparingly but 

uniformly and completely over the entire surface. It shall be allowed to dry and another coat applied in 



   
 

 

the same way. To give CIVIL coat the pad shall be covered with a fresh piece or clean fine cotton cloth, 

slightly damped with mentholated spirit and rubbed lightly and quickly with a circular motion, till the 

finished surface attains uniform texture and high glass. 
 
Wax polishing: 
Wax polish shall either be prepared on site or obtained ready made from market. Polish made on the 

state shall be prepared from a mixture of purr bees wax, linseed oil, turpentine oil and varnish in the 

ration or 2:1 ½:1: ½ by weight. The bee’s wax and the boiled linseed oil shall be heated over a slow fire. 

When the wax is completely dissolved the mixture shall be cooled till it is just warm, and turpentine oil 

and varnish added to it in the required proportions and the entire mixture is well stirred. 
 
Surface shall be prepared as described under “French polishing” except that the final rubbing shall be 

done with sand paper, which has been slightly moistened with linseed oil. 
 
Mixture or polish shall be applied evenly, with a clean cloth pad in such a way that no blank patches are 
left, and rubbed continuously for half an hour. When the surface is quite dry a second coat shall be 
applied in the same manner and rubbed continuously for an hour or until the surface is dry. Final coat 
shall then be applied and rubbed for two hours or more if necessary, until the surface has assumed a 
uniform glass and is quite dry showing no sign of stickiness when touched. Glass rubbing must be 
continuous and with uniform pressure and frequent change is direction. 
  
Glass: 
All glass shall be of best quality, free from flaws, specks, bubbles, veins, smokes, air holes blisters and 
other defects. The thickness and kind of glass to be used shall be as mentioned in the item or as shown 
in detailed drawing. The thickness of glass panel shall be uniform. All glass shall be of approved make 
by the architect and conforming to is 3548.  
All glass shall be float glass of the best quality, free from specks, bubbles, smokes, veins, air holes, 

blisters and other defects. The kind of glass to be used shall be as mentioned in the item or specification 

or in the special provisions or as shown in detailed drawings thickness of glass panel shall be uniform. 

All glass to be approved manufacture complying with is: 3548-1966 or as per approved quality and 

sample. 
 
The compound for glazing to metal is to be special non-hardening compound manufacture for the 

purpose and of 9 brands and quality approved the interior designer. 
 
In cutting glass, proper allowance shall be made for expansion. Each square of glazing to be in one 

whole sheet and after cutting the edges to be properly filled. 
 
On completion, clean all glass inside and out, replace all cracked scratched or broken panes and leave 

in good condition to the satisfaction of the architect. 
 
The contractor shall furnish all labor, materials, and equipment’s required for the installation of glass and 
glazing items. 
 
The glass shall be of the type, quality and substance specificity in the bills of quantities. 
 

In case of the glass being supplied by the owners, the contractor shall take the delivery of the glass at 

site and shall be responsible for proper handling and stacking. We shall insure glass against theft, fire, 

etc. 



   
 

 

 
The contractor shall replace at his own expense all broken, damaged or disfigured glass caused in the 

execution of the work of faulty installation, before the virtual completion of the work. 

Patterned or translucent glass shall be 4 mm. In thickness and shall be approved by the architects. 

Sheet glass shall be in 5 mm. In thickness. Wired glass shall be 6 mm. In thickness. 
 
The putty used for glazing metal door, window or ventilator shall conform to I.S. 420:1953. 
 
Before installation of the glass, the contractor shall ensure against the following: 
 
All glazing rebates shall be square, putty, true in plane, clear, dry and free of dust. The frames shall be 
adjusted before glazing. The weight of the glass in side hung casement causes it to drop slightly on its 
hinges. Before glazing it shall be set in slightly high position in its frame. Glass edges shall be clean and 

cut to the exact size, chipped or damaged edges shall be rejected. Sashes shall be glazing in the closed 
position and shall not be open till the putty is set.  
The glass shall be set in teak wood beading or metal glazing chips and so installed to achieve water 
lightness. 
 
The platter glass shall be bedded on strips of leather or felt turned over the two sides of the glass to form 

packing between the glass and the metal coating. The ground glass shall be getting with smooth surface 

outside. 

Glazing large panes of glass, or when heavy wind pressure is experienced, glazing bead may be used 

instead of front putty. In this case putty shall be applied to the face of the bead, which is in contact with 

glass. Putty would also be necessary, at the back. 
 
Beads shall be of timber, rustproof steel or aluminum and shall have mitered corners. The position and 

size of the bead may depend on the thickness of glass used. The beads shall be fixed with screws 0” 

apart. 
 
On completion of the job, all glass shall be thoroughly cleaned. All paint or other marks to be removed. 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 



   
 

 

SPECIFICATION FOR WORKMANSHIP 
 
Painting And Polishing:   Various Readymade Paints: 
 
The surface to be painted shall be cleaned and all cracks, holes and surface defects shall be repaired 

with plaster of Paris. All irregularities shall be sand papered and wiped clean. The surface so prepared 

must be dry and free from dust. 
 
The priming coat shall be applied over in the manner recommended by the manufacture in case of 

special paint. When no priming coat is specified by the manufacturer, putty composed of powered 

whitening chalk mixed with double polished linseed oil of required workable consistency shall be applied 

to prepare a good, hard background in case of undecorated surfaces. The surface shall be then rubbed 

down again with a fine grade sand paper and made smooth. 
 
The paint shall be of 1st quality and of specified color and shade and as approved. 
 
Ready mixed paint as received from the manufacturer without any admixture shall be used, except for 

addition of thinner, if recommended by the manufacturer. However, if ready mixed paint of specified 

shade or tint is not available while ready mixed paint with approved strainer will be allowed. In such a 

case, the contractor shall ensure that the shade of the paint so allowed shall be uniform. 
 
Polishing To Wood Work: 
 
Woodwork to be polished shall be finished smooth with plane. It shall then be rubbed smooth with 

medium and fine sand papers. In no case sand paper shall be rubbed across the grains. All holes, 

cracks, open joints and small defects if all allowed to remain by the architect shall be stopped with putty 

made from pure whiting mixed to the proper consistency with linseed oil. 
 
Polish shall be applied in very thin coats with special fine haired varnishing brushes. Before applying first 

coat after stopping, the wood surface shall be rubbed down lightly with a fine sand paper taking care to 

rub along the grains and to leave the color even. The number of coats shall be as specified in the item. 
 
Measurement: 
 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing 

shall be included in the rate of related item of woodwork. But if the item is to be carried out independent 

item of measurement shall be as per is 1270. 
 
Melamine polishing to wood work: 
All unevenness shall be rubbed down to smooth with sand paper and surface shall be cleaned of dust. 
 
The wood to be polished should be first painted with filler composed of a mixture of whiting and 

mentholated spirit to obtain a good glass surface. The surface shall be again rubbed down for making 

perfectly smooth with sand paper. 
 
 
 
 
 
 



   
 

 

The number of coats of melamine polish shall be as specified in the item. On the woodwork a pad of 
woolen cloth covered by fine cloth shall apply a thin coat of melamine polish. The pad shall be moistened 
with polish and rubbed on a surface in a series of overlaying circles, applying the polish uniformly over 
the entire area to give even surface. A trace of linseed oil on the face of pad facilitates this operation. 
The surface shall be allowed to dry and the remaining coats shall be applied in the same manner to 
finish off. The pad shall be covered with a fresh piece of clean fine cloth, slightly damped with 
mentholated spirit and rubbed lightly and quickly with circular motion. 
The finished surface shall have uniform texture and high glass. The melamine polish shall be applied 

with spray gun and even coating shall be applied to get the very good quality of finishes. 
 
Measurement: 
No separate measurement and payment shall be made for such finishing work. The cost of such finishing 

shall be included in the rate of related item of woodwork. But if the item is to be carried out independent 

item of measurement shall be as per IS 1270. 

 



   
 

 

 

SPECIFICATIONS (MAKES/MODELS) 
 

LIST OF APPROVED BRAND AND / OR MANUFACTURER FOR INTERIOR FURNISHING WORK 

SN Particulars and Specifications Approved Make/ model 

1 Gypsum Board                                          Gyproc (saint gobain)/ USG BORAL 

 Framing with complete system Gyp steel ultra (saint gobain) /USG BORAL 

2 Locks  
 Auto latch Lock P-ALL1-22 (Ebco)/EG 
 Multipurpose group Lock E-MPL1-22 / E-MPL1C-22 (Ebco)/EG/Godrej  

 Night latch 8812 (Godrej)/Doorset-NL 180 s/s   /  Europa 8010 
NS of SS brush Finished 

 Cylindrical lock (SS matt finish) 3792-with key and 3786-keyless (Godrej) / 
C120SS (Europa) 

 Mortise dead lock (two way) 8815(Godrej)/ Door set -ML 102 S/ Dorma Make 

 Mortise lock with door handle Matiz 8083(Godrej) / Door set- HL 170 S/S  / 
Dorma  Make  

3 Drawer channels  

 Telescopic channels (zink plated) STDS35(i)35/ STDS45(i)35/ STDS50(i)35/ 
STDS60(i)35 (Ebco)/ EFG/Everite/ 

 Bottom channels (powder coated) BMDS 35/ BMDS 37/ BMDS 55/ BMDS 60 (Ebco) 

4 General hardware  SS matt finish 
 Door stopper i) Black/ivory/brown/silver color Powder coated 

DS1 (Ebco)                 
ii) Spring type black/brown/ivory color powder 
coated (ECGL’s sterling) 

 ‘D’ bracket 50x12 mm (Oswal) 

 Hinges i) 3”/4”/5”/6” 1.8mm th. SS matt finish (Suzu) 
ii) 75x12x19 1.2 mm th. SS matt finish for storage 
(Suzu) 
iii) Auto close hinges – slip on hinge- euro / click 
on hinge-I (Ebco) for storage 

 Handles ‘D’ or ‘C’ type 1) 3”/4”/6”10mm dia SS 202 matt finish (Anjali) 
  Tower bolt 3”/4”/6”/8” brass extruded SS matt finish (Oswal) 

5 Floor spring  

 60 kg 7477 (Godrej) / M-74 (Hardwyn)/Dorma /Everite 

 80 kg 8293 (Godrej) / M-74 (Hardwyn)/Dorma/Everite 

 100 kg 8294 (Godrej) / M-76 (Hardwyn)/Dorma/Everite 

6 Door closer  

 60 kg Double speed 8292-silver, 7345- golden (Godrej) / 
scorpio (Hardwyn)/Dorma/Ebco/Ozone 

 Fire rated 60 kg 1938 (Godrej) / Triton (Hardwyn) 



   
 

 

7 Patch fittings for door and fixed glass 
partition (top/bottom patch, pivot, patch 
lock, L arm, L connect, connector, floor 
spring, handle, plastic profile) 

Godrej / XL C series(Dorma) / OPF series (Ozone) 

8 Particle boards Novapan / Deco board 

9 Computer accessories  
 Keyboard tray with mouse tray KTE-1-45M (Ebco) / Hettich/Innofit/Featherlite 

 CPU hanger/ shelf Side mounted IS CPU HL SM (Innofitt) 
/CPUSM(Ebco) , 4/2-SMCS (Zipco) 

 cable manager (60mm) i) metal - CO60ZN1(Ebco)  
ii) PVC - CO 60 (Ebco) black/ivory/grey color 

10 Foam Sleepwell / Feather foam 

11 Glass film  3M INDIA /AVERY DENNISON 

12 Wood  For Partition  and    Paneling  
Frame 

Marandi wood or Equivalent 

13 Wooden for Visible surface 
(ieBeading,jambs, etc. 

Steam Beach or Equivalent 

A INTERIOR WORK  
1 Vitrified floor tiles(600mm x 600mm ) Johnson / Somani / AGL 
2 Adhesive Favicol SH / Blue coat / Royel bond / Mevicol 
 Sealant Pidilite / Roaper 

3 Paint on Wall & Ceiling Asian Paint / Nerolac 

4 
Paint on Wood: Polyurethane systems 
( PU ) 

Sirca Paint / Asian paint 

5 
Ply wood ( IS 303 BWR)/ water proof 
ply IS 701 / Block Board IS 1659 / 
Flush Door IS 2202  

Green / Century / Anchor / Archid / Mayur / 
Kit [IS 303 BWR] / Samrat 

6 Laminate  IS 2046 
Green / Formica / Sunmica / Marino / Bloom / 
Century 

7 MDF Exterior Grade ISI Mark 
Nuwood / Action tesla / Dura turff / 
Century/Green 

8 Bison board NCL Industries 

9 
Timber for lipping, moulding& when 
furniture is to be finished in polish 

Superior quality seasoned Ghana teak. 

10 
Timber for all other type of furniture 
work 

First class seasoned C.P. Teak. 

11 Decorative laminate (1.0mm) Marino / Green / Sunmica / Formica 

12 
Exterior Grade Compact Laminate 
(5mm,6mm) 

Clads (Greenlam) / Staylam 

13 Veneer Green ply nature max / Century / Lignin 
14 Hardware  

 a) Latches Ebco / Hafele / Hettich 

 b) Locks Ebco / Hafele / Hettich / Godrej 

 c) Screw Nettle fold / GKW / Hafele 

 d) Floor Spring Doorset / Dorma / Ozone / Godrej  

 e) Patch Fitting Dorma / Haffle / Ozone  

 f) Handles Doorset / Ozone / Godrej  



   
 

 

 g) Drawer slides telescopic Ebco / Hafele / Hettich 

 h) Key board trey Ebco/ Hettich / Innofit 

 i) CPU trolley Ebco/ Hettich / Innofit 

 j) Door Closer Ozone / Dorma / Hafele  / Godrej 

 k) Cable Manger Ebco / Easy 

 l) Glass Bracket Flora / Riddhi 

 m) Magnet Suprime / Bentex / Honda 

 n) Tower Bolt Rolex / Flora / Riddhi 

 o) Hinge Suzu matt / Gary premium 

 p) Nails Mehta / chakra / Sun 

 q) L & key Riddhi / Prince 

15 Glazing, Lacquered glass  Tata / Modi guard / Saint gobain 
16 Vinyl & Glass film 3M India / Avery Dennison  
17 Roller Blinds Vista wall fashion / Mac 
18 Fabric Masper / D Décor 
19 Calcium silicate board Saint Gobain / Usgboral / Hilux  

20 
Mineral fiber ceiling tiles tabulated 
profile 

Armstrong / USG / Usgboral / AMF 

21 Fire proof pvc sheet Vardhman wonder boards / Hilux 
22 Corian (Solid Surfaces) DUPONT   
23 Solid hardwood floor Vista / Armstrong / Squarfoot 
24 ACP Aludecore / Armstrong / Urobond / Timex 
25 Aluminum skirting Ozone  
26 Aluminum Section Jindal / Hindustan / Hindalco 

27 
Modular items like chairs, storage 
units, drawer units 

Featherlite/ godrej / wipro 

28 Wall Putty Birla white / J.K. white 
29 Texture paint Asian / Nerolac 
30 Sanitary Fixture Hindware / Jaquare / Grohe / Kohler 
31 Sanitary Fittings Hindware / Jaquare / Grohe / Kohler 
32 Wall paper Green / Asian 

 
Note:   
 [a]     Where  other  Material are proposed to be used these should be got approved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non- Availability of any material 
of specified make, the Alternative equivalent make should be used only after it is approved in writing by 
the Employer or the Architect. The Material shall be used in preferential Order only. 
 

[b] Beforestarting of work, contractor must get all samples/make approved from Architect/Bank's 
authorities before using at site 
 

[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufacturers and 
when required. 
 

[d]      Consultants/Bank's authorities reserve rights to select any of the specified  brands mentioned 
above. 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 

 
 



   
 

 

LIST OF APPROVED MAKE FOR CIVIL WORKS 
 

1) Ordinary Portland Cement   As per latest approved list from R & B Dept. 
2) White Cement     Birla, J.K. 
3) TMT “Fe – 415/ 500 D” Ribbed bars   Tata, RINL. (VIZAG). SAIL 
4) Structural Rolled Steel sections-beams,  Tata, SAIL, RINL.tee, flats, angles, bars(round,square, 
      hexagonal) 
5) Structural Hollow steel sections   (Square & Tata, Asian, Jindal, Surya, Appolo. 
      Rectangular) 
6) Structural tubular sections    Tata, Asian, Jindal, Surya, Appolo. 
7) Coarse Aggregates (machine cut) 
      6mm to 40mm sizesApproved quarry from Sevalia. 
      (Hardblack trap stone) 
8) Stone Rubbles & Gravels    Approved quarry from Sevalia. (Hard 
      black trap stone) 
9) Shuttering plywood     Anchor, Green, Archid, Silicon, Century 
10) Water proof/Marine grade plywood   as per Anchor, Green, Archid, Silicon, Century 
      – IS – 710 (BWP) 
11) Commercial Plywood –    IS – 303 (BWR) Anchor, Green, Archid, Silicon,  
      Century 
12) Decorative ply     (Veneer) Anchor, Green, Archid, Silicon, Century 
13) MDF      Nuwood, Duratuff (exterior grade only) 
14) Prelam particle board   Novapan, Bhutan. (exterior grade only) 
15) Laminate sheet     Formica, Greenlam, Archid, Bloom, Aerolam. 
16) Cement bonded particle board   Shera ,NCL (Bison board), Everest (Eternite). 
17) Calcium silicate board / Gypsum Board.  Saint Gobain (India Gypsum), Hilux ,Lafartz. 
18) Flush door – decorative / non decorative  Anchor, Green, Archid, Silicon, Century 
19) Compact sheet     Alfiaca, Sundek, Vir, Bloom, Formica, merino. 
20)Dead Locks/ Mortise locks/    Kich, Dorma, Dorset, Yale. 
Narrow stile dead locks/ Tubular locks 
21) Float Glass / wired Glass, Mirror   Modi guard, Saint Gobain, Asai, HNG. 
22) Reflective Glass     Saint Gobain, PPG, Asahi, Emirates, Pilkington. 
23) Paver block      Vyara, Super eq.. 
24) MS Rolling shutter     Sona, Sagar, Suryoday, Gandhi,. 
25) Precast terrazo tiles &skirting( Mosaic)  Royal(rajkot) ,Alcock, Vyara, Nitco,. 
26) Glazed tiles      Asian, Johnson, Somani, Kajaria, Nitco, 
27) Ceramic tiles     Asian.Johnson, Somani, Nitco, Kajaria, 
29) Vitrified tiles     Kajaria, Johnson, Simpolo, Nitco, Somany 
30) Non-metallic floor hardener   Ironite 
31) Glass mosaic     Bisazza, Palladio 
32)Construction chemicals 
Plasticisers, Bonding agents, 
SBRmicro concrete    BASF, Fosroc 
Water proofing chemicals 
Chemical Water proofing & 
Integral water proofing compound 
Crystalline water proofing   Cico or PidilitePenetron or Kryton 
33) Silicon sealant/ Silicon paint    Wacker, Dowcorning, GE, Soudal, Bostik 
Polysulphide sealant 



   
 

 

P.U sealant/     Pidilite, Chawksey,Sika (Exterior grade - UV resistant) 
34) Pre-coated steel roofing/ walling sheets 
550 Mpa     Tata bluescope, Interarch, Nippon Dendro (poly steel) 
      ShreePrecoated (Meta color) 
35) Polypropylene fibers    Nina concrete, Reliance 
36) Paint, primer, putty Asian,    Nerolac, ICI, Birla (putty), JK (Putty) 
37) Liquor /Melamine /PU polish    MRF, Asian, ICI, ICA 
38) PVC Water stop     ArtiCables Baroda, Fixopan, Maruti. 
39) Door Window Hardware,   Kich, Dorma, Haffle,Palladium, Magnum 
40) Floor spring      Dorma.Mab ,Hafle, Godrej, Inox,Ozone 
41) Door closer     Dorma. Yale.,Hafle, Godrej, Ozone 
42) AdhesivesWooden Adhesives   Fevicol, Blue coat, Araldite. 
Tile adhesives & grouting material   BAL, Laticrete, Kerakoll. 
43) Oil & water finish Double boiled   CAT brand linseed oil & MTO of reliance 
44) Fire door      Shaktimat, AGEW, Radiant. 
45) Aluminum sections     Jindal, Hindalco (Indal), Banco, Royal touch, 
      Bhoruka, Pankaj, Alufit, Gulf extrusion. 
46) Aluminum finish     
Interior works     Super durable powder coated    
      (Akzonobel, Jotun, FullerAG) 
Façade exteriors     PVDFfinish (Valspar, PPG, Akzonobel) 
Non visible     surface Chromatizing. 
47) Aluminum Window locks, handle ,  Alualpha, Securestyle, Giessee, Roto, Geze, Savio, 
      Frikstay 
47a) Rough ground for Aluminium works   IS 710 ply, 6mm to 8mm thick or Ghana teak. 
48)Gasket of infill panel for Aluminum   Amee rubber, gold seal, Osaka rubber, Maharashtra 
      polymer, Maharashtra tyre& rubber industries. 
49) Anchor Fasteners     Axel, Hilti, Fischer, Kundan, Mungo, Corroshield, 
      Buildex 
50) Spandrel Insulation     Glass wool 
51) Wool felt/weather strip    Anand, reddiplex ltd. 
52) Rust Remover/converter   Feovert (Krishna Conchem), Roff Rust Clear 
      (Pidilite Industries) 
53) Non-shrink general purpose grout  Fosroc, BASF 
54) Anchoring chemical for rebar dowell bar Hilti, Fischer, Axel 
55) Roll down mosquito curtain    Netmos 
56) Baker Rod, Expansion joint pre-moulded filler board  Supreme. 
57) SS clamps for cladding    Hilti, Axel. 
58) Aluminium operable Louvers   Technal, Domal 
59)Spacer tape      Norton, tremco, bow. 
60)Anodising     Bhoruka alum, Alufit alum, Ajit India, Alufin 
61) Glass Processor 
For HS/HT, Bulletproof, DGU, Toughness, 
lamination etc.      Impact safety, sejal, Glasstech, GSC, Asahi, FG 
      Glass, Goldplus, Emirates 
62) Smoke seal      Intumecent Hilti/3M. 
63) Elevator Schindler,     Otis, Mitsubishi 
64) uPVC windows     Kommerling, Fenesta 
65) First Class Brick     Jay Jalaram Bricks, Jindal Mechno Bricks 



   
 

 

66) Autoclaved Aerated Concrete Block   Aerocon, Green 
 
Note:   
 
 [a]     Where  other  Material are proposed to be used these should be gotapproved from the 
Architect/Bank's Engineer before execution of particular item. In case of Non- Availability of any material 
of specified make, the Alternative equivalent make should be used only after it is approved in writing by 
the Employer or the Architect. The Material shall be used in preferential Order only. 
 
[b]     Before starting of work, contractor must get all samples/make approved from Architect/ Bank's 
authorities before using at  site 
 
[c]     Consultants/Bank's authorities reserve the right to add or delete name of any  manufactureas and 
when required. 
 
[d]      Consultants/Bank's authorities reserve rights to select any of the specified brands mentioned 
above. 

 
<><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><><> 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

 
 

 

PRICE  BID  FOR  PROPOSED  FURNISHING   WORK  FOR   STATE  BANK  OF  INDIA, ADANI 

SHANTIGRAM   BRANCH,  AHMEDABAD. 

 
Sr. No. Description Quantity Unit 

    
Note : Rate  should  be  inclusive  of   material,labour,tools,  machinery,  scaffolding,  final  disposal  of  debris,  cleaning 

cutting wastage etc. All taxes, transportation etc.  complete. (Excluding GST) GST  will be paid  as Applicable at the 

time of payment of Bills 

    
[A] FURNISHING  WORK   

    
1.0 SINGLE  WINDOW  COUNTER  / CASH  COUNTER    with  White  corian,  blue 

lacquered glass finishing, front glass partition, front vertical glass and side units. 
 
 

6.00 

 
 

RMT 

    
 Providing,  Supplying,  fixing  and  keeping  in  position  new  single  window  counter 

complete as per design and drawing made out of  18 mm thick commercial ply wood of 

approved make, complete with  19 mm. C.P. Teak wood lipping on all edges wherever 

required. 

  

 The cost shall be inclusive of S & F of a drawer unit or drawer & shelf unit with 18 mm 

thick  commercial  plywood   and  with  approved  make   multipurpose  Auto  Lock  in 

drawer and shelf unit. The cost shall also be inclusive of the following. 

  

[a] size :   
 Description:  L  B  Ht.  No.   
 Writing Top  5'-0"  2'-9"  2'-6"  4   
 4 Drawers with   
 pigeon hole  2'-0"  1'-3"  2'-0"   
 Computer key Board tray with mouse ped   
 Supplying and fixing metal key Board of approved make in counter as per design and 

instructions. 
  

    
[b] Working  table  top   and  edges  shall  be  finished  with  6  mm  thick  white  corian  of 

DUPONT or equivalent  approved make as per drawing and direction  with all labour 

and material. 

  

    
[c] Front Appron  : 2 nos 6 mm thick   flexy ply wood  in round  shape  with 6 mm thick 

white corian  shall be  provided at  front  as per design. All edges should be finished 

with  corian of DUPONT make. 

  

    
[d] Front pannel  shall be finished with  6 mm thick   18" high blue back painted glass  of 

approved make and fixed on  18 mm thick commercial ply wood  with  Natural Silicon 

gum as per manufacturer's specification  and to be completed as per drawing 

  

    
[e] INCLUDING Ready made M. S. Foot rest and  CPU stand with castors .   

    
[f] All wood work shall be laquer polished  to a smooth and uniform finish of choice colour 

and shade. 
  

    
[g] All fittings like S.S. handle,  Auto Lock to each drawer and cabinet doors, piano / auto 

hinges,  ball catcher,   stopper, metal cable manager  etc. should be  fixed of approved 

make. 

  

    
[h] Heavy duty telescopic full extension sliding channel of approved make shall be used in 

all drawers. 
  

    
    

[i] All   the  internal  surface  (non  visible  surface)  shall  be  provided   with  0.60  mm 

thick balancing laminate of approved shade etc. complete 
  

    



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
[j] Counter shall be made independent in Length of 5'-0" and properly placed between two 

partitions. Counter will be measured in RMtr between two partition and paid 
  

    
[k] Front glass : Providing  and fixing 12 mm thick Toughened  float glass with polished 

edges  to be  fixed  with  necessary  S.S  Brush  finish  brackets  &  support  on wooden 

partition  as directed  with  necessary  cut  out in glass.   All edges  of glass  shall have 

Diamond cut polished edges as directed. 

  

    
[l ] Vertical  Curvilinear  glass : 12 mm thick  Toughened   clear float glass with polished 

edges  shall be fixed with silicon  and  T.W beading   support  in front of the wooden 

partition seprating the counters wooden  partition as directed.   All edges of glass shall 

be Diamond cut polished edges as directed complete. Wooden partition will be paid 

seperately. Maximum length and height will be measured for payment purpose. 

  

    
[ m ] SIDE storage units with drawer box For S.W Countwer  Same as above item No-7 but 

Side Table Top  and edges shall be finished with 6 mmThick White Corian on Top and 

Edges. All other  visible surface shall be finished with 1.00 mm th laminate. Size shall 

be 3'-0"x 1'-4"x2'-6" ht. x 4 nos With  openable shutter as directed 

  

    
 FINISHING DETAILS IN NUTSHELL:   
 1)  Table Top :   6  mm thick  white corian   
 2) Front Appron:    Round  corian and 6 mm thick  backpainted  blue glass fixed with 

Natural Silicon 
  

 3) Facing of Drawers:  1.00 mm thick  laminate finish   

 4) All  the internal surface (non visible surface) shall be provided  with 0.60 mm thick 

balancing laminate 
  

    
 TABLES   

2.0 MANAGER   TABLE  SIZE:  6'-0"  X 3'-0"  X2'-6"  HT. with  Laninate   finish  on 

Table Top , sides  and  all  other visible surfaces etc complete as follows ( with side 

credenza ) 

1 NO 

    
 Supplying and installation of Table as per the following description : Size 6'-0" x 2'-9". 

Table top shall be made from 18 mm thick commercial   ply wood with 1.0 mm thick 

Laminate with necessary intermediate support.  Table top shall be supported by 18 mm 

thick commercial ply wood with wooden framing.  Drawer unit of 1'-3" x 2'-0" x 2'-6" 

shall be provided using 18 mm thick commercial ply wood having 4 Nos drawers  as 

directed with heavy duty telescope sliding channel of approved make , grouplock, S.S. 

Handle.   Computer  Key  board  tray  of  metal  of  approved   make  shall  be  provided. 

Exposed surfaces of the CABINET shall have laminate.  All  internal surface will have 

0.60 mm thick  balacing laminate 

  

    
 Apron (Modesty Panel) made from 18 mm thick ply wood finished with  laminate as  

per drawing 
  

    
    
 Table side made from 18 mm thick ply wood with 1.0  mm thick  Laminate finish 

shall be provided in a pattern as  per drawing.   Laminate  to be provided  on all visible 

surfaces. 

  

 Drawer Fascia made out  of 18 mm thick Plywood. The sides/back/base  of  drawers be 

made of 12 mm thick Ply wood  & Bottom of drawers shall be of 6 mm thick ply wood. 

fixing  laminate  on  front  side  and  all the  internal  surfaces   shall be 0.60  mm thick 

balancing laminate. The drawers to be fitted with Telescopic  sliding channel  with SS 

Group locks  of approved make and 100 mm long brush finish Stainless Steel handles 

for each  drawer.  All the edges  of Drawer  Fascia  be provided  with teak wood edge 

bending with laqucer polished etc complete as directed. 

  



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
 Table shall have ready made CPU stand with castors, ready made foot rest and metalic 

cable Manager  shall be provided in table top. All exposed edges of  teak wood shall 

have polished with  smooth edges & corners. 

  

 Exposed edges of  Table Top, Leg panel & Side Shelf shall be made 36 mm thick by 

providing additional 18 mm thick ply wood patta of required width. 
  

 All  the internal  surface  (non  visible surface)  shall be provided   with 0.60  mm thick 

balancing laminate of approved shade. Etc. complete 
  

 All the  surface without  laminate / balancing  laminate shall be  lacquered  polished of 

approved shade 
  

 As per drawing and instruction  of Architect/Bank work to be Completed   
    
 Side  Credenza  Size  4'-0" x1'-6" x  2'-6" ht.  Openable  shutter  with   1.00  mm thick 

Laminate finish on  Top , front,  sides, shutter   and 35 mmx 6 mm thick Burma Teak 

beading on  Top Edges. Laminate to be provided  only  on visible surface etc complete 

as follows. Only Front elevation will be measured for payment purpose. ( For BM & 

Officer's) Rate for length Less then 3'-3" 

  

    
 FINISHING DETAILS IN NUTSHELL:   
 1)  Table Top :  1.0 mm thick  Dark laminate & Burma Teak beading on Edges with 

polished 
  

 2) Front Appron & Sides:  1.0 mm thick  Dark Laminate   
 3) Facing of Drawers: 1.0 mm thick  Dark Laminate   
 4) All  the internal surface (non visible surface) shall be provided  with 0.60 mm thick 

balancing laminate 
  

    
3.0 GRAHAK MITRA TABLE OF 2'-3" WIDE   with laminate finish ( siz : 5'-0" x 2'- 

3" x 2'-6" ) 
 

1.50 
 

RMT 

 Same as above item no 2  but  Size  2'-3" wide  with  storage unit in Table  with 4mm 

thick MDF board   +  Blue and white  1mm thick laminate   finishing   on all  exposed 

visible   surface   as   per   drawing   and   instruction    of  Architect/Bank   For   Grahak 

Mitra/Tech Mitra (Help Desk Table) 

  

    
 Table top made from 18 mm thick ply wood + 4mm thick MDF board with 1mm thick 

laminate finish 
  

 Apron (Front side) made  from 18 mm thick ply wood  + 4mm MDF board with 1 mm 

thick laminate finish 
  

 Both sides made  from 18 mm thick ply wood  + 4mm MDF board with 1mm thick 

laminate finish 
  

 3" thick Partition  above working  table top made from 18 mm thick+6   mm thick ply 

wood  with  necessary   framing   with  4mm thick  MDF  board  + 1mm  thick  laminate 

finish as per drawing. 

  

    
 Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 mm 

thick ply wood patta of required width. 
  

    
 Drawer Storage Unit- 1'-4" W x 2'-0" D, 2 Nos Drawer  on top and  rest 1 No shutter   

    
 All  the internal  surface  (non visible surface)  shall be provided   with 0.60 mm thick 

balancing laminate 
  

    
 (FOR DETAILS REFER  DRG. NO-6)   
 FINISHING DETAILS IN NUTSHELL:   
    
 1) Table  Top :   18 mm Thick  Plywood  with 1.0 mm thick   matt finish  super  white 

laminate AICA  Make-UGM- G 324/1324  &  sapphire  Bule  laminate  G 452/1452 
  

    
 2) Front Appron & Sides: 1.0 mm thick  high gloss super white laminate AICA Make- 

UGM- G 324/1324  &  sapphire  Bule  laminate  G 452/1452 
  



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
 3) Facing of Drawers:  1.0 mm thick  Laminate finish   
    

4.0 DINING TABLE Approx Size  7'-0"x 1'-6" 0.97 SQ MT 

    
 Supplying and installation  of Dining Table of  2'-6" height, 1" x 1.5" ht. T.W beading 

shall be fixed on border. Top shall be made of 18 mm thick commercial plywood  with 

additional  18 mm thick Ply wood patta of required width  on edges with 1.0 mm thick 

laminate  on top of approved shade and supports of the Table shall be made of 2'' x 2'' 

T.W.  members  in a Design  as directed.  All surfaces  not laminated  shall be lacquer 

polished. 

  

    
 Exposed edges of Table Top shall be made 36 mm thick by providing additional 18 mm 

thick ply wood patta of required  width. [ Only Top shall be measured  for payment 

purpose.] 

  

    
5.0 CUSTOMER WRITING DESK 1 NO 

    
 Writing Desk Size 3'-0" L x 1'-3" x (0'-6"+3'-0") ht   
 Verticle  Sides  and  bottom  shall  be  made  out  of 36  mm (2X18)  thick   Commercial 

plywood  and back side 12 mm thick ply wood  with Laminate on Top and Edges on all 

sides including  inside divisions.  Top and vertical sides of the divisions shall be made 

from 12mm th  Thoughend  glass with polished edges  for slips or forms as per detail 

drawing   and   inststruction   complete.   Openable   shutters   made   of  18   mm  thick 

commercial ply wood with laminate finishjed and aspproved make lock, handle, hinges, 

magnet  latch  etc.  shall  be  provided  below  the  glass  compartments.  (Drawing  as 

enclosed  herewith)   Laminate   to  be   provided  on   all  visible  ply  wood  surfaces. 

Including front side openable shutters with ss hinged, godreg lock  ect. complete. 

  

    
6.0 P/F ELECTRIC CUB BOARD ( Size : 4'-0" x 7'-0" ) 2.60 SQMT 

    
 Providing  and fixing Electric  cup board  using 18 mm thick  Bison board   for inside 

verticle division, shelves and shutter. Aluminium framing of 50x25x1.20mm thick  with 

6  mm thick Bison board on both side for outer partition with 1.0 mm thick laminate on 

all exposed   surface  and   polishing/  synthetic  enamal  paint  on    all internal  surface. 

Shutter  will have approved  make lock,  handle,  hinges, ball catches & S.S Perforated 

jali etc.complete as directed.  Depth of cup board will be around 1'-3". Height of shutter 

will be maximum  7'-0". Only Front elevation shall be measured for payment purpose. 

  

    
7.0 P/F  LOW HEIGHT BOTH SIDE  LAMINATE  PARTITION   FOR BACK SIDE 

AND  IN  BETWEEN  S.  W.  COUNTER  AND  CASH  CABIN  WITH 

TOUGHENED  GLASS 

13.00 SQMT 

 Providing  and  fixing   low  height  partition  using  50mm  x  25mm  x  1.50mm  thick 

Aluminium members maximum in  grid of 2'-0" x 2'-0" fixing 12 mm thick  MDF Board 

exterior grade / 6 mm thick ply of approved brand on both side of  aluminium framing 

and fixing 1.0 mm thick laminate of approved shade on both sides, fixing 12 mm thick 

transparent  thoughened glass as directed. Applying  polish on exposed  steam beach 

members with lacquer polished edges as directed.    Laminate  to be provided  only  on 

visible surface. 

  

 For Low height   Single window and Cash cabin partition, Average  height  of partition 

shall be measured  and paid. 
  

    
8.0 PROVIDING AND FIXING  WICKET GATE  WITH BOTH SIDE LAMINATE 1.12 SQMT 

 Same as item no 10 but P/F  30 / 32 mm thick  flush  shutter with  both side laminate 

including  SS hinges with countersunk  SS screws, Approved make Night latch  Lock, 

S.S Handles,Door stoppers, doorstoper etc complete as directed. 

  

 Size : 3'-0" x 4'-0" x 1no   
    
    
 FULL HEIGHT PARTITION WORK   



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
9.0 P/F  BOTH  SIDE  LAMINATE  SOLID/  PARTLY  GLAZED   FULL  HEIGHT 

PARTITION WITH DOOR 
 

9.06 
 

SQMT 

    
 Providing  and  fixing  both  sides  laminate  full  height  partly  glazed   partition  using 

50mm x 25mm x 1.50mm thick Aluminium members in a maximum grid of 2'-0" x 2'-0" 

fixing 12 mm thick  MDF Board exterior grade / 6 mm thick ply on both sides,1.0  mm 

laminate  of approved  make shall be fixed on MDF / plywood.  Providing  and fixing 

5.0/8.0  mm thick  float glass as directed  in the partition.  Providing  and  fixing   door 

shutter  using 32 mm thick flush shutter   both side laminated  and fixing 6 mm thick 

glass  with  beading  patti,  5"  Long  3  Nos  stainless  steel  hinges,  doorstop  shall  be 

provided as directed. Godrej Mortice lock shall be provided in door shutter. All visible 

members if not laminated shall have lacquer polished as directed. 

  

 For purpose  of  payment  partition  height up to bottom of  false ceilling  only shall be 

measured and paid. No extra payment shall be made for members going up to slab/beam 

bottom. 

  

    
10.0 Providing  and fixing UPS door shutter   with    Aluminium  Frame  and both side 

Hilux sheet 
 

1.63 
 

SQMT 

    
 Providing  and  fixing   door  shutter  made   out  of    50x25x1.5mm   thick  aluminium 

framing  at maximum 1'-6" C/C both way with 8 mm thick Hilux Board on both side 

with  painting. Providing 6 mm thick clear float glass  vision panel secured  with 12 mm 

thick steam beach beading. Steam beach beading of size 31x 12 mm  should be placed 

around   shutter  edges, aluminium stoper patti on  frame including   3 Nos 5" long SS 

hinges with countersunk SS screws, Aprroved make Dead  Lock, S.S Handles,Door 

stoppers, doorstopper to be fixed as per drawing & instructions.  All beadings should be 

polished. 

  

    
 GLASS DOORS AND PARTITIONS   

11.0 P  &  F   FULLY  GLAZED  DOOR   WITH  PATCH  FITTINGS  for  Manager 

chamber & VIP lounge room doors 
  

    
 Providing & Fixing fully glazed door at the manager chamber ( Single ) & VIP 

lounge ( Double shutter). The Item includes fixing of 12 mm th. Toughened 

glass with the help of top patch & bottom patch fittings.  The door will have 

patch lock, pti pivot, 100 Kg floor spring & 25mm dia D shape 400 mm long 

handles both sides, (Ozone Make OGH-55P11-25X400), fixed with the glass 

by making necessary cutouts & holes.  The glass  edges shall be polished on all 

sides.  The entire door shall be erected in complete line & level.  The door will 

have S.S brush finish Signage for pull & push. 

5.20 SQMT 

 The patch fittings (Ozone make) shall be of aluminium with   s. s.  matt finish coating & 

signage  shall  be  of  kich  make.   The  entire  door  complete  in  all  respect  should  be 

installed in positions as required. 

  

    
11[a] Same as above item  but  P & F  FULLY GLAZED PARTITION  With Patch Fitting 

for  front  side  of  Branch  manager   chamber  &  VIP  lounge  room  door  [  FIXED 

PORTION] 

27.04 SQMT 

    
    
    
    
    
    
    
    
    



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
 PANELLING WORK   

12.0 P/F Wall panelling  with laminate  finishing for wall and Pillar etc 23.70 SQMT 

 Providing  and laying panelling  on walls & pillars having  12 mm thick   MDF Board 

exterior grade / 6 mm thick ply and 1.0  mm th laminate fixed on wall & pillars with 

Aluminium. framing of  25mmx25mmx1.20mm  thick at maximum  2'-0" c/c bothways 

on wall and pillar etc complete as directed as per design and instruction of Architect. 

  

    
12[a] Panelling for Digital wall  with Blue / white  high gloss PU Coating finishing 6.39 SQMT 

 Providing and laying panelling on wall having 8mm th MDF Board   exterior grade with 

PU coating    fixed on wall with  Aluminium framing of  25mm x 25mm x 1.20 mm 

thick at maximum  2'-0" c/c bothways  etc. complete as directed. Only finished  visible 

surface area  shall be measured  for payment. 

  

    
13.0 P/A WALL PAPERS on Digital wall 5.36 SQMT 

 Providing  and  applying  Wall  paper  approved  by  Architect  /  Bank's  Engineer 

having basic price of Rs 100=00 Per Sq.Ft 
  

    
14.0 ALUMINUM  COMPOSITE  PANEL FOR  ROLLING  SHUTTER  WITH TRAP 

DOOR 
7.74 SQMT 

 Providing and fixing 3 mm thick aluminium composite panel of Flexi Bond / Euro Bond 

/ Timex with 0.25 mm foil with  50 mm x 25 mm x 1.20 mm thick aluminium hollow 

section tray system with minimum 20 mm bending with silicon Dow Coming of GE seal 

proof  -  ACP  of  approved  indian  make  complete  as  per  selection  and  direction  of 

Architect for front facade for the building. This item will be carried out as per 

manufacturer's   specifications.   Rate  also  includes  providing  trap  door  shutter  with 

hinges, stoppers etc complete as directed.  Design as per  Bank standered  Drawing and 

Architect's  instructions  etc complete.  TIMEX  -  DIAMOND  WHITE  - 111, NAVY 

BLUE - 117 or equivalent 

  

    
 FALSE CEILING WORK   

15.0 P/F GYPSUM BOARD FALSE CEILLING 107.86 SMT 

 Providing  and fixing Gypsum board 12.50 mm thick false ceiling in steps and design 

using  Original  Indian  Gypsum  board  with  original  GI  sheet  section  of  Gypsteel 

ULTRA   (  Gypsteel   Ultra  shall  be  used)  supporting   system  in  line  and  level. 

Finishing  the surface  and applying  3 coats  of   Plastic  emulsion  paint  as directed 

complete. Entire work to be done as per standard specifications  of Saint Gobin Gyproc 

India. 

  

 After  completion  of work, certificate  from Saint Gobain Gyproc  Company  shall be 

submitted  along with bill stating that  work is  satisfactorily   completed  as per their 

specification. 

  

 Note : (1) Rate includes making necessary cut-outs for lighting fixtures (2) Pattas if 

any  shall  be  measured  in SqM  and  not  in RMt  and  paid  in SqM   (3)  Only 

finished visible surface area shall be measured for payment. 

  

    
15 a) Providing  and  Fixing  of  Armstrong  Mineral  Fibre  Accoustical  Suspended  ceilling 

system  with  FINE  FISSURED   (MICRO   LOCK)  EDGE  TILES  With  Armstrong 

Silhouette Exposed Grid 

53.90 SMT 

 Using  Silhouette  Grid  with  Fine  Fissured    microlook  Edge  Tiles.  With  necessary 

Angles at junctions as per company specifications as directed complete.  Rate includes 

necessary cut outs for A/C Grills, diffusers light fixtures complete as directed. Cutout 

for  light  and  Diffusers  will    be  deducted  from  area.  Only  Tiles  cost  will  be 

deducted for payment purpose 

  

    



   
 

 

 

 

Sr. No. Description Quantity Unit 

    
 After completion of work, certificate from Company to be  obtained and submitted with 

bill that work is  carried out as per their  specifications 
  

    
16.0 SOFT BOARD 2 SQMT 

 Providing & fixing soft board for pin up using moulded Steam beach frame of 1" x  1/2" 

with 6  mm thick commercial plywood on back side and 12mm th soft board on front 

covered with cloth of selected design of Basic rate of Rs. 150 per Rmt. Steam beach 

member shall have lacquer  polish as directed. 

  

    
    

17.0 Providing and Fixing Frosted polyster film of 3M (Scotchcal 7725 - 324) or equivalent 

make over glass surface as per drawing & direction with all labour & materials to the 

satisfaction of the Architect/Bank  as per manufacturer's specification. No deduction will 

be made for any cutting in the film. 

25.25 SQMT 

    
18.0 Supplying and installation 3'-0" x 1'-9"x 1'-3" height Center Tepoy as follows. 2 NO 

 1'-6" x 2'-0" x 1'-3" x 2nos 2 NO 

 Providing and making open box structure type Tepoy made out of 36 mm (2X18) thick 

plywood with all over 1.0 mm thick laminate finish provided with bevelled & diamond 

polished  edges  12mm  thick    glass  top  supported  on  75  mm  X  25  mm  SS  studs 

complete as directed. 

  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



   
 

 

 

 

 
 
 
 
 
 
 
 
 



   
 

 

 

 

 


